
1 

 

Rajkot Municipal Corporation 
Rajkot - 360 001 

 

 
 

 

SUPPLY OF SEWAGE  ZERO SUCTION SUBMERSIBLE PUMP SETS 

WITH ELECTRO/MECH ACCESSORIES WITH 05 YEARS 

COMPREHENSIVE OPERATION AND MAINTENANCE AT RAIYA ROAD 

AMRAPALI RAILWAY UNDER BRIDGE, RAJKOT 

 

2021-22 

VOLUME-II 

TECHNICAL BID 
e-Tender No.: RMC/Amrapali-EM/21-22/01 

 
Last date for e-tendering are as under 

1. Downloading of e-Tender documents 11.05.2021 to  20.05.2021 up to 18:00 hr 

2. Online submission of e - Tender 20.05.2021  up to 18:00 hr 

3.Physical submission of EMD, Tender fee and 
other documents i.e. Experience certificate e, 
Registration Class Certificate, all required 
documents etc. 

24.05.2021  up to 17:00 hr 

4. Verification of submitted documents (EMD, e - 
Tender fee, documents etc.) 

24.05.2021 at 17:00 hr Onwards 

5. Opening of  online tender tech bid 20.05.2021 at 18:00 hr onwards 

6. Opening of Price Bid (If possible) 25.05.2021 at 11:00 hr onwards 

7. Bid Validity 120 Day's 

For further particulars, visit us on (1) www.rmc.nprocure.com  (2) www.rmc.gov.in 
 

 

Additional City Engineer 

Water works-Central zone 

Dhebarbhai Road, Dr, Ambedkar Bhavan 

Rajkot Municipal Corporation, 

RAJKOT. 

http://www.rmc.nprocure.com/
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RAJKOT MUNICIPAL CORPORATION 
e-TENDER SHORT NOTICE 

 
The e-Tenders are invited with two bid system (Technical & Price bid) by Additional City Engineer, 
Rajkot Municipal Corporation, Central Zone, Dr, Ambedkar Bhavan, Dhebarbhai road Rajkot-360001, 
from the  manufacturers / authorized dealers OR contractors registered in  GWSSB / Any State 
Government / Central Government in appropriate class  of Registration, for the work of Supply, 
Installation, Testing & commissioning (SITC) of machineries with 05 Year Comprehensive Operation 
and Maintenannce for below mention work. 

 
 
Sr 
No 

 

Name of work 

a) Estimated Amount 
b) Amount of EMD 
c) Tender Fee 
d) Time limit for  

completion of work 
e) Registration class 

 
1 Supply,  Installation,  Testing  and  

Commissioning (SITC) of Storm water 

Pumping Machinery with allied Electro- 

Mechanical works with Operation & 

Comprehensive Maintenance, and Defect 

Liability Period for 5 Years for Amrapali 
Underbridge at raiya road. 

 

 
a)  Rs.36,38,350/-  
b)  Rs.36,384/- 
c)  Rs.1,875/- 
d)  15 Days  
e)  E-1 and above 

 
Last date for e-tendering are as under 

1. Downloading of e-Tender documents 11.05.2021 to  20.05.2021 up to 18:00 hr 

2. Online submission of e - Tender 20.05.2021  up to 18:00 hr 

3.Physical submission of EMD, Tender fee and other 
documents i.e. Experience certificate e, 
Registration Class Certificate, all required 
documents etc. 

24.05.2021  up to 17:00 hr 

4. Verification of submitted documents (EMD, e - 
Tender fee, documents etc.) 

24.05.2021 at 17:00 hr Onwards 

5. Opening of  online tender tech bid 20.05.2021 at 18:00 hr onwards 

6. Opening of Price Bid (If possible) 25.05.2021 at 11:00 hr onwards 

7. Bid Validity 120 Day's 

For further particulars, visit us on (1) www.rmc.nprocure.com  (2) www.rmc.gov.in 
 

(1) All bidders must submit tender fee and bid security in person as above either 

directly deposited in HDFC Bank Account No. 01018640000035 (Rajkot Municipal 

Corporation) IFSC Code HDFC0000101 or submit at the below mentioned address in 

form of Demand draft in favour of  "Rajkot Municipal Corporation", Rajkot, from any 

Nationalized Bank or Scheduled bank (except Co-operative  Bank) in India. The 

address proof and identity proof shall have to be submitted along with physical 

submission of required documents. Technical bid must be submitted by RPAD/Speed 

post only. 

 
Office of the Dy Executive Engineer (Mech) 
Rajkot Municipal Corporation,  
Dr. Ambedkar Bhavan,  
Central Zone Office,  
Water Works, Room No.6,  
Dhebar Road, Near ST bus stand, 
Rajkot-360001. 

  

http://www.rmc.nprocure.com/
http://www.rmc.gov.in/
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(2) The pre-qualification requirement is as under: 
 

i) Financial Criteria: 
 

1. An average annual turnover of last seven financial years should not 
be less than 50% of the tender estimated amount. Working capital 
should not be less than 25% of the tender amount.  

2. Solvency must not be less than Rs.2.00 Lacs. 
Registration Class: 'E-1' and above or a pump manufacturer 

 

ii) Experience Criteria: 
 

The bidder should possess following minimum experience: 
 

A. Bidder should have completed at least One work of similar nature (i.e. SITC of  

Pumping Machinery with  allied  Electro-Mechanical works  for  sewage / water 

works pumping station) of 60% OR Two works of 50% of the estimated tender 

amount of either Government / Semi-Government as a main contractor in period 

of last seven years and should have been successfully commissioned and in 

operation for at least one year. 

 

B. The bidder should further have experience of successful completion of O&M of 

minimum one sewage/water pumping station out of the "work similar nature" 

completed by bidder as specified above as (A) and considered by bidder for pre 

qualification experience criteria for similar nature of works shall be for at least one 

year. 
 

C. Bidder shall be registered in  GWSSB / State Government / Central Government 

in  Class 'E-1' and above of Electrical Department or shall be an original pump 

manufacturer of approved make having experience of similar work as specified 

above at A. 

 

D. Copy  of  original  certificates duly  notarized (original  notarized  copy)  in 

support  of  above  requirements  shall  be  enclosed  in  hard  copy  for 

verification, certified by the respective employer or his authorized representative, 

not below the rank of an Executive Engineer or equivalent. Original  Certificates  

of  the  same  shall  be  produced  for  verification  on demand by employer, 

failing which, will result in to rejection of tender. 
 

E. For the purpose of bid evaluation, the owner/owner’s representatives if feel 

necessary to visit a specific or all such pumping stations as mentioned above by 

the bidder, the bidder shall make necessary arrangements/approvals for the 

same. Cost for the same shall be borne by the bidder. 

 
F. Note: Enhancement factor at 10% per year for last Seven years will be 

applicable to arrive annual turnover and finalize the magnitude of work done in 

last seven years. 
 
(3) Commissioner, Rajkot Municipal Corporation reserves the right to accept / reject any 

or all e-Tender(s) without assigning any reasons thereof. 

 
(4) The bidder should not have been Black Listed by Government  

 of India/Government of Gujarat or any State Board / Corporations, since inception of 

the  firm/Company. A  Declaration in  this  regard  signed  &  Stamp  with  duly 

Notarized, shall have to be submitted along with the tender documents. 
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(5) Certified copy of Registration certificates/Documents as following must be  

physically  submit with authorized sign & stamp on each page of tech bid 

document. 

1.  Registration certificate in Central/State Government.(Elect Dept.)  

2.  Registration as Electrical contractor. 

3.  Provident Fund registration certificate. 

4.  Professional tax registration certificate. 

5.  The Chartered Accountant’s audited financial report for last seven years for 

financial strength of the bidder. 

6. Solvency certificate from any Nationalize or Schedule bank ( Except co-operative  

bank) 

7.  Experience certificates regarding this work issued by competent authority 

 8.  Power of Attorney authorizing the person for signing the Tender and give any  

     clarification asked by department. 

9.  The agency should not be Black Listed anywhere in India, for which, agency will 
have to submit fresh Notarized Affidavit. 

 

 
(6) The  bidder  should  provide  accurate  information  on  any  litigation  history  or 

arbitration resulting from contracts completed or under execution by him over the last 

ten years. This should also include such cases, which are in process / progress. A 

consistent history of awards against the bidder may result in failure of the bid. In case 

the bidder has not provided such information and has come to the notice of the 

authority, the tender will be rejected at what so ever stage and in such case all the 

losses that will arise out of this issue will be recovered from the tenderer / bidder and 

he will not have any defense for the same. 
(7) Rajkot Municipal Corporation reserve the right (i) to change, alter or to waive any 

technical or commercial terms, condition and qualification (ii) to reject all the bids or 

any bid in part or full without assigning any reason whatsoever (iii) for making 

changes / relaxation in eligibility criteria at any  time in the interest of the public. The 

bidder shall have no cause of action or claim against the Rajkot Municipal 

Corporation or its Officers / Employee’s successor or assignee for rejection of his 

tender/bid.  
(8) After opening of Technical Bid, the procedure for the pre-qualification shall be 

adopted and the Price Bid of only successful qualified bidder shall be opened for final 

evaluation of the contract. The decision of Municipal Commissioner regarding the pre-

qualification shall be final and binding to all the bidders. 
(9) The  Tender  of  those  bidder(s)  who  fail  to  submit  the  required  documents 

physically within the stipulated date and time will be treated as non-responsive and 

their Price Bid will not be opened.  
(10) Joint Venture is not allowed. 

(11) The experience of sub-contractor/back to back work shall not be considered. 

(12)  Conditional Tenders will be out rightly rejected.  

(13) Right to accept/reject any or all the e-tender(s) without assigning any reason thereof  

is hereby reserved. 

 
        

 
         

        Additional City Engineer 
                                                                                                       Rajkot Municipal Corporation 
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Introduction 

 
This work is to be carried out for Supply, Installation, Testing and Commissioning (SITC) of 

Storm water Pumping Machinery with allied Electro-Mechanical works with 5 Years 

Operation & Comprehensive Maintenance, and Defect Liability Period for 5 Years at Newly 

constructed at Raiya Road Amrapali Underbridge Storm water Pumping Station at 

Rajkot. The details of pumping stations are as per following: 
 

Sr. 

No 
Location of  

Pumping Station 
Estimated Cost of Project, In Rs.   

  Capital 

Cost 
O&M Cost 

05 Year 

Total Amount 

 
1 

 

Amrapali Underbridge,  

At Raiya Road, Rajkot 

 
23,72,000/- 

 
12,66,350/- 

 
36,38,350/- 

 

The contractor shall have to carry out the work as per tender specifications and good 

engineering practices. The defect liability period shall be 5 years and contractor shall have 

to operate and maintain the above pumping stations for 5 years from the date of issue of 

completion certificate / successful commissioning. 
 
Major civil works is already executed and bidders shall visit site and study the site 

conditions prior to bidding. Site visit & fully aware with nature of work confirmation letter 

by bidder must be submitted with technical bid.  

 
-x-x-x-x-x- 
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:: INFORMATION TO THE TENDERER :: 

1 Tender validity period 120 (one hundred twenty) calendar days 

2 
 

Amount of tender security 
bond (Earnest Money) 

Rs.36,384/- 

3 
 

Minimum amount of 
performance bond price 

5 (Five) percent of contract price 

4 Time of completion 15 (fifteen) days  from notice to proceed 
(including monsoon period) 

5 Period of liability for defects 
 

5 (Five) Years after issuance of the 
SITC  certificate 

6 Compensation for delay 
 

0.1 (zero point one) percent of the 
contract value per each day of delay 
subject to a maximum up to 10 (ten) 
percent of the contract value or as decided 
by the Municipal Commissioner. 

7 
 

Last date for downloading of e- 
Tender document 

20.05.2021  up to 18:00 hr 

8 
 

Last date for online submission 
of e-Tender 

20.05.2021  up to 18:00 hr 

9 Remarks 
 

Municipal Commissioner reserves the right 
to reduce scope of work and entrust to 
any other agency without assigning any 
reason. 
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TENDER DECLARATION FORM 
 

To 

Additional City Engineer  

Water Works  -  Central Zone 

Rajkot Municipal Corporation. 

Rajkot. 

 

 

Project :   Supply,  Installation,  Testing  and  Commissioning (SITC) of Storm water 

Pumping Machinery with allied Electro- Mechanical works with Operation & 

Comprehensive Maintenance, and Defect Liability Period for 5 Years for 

Amrapali Underbridge. 

 

Ref.:    ............................................................................................... 

           .................................................................................................. 

 

Dear Sir, 

 

I/We the undersigned have carefully gone through and clearly understood the Tender 

documents comprising Notice Inviting Tenders, Articles of Agreement, Scope of work, 

Definition of terms, Instructions to Tenderer, Conditions of Contract, Special Conditions of 

contract, Appendices, Specifications, Schedule of quantities and drawings furnished by 

Rajkot Municipal Corporation, Rajkot. I/We have satisfied myself / ourselves as to the 

location of site, examined drawings. 

 

I/We do hereby offer to execute and complete the whole of the work within the time 

specified all in accordance with the specifications, designs, drawings and instructions in 

writing referred to in the said documents and with such material as are provided for, at the 

respective rates which I/We have quoted in the schedule of quantities or at such other 

rates as may be fixed under the provisions of these conditions. 

 

In the event of this tender being accepted, I/We agree to enter into an agreement as and 

when required and execute the contract according to your Form Agreement or in default 

whereof I/We bound myself / ourselves to forfeit the "Earnest Money Deposit". 

 

I/We understand that if I/We shall enter into an agreement within ten days from the date 

of receipt of letter of acceptance, you will forfeit the earnest money paid by me/us and 

take necessary action as deemed fit. 

 

I/We shall enclose a draft, as an "Earnest Money Deposit, for the sum of Rs. 36,384/- the 

full value of which is to be absolutely forfeited to the Employer should I/We fail to 

commence the works specified. Otherwise, the said sum shall be retained by the Employer 

as on account of such 'Security Deposit' as provided in the aforesaid documents. 

 

I/We agree not to employ Sub-contractors other than those that may be approved in 

accordance with conditions in the aforesaid documents. 

 

I/We understand that you are not bound to accept the lowest or any tender which you may 

receive. 
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I/We shall refer all disputes arising out of or relating to the agreement to the arbitration in 

accordance with conditions of contract. 

 

I/We am/are bound to execute the job if the work order is issued within ____ days from 

the date of opening of the tender. 

 

I/We agree to pay the Government Income Tax, Sales Tax (Central and State), Sales Tax 

on construction, VAT, duties and other taxes prevailing from time to time on such items on 

which the same are leviable and the rates quoted by me / us are inclusive of the same. 

 

Date:__________ 

 

Yours faithfully, 

 

 

 

 

(Signature of Contractor with seal) 

 

Address: 

 

 

 

 

 

CONTRACTOR..................... 
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Application Form (1) General 

Information 

 

1. Name of Applicant  

2. Nationality of Applicant  

3. Office Address 

Telegraphic Address 

Telephone No. 

Telex No. 

Fax No. 

E-mail Address 

 

4. Year and location of establishment  

5. The Applicant is 

a)  An individual 

b)  A proprietary firm 

c)  A firm in partnership 

d)  A limited company or 

Corp. (if a firm in partnership) 

 

6. Attach the organization  chart showing the 

structure of the organization including the 

names  of  the  Directors  and  position 

of officers. 

 

7. Number of years of experience  

a)  As a Prime contractor 

(Contractor  shouldering  major 

responsibility) 

b)  As sub-contractor 

(Specify main contractor) 

 

8. For how many years has your organization 

been in business of similar work under it’s 

present  name?  what  were  your  fields 

when your organization was established? 

 

9. Were you ever disqualified  / considered 

ineligible for similar works? 

 

10 Whether any new fields were added to 

your organization? If, so, give details. 
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11. Were  you  ever  required  to  suspend 

execution for period of more than Six 

months continuously after you started?  If 

so, give the name of project and reasons 

 

12. Whether you ever left the work awarded 

to you incomplete?(if so, give name of 

project and reasons for not completing 

work? 

 

13. In how many of your projects penalties 

were imposed for delays? 

(Please give details) 

 

14. In which field of electrical / mechanical 

engineering   do  you  claim  specialization 

and interest? 

 

15. Give details of your experience in pumping 

machinery for manufacture and quality 

control. 

 

16. Give details of equipment, if any.  

17. Give details of your plans for sub- 

contracting if any, in terms of percentage 

 

 

 

 
 
 
 
 

 

 

          thereof. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

Signatures of the Tenderer with stamp 

Name of Company & Seal: 

Name: 

Date: 

 
Note:  This form must be submitted duly filled-in by the Tenderer during physical verifications of all 
original  documents. 
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Must be filled by Bidder 
Material to be supplied of brand/vendor 

 

Sr No Description Brand / Vendor Remark 

01 Submersible Pump Set.   

02 Submersible Pump Set starter Panel   

03 Diesel operated Power Generator set   
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INSTRUCTIONS TO TENDERER 

 
IT 1. GENERAL 

The contract documents may be secured in accordance with the Notice Inviting 

e-TENDER for the work called. The work shall include supply of materials 

necessary for SITC / construction of the work with operation & maintenance. 

 
IT 2. INVITATION TO e-TENDER 

The Rajkot Municipal Corporation hereinafter referred as the Corporation will 

receive e-Tenders for  the  work  of  as  per  the  specifications and schedule of 

prices  in  the  e-Tender document. The  e-Tenders shall  be opened online as 

specified in the e-Tender notice in the presence of interested Tenderers or their 

representatives. The Corporation reserves the right to reject the lowest or any 

other or all e-Tenders or part of it 

which in the opinion of the Corporation does not appear to be in its best 

interest, and the Tenderer shall have no cause of action or claim against the 

Corporation or its officers, employees, successors or assignees for rejection of his 

e-Tender. 

 
IT 3. LANGUAGE OF e-TENDER 

e-TENDERs shall be submitted in English, and all information in the e- Tender 

shall also be in English. Information in any other language shall be accompanied 

by its translation in English. Failure to comply with this may make the e-Tender 

liable to rejection. 

 
IT 4. QUALIFICATIONS OF TENDERERS 

 
A. The Tenderers shall abide by the laws of the Union of India and of Gujarat 

State and legal jurisdiction of the place where the works are located. 

B. The  Tenderer  shall  furnish  a  written  statement  of  financial  and  technical 

parameters with details and documents along with his e-Tender which contains 

namely as below: 

 
i. The Tenderer’s experience in the fields relevant to this contract. 

ii. The Tenderer’s financial capacity/resources and standing over at least 

7 (Seven) years. 

iii. The Tenderer’s present commitments (Jobs on hand). 

iv. The Tenderer’s capability and qualifications of himself and his 

regular staff etc. 

v. Plants and Machinery available with the Tenderer for the work 

Tendered. 

 
IT 5. e-Tender DOCUMENTS 

The e-Tender documents and drawings shall comprehensively be referred to as 

e-Tender document. The several sections form in the document are the essential 

parts of the contract and a  requirement occurring in  one shall be as binding 

as though occurring in all, they are to be taken as mutually, explanatory and 

describe and provide for complete works. 

 
IT 6. EXAMINATION BY TENDERERS 

A. At his own expense and prior to submitting his e-Tender, each Tenderer shall 
(a)  examine  the  Contract  Documents, (b)  visit  the  site  and determine local 

conditions which may affect the work including the prevailing wages and other 

pertinent cost factors, (c) familiarize, himself with  all  central,  state  and  local 
laws, ordinance,  rules regulations  and  codes  affecting  the  material  supply 

including the cost of permits and licenses required for the work and (d) correlate 

his observations, investigations, and determinations with the requirements of the  

e-Tender Documents, site & subsoil investigation. 
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B. The e-Tender is invited on    % rate and contractor shall have to quote his price 

on  %  bases  above  or  below  in  the  schedule -B./  Price Schedule. The 
works  shall  have  to  be  completed in  all  respect  as  stated in the e-Tender 

 document to the satisfaction of the Corporation.  

 

C. 
 

The following comprises in Contract Documents 

non-refundable Tender Fee Rs.1875/- 

 

at a 
 

price of 

 
 

e-Tender Document: 
  

 
 

Part-I 
  

1. Notice inviting Tenderers. 

2. Information to the Tenderer. 

3. e-TENDER declaration form 

4. Instructions to the Tenderer. 

5. Formats 

6. General conditions of contract 

 
Part-II 

Technical specifications & BOQ 

 
Part-III 

a. Bid Form (With Price ) 

b. Preamble to Price schedule 

c.  Price Schedule  

 
D. Copy of the e-Tender Document  should be completed,  checked  in a 

responsible manner, digitally signed, and submitted. Tender security Bond shall 

be submitted in person by the stipulate date, which shall form the part of e- 

Tender. 

 
The e-Tender is required to complete with all the pages in which entries are 

required to be made by the Tenderer are contained in the e-Tender documents 

and the Tenderer shall not take out or add to or amend the text of any of the 

documents except in so far as may be necessary to comply with any addenda 

issued pursuant to Clause IT. 16 here of. 

 
IT 7. EARNEST MONEY DEPOSIT: 

 
A. Each Tenderer must submit a  receipt  of deposit as Tender  guarantee 

towards Earnest  money amounting to Rs.36,384/-  in the form of crossed 

Demand Draft in  favor of  "Rajkot Municipal Corporation", from  any 

Nationalized Scheduled bank or Scheduled Bank (except Co-operative  Bank) in 

India acceptable to owner payable at Rajkot. The Tender Bond, shall be valid for 

a period of not less than one hundred and E i g h t y  (180) days from the date 

the e-Tenders are opened and shall comply with the requirements for Bond as 

stipulated in the General conditions of contract. The Tender guarantee bond will 

be held by the owner as a guarantee that the Tenderer, if awarded the con- 

tract,  will  enter  into  the  contract  agreement in  good  faith  and  furnish  the 

required bonds. Any e-Tender not accompanied by a Tender guarantee in the 

form  of  earnest  money  deposited  for  the  sum  stipulated in  the  e-  Tender 

Document will be summarily rejected. 
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B.  The Earnest Money Deposit will be refunded to the unsuccessful Tenderers after an 

award has been finalized. 

 
C. The Earnest Money Deposit (Tender Guarantee) will be forfeited in the event, 

the successful Tenderer fails to  accept the  contract and  fails to submit the 

“Performance Guarantee Bonds to  the  Owner  as  stipulated in  this  e-Tender 

documents within ten days. (10) days after receipt of notice of award of contract. 

 
D. The Earnest Money Deposit of  the successful Tenderer shall  be  returned after 

the performance guarantee bond, as required, is furnished by the contractor. 

 
E. No interest shall be paid by the owner on any e-Tender guarantee. 

 
IT8.  PREPARATION OF e-TENDER DOCUMENTS 

Tenderers are  required  to  note  the  following  while  preparing  the e- 

Tender Documents: 

 
A. e-Tender shall be submitted on the e-TENDER form bound here in 

English. All  statements shall be  properly filled  in.  Numbers shall be stated 

both in words and in figures where so indicated. 

 
B. All entries or prices and arithmetic shall be checked before submission of the e- 

TENDERs. If there is discrepancy between the rates quoted in figures and in 

words, the rates expressed in words shall be considered as binding. 

 
C. Each e-Tender shall be accompanied by the prescribed e-Tender security bond 

and other required documents and drawings. All witnesses and sureties shall be 

persons of status and probity and their full names, occupations and addresses 
shall be stated below their signature. 

 
D. Variation to the contract Documents requested by the Tenderer may be affixed 

and duly signed and stamped. Such variations may be approved or refused by 

the Corporation is not obliged to give reason for his decisions. 

 
IT 9. SUBMISSION OF e-TENDER DOCUMENTS 

Tenderers are requested  to submit the e-TENDER Documents  on 

following lines. 

A. Volume containing following documents: 

 
I. e-TENDER security bond (Earnest Money ) & Tender Fees 

II. Certificates as  registered contractor with Government of  Gujarat  or 

appropriate authority. 

III. Tenderer ’s financial capability and standing over at least past five years 

IV. Current Income Tax clearance certificate. (DELETED) 

V. Tenderer’s experience in the field relevant to this contract. 

VI. A  list  of the equipment the  Tenderer possesses and that which he 

proposed to acquire and use for the purpose related to the work. 

VII. Tenderer should submit All the drawings which they have received along 

with e- Tenders. 

VIII.(A) Tender with Joint venture is not allowed. 

 
The time limit for receipt of e-Tender shall strictly apply in all cases. The 

Tenderers should  therefore  ensure  that  their  e-Tender  is  received  by  the 

competent  authority  The  Rajkot  Municipal  Corporation  at  the required 

place before expiry of the time limit. No delay on account of any cause for 

receipt of e-Tender shall be entertained. 
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The e-Tender must contain the name address and  residence and  place of 

business  of  the  person  or  persons  submitting the  e-Tender and  must  be 

digitally signed. 

 
e-TENDERs by partnership firm must be furnished with the full names and 

addresses  of  all  partners  and  be  signed  by  one  of  the  members  of the 

partnership  or by  a  legally  authorized  representative  holding  power  of 

attorney  followed  by signature  and  designation  of the  person  of person 

signing. 

 
e-TENDERs by corporations/companies must be signed with the legal name of 

the Corporation/Companies by the president/or by the secretary or other person 

or persons legally authorized to bind the Corporation/Company in the matter. 

 
IT 10 TENDER VALIDITY PERIOD 

The validity period of the e-Tender submitted for this work shall be of One 

hundred & twenty (120) calendar days from the date of opening of the e-

Tender 

and that the Tenderer shall not be allowed to withdraw or modify the e- Tender 

offer on his own during the validity period. The Tenderer will not be allowed to 

withdrawn the e-Tender or make any modifications or additions in the terms and 

conditions on his own e-Tender. If this is done then the owner shall, without 

prejudice to any other right or remedy, be at liberty to reject the e-Tender and 

forfeit the earnest money deposit in full. 

 
IT 11 GENERAL PERFORMANCE DATA 

Tenderers shall present all the information which sought for in the e- Tender 

document  in  form  of  various  schedules if  given. e-TENDERs may  not  be 

considered if left blank or the schedules are not properly filled in. 

 
IT 12 SIGNING OF e-TENDER DOCUMENTS 

If the e-Tender is made by an individual it shall be signed with his full name 
above his current address. If the e-Tender is made by a proprietary firm, it shall 

be signed by the proprietor above his name and the name of his firm with his 

current address. 

 
If the e-Tender is made by a firm in partnership, it shall be signed by all the 

partners of the firm above their full names and current address, or by a partner 

holding the power of attorney for the firm, in which case a certified copy of the 

power of attorney shall accompany the e-TENDER. A certified copy of the 

partnership  deed,  current  addresses  of  all  the partners of the firm shall also 

accompany the e-Tender. 
 

If the e-Tender is made by a limited company or a limited corporation, it shall be 

signed  by  a  duly  authorized  person  holding  the  power  of  attorney,  shall 

accompany the e-Tender. Such limited company or corporation may be required 

to furnish satisfactory evidence of its existence before the contract is awarded. 

 
If the e-TENDER is made by a group of firms, the sponsoring firm shall submit 

complete information pertaining to each firms in the group and state along with 

the bid as to which of the firms shall have the responsibility  for e-Tendering 

and  for  completion  of the contract documents and furnish evidence 

admissible  in  law  in  respect  of  the authority to such firms on behalf of the 

group of firms for e-Tendering and for completion of  contract  documents. 

The full information and satisfactory evidence pertaining to the participation 

of each member of the group of firms in the e-Tender shall be furnished along 

with the e- Tender. 
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All witnesses and sureties shall be persons of status and probity and their full 

names, occupations and addresses shall be stared below their signatures. All the 

signatures in the e-Tender document shall be dated. 

 

IT 13 WITHDRAWAL OF TENDERS 
If, during the tender validity period, the Tenderer withdraws his Tender, Tender 
security (Earnest Money) shall be forfeited and Tenderer will be debarred for next 

three years to quote in R.M.C. 

 
IT 14 INTERPRETATIONS OF e-TENDER DOCUMENTS 

Tenderers  shall  carefully  examine  the  e-TENDER  Document  and  fully inform 

themselves as to all the conditions and matters which may in any way affect the 

work or the cost thereof. If a Tenderer finds discrepancies, or omission from the 

specifications or other documents or should be in doubt as to their meaning, he 
should at once address querry to the A D D I T I O N A L  CITY ENGINEER 

(WATER WORKS), R.M.C. or mail the querries at mail ID: cbmori@rmc.gov.in 

on or before the date of pre-bid 

meeting. Any querries received after the date of pre-bid meeting shall not be 

entertained. The result of interpretation of the e-TENDER will be issued to all 
Tenderers as addendum. 

 
IT 15 ERRORS AND DISCREPANCIES IN e-TENDERS 

In case of conflict between the figures and words in the rates the rate expressed 

in words shall prevail and apply in such cases. 

 
IT 16 MODIFICATION OF DOCUMENTS 

Modification of specifications and extension of the closing date of the e- Tender, 

if required will be made by an addendum. Each addendum will be made available 

online to all Tenderers. These shall form a part of e- Tender. The Tenderer shall 

not add to or amend the text of any of the documents except in so far as may be 

necessary to comply with any addendum. 

 
ADDENDA 
Addenda form part of the Contract Documents, and full consideration shall be 

given to all Addenda in the preparation of e-Tender. Tenderers shall verify the 

number of Addenda issued, if any and acknowledge the receipt of all Addenda in 
the e-TENDER Failure to so acknowledge may cause the e- Tender to be rejected. 

 
A. The Owner may issue Addenda   to advise Tenderers of changed 

requirements.  Such addenda may  modify previously  issued 

Addenda. 

B. No  addendum  may  be  issued  after  the  time  stated  in  the  notice 

inviting e-Tenders. 

 
IT 17 TAX AND DUTIES ON MATERIALS 

All charge on account of excise duties, Central / State, sales tax, work contract 

tax and other duties etc. on materials obtained for the works from any source 

shall be borne by the contractors. (P) or ‘C’ or ‘D’ form shall not be supplied by 

the owner. GST included. 

 
IT 18 EVALUATION OF e-TENDERS 

While  comparing  e-Tenders,  the  Rajkot  Municipal  Corporation  shall consider 

factors  like  price  offer is  workable  with  the  market  price, efficiency and 
reliability of construction method proposed, compliance with the specifications, 

relative quality, work done in past with Rajkot Municipal Corporation or other 

Government Organizations, litigation issues etc. Evaluation criteria specifically 

mentioned  in  the  specification  will  also  be  taken  into  consideration in  the 

mailto:cbmori@rmc.gov.in
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evaluation of e-Tenders. 

 
IT 19 TIME REQUIRED FOR COMPLETION 

The completion period mentioned in this schedule is to be reckoned from the date 
of notice to proceed. Total completion period is as prescribed in tender document, 
from the date of issue of notice to proceed and contractor should adhere to this 
completion time. 

 
IT 20 POLICY FOR TENDER UNDER CONSIDERATION 

TENDER shall be termed to be under consideration from the opening of the e- 

Tender until such time any official announcement or award is made. 

 
While e-Tenders are under consideration, Tenderers and their representative or 

other interested parties are advised to refrain from contacting by any means any 

corporations personnel or representatives on matters related to the e-Tenders 

under study. The Corporation’s representatives if necessary will obtain 

clarification on e-Tenders by requesting  such  information from  any  or  all  the 

Tenderers,  either  in writing or through personal contact, as may be necessary. 

The Tenderer will not be permitted to change the substance of his e-Tender after 

e- Tenders have been opened. This includes any post Tender price revision. Non- 

compliance with his provision shall make the Tender liable for rejection. 

 
IT 21 PRICES AND PAYMENTS 

The Tenderer must understand clearly that the prices quoted are for the total 
works or the part of the total works quoted for and include all costs due to 

materials, labour, equipment, supervision, other services, royalties,taxes etc. and 

to include all extra to cover the cost. No claim for additional payment beyond the 

prices quoted will be entertained and the Tenderer will not be entitled 

subsequently to make any claim on any ground. 

 
IT 22 PAYMENT TERMS 

The terms of payment are defined in the General Conditions of Contract and 

Technical specifications. The Corporation shall not under any circumstances relax 

these terms of payment and will not consider any alternative  payment  terms. 

Tenderers  should  therefore  in  their  own interest note this provision to avoid 

rejection of their e-Tenders. 

 
IT 23  AWARD 

Award of the contract or the rejection or e-TENDERs will be made during the 

Tender validity period. A  separate Schedule-B (Price  Schedule) is given. The 
contractors are requested to quote their price offer in % below or above on 

the given price in the schedule-B only. 

 
A. After all contract contingencies are satisfied and the Notice of Award is issued, 

the successful Tenderer shall execute the Contract Agreement within the time 

stated and  shall  furnish  the  Bond  as  required herein.  The  contract 

Agreement shall be executed, in form stipulated by the Owner. 

 
B. If the Tenderer  receiving  the Notice of Award fails or refuses to 

execute the Contract Agreement within the stated time limit or fails or refuses 

to furnish the Bond as required herein.  The Owner may annul his award and 

declare the e-Tender security forfeited and will take action as deemed fit. 

 
C. A corporation, partnership  firm or other consortium acting as the 

Tenderer and receiving the award  shall   furnish evidence  of  its 

existence and evidence that the officer signing the contract agreement and 

Bonds for the corporation, partnership firm or other consortium acting as the 

Tenderer is duly authorized to do so. 
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IT  24  SIGNING OF CONTRACT 

The successful Tenderer shall be required to execute the contract agreement 
within  10  days  of  receipt  of  intimation  to  execute  the contract, failing 

which the Corporation will be entitled annul to the award and forfeit the 

Earnest Money Deposit. The person to sign the contract document shall be 

person as detailed in Article IT. 12 (signing of e-Tender documents). 

 

IT 25 DISQUALIFICATION 

A e-Tender shall be disqualified and will not be taken for consideration if, (a) 

The Tender Security Deposit is not deposited in full and in the manner 

as specified as per Article IT. 7 i.e. Earnest Money Deposit. 
(b) The e-Tender is in a language other than English or does not contain its 

English  Translation  in case of other  language  adopted  for e-Tender 

preparation. 

(c) The e-Tender documents are not signed by an authorized person (as per 

Article IT. 12 i.e. signing of e-Tender documents). 

(d)  The general performance data for qualification is not submitted fully 

(as per Article IT 11 i.e. General performance Data). 

(e)  Tenderer does not agree to payment terms defined as per Article IT.22  

i.e. payment terms. 

 
A. A e-Tender may further be disqualified if, 

(a) Price variation is proposed by the Tenderer on any principle other than those 

provided in the e-TENDER Documents. 

(b) Completion schedule offered is not consistent with the completion 

schedule defined and specified in e-Tender document. 

(c) The validity of e-Tender is less than that mentioned in Article IT. 10 i.e. e- 

Tender validity period. 

(d)  Any of the page or pages of e-Tender is/are removed or replaced. 

(e)  Any condition which effect the cost. 

 
IT 26 PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

As a contract security the Tenderer to whom the award is made shall furnish a 

performance guarantee (Security deposit) for the amount of 5% of the contract 

price  to  guarantee  the  faithful  performance,  completion and maintenance of 

the works of the contract in accordance with all conditions and terms specified 
herein  and  to  the  satisfaction  of  the  Engineer-in-charge and  ensuring  the 
discharge of all obligations arising from the execution of contract in the forms 

mentioned below: 

a. By a Demand Draft on the Rajkot Branch of any Nationalized Bank or 

Scheduled Bank except co-operative bank. 

 
b. A fixed deposit receipt of any Nationalized Bank or Schedule Bank except 

Co-operative Bank  duly  endorsed  in  favour  of  the  Rajkot  Municipal 

Corporation, Rajkot. 

 

The  performance guarantee shall  be  delivered to  the  Corporation within ten 

(10) days of the notice of award and at least three (3) days before the contract 

agreement is signed unless otherwise specified by the Engineer- in-charge. 
On due performance and completion of the contract in all respects, THE 

PERFORMANCE  GUARANTEE WILL BE RETURNED TO THE 
CONTRACTOR WITHOUT ANY  INTEREST  AFTER THE  DEFECT 

LIABILITY PERIOD OF 5 (FIVE) YEARS IS OVER. 
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IT 27 STAMP DUTY 

The successful Tenderer shall have to enter into an agreement on a non- judicial 

stamp paper of as per the stamp duty act in force as  per the form  of  the 

agreement , if security deposit is submitted in the form of  fixed deposit recipt 

then the stamp duty will be leived at 4.9% of the amount of security deposit.  

The  cost  of  stamp  paper  and  adhesive stamp shall be born by the contractor.if 

the security depost is submitted in the form of bank guarantee or demand draft, 

the stamp duty will be leived as Rs.300/- 

 
IT 28 BRAND NAMES 

Specific reference in the specifications to any material by manufacturer’s name, 

or catalogue shall be construed as establishing a standard or quality and 

performance and not as limiting competition and the Tenderer in such cases, may 

at his option freely use any other product, provided that it ensures an equal or 
higher quality than the standard mentioned and meets Corporation approval. 

 

IT 29 NON TRANSFERABLE 
e-TENDER documents are not transferable. 

 
IT 30 COST OF e-TENDERING 

The owner will not defray expense incurred by Tenderers in e- Tendering. 

 

IT 31 EFFECT OF e-TENDER 

The e-Tender for the work shall remain for a period of 120 calendar days from 

the date of opening of the e-Tenders for this work and that the Tenderer shall 

not be allowed to withdraw or modify the offer in his own during the period. If 

any Tenderer withdraws or makes any modification or additions in the terms and 

conditions of his own e-Tender, then the Corporation shall, without prejudice to 

any other right or remedy, be at liberty to reject the e-Tender and forfeit the 

earnest money in full. 
 

IT 32 CHANGE IN QUANTITY 

The Corporation reserves the right to waive any information in any e- Tender and 
to reject one or all e-Tenders without assigning any reasons for such rejection 

and also to vary the quantities of items or group as specified in the scheduled of 

prices as may be necessary. 

 
IT 33 NEW EQUIPMENT AND MATERIAL 

 
All  materials, equipment and  spare parts thereof shall  be  new,  unused and 

originally  coming  from  manufacturer’s  plant  to  the  Corporation.  The rebuilt 

or overhauled equipment/materials will not be allowed to be used on works. 

 
IT 34 RIGHTS RESERVED 

The  owner reserves  the  right  to  reject  any  or  all  e-Tenders, to  waive  any 

informality or  irregularity in  any e-Tender without assigning any reason. The 
owner further reserves the right to withhold issuance of the notice to proceed, 

even after execution of the contract agreement. No payment will be made to the 
successful Tenderer on account of such withholding. The owner is not obliged to 

give reasons for any such action. 

 
IT 35 ADDITIONAL RIGHTS RESERVED 

The Commissioner, Rajkot Municipal Corporation, reserves right to reduce the 

scope of work & split the e-Tender in two or more parts without assigning any 

reason even after the awards of contract. 

 
IT 36 MOBILIZATION ADVANCE 
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No mobilization advance or advance on material / machinery will be 

given. 

 

 
IT 37 CONDITIONAL e-TENDERS 

 
The  scope  of  work  is  clearly  mentioned  in  the  e-Tender  documents.  The 

contractor shall  have  to  carry  out  the  work  in  accordance with  the  details 

specifications. No condition will be accepted. The conditional e-Tender will liable 

to be rejected. 

 

IT 38  1% CESS & REGISTRATION (IF APPLICABLE): 

 
Not Applicable for SITC & O&M of this work. 

 
 

IT 39  PROFESSIONAL TAX 
The bidder shall have to pay the Professional Tax for last / current financial 
year imposed by Government of Gujarat, and also produced Enrollment 

Certificate for the same. 
 

 
 
 

Signature of Contractor  ADDITIONAL CITY ENGINEER 
 Rajkot Municipal Corporation 
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F O R M A T S 
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APPENDIX – A 
 

 
STATEMENT  OF FINANCIAL  PARAMETERS 

 
1.  Annual turnover for last financial s e v e n years 

 
Financial 

year 2020-21 2019-20 2018-19 2017-18 2016-17 2015-16 2014-15 

Average of 

last Seven 

years 

Turnover 

Rs.In 

Lacs 

        

 

 
 
 

2.  Working Capital 

 
Working Capital 

As on date:-31/03/2021  
Rs.

 
 
 

Note: - The bidder shall have to submit the copies of Audited Report of last seven 

Financial  Years.  The bidder  shall also have to submit  the Certificate  regarding 

Turnover and Working Capital from the registered Chartered Accountant 
 
 
 

 
Signature of Contractor 
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APPENDIX – B 
 

INFORMATION REGARDING FINANCIAL CAPACITY OF THE TENDERER. 

 

Sr. 

No. 

 

Details 
 

Amount 

in Lacs 

Details to 

be 

furnished 

Submitte 

d 

Yes/N 

 

Remarks 

 

1 
 

Earnest Money Deposit    
 

EMD Details as per tender. 

2. Solvency Certificates    Solvency Certificate for all bidder 

of current financial year from the 

collector  of  the  district  within 

which  here  sides  or a  Banker’s 

Certificate as per tender. 

3. Certificate of Pump 

Manufacturer / 

Authorised Dealer of 

Pump of approved 

make 

   Certificate of Pump Manufacturer / 

Authorized   Dealer   of    Pump   of 

approved make shall be attached. 

In  case   of  authorization,  the 

Bidder  should  be  Authorized 

dealer for current year and has to 

submit  back  up  guarantee  from 

the Pump manufacturer for whole 

contract    period   and  defect 

liability period of 5 Years. 

 

4. 
Annual average 

turnover for last Seven 

Financial YearS 

   Certificates   duly   signed  and 

stamped  from  CA  shall   be 

attached with this schedule along 

with  the  audited  balance  sheets 

for the last Five financial years as 

per tender. 
 

 

7. 

Data sheet to be 

furnished as mentioned 

in Technical bid 

   Blank Data sheet to be filled in 

format  attached  in  technical 

specification and shall be attached 

with this schedule. 

 
8. 

A certified copy of 

power of attorney 
    

Note: No Deviation with respect to technical guaranteed parameters and 

commercial terms shall be acceptable. 

 
Signature of the Tenderer with stamp:  Company’s seal: 

Name:  Date: 
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APPENDIX – C  

Deleted 
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APPENDIX – D 

 
INFORMATION REGARDING TECHNICAL PARAMETERS BY THE TENDERER. 

 

 
 

Sr. 

No. 

 

 
 

Description 

 
Tender Guaranteed Efficiency 

without negative tolerance for 

Subm. CF NC Pump Set 

Guaranteed 

Efficiency 

without 

negative 

tolerance 

 
 

Make 

Offered 

 

 

1 

 

Amrapali rail 

underbridge  Pumping 

station. 

 

Pump-Motor Set overall 
Efficiency (Min.) (without 

energy improvement 
coating) 

 
 
 
 
 
 
 
 

Pump-Motor Set overall 

Efficiency (Min.) 

(without energy 

improvement coating) 

 

960 

RPM 

PUMP  

  

2 
1450 RPM 

PUMP  

  

 
 

 
Signatures of the Tenderer with stamp  Company’s seal: 

Name:   Date: 
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APPENDIX – E 

 
DETAILS OF THE WORKS OF SIMILAR TYPE AND MAGNITUDE CARRIED OUT BY 

THE TENDERER DURING LAST SEVEN YEARS PERIOD 
 

 

Sr. 

No. 

 
Name of 

Work 

 

Place and 

State 

 

Tendered 

Cost 

 
Date of 

start 

Date of Completion  
Principal 

Features 
Prescribed 

date of 

completion 

Actual date 

of 

completion 

 

1.        

2.        

3.        

 

4. 
       

Note:  Copy  of original  certificates  duly  notarized  (original  notarized  copy)  in support  of above 

requirements  shall  be  enclosed  in  hard  copy  for  verification,  certified  by  the  respective 

employer or his authorized representative,  not below the rank of an Executive Engineer or 

equivalent. Original Certificates of the same shall be produced for verification on demand by 

employer, failing which, will result in to rejection of tender. 

If required separate sheet can be used for more details. 
 
 
 

Signatures of the Tenderer with stamp  Company’s seal: 

Name:   Date: 
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APPENDIX – F 

WORKS FOR WHICH BIDS ALREADY SUBMITTED 

 
Sr. 

No. 
Description 

of work 

Place 

and 

State 

Estimated Value of 

works Rs. In Lakhs 
Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks 

if any 

       

       

       

       

       

       

       

       

       

 

 
 

Signature of Contractor 
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APPENDIX – G 

INFORMATION ON BID CAPACITY (WORK FOR WHICH BIDS HAVE BEEN SUBMITTED 

AND WORKS WHICH ARE YET TO BE COMPLETED) AS ON THE DATE OF THIS BID (A) 

EXISTING COMMITMENTS AND ON-GOING WORKS 

 
Sr. 

no. 
 

Description 

of Work 

Place 

and 

state 

Contract 

No. 

& Date 

Name and 

Address of 

the Employer 

Value of 

Contract 

Rupees in 

Lakhs 

Stipulated 

period of 

completion 

Value of 

works 

remaining to 

be completed 

Anticipated 

date of 

completion. 

         

         

         

         

 

 
Signature of Contractor 

 
Note: Correct details of work on hand to be furnished.  In case of hiding / not 

showing of the details of work on hand, contractor shall not be considered 

technically qualified and their price bid will not be opened. 

If required separate sheet can be used for more details. 
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APPENDIX – H 

 
DETAILS OF TECHNICAL PERSONNEL WITH TENDERER WHO ARE PROPOSED 

FOR THIS CONTRACT. 

 
 
Sr. 

No 

 
 

Description 

of Category 

 
 

Name 

 
 

Qualificat 

ion 

Professional 

experience and 

details of works 

carried out 

 

Since how 

long in 

service 

with 

tenderer 

 
 

Remarks 

 

1.       

 

2.       

 

3.       

4.       

 

5.       

 

Note: The complete bio-data of each personnel with qualification and experience shall 

be furnished separately along with this schedule. 
 

 
Signature of the Tenderer with stamp 

Company’s seal: 

Name:  Date: 
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APPENDIX – I 

DETAILS OF THE EQUIPMENT IN POSSESSION OF THE CONTRACTOR AND 

THE EQUIPMENT HE PROPOSES TO BRING TO THE SITE FOR THIS WORK 

 
Sr. 

No. 

 

Type and Description 

of the Equipment & 

Capacity 

 

Age and 

Approximate 

Value 

 

Numbers the 

Tenderer has in 

possession 

 

Numbers he 

proposes to bring 

on to site. 

1.     

2.     

3.     

4.     

5.     

6.     

7.     

8.     

9.     

10.     

 

Tenderer hereby confirms that quantity and type of tools he will employ for execution 

will not be less than those listed and agree to bring more equipment, if so warranted in 

the opinion of the Engineer. 
 

 
Signatures of the Tenderer with stamp 

Company’s seal: 

Name: 

Date: 
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APPENDIX – J 
 
 

 
On Rs. 100/- Stamp paper with duly Notarized. 

 
 
 
 
 

Decl aration 
 
 
 

I  __           _   do 

hereby  declare  that  our  firm/Company  is  not  blacklisted  and 

 no enquires/cases  are pending against us  by  Govt.  of  India/Govt.   

of  Gujarat or  any  State  Board/Corporations/Urban  Authority, since 

inception  of the firm/Company. 

I  further  undertake  that  if  above  declaration  is  proves  to  be 

wrong/incorrect  or misleading,  our Tender/Contract  stands to be 

cancelled or terminate. 

 
 

Date: 

Place

: 

 
Signature of 

Authorized person 

of the 

firm/Company 
 
 
 

 
        Notary 
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 GENERAL CONDITIONS OF  CONTRACT 
 

CONTENT : 
 
GC-01 DEFINITION AND INTERPRETATION 

GC-02 LOCATION OF SITE AND ACCESSIBILITY 

GC-03 SCOPE OF WORK  

GC-04 RULLING LANGUAGE 

GC-05 INTERPRETATION OF CONTRACT DOCUMENTS 

GC-06 CONTRACTOR TO UNDERSTAND HIMSELF FULLY 

GC-07 ERROS IN SUBMISSION 

GC-08 SUFFICIENCY OF TENDER 

GC-09 DISCREPANCIES 

GC-10 PERFORMANCE GUARANTEE (SECURITY DEPOSIT ) 

GC-11 INSPECTION OF WORK 

GC-12 DEFECT LIABILITY 

GC-13 POWER OF ENGINEER-IN-CHARGE TO GIVE FURTHER INSTRUCTIONS 

GC-14 PROGRAMME 

GC-15 SUBLETTING OF WORK 

GC-16 SUB-CONTRACTOR FOR TEMPORARY WORKS,ETC. 

GC-17 TIME FOR COMPLETION 

GC-18 EXTENSION OF TIME 

GC-19 CONTRACT AGREEMENT 

GC-20 LIQUIDATE DAMAGES 

GC-21 FORFETURE OF SECURITY DEPOSIT 

GC-22 ACTION OF FORFETURE OF SECURITY DEPOSIT 

GC-23 NO COMPENSATION FOR ALTERATION IN RESTRICTION IN WORK 

GC-24 IN THE EVENT OF DEATH OF CONTRACTOR 

GC-25 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE 

GC-26 OWNER NOT BOUND BY PERSONAL REPRESENTATION 

GC-27 CONTRACTOR’S OFFICE AT SITE 

GC-28 CONTRACTOR’S SUBORDINATE STAFF AND THIER CONDUCT 

GC-29 TERMINATION OF SUBCONTRACT BY OWNER 

GC-30 POWER OF ENTRY 

GC-31 CONTRACTOR’S RESPONSIBILITY WITH THE OTHER CONTRACTOR 

            AND AGENCIES 

GC-32 OTHER AGENCIES AT SITE 

GC-33 NOTICES 

GC-34 RIGHTS OF VARIOUS INTERESTS 

GC-35 PRICE ADJUSTMENTS 

GC-36 TERMS OF PAYMENT 

GC-37 RETENTION MONEY 

GC-38 PAYMENTS DUE FROM THE CONTACTOR 

GC-39 CONTINGENT FEE 

GC-40 BREACH OF CONTRACT BY CONTRACTOR 

GC-41 DEFAULT OF CONTRACTOR 

GC-42 BANKRUPTCY 

GC-43 OWNERSHIP 

GC-44 DECLARATION AGAINST WAIVER 

GC-45 LAWS GOVERNING THE CONTRACT 

GC-46 OVERPAYMENT AND UNDERPAYMENT 

GC-47 SETTLEMENT OF DISPUTES 

GC-48 DISPUTES OF DIFFERENCES TO BE REFERRED TO 

GC-49 ARBITRATION 

GC-50 TERMINATION OF THE CONTRACT 

 GC-51 SPECIAL RISKS 

GC-52 CHANGE IN CONSTITUTION 

GC-53 SUB-CONTRACTUAL RELATIONS 

GC-54  PATENTS AND ROYALTIES 

GC-55  LIEN 

GC-56  EXECUTION OF WORK 

GC-57  WORK IN MONSOON 
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GC-58  WORK ON SUNDAYS AND HOLYDAYS 

GC-59 GENERAL CONDITIONS  FOR CONSTRUCTION WORK 

GC-60 DRAWINGS TO BE SUPPLIED BY THE OWNER  

GC-61 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR 

GC-62 SETTING OUT WORK  

GC-63 RESPONSIBILITIES OF CONTRACTOR FOR CORRECTNESS OF WORK 

GC-64 MATERIALS TO BE SUPPLIED BY THE OWNER 

GC-65 CONDITIONS OF ISSUE OF MATERIALS BY THE OWNER 

GC-66 MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER 

GC-67 MATERIALS OBTAINED FROM DISMANTLING 

GC-68 ARTICLE OF VALUE OF TREASURE FOUND DURING THE          CONSTRUCTION 

GC-69 DISCREPANCIES BETWEEN INSTRUCTIONS 

GC-70 ALTERATIONS IN SPECIFICATIONS AND DESIGNS AND EXTRA WORK 

GC-71 ACTION WHEN NO SPECIFICATIONS IS ISSUED 

GC-72 ABNORMAL RATES 

GC-73 ASSISTANCE TO ENGINEER-IN-CHARGE 

GC-74 TESTS FOR QUALITY OF WORK 

GC-75 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP 

GC-76 SUSPENSION WORK 

GC-77 OWNER MAY DO PART OF THE WORK 

GC-78 POSSESSION PRIOR TO COMPLETION 

GC-79 COMPLETION CERTIFICATE 

GC-80 SCHEDULE OF RATES 

GC-81 PROCEDURE FOR MEASURMENT OF WORK ROGRESS 

GC-82 RUNNING ACCOUNT PAYMENT TO BE REGARDED AS ADVANCES  

GC-83 NOTICE FOR CLAIM FOR ADDITIONAL PAYMENT 

GC-84 PAYMENT OF CONTRACTOR’S BILL 

GC-85 FINAL BILL 

GC-86 RECEIPT FOR PAYMENT 

GC-87 COMPLETION CERTIFICATE 

GC-88 TAXES,DUTIES, OCTROI, ETC. 

GC-89 INSURANCE 

GC-90 DAMAGE TO PROPERTY 

GC-91 CONTRACTOR TO INDEMNIFY OWNER 

GC-92 PAYMENTS OF CLAIMS AND DAMAGES 

GC-93 IMPLEMENTATION OF APPRENTICE ACT 1954 

GC-94 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

GC-95 SAFETY CODE 

GC-96 ACCIDENTS 
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GENERAL   CONDITIONS   OF   CONTRACT 
 
 
GC-01 DEFINITION AND INTERPRETATION  
 
1. In the contract (as here in after defined) the following words and expressions shall, unless 
repugnant to the subject or context thereof, have the following meanings assigned to them. 
 
1.1 The “Owner/ Corporation / RMC shall mean Rajkot Municipal Corporation ,  and shall include its 
Municipal Commissioner Or other officers authorized by the corporation and also include owners 
successors and assignees . 
 
1.2 The “Contractor” shall mean the person or the persons, firm or company whose tender has been 
accepted by the owner and includes the contractor’s legal representative, his successors and 
permitted assigned. 
 
1.2.1 “Consultant” shall mean Consulting agency / Officer if any appointed for this work who are the 
consulting Engineers to Corporation.  
 
1.3 The “Engineer - In - Charge” shall mean the concerned Special City Engineer /Additional City 
Engineer / Executive Engineer to act for and on its behalf  for the operation of this contract . 
 
1.5 “Engineer - In - Charge’s Representative” shall mean any resident Engineer or Asstt. to the 
Engineer-in-Charge appointed from time to time by the owner to perform duties set forth in the 
Tender document whose authority shall be notified in writing to the contract by the Engineer-in -
charge. 
 
1.6 “Tender”, the offer or proposal of the Bidder submitted in the prescribed form setting forth the 
prices for the work to be performed, and the details thereof. 
 
1.7 “Contract Price” shall mean total money payable to the contractor under contract document. 
 
1.8 “Addenda” shall mean the written or graphic notices issued prior to submission of tender which 
modify or interpret the contract document. 
 
1.9 “Contract Time” - The time specified for the completion of work. 
 
1.10 “Contract” shall mean agreement between the parties for the execution of works including 
therein all contract documents. 
 
1.11 “Contract Document” shall mean collectively the tender documents, designs, drawings, 
specifications, agreed variations, if any and such other documents constituting the tender and 
acceptance thereof. 
 
1.12  “The Sub-Contractor” shall mean any person , firm or company (other than the Contractor)   to 
whom any part of the work has been entrusted by the Contractor with the written consent of the 
Engineer-in-charge and the legal representative successors and permitted assignee of such person, 
firm or company. 
 
1.13  The “Specifications” shall mean all directions, the various technical specifications, provisions 
and requirements attached to the contract which pertain to the method and manner of performing 
the work, to the quantities and qualities of the work and the materials to be furnished under the 
contract for the work and any order(s) or instruction(s) there under. It shall also mean the latest 
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Indian Standard Institute Specification relative to the particular work or part thereof, so far as they 
are not contrary to the Tender specifications and in absence of any other country applied in Indian as 
a matter of standard  Engineering practice and approved in writing by the Engineer-in-Charge with  or 
without modification. 
 
1.14  The “Drawings” shall include maps, plans, tracings, or prints thereof with any modification 
approved in writing by the Engineer-in-charge and such other drawings as may, from time to time, be 
furnished or approved in writing by the engineer-in-charge in connection with the work. 
 
1.15 The “Work” shall mean the works to be executed in accordance with the contract or the part 
thereof as the case may be and shall include extra, additional, altered or substituted works as 
required for the purpose of the contract. It shall mean the totality of the work by expression or 
implication envisaged in the contract and shall include all materials, equipments and labour required 
for or relative or incidental to or in connection with the commencement, performance and 
completion of any work and / or incorporation in the work. 
 
1.16 The “Permanent Work” shall mean works which will be incorporated in and form part of the 
work to be handed over to the owner by the contractor on completion of the contract. 
 
1.17 The “Temporary Work” shall mean all temporary works of every kind required in or about the 
execution, completion and maintenance of the work. 
 
1.18 “Site” shall mean the land and other places, on, under, in or through which the permanent 
works are to be carried out and any other lands or places provided by the Corporation for the 
purpose of the contract together with any other places designated in the contract as forming part of 
the site. 
 
1.19 “The Construction Equipment” shall mean all appliances/ equipment of whatever nature 
required in or for execution, completion or maintenance of works or temporary works (as here in be 
fore defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 
 
1.20 “Notice in writing or written Notice” shall mean a notice written, typed or in printed form 
delivered personally or sent by Registered post to the last known private or business address or 
Registered Office of the Contractor and shall be doomed to have been received in the ordinary course 
of post it would have been delivered.  
 
1.21 The “Alteration / variation order” shall mean an order given in writing by the Engineer-in-charge 
to effect additions or deletions from or alterations in the work. 
 
1.22 “Final Test Certificate” shall mean the final test certificate issued by the owner within the 
provisions of the contract. 
 
1.23 The “Completion Certificate” shall mean the certificate to be issued by the Engineer-in-Charge 
when the work has been completed and tested to his satisfaction. 
 
1.24 The “Final Certificate” shall mean the final certificate issued by the Engineer-in-Charge after the 
period of defects liability is over and the work is finally accepted by the owner. 
 
1.25  “Defects Liability Period” shall mean the specified period between the issue of completion 
certificate and the issue of final certificate during which the contractor is responsible for rectifying all 
defects that may appear in the works. 
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1.26 “Approved” shall mean approved in writing including subsequent confirmation in writing of 
previous verbal approval and “Approval” means approved in writing including as aforesaid. 
 
1.27 “Letter of Acceptance” shall mean an intimation by a letter to Bidder that his tender has been 
accepted in accordance with the provisions contained therein. 
 
1.28 “Order” and “Instruction” shall respectively mean any written order or instruction given by the 
Engineer-in-charge within the scope of his powers in terms of the contract. 
 
1.29 “Running Account Bill” shall mean a bill for the payment of “On Account” money to the 
contractor during the progress of work on the basis of work done and the supply of non-perishable 
materials to be incorporated in the work. 
 
1.30 “Security Deposit” shall mean the deposit to be held by the owner as security for the due 
performance of the contractual obligations. 
 
1.31 “The Appointing Authority” for the purpose of Arbitration shall be the The Municipal 
Commissioner Rajkot Municipal Corporation. 
 
1.32. “Retention Money” shall mean the money retained from R.A. Bills for the due completion of the 
“LET WORK”. 
 
1.33. Unless otherwise specifically stated, the masculine gender shall include the feminine and neuter 
genders and vice-versa and the singular shall include the plural and vice-versa. 
 
GC.02 LOCATION OF SITE AND ACCESSIBILITY 
As may be required under Water Works - West zone or as mentioned in BOQ. 
 
GC.03 SCOPE OF WORK  
The scope of work is defined broadly in the General and special conditions of contract and technical 
specifications. The Contractor shall provide design & Engineering  all necessary construction 
materials, equipment and labour etc. for the execution and maintenance of the work till completion 
and commissioning. All material that go with the work shall be approved by the Engineer-in-charge 
prior to procurement and use. 
 
POWER SUPPLY : 
 
The Contractor shall  make his own arrangement for Power Supply during erection & installation. If 
power supply at site is available than contractor may use power for installation & testing work. For 
running of pumps on duty point Power supply shall be provided by RMC. 
 
LAND FOR  CONTRACTOR’S FIELD OFFICE, GODOWN, ETC. 
 
Owner will not be in a position to provide land required for Contractor’s field office, godown, etc. The 
Contractor shall have to make his own arrangement for the same. 
 
GC.04  RULLING  LANGUAGE  
The language according to which the contract shall be construed and interpreted shall be English. All 
entries in the contract documents and all correspondence between the contractor and the 
Corporation or the Engineer-in-charge shall be in English and Gujarati. All dimensions for the 
materials shall be given in metric units only  
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GC.05 INTERPRETATION OF CONTRACT DOCUMENTS 
1. The provision of the General Conditions of Contract and special conditions of contract shall prevail 
over those of any other documents of the contract unless specifically provided otherwise, should 
have there be any discrepancy, inconsistency, error or omission in the several documents forming the 
contract, the matter may be referred to the Engineer-in-charge for his instructions and decision. The 
Engineer-in-charge’s decision in such case shall be final and binding to the contractor. 
 
2. Works shown upon the drawings but not described in the specifications or described in the 
specifications without showing on the drawings shall be taken as described in the specification and 
shown on the drawings. 
 
3. The headings and the marginal notes to the clause of these General Conditions of contract or to the 
specifications or to any other part of tender documents are solely for the purpose of giving a concise 
indication and not a summary of contents thereof. They shall never be deemed to be part thereof or 
be used in the interpretation or construction of the contract. 
 
4. Unless otherwise states specifically, in this contract documents the singular shall include the plural 
and vice-versa wherever the context so requires. Works imparting persons shall include relevant 
corporations/body of individual/firm of partnership. 
 
5. Notwithstanding the subdivision of the documents into separate sections and volumes every part 
of each shall be supplementary to and complementary of every other part and shall be read with and 
into the context so far as it may be practicable to do so. 
 
6. Where any portion of the General Conditions of Contract is repugnant to or at variance with any 
provisions of the special conditions of contract, then, unless a different intention appears, the 
provisions of the special conditions of contract shall be deemed to override the provisions of General 
Condition of Contract to the extent of each repugnancy of variance. 
 

7. The materials, design, and workmen ship shall satisfy the relevant ISS, and codes referred to. If 

additional requirements are shown in the specifications, the same shall be satisfied over and above ISS 

and other codes. 

 
8. If the specifications mention that the contractor shall perform certain work or provide certain 
facilities, it shall mean that the contractor shall do so at his own cost. 
 
9. “CONTRACTOR TO OBTAIN HIS OWN INFORMATION” 
The details given in the tender are arrived at after  making necessary investigations for framing an 
estimate. However, when the work is being executed, changes in soil conditions are likely to be met 
with in view of the formation of soil, strata in Rajkot district.. It is, therefore, desirable that the 
contractor makes his own investigations or additional investigations as may be required for correctly 
assessing the cost of different items of work and submit his tender accordingly. Any  change in 
description or quantity of an item shall not vitiate the contract or release the contractor from 
executing the work comprised in the contract according to the drawings and specification at the 
tendered rates. 
 
He is deemed to have known the scope, nature and magnitude of the work and the requirements of 
materials and labor involved and as to whatever work he has to complete in accordance with the 
contract. The Contractor is expected to visit the site and surroundings to satisfy himself as to the 
nature of all existing structures, if any, and also as to the nature and the conditions of railways, roads, 
bridges and culverts, means of transport and communications whether by land, air or water and as to 
possible interruptions thereto and the access and gross from the site, to have examined and satisfied 
himself as to the sites for obtaining sand, stones, bricks and other materials, the site for disposal of 
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surplus materials, the available accommodation and make such inquiries as may be necessary for 
executing and completing the work, to have local inquiries as to the sub-soil, subsoil water and 
variation thereof, storms, prevailing winds, climatic conditions and all other similar matters, effecting 
work. He is expected to be familiar with his liability for payment of Government taxes, customs and 
excise duty, octroi and other charges etc. in contract with the execution of this contract. The 
Contractor shall give a certificate for this . 
 
GC.06 CONTRACTOR TO UNDERSTAND HIMSELF FULLY  
The contractor by tendering shall be deemed to have satisfied himself, as to all considerations and 
circumstances affecting the tender price, as to the possibility of executing the works as shown and 
described in the contract and to have fixed his prices according to his own view on these matters and 
to have understood that no additional allowances except as otherwise expressly provided, will 
afterwards be made beyond the contract price. The contractor shall be responsible for any 
misunderstanding or incorrect information, however, obtained. 
 
GC.07 ERRORS IN SUBMISSIONS  
The contractor shall be responsible for any errors or omissions in the particulars supplied by him, 
whether such particulars have been approved by the Engineer-in-charge or not. 
 
GC.08 SUFFICIENCY OF TENDER 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness of the 
tender rates which rates shall, except as are otherwise provides for, cover all the contractor’s 
liabilities and obligations set forth or implied in the contract for the proper execution of the work for 
compliance with requirements of Article GC.19 thereof. 
 
GC.09 DISCREPANCIES  
The drawings and specifications are to be considered as mutually explanatory of each other, detailed 
drawings being followed in preference to small scale drawings and figured dimensions in preference 
to scale and special conditions in preference to General Conditions. The special directions or 
dimensions given in the specifications shall supersede all else. Should any discrepancies however, 
appear or should any mis-understanding arise as to the meaning and intent of the said specifications 
or drawings, or as to the dimensions or the quality of the materials or the due and proper execution 
of the works, or as to the measurement or quality and valuation of the work executed under this 
contract or as extra there upon, the same shall be explained by the Engineer-in-charge and his 
explanation shall subject to the final decision of the Municipal Coporation in case reference be made 
to it, be binding upon the contractor and the contractor shall execute the work according to such 
explanation and without addition or to deduction from the contract price and shall also do all such 
works and things necessary for the proper completion of the works as implied by the drawings and 
specifications, even though such works and things are no specially shown and described in said 
specifications. In cases where no particular specifications are given for any article to be used under 
the contract, the relevant specifications of the Indian Standard Institution shall apply. 
 
GC.10 PERFORMANCE GUARANTEE (SECURITY DEPOSIT)  
1. A sum of 5% of the accepted value of the tender shall be deposited by the Bidder  for each Scheme 
separately (hereinafter called the contractor when tender is accepted) as security deposit with the 
owner for the faithful performance, completion and maintenance of the works in accordance with the 
contract documents and to the satisfaction of the Engineer-in-charge and assuring the payment of all 
obligations arising from the execution of the cotract. This shall be deposited in one of the forms 
mentioned below : 
 

a. By a Demand  Draft on  the Rajkot Branch of any  Scheduled ‘A’ Bank. 
b. A fixed deposit receipt of  a  Schedule Bank or Government    securities   
duly   endorsed  in   favor  of  the Rajkot Municipal Coporation ,Rajkot. 
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c. Bank Guarantee of any Nationalized Bank  
 

2.  If the contractor, sub-contractor or their employees shall break, deface or destroy any property 
belonging to the owner or other agency during the execution of the contract, the same shall be made 
good by the contractor at his own expense and in default thereof, the Engineer-in-charge may cause 
the same to be made good by other agencies and recover expense from the contractor (for which the 
certificate of the Engineer-in-charge shall be final). These expense can be recovered from the security 
deposit if recovery from other 1sources is not possible. The amount as reduced in security deposit will 
be made good by deduction from the next R.A. Bill of the Contractor. 
 
GC.11  INSPECTION OF WORK  
1. The Engineer-in-Charge shall have full power and authority to inspect the work at any time 
wherever in progress either on the site or at the contractor’s or any other manufacturer’s workshop 
or factories wherever situated and the contractor shall afford to Engineer-in-charge every facility and 
assistance to carry out such inspection, contractor or his authorised representative shall, at all time 
during the usual working hours and all times when so notified, remain present to receive orders and 
instructions.  
 
Orders given to contractor’s representative shall be considered to have the same force as if they had 
been given to the contractor himself. Contractor shall give not less than ten (10) days notice in writing 
to the Engineer-in-charge before covering up or otherwise placing beyond reach of inspection and 
measurement any work in order that the same may be inspected and measured. In the event of 
broach of the above, the same shall be uncovered at contractor’s expenses for carrying out such 
inspection or measurement. 
 
2. No material shall be dispatched from contractor’s store on site of work before obtaining approval 
in writing of the Engineer-in-charge. Contractor shall provide at all times during the progress of work 
and maintenance period of proper means of access with ladders, gangways, etc. and make necessary 
arrangement as directed for inspection or measurement of work by Engineer-in-charge. 
 
 
GC.12 DEFECT LIABILITY  
1. Contractor shall guarantee the work for a period of 60 months from the date of issue of completion 
certificate of SITC. Any damage or defect that may arise or that may remain undiscovered at the time 
of issue of completion certificate connected in any way with the equipment or materials supplied by 
him or in the workmanship shall be rectified or replaced by contractor at his own expense as desired 
by Engineer-in-charge or in default Engineer-in-charge may cause the same to be made good by other 
agency and deduct expenses of which the certificate of Engineer-in-charge shall be final from any 
sums that may then or any time thereafter become due to contractor or from his security deposit or 
the proceeds of sale thereof or of a sufficient portion thereof. 
 
2. From the commencement to completion of work contractor shall take full responsibility for the 
care of the work including all temporary works and in case any damages, occur from any cause 
whatsoever he shall at his own cost, repair and make good the same so that on completion, work 
shall be in good order and in conformity, in every respect, with the requirements of contract and as 
per the instructions of the Engineer-in-charge. 
 
3. If at any time before the work is taken over, the Engineer-in-charge shall - 

a) Decide that any work done or materials used by the contractor are defective or not 
in accordance with the contract or that work or any portion thereof is defective or do 
not fulfill the requirements of contract (all such materials being herein after called 
defects in this clause) he shall, as soon as reasonably practicable, give notice to 
contractor in writing of the said defect specifying particulars of the same then 
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contractor shall at his own expense and with all speed make good the defects so 
specified. 
 
b) In case contractor fails to do so, owner may take, at the cost of the contractor, 
such steps as may in all circumstances be reasonable to make good such defects. The 
expenditure so incurred by owner will be recovered from he amount due to 
contractor. The decision of Engineer-in-charge with regard to the amount to be 
recovered from contractor will be final and binding on the contractor. 

 
GC.13 POWER OF ENGINEER-IN-CHARGE TO GIVE FURTHER INSTRUCTIONS 
The Engineer-in-charge shall have the power and authority from time to time and at all times to give 
further instructions and directions as may appear to him necessary or proper for the guidance of the 
contractor and the works and efficient execution of the works according to the terms of the 
specifications, and the contractor shall receive, execute, obey and be bound by the same, according 
to the true intent and meaning thereof, as fully and effectively as though the same had accompanied 
or had been mentioned or referred to in the specifications. No work which radically changes the 
original nature of the contract shall be ordered by the Engineer-in-charge and in the vent of any 
deviation being ordered, which in the opinions of the contractor changes the original nature of the 
contract, he shall nevertheless carry it out and any disagreement as to the nature of the work and the 
rate to be paid to thereof shall be resolved. 
 
The time of completion of works shall, in the event of any deviations being ordered resulting in 
additional cost or reduction in cost over the contract sum, be extended or reduced reasonably by the 
Engineer-in-charge. The Engineer-in-charge’s decision in the case shall be final and binding. 
 
 
GC.14 PROGRAMME  
The time allowed for execution of works shall be the essence of the contract. The contract period 
shall commence from the date of notice of intimation to proceed. The Bidder at the time of 
submitting his tender shall indicate in the construction schedule his program of execution of work 
commensurate with the total time specified. The contractor shall provide the Engineer-in-charge a 
detailed program of time schedule for execution of the works in accordance with the specifications 
and the completion date. The entire program to be finalized by the contractor, has to conform to the 
execution period mentioned along with the Bill of quantities in the tender documents. The Engineer 
in charge upon scrutiny of such submitted program by contractor, shall examine suitability of it to the 
requirement of contract and suggest modifications, if found necessary. 
 
GC.15 SUBLETTING OF WORK  
No part of the contract nor any share of interest thereon shall in any manner or degree be 
transferred, assigned or sublet by the contractor directly or indirectly to any person, firm or 
corporation whosoever except as provided for in the succeeding sub-clause, without the consent in 
writing of the owner. 
 
GC.16 SUB-CONTRACTS FOR TEMPORARY WORKS, ETC.  
The owner may give written consent to sub-contractors for execution of any part of the works at the 
site, being entered upon the contractor provided each individual contract is submitted to the 
Engineer in charge before being entered into and is approved by him. List of sub-contractors to be 
supplied. 
 
Not-withstanding any subletting with such approval as aforesaid and notwithstanding the Engineer-
in-charge shall have received of any sub-contractors, the contractor shall be and shall remain solely 
responsible for the quality and proper and expeditious execution of the works and the performance 
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of all the conditions of contract in all respects as if such subletting or subcontracting had not taken 
place and as if such work had been done directly by the contractor. 
 
GC.17 TIME FOR COMPLETION  
1. The work covered under this contract shall be commenced from the date the contractor is served 
with a notice to proceed with the work and shall be completed before the date as mentioned in the 
time schedule of work. The time is the essence of the contract and unless the same is extended as 
mentioned in clause G.C. 18 ‘Extension of Time’, the contractor shall pay liquidated damages for the 
delay. 
 
2. The general time schedule for construction is given in the tender document. Contractor shall 
prepare a detailed weekly or monthly construction programme in consultation with the Engineer-in-
charge soon after the agreement and the work shall be strictly executed accordingly. 
The time for construction includes, the time required for testing, rectification, if any, re -testing and 
completion of the work in all respects to the entire satisfaction of the Engineer-in-charge. 
 
GC.18 EXTENSION OF TIME  
Time shall be considered as the essence of the contract. If, however, the failure of the contractor to 
complete the work as per the stipulated dates referred to above arises from delays on the part of the 
Corporation in supplying the materials or equipment, it has undertaken to supply under the contract 
or from delays on the quantity of work to be done under the contract, or force majeure an 
appropriate extension of time will be given by the Corporation. The contractor shall request for such 
extension within one month of the cause of such delay and in any case before expiry of the contract 
period. 
 
GC.19 CONTRACT AGREEMENT 
The successful Bidder shall enter into and execute the contract agreement within 10(ten) days of the 
notice of award, in the form shown in tender documents with such modifications as may be necessary 
in the opinion of the Corporation. It shall be incumbent on the contractor to pay the stamp duty and 
the legal charges for the preparation of the contract agreement. 
 
GC.20 LIQUIDATED DAMAGES  
If the contractor fails to complete the work or designated part thereof by the stipulated completion 
date for the work or for that part, he shall pay liquidated damages at half a percent of contract value 
for each week of delay subject to maximum of 10% of the contract value or as decided by Municipal 
Commissioner  
 
The contractor shall complete one-sixth quantum of work within one fourth period, four-tenth 
quantum of work within one-half period and eight-tenth quantum of work within three-fourth period, 
failing which the contractor shall be liable to pay liquidated damages an amount as specified above or 
as decided by Municipal Commissioner. 
 
The amount of liquidated damaged shall, however, be subjected to a maximum of 10 percent of the 
contract value. Delays in excess of one hundred days shall be a cause for termination of the contract 
and forfeiture of all security for performance. 
 
GC.21 FORFEITURE OF SECURITY DEPOSIT  
Whenever any claim against the contractor for the payment of a sum of money out of or under the 
contract arises, the Corporation shall be entitled to recover such sum by appropriating in part or 
whole, the security deposit of the contractor. In case the security deposit is insufficient, the balance 
recoverable shall be deducted from any sum then due or which at any time thereafter may become 
due to the contractor. The contractor shall pay to the owner on demand any balance remaining due. 
 



42 

 

 
GC.22 ACTION OF FORFEITURE OF SECURITY DEPOSIT 
In any case in which under any clause or clauses of the contract, the contractor shall have forfeited 
the whole of his security deposit or have committed a breach of any of the terms contained in this 
contract, the owner shall have power to adopt any of the following courses as he may deem best 
suited to his interest. 
 
(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the owner shall be conclusive evidence) in which case the security deposit of the contractor shall 
stand forfeited and be absolutely at the disposal of the security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of the owner. 
 
(b) To employ labor and to supply materials to carry out the balance work debiting contractor with 
the cost of labor employed and the cost of materials supplied for which a certificate of the Engineer-
in-charge shall be final and conclusive against the contractor and 10% of costs on above to cover all 
departmental charges and crediting him with the value of work done at the same rates as if it has 
been carried out by the contractor under the terms of his contract. The certificate of Engineer-in-
charge as to the value of the work done shall be final and conclusive against the contractor. 
 
(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted 
out of his hand and give it to another contractor to complete, the same. In this case the excess 
expenditure incurred than what would have been paid to the original contractor, if the whole work 
had been executed by him, shall be borne and paid by the original contractor and shall be deducted 
from any money due to him by the owner under the contract or otherwise and for the excess 
expenditure, the certificate of the Engineer-in-charge shall be final and conclusive. 
 
In the event any of the above courses being adopted by the owner, the contractor shall have no claim 
for compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any agreements or made any advance on account of or with a view to the 
execution of the work or the performance of the contract. 
 
In purchase the contractor shall not be entitled to recover or be paid any sum for any work actually 
performed under this contract unless the Engineer-in-charge will certify in writing the performance of 
such work and the value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 
 
In the event of the owner putting in force the powers as stated in a, b, c, above vested in him under 
the proceeding clause, he may, if he so desires, take possession of all or any tools and plant, materials 
and stores in or upon the works or the site thereof belonging to the contractor, or procured by him 
and intended to be used for the execution of the work or any part thereof paying or allowing for the 
same in account at the contract rates to be certified by the Engineer-in-charge. The Engineer-in-
charge may give notice in writing to the contractor or his representative requiring him to remove 
such tools, plant, materials or stores from the premises within the time specified in the notice and in 
the event of the contractor failing to comply with any such notice, the Engineer-in-charge may 
remove them at the Contractor’s expenses or sell them by auction or private sale on account of the 
Contractor and his risks in all respects without any further notice as to the date, time or place of the 
sale and the certificate of Engineer-in-charge as to the expense of any such removal and the amount 
of the proceeds and the expenses of any such sale shall be final and conclusive against the contractor: 
 
GC.23 NO COMPENSATION FOR ALTERATION IN ON RESTRICTION IN WORK  
If at any time from the commencement of the work, the owner shall for any reasons whatsoever not 
require the whole work or part thereof as specified in the tender to be carried out, the Engineer-in-
charge shall give notice in writing of the fact to the contractor, who shall have no claim to any 
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payment or compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence of the full 
amount of the work not having been carried out. He also shall not have any claim for compensation 
by reasons of any alterations having been made in original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
When the contractor is a partnership firm, the prior approval in writing of the owner shall be 
obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu Undivided Family or business concern, such approval as aforesaid shall, likewise 
be obtained before contractor enters into an agreement with other parties where under, the 
reconstituted firm would have the right to carry out the work hereby undertaken by the contractor. In 
either case if prior approval as aforesaid is not obtained, the contract shall be deemed to have been 
allotted in contravention of subletting clause hereof and the same action may be taken and the same 
consequence shall ensure as provided in the subletting clause. 
 
GC.24 IN THE EVENT OF DEATH OF CONTRACTOR  
Without prejudice to any of the rights or remedies under the contract, if the contractor dies, the 
owner shall have the option of terminating the contract without compensation to the contractor. 
 
GC.25 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE  
No official or employee of the owner shall in any way be personally bound or liable for the acts or 
obligation of the owner under the contract, or answerable for any default or omission in the 
observance or performance of any of the acts, matters or things which are herein contained. 
 
GC.26 OWNER NOT BOUND BY PERSONAL REPRESENTATIONS  
The contractor shall not be entitled to any increase on the schedule of rates or any other rights or 
claims whatsoever by reason of representation, promise or guarantees given or alleged to have been 
given to him by any person. 
 
GC.27 CONTRACTOR’S OFFICE AT SITE  
The contractor shall provide and maintain an office at the site for the accommodation of his agent 
and staff and such office shall remain open at all reasonable hours to receive information, notices or 
other communications. 
 
GC.28 CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT  
1. The contractor on award of the work shall name and depute a qualified Engineer, having 
experience of carrying out work of similar nature, whom equipment, materials, if any, shall be issued 
and instructions for work given. The contractor shall also provide to the satisfaction of Engineer-in-
charge sufficient and qualified staff, competent sub-agents, foreman and loading hands including 
those specially qualified by previous experience to supervise the type of works comprised in the 
contract in such manner as will ensure work of the best quality and expeditious working. If, in the 
opinion of the Engineer-in-charge, additional properly qualified supervision staff is considered 
necessary, it shall be employed by the contractor without additional charge on account thereof. The 
contractor shall ensure to the satisfaction of the Engineer-in-charge that sub-contractors, if any, shall 
provide competent and efficient supervision over the work entrusted to them. 
 
2. If and whenever any of the contractor’s or sub-contractor’s agents, sub-agents, assistants, foreman 
or other employees shall, in the opinion of Engineer-in-charge, be guilty of any misconduct or be 
incompetent or insufficiently qualified or negligent in the performance of their duties or that in the 
opinion of the owner or Engineer-in-charge, it is undesirable for administrative or any other reason 
for person or persons to be employed in the works, the contractor if so directed by the Engineer-in-
charge, shall at once remove such person or persons from employment thereon. Any persons or 
persons so removes shall not again the re employed in connection with the works without the written 
permission of the Engineer-in-charge. Any person, so removed from the works shall be immediately 
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replaced at the expense of the contractor by a qualified and competent substitute. Should the 
contractor be required to repatriate any person removed from the works he shall do so after approval 
of Engineer-in-charge and shall bear all costs in connection therewith. 
 
3. The contractor shall be responsible for the proper behavior of all the staff, foreman, workmen and 
others and shall exercise proper control over them and in particular and without prejudice to the said 
generality, the contractor shall be bound to prohibit and prevent any employee from trespassing or 
acting in any way detrimental or prejudicial to the interest of the community or of the properties or 
occupiers of land and properties in the neighborhood and in the event of such employees so 
trespassing, the contractor shall be responsible therefore and relieve the owner of all consequent 
claims, actions for damages or injury or any other grounds whatsoever. The decision of the Engineer-
in-charge upon any matter arising under this claims shall be final. 
 
4. If and when required by the owner, the contractor’s personnel entering upon the owner’s premises 
shall be properly identified by badges of a type acceptable to the owner which must be worn at all 
times on owner’s premises. 
 
 
GC.29 TERMINATION OF SUBCONTRACT BY OWNER  
If any subcontractor engaged upon the works at the site execute any work which in the opinion of 
Engineer-in-charge is not in accordance with the contract documents, the owner may by written 
notice to the contractor request him to terminate such subcontract and the contractor upon the 
receipt of such notice shall terminate such sub-contracts and the latter shall forthwith leave the 
works failing which the owner shall have the right to remove such subcontractors from the site. 
 
No action taken by the owner under the above clause shall relieve the contractor of his liabilities 
under the contract or give rise to any right to compensation, extension of time or otherwise. 
 
GC.30 POWER OF ENTRY  
 If the contractor shall not commence the work in the manner previously described in the contract 
documents or if he shall at any time, in the opinion of Engineer-in-charge. 
 
1) Fail to carry out works in conformity with the contract  documents, or 
2) Fail to carry out the works in accordance with the time  schedule or 
3) Substantially suspend work or the works for a period of  seven days without authority from 

Engineer-in charge or 
4) Fail to carry out and execute the work to the satisfaction  of the Engineer-in-charge, or 
5) Fail to supply sufficient or suitable construction  plant,  temporary works, labour, materials or 

things or 
6) Commit breach of any other provisions of the contract on his part to be  performed  or observed 

or persists in any of the  above mentioned breaches of the contract for seven days  after notice in 
writing shall have been given to the  contractor by the Engineer-in-charge requiring such breach   
to be remedied or 

7) Abandon the work or 
8) During the continuance of the contract becomes bankrupt, make any arrangement or 

compromise with his creditors, or permit   any  execution  to  be  levied or  go into  liquidation    
whether compulsory or  voluntary not being merely a voluntary liquidation for the purpose of 
amalgamation or  reconstruction then in any such case. 

 
The owner shall have the power to enter upon the works and take possession thereof and of the 

materials, temporary works, constructional plant and stores therein and to revoke the contractor’s 

license to use the same and to complete the works by his agents, other contractor or workmen, to relate 

the same upon any terms to such other person, firm or corporation as the owner in his absolute 
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discretion may think proper to employ, and for the purpose aforesaid to use or authorize the use of any 

materials, temporary works, constructional plant, and stores as aforesaid with making payment or 

allowance to the contractor for the said materials other than such as may be certified in writing by the 

Engineer-in-charge to be reasonable and without making any payment or allowance to the contractor 

for the use of said temporary works, constructional plant and stock or being liable for any loss or 

damage thereto. If the owner shall be reason of his taking possession of the works or of the work being 

got completed by other contractor incurred excess expenditure be deducted from any money which 

may be due for the work done by the contractor under the contract and not paid for. Any deficiency 

shall forthwith be made good and paid to the owner by the contractor and the owner shall have power 

to sell in such manner and for such price as he may think fit all or any of the constructional plant, 

materials etc. consist constructed by or belonging to and to recoup and retain the said deficiency or any 

part thereof out of the proceeds of the sale. 

 
 
GC.31 CONTRACTOR’S RESPONSIBILITY WITH THE OTHER CONTRACTOR AND AGENCIES 
Without repugnance to any other condition, it shall be the responsibility of the contractor executing 
the work, to work in close co-operation and co-ordination with other contractors or their authorized 
representatives and the contractor will put a joint scheme with the concurrence of other contractors 
or their authorized representatives showing the arrangements for carrying his portion of the work to 
the Engineer-in-charge and get the approval. The Engineer-in-charge before approving the joint 
scheme will call the parties concerned and modify the scheme if required. No claim will be 
entertained on account of the above. The contractor shall conform in all respects with the provisions 
of any statutory regulations, ordinances or by laws of any local or duly constituted authorities or 
public bodies which may be applicable from time to time to works or any temporary works,. The 
contractors shall keep the owner indemnified against all penalties and liabilities of every kind arising 
out of non-adherence to such statutes, ordinance, laws, rules, regulations etc. 
 
GC.32 OTHER AGENCIES AT SITE 
The contractor shall have to execute the work in such place and condition where other agencies will 
also be engaged for other works, such as site grading, filling and leveling, electrical and mechanical 
engineering works, etc. No claim shall be entertained for works being executed in the above 
circumstances. 
 
GC.33 NOTICES  
Any notice under this contract may be served on the contractor or his duly authorized representative 
at the job site or may be served by registered post direct to the official address of the contractor. 
Proof of issue of any such notice could be conclusive of the contractor having been duly informed of 
all contents therein. 
 
GC.34 RIGHTS OF VARIOUS INTERESTS  
The owner reserves the right to distribute the work between more than one contractor. Contractor 
shall co-operate and afford reasonable opportunity to other contractors for access to the works, for 
the carriage and storage of materials and execution of their works. Whenever the work being done by 
department of the owner or by other contractor employed by the owner is contingent upon work 
covered by this contract, the respective rights of the various interests shall be determined by the 
Engineer-in-charge to secure the completion of various portions of the work in general harmony. 
 
GC.35 PRICE ADJUSTMENTS  
No adjustment in price shall be allowed for this work / this tender. 
 
 
GC.36 TERMS OF PAYMENT  
The payment of bill shall be made progressively according to the rules and practices followed by the 
Corporation. The progressive payment unless otherwise provided in the contract agreement or 
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subsequently agreed to by the parties shall be made generally monthly on submission of a bill by the 
contractor in prescribed form of an amount according to the value of the work performed less the 
price of materials supplied by owner, aggregate of previous progressive payments and as required by 
clause GC-37 (Retention of money) herein. All such progressive payments shall be regarded as 
payments by way of advance against final payment. 
Payment for the work done by the contractor will be based on the payment schedule at various 
stages of the work, in accordance with the conditions at clause GC-81. 
 
GC.37 RETENTION MONEY 
1) pursuant to clause GC-36 (terms of payment) on at money due to the contractor for work done, 

the Corporation will hold as retention money five (5) percent of the value of work. The retention 
money will not normally be due for payment until the completion of the entire work & till such 
period the work has been finally accepted by the Corporation and a completion certificate issued 
by the Corporation in pursuant to clause-79 (completion certificate). 

2) Performance  Test: As prescribed in the technical specifications, percentage  amount of value of 
work be withheld against performance  test of the  pumps . The said amount shall be released on 
giving the satisfactory performance  test.  

 
GC.38. PAYMENTS DUE FROM THE CONTRACTOR  
All costs, damages or expenses, for which under the contract, contractor is liable to the Corporation, 
may be deducted by the Corporation from any money due or becoming due to the contractor under 
the contract or from any other contract with the Corporation or may be recovered by action at law or 
otherwise from the contractor. 
 
GC.39. CONTINGENT FEE 
i) The contractor warrants that he has not employed a person to solicit or secure the contract upon 
any agreement for a commission, percentage, brokerage contingent fee. Breach of this warranty shall 
give the Corporation the right to cancel the contract or to take any drastic measure as the 
Corporation may deem fit. The warranty does not apply to commissions payable by the contractor to 
establish commercial or selling agent for the purpose of securing business. 
 
ii) No officer, employer or agent of the Corporation shall be admitted to any share or part of this  
contract or to any benefit that may rise there from. 
 
 
GC.40 BREACH OF CONTRACT BY CONTRACTOR  
If the contractor fails to perform the work under the contract with due diligence or shall refuse or 
neglect to comply with instructions given to him in writing by the Engineer-in-charge in accordance 
with the contract, or shall contravene the provisions of the contract, the Corporation  may give notice 
in writing to the contractor to make good such failure, neglect, or contravention. Should the 
contractor fail to comply with such written notice within 28 (Twenty eight) days of receipt, it shall be 
lawful for the Corporation .without prejudice to any other rights the Corporation may have under the 
contract, to terminate the contract for all or part of the works, and make any other arrangements it 
shall deem necessary to complete the work outstanding under the contract at the time of 
termination. In this event the performance Bond shall immediately become due and payable to the 
Board. The value of the work done on the date of termination and not paid for shall be kept as 
deposit for adjustment of excess expenditure incurred in getting the remaining work completed and 
the Corporation shall have free use of any works which the contractor may have at the site at the 
time of termination of the contract. 
 
GC.41 DEFAULT OF CONTRACTOR  
i) The Corporation upon written notice of default to the contractor terminate the contract 
circumstances detailed here under : 
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a) If in the opinion of the Corporation, the contractor fails to make completion of works 
within the time specified in the completion schedule or within the period for which extension 
has been granted by the Board to the contractor. 
b) If in the opinion of the Corporation , the contractor fails to comply with any of the other 
provisions of this contract. 

ii) In the event, the Corporation terminates the contract in whole or in part as provided in Article GC. 
50 (termination of the contract) the Corporation reserve the right to purchase upon such terms and in 
such manner as it may be deem appropriate, plant similar to one which is not supplied by the 
contractor and the contractor will be liable to the Corporation for any additional costs for such similar 
plant and/or for liquidated damages for delay until such time as may be required for the final 
completion of works. 
iii) If this contract is terminated as provided in this paragraph GC.30 (Power of Entry) (1) the 
Corporation in addition to any other rights provided in this clause, may require the contractor to 
transfer title and deliver to the Corporation  
      (a) Any completed works. 

(b) Such partially completed information and contract rights as the contractor has specifically 
produced or acquired for the performance of the contract so terminated. 

iv) In the event, the Corporation does not terminate the contract as provided in the paragraph GC.50 
(termination of contract) the contractor shall continue performance of the contract, in which case he 
shall be liable to the Corporation for liquidated damages for delay until the works are completed and 
accepted. 
 
GC.42 BANKRUPTCY 
If the contractor shall become bankrupt or insolvent or has a receiving order made against him, or 
compound with his creditors, or being the Corporation commence to be wound up not being a 
member voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 
business under a receiver for the benefit of his creditors or any of them, the Corporation shall be at 
liberty to either (a) terminate the contract forthwith by giving notice in writing to the contractor or to 
the receiver or liquidate or to any person or organization in whom the contract may become vested 
and to act in the manner provided in Article GC.41 (Default of Contractor) as though the last 
mentioned notice had been the notice referred to in such article or (b) to give such receiver, 
liquidator or other persons in whom the contract may become vested the option of carrying out the 
contract subject to his providing a satisfactory guarantee for the due and faithful, performance of the 
contract upto an amount to be agreed. In the event that the Corporation terminates the contract in 
accordance with this article, the performance bond shall immediately become due and payable on 
demand to Corporation. 
 
GC.43 OWNERSHIP 
Works hand over pursuant to the contract shall become the property of the Corporation from 
whichever is the earlier of the following times, namely : 

(a) When the works are completed pursuant to the contract. 
(b) When the contractor has been paid any sum to which he may become entitled in respect 
thereof pursuant to clause GC.36 (terms of payment). 
 

GC.44 DECLARATION AGAINST WAIVER  
 The condemnation by the Corporation of any breach or breaches by the contractor or an authorized 
sub-contractor of any of the stipulations and conditions contained in the contract, shall in no way 
prejudice or affect or be construed as a waiver of the Corporation’s rights, powers and remedies 
under the contract in respect of any breach or breaches. 
 
GC.45 LAWS GOVERNING THE CONTRACT  
This contract shall be construed according to and subject to the laws of India and the State of Gujarat 
and under the jurisdiction of the courts of Gujarat at Rajkot, 
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GC.46 OVERPAYMENT AND UNDERPAYMENT 
Whenever any claim for the payment of a sum to the Corporation arises out of or under this contract 
against the contractor the same may be deducted by the Board from any sum then due or which at 
any time thereafter may become due to the contractor under this contract and failing that under any 
other contract with the Board or from any sum due to the contractor with the Corporation (which 
may be available with the Corporation), or from his retention money or he shall pay the claim on 
demand. The Corporation reserves the right to carry out post payment audit and technical 
examinations of the final bill including all supporting vouchers, abstracts etc. The Corporation  further 
reserves the right to enforce recovery of any payment when detected, not withstanding the fact that 
the amount of the final bill may be included by one of the parties as an item of dispute before an 
Arbitrator appointed under Article GC.49 (arbitration) of this contract and notwithstanding the fact 
that the amount of the final bill figures in the arbitration award. If as a result of such audit and 
technical examinations any over payment is discovered in respect of any work done by the contractor 
or alleged to have been done by him under the contract, it shall be recovered by the Corporation 
from the contractor as prescribed above. If any under payment is discovered by the Corporation, the 
amount due to the contractor under this contract, may be adjusted against any amount then due or 
which may at any time thereafter become due before payment is made to the contractor. 
 
GC.47 SETTLEMENT OF DISPUTES  
Except as otherwise specifically provided in the contract, all disputes concerning questions of fact 
arising under the contract shall be decided by the Engineer-in-charge subject to a written appeal by 
the contractor to the Engineer-in-charge and those decisions shall be final and binding on the parties 
hereto. Any disputes or differences including those considered as such by only one of the parties 
arising out of or in connection with this contract shall be to the extent possible settled  amicably 
between  the parties.  If amicable settlement cannot be reached then all disputed issues shall be 
settled as provided in Article GC-48 (Disputes or differences to be referred to) and Article No. GC.49  
(Arbitration). 
 
GC. 48 DISPUTES OF DIFFERENCES TO BE REFERRED TO  
If at any time, any question, disputes or differences of any kind whatsoever, shall arise between the 
Engineer-in-charge and the contractor upon or in relation to or in connection with this contract either 
party may forthwith give to the other, notice in writing of the existence of such question, dispute or 
difference as to any decision, opinion, instruction, direction, certificate or evaluation of the Engineer-
in-charge. The question, dispute or difference shall be settled by the Municipal Commissioner Rajkot 
Municipal Corporation, who shall state his decision in writing and give notice of same to the Engineer-
in-charge and to the contractor. Such decision shall be final and binding upon both parties. The 
contract and work on contract if not already breached or abandoned shall proceed . 
 

GC  - 49 ARBITRATION 
In case of any dispute arising during the course of execution the matter should be 
referred to municipal commissioner who will be sole arbitrator whose decision will be 
final and binding to the contractor. 
 
GC. 50 TERMINATION OF THE CONTRACT  
i) If the contractor finds it impracticable to continue operation owing to force majeure reasons or for 
any reasons beyond his control and/or the Corporation find it impossible to continue operation, then 
prompt notification in writing shall be given by the party affected to the other. 
 
ii) If the delay or difficulties so caused cannot be expected to cease or become unavoidable or if 
operations cannot be resumed within two (2) months then either party shall have the right to 
terminate the contract upon ten (10) days written notice to the other. In the event of such 
termination of the contract, payment to the contractor will be made as follows : 
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a) The contractor shall be paid for all works approved by the Engineer-in-charge and for any 
other legitimate expenses due to him. 

b) If the Corporation terminates the contract owing to Force Majeure or due to any cause 
beyond its control, the contractor shall additionally be paid for any work done during the said 
two (2) months period including any financial commitment made for the proper performance 
of the contract and which are not reasonably defrayed by payments under (a) above, 

c) The Corporation shall also release all bonds and guarantees at its disposal except in cases 
where the total amount of payment made to the contractor exceeds the final amount due to 
him in which case the contractor shall refund the excess amount within thirty (30) days after 
the termination and the  Board thereafter shall release all bonds and guarantees. Should the 
contractor fail to refund the amounts received in excess within the said period such amounts 
shall be deducted from the bonds or guarantees provided. 

 
iii) On termination of the contract for any cause the contractor shall see the orderly suspension and 

termination of operations, with due consideration to the interests of the Corporation with respect to 

completion, safeguarding or storing of materials procured for the performance of the contract and the 

salvage and resale thereof. 

 
GC.51 SPECIAL RISKS  
If during the contract, there shall be an out break of war (whether war is declared or not), major 
epidemic, earthquake or similar occurrence in any part of the world beyond the control of either 
party to the contract which financially or otherwise materially affects the execution of the contract, 
the contractor shall unless and until, the contract is terminated under the provisions of this article use 
his best endeavors to complete the execution of the contract, provided always that the Corporation 
shall be entitled at any time after the onset of such special risks, to terminate the contract by giving 
written notice to the contractor and upon such notice being given this contract shall terminate but 
without prejudice to the rights of either party in respect of any antecedent breach thereof. 
The contractor shall not be liable for payment of compensation for delay or for failure to perform the 
contract for reasons of Force Majeure such as acts of public enemy, acts of Government, fires, floods, 
cyclones, epidemics, quarantine restrictions, lockouts, strikes, freight embargos and provided that the 
contractor shall within Ten (10) days from the beginning of such delay notify the Engineer-in-charge 
in writing, of the cause of delay, the Corporation shall verify the facts and grant such extension as the 
facts justify. 
 
GC.52 CHANGE IN CONSTITUTION  
Where the contractor is a partnership firm, the prior approval in writing of the owner shall be 
obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or undivided family business concern such approval as aforesaid shall likewise be obtained 
before the contractor enters into any partnership agreement where under the partnership firm would 
have the right to carry out the works hereby undertaken by the contractor. If prior approval as 
aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of 
contract. 
 
GC.53 SUB-CONTRACTUAL RELATIONS  
All work performed for the contract by a sub-contractor shall be pursuant to an appropriate 
agreement between the contractor and the sub-contractor which shall contain provision to: 

a. Protect and preserve the rights of the Corporation and the Engineer in charge with 
respect to the works to be performed under the sub-contract so that the sub-contracting 
party will not prejudice such rights. 

b. Require that such work be performed in accordance with the requirements of contract 
documents. 

c. Require under such contract to which the contractor is a party, the submission to the 
contractor of application for payment and claims for additional costs, extension of time, 
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damages for delay or otherwise with respect to the sub-contracted portions of the work 
in sufficient time, that the contractor may apply for payment and comply in accordance 
with the contract documents for like claims by the contractor upon the Corporation. 

d. Waive all rights the contracting parties may have against one another for damages 
caused by fire or other porils covered by the property insurance except such rights as 
they may have to the proceeds of such insurance held by the Corporation as trustee and, 

e. Obligate each sub-contractor specifically to consent to the provisions of this Article. 
 

GC.54 PATENTS AND ROYALTIES  
1) Contractor, if licensed under any patent covering equipment, machinery, materials or 

composition of matter to be used or supplied or methods and process to be practiced or 
employed in the performance of this contract agrees to pay all royalties and license fees which 
may be due with respect thereto. If any equipment, machinery, materials, composition, matters, 
to be used or supplied or methods practiced or employed in the performance of this contract, is 
covered by a patent under which contractor is not licensed, then the contractor before 
supplying/using the equipment, machinery, materials, compositions, methods of process shall 
obtain such license and pay such royalties and license fees as may be necessary for performance 
of this contract. In the event contractor fails to pay such royalty or to obtain any such license, any 
suit for infringement of such patents which is brought against the contractor or the owner as a 
result of such failure will be defended by the contractor at his own expenses and the contractor 
will pay any damages and costs awarded in such suit. The contractor shall promptly notify the 
owner if the contractor has acquired knowledge of any plant under which a suit for infringement 
could be reasonably brought because of the use by the owner of any equipment machinery, 
materials, process methods to be supplied in hereunder, Contractor agrees to and does hereby 
grant to owner together with the right to extend the same to any of the subsidiaries of the owner 
an irrevocable royalty free license to use in any country, any invention made by the contractor or 
his employees in or as a result of the performance of work under contract. 

 
2) With respect to any subcontract entered into by contractor pursuant to the provisions of the 

relevant clause hereof, the contractor shall obtain from the sub-contractor an understanding to 
provide the owner with the same patent protection that contracts is required to provide under 
the provisions of the clause. 

 
3) The owner shall indemnify and save harmless the contractor from any loss on account of claims 

against contractor for the contributory infringement of patent rights arising out of and based 
upon the claim that the use by the Corporation of the process included in the design prepared by 
the owner and used in the operation of the plant infringes on any patent rights. 

 
GC.55 LIEN  
If, at any time, there should be evidence of any lien or claim for which owner might have become 

liable and which is chargeable to the contractor, the owner shall have the right to retain out of any 

payment then due or thereafter to become due an amount sufficient to completely indemnify the owner 

against such lien or claim or if such lien or claim be valid the owner may pay and discharge the same 

and deduct the amount as paid from any money which may be due or become due and payable to the 

contractor. If any lien or claims remaining unsettled after all payments are made, the contractor shall 

refund or pay to the owner all money that the latter may be compelled to pay in discharging such lien 

or claim including all costs and reasonable expenses. 

 
GC.56 EXECUTION OF WORK  
The whole work shall be carried out in strict conformity with the provisions of the contract 
documents, detailed drawings, specifications and the instructions of the Engineer-in-charge from time 
to time. The contractor shall ensure that the whole work is executed in the most substantial, and 
proper manner with best workmanship using materials of best quality in strict accordance with the 
specifications to the entire satisfaction of the Engineer-in-charge. 
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GC.57 WORK IN MONSOON  
When the work continues in monsoon, the contractor shall maintain minimum labor force required 
for the work and plan and execute the construction and erection work according to the prescribed 
schedule. No extra rate will be considered for such work in monsoon. During monsoon and entire 
construction period the contractor shall keep the site free from water at his own cost. 
 
GC.58 WORK ON SUNDAYS AND HOLIDAYS 
No work except curing shall be carried out on Sundays and Holidays. However, if the exigencies of the 
work need continuation of work on Sundays and Holidays, written permission of the Engineer in-
charge shall be obtained in advance. 
 
GC.59 GENERAL CONDITIONS FOR CONSTRUCTION WORK  
Working hours shall be eight every day. The over time work in two shifts could be carried with the 
written permission of the Engineer-in-charge but no compensation shall be paid for the same. The 
rate quoted shall include this. The Contractor shall plan his work in such a way that his laborers do 
not remain idle. The owner will not be responsible for idle labor of the contractor. The contractor 
shall submit to the owner progress report every week. The details and Performa of the report will be 
as per mutual agreement. 
 
GC.60 DRAWINGS TO BE SUPPLIED BY THE OWNER    
The drawings attached with the tender documents shall be for general guidance of the Contractor to 
enable him to visualize the type of work contemplated and scope of work involved. Details working 
drawings according to which the work is to be done shall be furnished from time to time as the work 
progresses. The contractor shall study the drawings thoroughly in connection with details and bring 
to the notice of the Engineer-in-charge discrepancy if any, before actually carrying out the work. 
 
GC.61 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR  
Where drawings, data are to be furnished by the contractor they shall be as enumerated in special 
conditions of contract and shall be furnished within the specified time. Where approval of drawings 
has been specified it shall be the contractor’s responsibility to have these drawings got approved 
before any work is taken up with regard to the same. Any changes becoming necessary in those 
drawings during the execution of the work shall have to be carried out by the contractor at no extra 
cost. All final drawings shall bear the certification stamp as indicated below duly signed by both the 
contractor and Engineer-in-charge. 
 
“Certified true for 
 
........................................................................................................................................................Project
. 
 Agreement No. .......................................... 
  
 Signed ................................................. 
 
 
Contractor.                                                                                                                 Engineer-in-charge. 
Drawings will be approved within three (3) weeks of the receipt of the same by the Engineer-in-
charge. 
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GC.62 SETTING OUT WORK  
The Contractor shall set out the work on the site handed over by the Engineer-in-charge and shall be 
responsible for the correctness of the same. The work shall be carried out to the entire satisfaction of 
Engineer-in-charge. The approval thereof or partaking by Engineer-in-charge in setting out work shall 
not relieve contractor of any of his responsibilities. The contractor shall provide at his own cost all 
necessary level posts, pegs, bamboos, flags, ranging rods, strings and other materials and laborers 
required for proper setting out of the work. The contractor shall provide fix and be responsible for the 
maintenance of all stakes, templates, level markets, profiles and similar other things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be responsible for the 
consequences for such removal or disturbance. The contractor shall also be responsible for the 
maintenance of all existing survey marks, boundary marks, distance marks and center line marks 
either existing or face lines and cross lines shall be marked by small masonry pillars. Each pillar shall 
have distance mark at the center for setting up the theodolite. The work shall not be started unless 
the setting out is choked and approved by Engineer-in-charge in writing but such approval shall not 
relieve the contractor of his responsibilities about the correctness of setting out. The contractor shall 
provide all materials, labor and other facilities  necessary  for  checking  at  his own cost. Pillars boring 
geodetic marks on site shall be protected by the contractor. On completion of the work the 
contractor shall submit the geodetic documents according to which the work has been carried out. 
 
GC.63 RESPONSIBILITIES OF CONTRACTOR FOR CORRECTNESS OF WORK  
The contractor shall be entirely and exclusively responsible for the correctness of every part of the 
work and shall rectify completely any errors therein at his own cost when so instructed by Engineer-
in-charge. If any error has crept in the work due to non-observance of this clause, the contractor will 
be responsible for the error and bear the cost of corrective work. 
 
1. Material to be supplied by the contractor : 
Contractor shall procure and provide all the material required for the execution and maintenance of 
work including M.S. rods, all tools, tackles, construction plant and equipment except, the materials to 
be supplied by the owner detailed in the contract documents. Owner, shall make recommendations 
for procurement of materials to the respective authorities if desired by the contractor but assumes 
no responsibility of any nature. Owner shall insist for procurement of materials with ISI marks 
supplied by reputed firms of the DGS & D list. 
 
2. If however, the Engineer-in-charge feels that the work is likely to be delayed due to contractor’s 
inability to procure materials, the Engineer-in-charge shall have the right to procure materials from 
the market and the contractor will accept these materials at the rates decided by Engineer-in-charge. 
 
GC.64 MATERIALS TO BE SUPPLIED BY THE OWNER  
1. If the contract provided certain materials or stores to be supplied by the owner, such materials and 
stores transported by the contractor at his cost from owner’s stores or Railway Station. The cost from 
contractor for the value of materials supplied by the owner will be recovered from the R.A. bill on the 
basis of actual consumption of materials in the work covered and for which R.A. bill has been 
prepared. After completion of the work the contractor has to account for the full quantity of 
materials supplied to him. 
 
The value of store materials supplied by the owner to the contractor shall be charged at rates shown 
in the contract documents and in case any other material not listed in the schedule of materials is 
supplied by the owner, the same shall be charged at cost price including carting and other expenses 
incurred in procuring the same. All materials so supplied shall remain the property of the owner and 
shall not be removed from the site on any account. Any material remaining unused at the time of 
completion of work or termination of contract shall be returned to owner’s store or any other place 
as directed by the Engineer-in-charge in perfectly good condition at contractor’s cost. When materials 
are supplied free of cost for use in work and surplus and unaccounted balances thereof are not 
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returned to the owner, recovery in respect of such balance will be effected at double the applicable 
issue rate of the material or the market rates whichever is higher. 
 
G.65 CONDITIONS OF ISSUE OF MATERIALS BY THE OWNER  

(a) The materials specified to be issued by the owner to the contractor shall be issued by the 
owner at his store  and all expenses for it  carting  site shall be borne by the contractor    
will be issued during working hours and as per rules of owner from time to time. 

(b) Contractor shall bear all expenses for storage and safe custody at site of materials issued 
to him before use in work. 

(c) Material shall be issued by the owner in standard/non-standard sizes as obtained from 
manufacturer. 

(d) Contractor shall construct suitable go downs at site for storing the materials to protect 
the same from damage due to rain, dampness, fire, theft etc. 

(e) The contractor should take the delivery of the materials issued by the owner after 
satisfying himself that they are in good conditions. Once the materials are issued, it will 
be the responsibility of the contractor to keep them in good condition and in safe 
custody. If the materials get damaged or if they are stolen, it shall be the responsibility of 
the contractors to replace them at his cost according to the instructions of the Engineer-
in-charge. 

(f) For delay in supply or for non-supply of materials to be supplied by the owner, on 
account of natural calamities, act of enemies, other difficulties beyond the control of the 
owner, the owner carries no responsibilities. In no case the contractor shall be entitled to 
claim any compensation for loss suffered by him on this account. 

(g) None of the materials issued to the contractor, shall be used by the contractor for 
manufacturing items which can be obtained from the manufacturer’s. The materials 
issued by the owner shall be used for the work only and no other purpose. 

(h) Contractor shall be required to execute indemnity bond in the prescribed form for the 
safe custody and account of materials issued by the owner. 

(i) Contractor shall furnish sufficiently in advance a statement of his requirements of 
quantities of materials to be supplied by the owner and the time when the same will be 
required for the work, so as to enable Engineer-in-charge to make arrangements to 
procure and supply the materials. 

(j) A daily account of materials issued by the owner shall be maintained by the contractor 
showing receipt, consumption and balance on hand in the form laid down by Engineer-in-
charge with all connected paper and shall be always available for inspection in the site 
office. 

(k) Contractor shall see that only the required quantities of materials are got issued and no 
more. The contractor shall be responsible to return the surplus materials at owner’s store 
at his own cost. 

 
GC.66 MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER  
Notwithstanding anything contained to the contrary in any of the clauses of this contract, where any 
materials for the execution of the contract are procured with the assistance of the owner either by 
issue from owners stock or purchase made under orders or permits or licenses issued materials as 
trustees for owner, and use such materials not dispose them off without the permission of owner and 
unserviceable materials that may be left with him after completion of the contract or at its 
termination for any reason whatsoever on his being paid or credited such price as Engineer-in-charge 
shall determine having due regard to the conditions of the materials. The price allowed to contractor 
shall not exceed the amount charged to him excluding the storage charges if any. The decision of 
Engineer-in-charge shall be final and conclusive in such matters. In the event of breach of the 
aforesaid condition, the contractor shall in terms of license or permits and/or for criminal breach of 
trust be liable to compensate owner at double the rate or any higher rates. In the event of these 



54 

 

materials at that time having higher rate or not being available in the market then any other rate to 
be determined by the Engineer-in-charge at his decision shall be final and conclusive. 
 
GC.67 MATERIALS OBTAINED FROM DISMANTLING  
If the contractor, in the course of execution of work, is called upon to dismantle any part of work for 
reasons other than on account of bad or imperfect work, the materials obtained from dismantling will 
be the property of the owner and will be disposed of as per instructions of Engineer-in-charge in the 
best interest of the owner. 
 
GC.68 ARTICLE  OF  VALUE  OF  TREASURE   FOUND DURING  CONSTRUCTION 
All gold, silver and other minerals of any description and all precious stones, coins, treasurers, relics, 
antiquities and other similar things which shall be found in, under or upon site shall be the property 
of the owner and the contractor shall properly preserve the same to the satisfaction of the Engineer-
in-charge and shall hand over the same to the owner. 
 
GC.69 DISCREPANCIES BETWEEN INSTRUCTIONS  
If there is any discrepancy between the various stipulations of the contract documents or instructions 
to the contractor or his authorized representative or if any doubt arises as to the meaning of such 
stipulation or instructions, the contractor shall immediately refer in writing to the Engineer-in-charge 
whose decision shall be final and conclusive and no claim for losses caused by such discrepancy shall 
in any event be admissible. 
 
 
GC.70 ALTERATIONS IN SPECIFICATIONS AND DESIGNS AND EXTRA WORK  
A.) The Consultant /Engineer-in-Charge shall have power to make any alterations in, omission from, 
addition to, substitutions for, the schedule of rates, the original specifications, Drawings, designs, and 
instructions that may appear to him to be necessary or advisable during the progress of work and the 
contractor shall be bound to carry out such altered/extra/new items of work in accordance with any 
instructions which may be given to him in writing signed by Engineer-in-Charge and such alteration 
omissions, additions or substitutions, shall not invalidate contract and any altered, additional or 
substituted work shall be carried out by the contractor on the same conditions of contract. The time 
for completion may be extended by the consultant as may be considered just and reasonable by him. 
The rates for such additional, altered or substitute work shall be worked out as under :- 
a) If the rates for additional, altered or substitutes work are specified in the contract for work, 

the contractor is bound to carry out such work at the same rates as specified in the contract. 
b) If the rates for additional, altered or substituted work are not specifically provided in the 

contracts for the work, the rates will be derived from the rates of similar items of work in the 
contract work. The opinion of Engineer-in-Charge as to whether the rates can be reasonably 
so derived the items of contract will be final and binding the contractors; 

c) If the rates of altered, additional or substitute work cannot be determined as specified in (a) 
or (b) above, the rate shall be paid as per S.O.R. of RMC/GWSSB/R&B Dept. 

d) If the rates of altered, additional or substitute work cannot be determined as specified in a) 
or b) or c) above, the contractor shall within seven days of the receipt of order to carry out 
the work inform the Consultant/Engineer-in-Charge of the rate which he intends to charge for 
such work supported by rate analysis and the Consultant/Engineer-in-Charge will determine 
the rate on the basis of prevailing market rates of materials, labour cost at schedule of labour 
plus 15% there on as contractor’s supervision overheads and profit. The opinion of 
Consultant/ Engineer-in-Charge as to the market rates of materials and the quantity of labour 
involved per unit of measurement will be final and binding on contractor. 

 
B)But under no circumstances, the contractor suspend work or the plea of non settlement of items 
falling under this clause. 
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GC. 71 ACTION WHEN NO SPECIFICATIONS IS ISSUED 
In case of any class of work for which no specification is supplied by the owner in the tender 
documents, such work shall be carried out in accordance with relevant la-test ISS and if ISS do not 
cover the same, the work shall be carried out as per general technical specification for building work; 
and if not covered in then it is to be with  standard Engineering practice subject to the approval of 
Engineer-in-charge. 
 
GC.72 ABNORMAL RATES  
Contractor is expected to quote rate for each item after careful analysis of cost involved for the 
performance of the completed item considering all specifications and conditions of contract. 
 
GC.73 ASSISTANCE TO ENGINEER-IN-CHARGE  
Contractor shall make available to Engineer-in-charge free of cost all necessary instruments and 
assistance in checking of any work made by the contractor setting out for taking measurement of 
work etc. 
GC.74 TESTS FOR QUALITY OF WORK  
1. The contractor shall be required to give satisfactory hydraulic test as well as any other tests 
required  for quality assurance. He shall have to rectify the defects, if any free of cost. The necessary 
water, power, labour, etc required for the hydraulic test or any other tests  shall also be arranged by 
the contractor at his own cost. 
 
2. All workmanship shall be of the best kind described in the contract documents and in accordance 
with the instructions of Engineer-in-charge and shall be subjected from time to time to such tests at 
contractor cost as the Engineer-in-charge may direct at the place of manufacture of fabrication or on 
the site or at any such place. Contractor shall provide assistance, instruments, labour, and materials 
as are normally required for examining, measuring and testing of any work or workmanship as may 
be selected and required by Engineer-in-charge. 
 
3. All tests necessary in connection with the execution of work as decided by Engineer-in-charge shall 
be carried out at an approved laboratory at contractor’s cost. 
 
4. Contractor shall furnish the Engineer-in-charge for approval when requested or if required by the 
specification, adequate samples of all materials and finished goods to be used in work sufficiently in 
advance to permit tests and examination thereof. All materials furnished and finished goods applied 
in work shall be exactly as per the approved samples. 
 
GC.75 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP  
If it shall appear to the Engineer-in-charge that any work has been executed with materials of inferior 
description, or quality or are unsound or with unsound, imperfect or unskilled workmanship or other 
wise not in accordance with the contract, the contractor shall, on demand in writing from Engineer-
in-charge or his authorized representative specifying the work, materials or articles complained of, 
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith 
rectify or remove and reconstruct the work, so specified. In the event of failure to do so within a 
period to be specified by the Engineer-in-charge in his aforesaid demand, contractor shall be liable to 
pay compensation at the rate of half a percent of the estimated cost of work for every work limited to 
a maximum of ten (10%) percent of the value of work while his failure to do so continues and in the 
case of any such failure the Engineer-in-charge may on expiry of the notice period rectify and remove 
and re execute the work or remove and replace with others at the risk and cost of the contractor. The 
decision of the Engineer-in-charge as to any question arising under this clause shall be final and 
conclusive. 
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GC.76 SUSPENSION WORK  
Contractor shall, if ordered in writing by Engineer-in-charge or his representative temporarily 
suspended the work or any part thereof for such time (not exceeding one month) as ordered and 
shall not after receiving such written notice  proceed with the work until he shall have received a 
written order to proceed therewith. The contractor shall not be entitled to claim compensation for 
any loss or damage sustained by him by reason of temporary suspension of work as aforesaid. An 
extension of time for completion of work will be granted to the contractor corresponding to the delay 
caused by such suspension of work if he applies for the same provided the suspension was not 
consequent upon any default or failure on the part of the contractor. 
 
GC.77 OWNER MAY DO PART OF THE WORK 
When the contractor fails to comply with any instructions given in accordance with the provisions of 
this contract, the owner has the right to carry out such parts of work as the owner may designate 
whether by purchasing materials and engaging labor or by the agency of another contractor. In such 
case the owner shall deduct from the amount which otherwise might become due to contractor, the 
cost of such work and materials with ten (10) percent added to cover all departmental charges and 
should the total amount thereof exceed the amount due to contract, contractor shall pay the 
difference to owner. 
 
GC.78 POSSESSION PRIOR TO COMPLETION 
The Engineer-in-charge shall have the right to take possession of or to use any completed or partly 
completed work or part of work. Such possession or use shall not be deemed to be an acceptance of 
any work completed in accordance with the contract. If such prior possession or use by Engineer-in-
charge delays the process of work, equitable adjustment in the time of completion will be made and 
the contract shall be deemed to be modified accordingly. 
 
GC.79 COMPLETION CERTIFICATE 
As soon as the work has been completed in accordance with contract (except in minor respects that 
do not effect their use for the purpose for which they are intended and except for maintenance 
thereof) as per general conditions of contract the Engineer-in-charge shall  issue a certificate 
(hereinafter called completion certificate) in which shall certify the date on which work has been 
completed and has passed the said tests and owner shall be deemed to have taken over work on the 
date so certified. If work has been divided in various groups in contract, owner shall be entitled to 
take over any group or groups before the other or others and there upon the Engineer-in-charge will 
issue a completion certificate which will, however, be for such group or groups so taken over only. 
 
In order that contractor could get a completion certificate, he shall make good, with all speed any 
defect arising from the defective materials supplied by contractor or workmanship or any act or 
omission of contractor that may have been discovered or developed after the work or groups of 
works has been taken over. The period allowed for carrying out such work will be normally, one 
month. If any defect be not remedied within the time, specified, owner may proceed to do work at 
contractor’s risk and expenses and deduct from the final bill such amount as may be decided by 
owner. If by reason of any default on the part of the contractor, a completion certificate has not been 
issued in respect of every portion of work within one month after the date fixed by contract for 
completion of work, owner shall be at liberty to use work or any portion thereof in respect of which a 
completion certificate has been issued, provided that work or the portion thereof so used as 
aforesaid shall be afforded reasonable opportunity for completion of that work or the portion thereof 
so used as aforesaid shall be afforded reasonable opportunity for completion of that work for the 
issue of completion certificate. 
 
GC.80 SCHEDULE OF RATES  
1]. The rates quoted by the contractor shall remain firm till the completion of the work and shall not 
be subject to escalation. Schedule of rates shall be deemed to include and cover all costs, expenses 
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and liabilities of every description and all risks or every kind to be taken in executing, completing and 
handing over the work to owner by contractor. The contractor shall be deemed to have known the 
nature, scope magnitude and the extent of work and materials required though contract documents 
may not fully and precisely furnish them. He shall make such provision in the schedule of rates as he 
may consider necessary to cover the cost of such items of work and materials as may be reasonable 
and necessary to complete work. The opinion of Engineer-in-charge as to the item of work which are 
necessary and reasonable for completion of work shall be final and binding on contractor although 
the same may be not shown on drawings or described specifically in contract documents. 
 
2]. The schedule of rates shall be deemed to include and cover the cost of all constructional plant, 
temporary work, materials, labor and all other matters in connection with each item in schedule of 
rates and the execution of work or any portion thereof finished complete in every respect and 
maintained as shown or described in the contract document or as may be ordered in writing during 
the continuance of the contract. 
 
3]. The schedule of rates shall be deemed to include and cover the cost of all royalties and fees for 
the articles and processes, protected by letters patent or otherwise incorporated in or used in 
connection with work, also all royalties, rents and other payments in connection with obtaining 
materials of whatsoever kind for work and shall include an indemnity to owner which contractor 
hereby gives against all actions, proceedings, claims, damages, costs and expenses arising from the 
incorporation in or use on the works of any such  
 
articles, processes or materials. Octroi or other municipal or local board charges if levied an material, 
equipment or machineries to be brought to site for use on work shall be borne by the contractor. 
 
4]. No exemption or reduction of custom duties, excise duties, sales tax or any other taxes or charges 
of the central or state Government or of any local body whatsoever will be granted or obtained and 
all such expenses shall be deemed to have been included in and covered by schedule of rates. 
Contractor shall also obtain and pay for all permits or other privileges necessary to complete the 
work. 
 
5]. The schedule of rates shall be deemed to include and cover risks on account of delay and 
interference with contractor’s conduct of work which may occur from any cause including orders of 
owner in the exercise of his powers and on account of extension of time granted due to various 
reasons. 
 
6]. For work under unit rate basis no alteration will be allowed in the schedule of rates by reasons of 
work or any part of them being modified, altered, extended, diminished or omitted. 
 
 
GC.81 PROCEDURE FOR MEASUREMENT OF WORK IN PROGRESS  
1)All measurements shall be in metric systems. All the works in progress will be jointly measured by 

the representative of engineer- in –charge and contractor’s authorized person. Such measurements will 

be got recorded in the measurement book by the engineer- in –charge or his authorized representative 

and signed by the contractor or his agent in token of acceptance. If the contractor or his authorized 

agent fails to be present when ever required by engineer- in –charge for taking measurements for any 

reasons whatsoever, the measurement will be taken by the  Engineer-in-charge or his authorized 

representative not withstanding the absence of contractor and these measurements  will be deemed to 

be correct and binding to the contractor. 

2) Contractor will submit a bill in approved Performa in quadruplicate to the Engineer-in-charge of the 

work giving abstract and detailed measurements of various items executed during a month as mutually 

agreed. The Engineer-in-charge shall verify the bill and the claim, as far as admissible, adjusted if 

possible, within 10 days of presentation of the bills. 
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GC.82 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES  
1. All running account payments shall be regarded as payments by way of advance against the final 
payment only and not as payment for work actually done and completed and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or rejected or to be considered as an admission of the due performance of contract or 
any part thereof. 
2. Five (5) percent of the gross R.A. bill amount shall be retained from each bill as retention amount 
and the same will be paid with the final bill. 
  
GC.83. NOTICE FOR CLAIM FOR ADDITIONAL PAYMENT  
If the contractor considers that he is entitled to extra payment or compensation or any claim 
whatsoever in respect of work, he shall forthwith give notice in writing to the Engineer-in-charge 
about his extra payment and/or compensation. Such notice shall be given to the Engineer-in-charge 
within ten (10 days) from the happen of any event upon which contractor basis such claims & such 
notice shall contain full particulars of the nature of such claim with full details and amount claimed. 
Failure on the part of the contractor to put forward any claim with the necessary particulars as above, 
within the time above specified shall be an absolute waiver thereof. No omission by owner to reject 
any such claim and no delay in dealing therewith shall be waiver by owner or any rights in respect 
thereof. 
 
GC.84 PAYMENT OF CONTRACTOR’S BILL 
1. The price to be paid by the owner to contractor for the work to be done and for the performance 
of all the obligations undertaken by the contractor under contract shall be based on the contract 
price and payment to be made accordingly for the work actually executed and approved by the 
Engineer-in-charge. 
 
2. No payment shall be made for work costing less than Rs. 50,000/- till the work is completed and a 
certificate of completion given. But in case of work estimated to cost more than Rs. 50,000/-. 
Contractor on submitting the bill thereof will be entitled to receive a monthly payment proportionate 
to the part thereof, approved and passed by Engineer-in-charge, whose certificate of such approval 
and passing of the sum so payable shall be final and conclusive against contractor. This payment shall 
be made after necessary deductions as stipulated elsewhere in the contract documents for materials, 
security-deposit etc. The payment shall be released to the contractor within fifteen (15) days of 
submission of the bill duly pre-occupied on proper revenue stamp. Payment due to contractor shall 
be made by the owner by crossed account payee cheque in Indian Currency forwarding the same to 
the registered office of the contractor. Owner shall not be responsible if the chaque is mislaid or 
misappropriated by unauthorized persons. 
 
GC.85 FINAL BILL  
The final bill shall be submitted by contractor within one (1) month of the date of  completion of work 
and handing over the plant/work, otherwise the Engineer-in-charge’s certificate of the measurement 
and of total amount payable for work shall be final and binding on all parties. 
 
GC.86 RECEIPT FOR PAYMENT  
Receipt for payment made on account of work when executed by a firm must be signed by a person 
holding power of attorney in this respect on behalf of contractor except when described in the tender 
as a limited company in which case the receipt must be signed in the name of the company by one of 
its principal officers or by some other person having authority to give effectual receipt for the 
company. 
 
GC.87 COMPLETION CERTIFICATE  
1. When the contractor fulfils his obligation as per terms of contract he shall be eligible to apply for 
completion certificate. Contractor may apply for separate completion certificate in respect of each 
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such portion of work by submitting the completion documents along with such application for 
completion certificate. 
The Engineer-in-charge shall normally issue to contractor the completion certificate within one (1) 
month after receiving an application thereof from contractor after verifying, from the completion 
documents and satisfying himself that work has been completed in accordance with and as set out in 
the construction and erection drawings and the contract documents. Contractor after obtaining the 
completion certificate is eligible to present the final bill for work executed by him under the terms of 
contract. 
 
2. Within One month of completion of work in all respects contractor shall be furnished with a 
certificate by the Engineer-in-charge of such completion but no certificate shall be given nor shall 
work be deemed to have been executed until all (i) scaffolding, surplus materials and rubbish is 
cleared off site completely, (ii) until work shall have been measured by the Engineer-in-charge whose 
measurement shall be binding and conclusive and (iii) until all the temporary works, labor and staff 
colonies etc. constructed are removed and the work site cleaned to the satisfaction of the Engineer-
in-charge. If contractor shall fail to comply with the requirements as aforesaid or before date fixed for 
the completion of work, the Engineer-in-charge may at the expense of contractor remove such 
scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit. 
 
3. The following documents will form the completion documents : 

 
a. Technical documents according to which the work has been carried out. 
b. Three sets of construction drawings showing therein the modifications and corrections made 

during the course of execution signed by the Engineer-in-charge. 
c. Completion certificate for ‘Embedded’ or ‘Covered’ up work. 
d. Certificate of final levels as set out for various works. 
e. Certificate of test performed for various work. 
f. Material appropriation statement for the materials issued by owner for work and list of 

surplus materials returned to owner’s store duly supported by necessary documents. 
g. Operation and maintenance manual ( If necessary ). 
 
4. Upon expiry of the period of defect liability and subject to Engineer-in-charge being satisfied that 
work has been duly maintained by contractor during the defects liability period as fixed originally or 
as extended subsequently and that contractor has in all respects made up any subsidence and 
performed all his obligations under contract, the Engineer-in-charge shall (without prejudice to the 
rights of owner in any way) give final certificate to that effect. The contractor shall not be considered 
to have fulfilled the whole of his obligation until final certificate shall have been given by the 
Engineer-in-charge. 
 
5. Final certificate only evidence of completion : 

Except the final certificate no other certificate of payment against a certificate or on general account 
shall be taken to be an admission by owner of the due performance of contract or any part thereof or 
of occupancy or validity or any claim by the contractor. 
 
GC.88 TAXES, DUTIES, VAT  ETC. 
1. Contractor agrees to and does hereby accept full and exclusive liability for the payment of any and 
all taxes including sale tax, duties, VAT, etc now or herein after imposed, increased or modified from 
time to time in respect of work and materials and all contributions and taxes for unemployment, 
compensation, insurance and old age pension or annuities now or hereinafter imposed by the Central 
or State Government authorities with respect to or covered by the wages, salaries or other 
compensation paid to the persons employed by contractor.  
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If the contractor is not liable to sale tax assessment, a certificate to that effect from the competent 
authority shall be produced without which final payment to the contractor shall not be made No. IP, 
‘C’ and ‘D’ from shall be supplied by the owner, and the contractor shall be required to pay full sales 
tax as applicable. 
 
2. Contractor shall be responsible for compliance with all obligations and restrictions imposed by the 
labor law or any other law affecting employer-employee relationship. 
 
3. Contractor further agrees to comply and to secure the compliance of all subcontractors with 
applicable central state, municipal and local laws and regulations and requirement. Contractor also 
agrees to defend, indemnify and hold harmless the owner from any liability or penalty which may be 
imposed by central, state or local authority by reasons of any violation by contractor or subcontractor 
of such laws, regulations or requirements and also from all claims, suits or proceedings that may be 
brought against owner arising under, growing out of or by reasons or work provided for by this 
contract by third parties or by central or state government authority or any administrative sub-
division thereof. 
 
The GST on work contract will be born by contractor. 
 
GC.89 INSURANCE  
Contractor shall at his own expenses carry and maintain with reputable Insurance Companies to the 
satisfaction of owner as follows :- 
1. Contractor agrees to and uses hereby accept full and exclusive liability for compliance with all 
obligations impose by the Employee’s State Insurance Act 1948, and Contractor further agrees to 
defend, indemnify and hold owner hardness from any liability or penalty which may be imposed by 
the central or state government or local authority by reasons of any assorted violation by Contractor 
or sub-Contractor or the Employees, State Insurance Act 1948 and also from all claims, suits or 
proceedings that may be brought against owner arising under, growing out of or by reasons of the 
work provided for by this contract whether brought by employees of contractor, by third parties or by 
Central or State Government authority or any administrative sub division thereof. 
 
Contractor agrees to fill in with the Employees State Insurance Corporation, the declaration form and 
all forms which may be required in respect of contractor’s or sub-contractor’s employees who are 
employed in this work shall be  covered by ESI from time to time under the agreement. The 
Contractor shall deduct and secure the agreement of the sub contractor to deduct the employees 
contribution as per the first schedule of the Employees State Insurance Act from wages. Contractor 
shall remit and secure the agreement of sub-contractor to remit to the State Bank of Indian 
Employees State Insurance Corporation Accounts, the employees contribution as required by the act. 
Contractor agrees to maintain all cards and records as required under the Act in respect of employees 
and payments and contractor shall secure the agreements of the sub contractors to maintain in such 
records, any expenses incurred for the contributions, making contributions or maintaining records 
shall be to contractors or sub-contractors own account. Owner shall retain such sum as may be 
necessary from the contract value until contractor shall furnish satisfactory proof that all contribution 
as required by the Employees State Insurance Act 1948 have been paid. 
 
2. Work mans compensation and employees liability insurance : Insurance shall be effected for all 
contractors employees engaged in the performance of this contract. If any part of work is sublet, 
contractor shall require the sub contractor to provide workman’s compensation and employer’s 
liability insurance which may be required by owner. 
 
Other Insurance required under law of regulations or by owner Contractor shall also carry and 
maintain any and all other insurance which may be required under any law or regulation from time to 
time. He shall also carry and maintain any other insurance which may be required by owner. 
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GC.90 DAMAGE TO PROPERTY  
1. Contractor shall be responsible for making good to the satisfaction of owner any loss of and any 
damage to all structures and properties belonging to owner or being executed or procured or being 
procured by owner or of other agencies within the premises of all work of owner, if such loss or 
damage is due to fault and/or the negligence of willful act or omission of contractor, his employees, 
agent, representatives or subcontractors. 
 
2. Contractor shall indemnity and keep owner harmless of all claims for damage to properties other 
than property arising under by reasons of this agreement, such claims result from the fault and/or 
negligence or willful act or omission of contractor, his employees, agents, representative or sub 
contractors. 
 
GC.91 CONTRACTOR TO INDEMNIFY OWNER  
1. The contractor shall indemnify and keep indemnified the owner and every member, officer and 
employee of owner from and against all actions, claims, demands and liabilities whatsoever under the 
in respect of the breach of any of the above clauses and/or against any claim, action or demand by 
any workman/employee of the contractor or any sub contractor under any laws rules or regulations 
having force of laws, including but not limited to claims against the owner under the workman 
compensation Act 1923, the employees’ Provident Funds Act 1952 and/or the contract Labor 
(Abolition and Regulations) Act 1970. 
 
2. PAYMENTS OF CLAIMS AND DAMAGES : If owner has to pay any money in respect of such claims or 
demands aforesaid, the amount so paid and the cost incurred by the owner shall be charged to and 
paid by contractor without any dispute not withstanding the same may have been paid without the 
consent or authority of the contractor. 
 
3. In every case in which by virtue of any provision applicable in the workman’s Compensation Act 
1923 or any other Act, owner be obliged to pay compensation to workmen employed by contractor 
the amount of compensation so paid, and without prejudice to the rights of owner under sec. (12) 
sub section (2) of the said Act, owner shall be at liberty to recover such amount from any surplus due 
to or to become due to the contractor or from the security deposit. Owner will not be bound to 
contest any claim made under section (12) subsection (2) of the said act except on written request of 
contractor and giving full security for all costs consequent upon the contesting of such claim. 
 
The contractor shall protect adjoining sites against structural, decorative and other damages that 
could be cased to adjoining premises by the execution of these works and made goods at his cost, any 
such damage, so caused. 
 
GC.93 IMPLEMENTATION OF APPRENTICE ACT 1954 
Contractor shall comply with the provisions of the apprentice Act 1954 and the orders issued there 
under from time to time. If he fails to do so, it will be a breach of contract. 
 
GC.94  HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
Contractor shall comply with all the rules and regulations of the local sanitary  authorities or as 
framed by owner from time to time for the protection of health and provide sanitary arrangements of 
all labor directly or indirectly employed on the work of this contract. 
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GC.95 SAFETY CODE  
GENERAL : 
 
Contractor shall adhere to safe construction practice and guard against hazardous and unsafe 
working conditions and shall comply with owner’s rules as set forth herein. 
1. First Aid and Industrial Injuries : 

1.1 Contractor shall maintain first aid facilities for its employees and those of his sub-
contractors. 
1.2 Contractor shall make outside arrangements for ambulance service and for the treatment 
of industrial injuries. Name of those providing these services shall be furnished to Engineer-
in-charge, prior to start of construction, and their telephone numbers shall be prominently 
posted in contractor’s field office. 
1.3 All injuries shall be reported promptly to Engineer-in-charge and a copy of Contractor’s 
report covering each personal injury requiring the attention of a physician shall be furnished 
to owner. 

 
2. General Rules : 

2.1 Carrying and striking, matches, lighters inside the project area and smoking within the job 
site is strictly prohibited. Violators of smoking rules shall be discharged immediately. Within 
the operation area, no hot work shall be permitted, without valid gas, safety, fire permits. The 
contractor shall also be held liable and responsible for all lapses of his sub-
contractors/employees in this regard. 

3. Contractor’s Barricades : 
3.1 Contractor shall erect and maintain barricades without any extra cost, required in 
connection with his operation to guard or protect during the entire phase of the operation of 
this contract for, 

(a) Excavation 
(b) Hoisting areas 
(c) Areas adjudged hazardous by Contractor’s OR Owner’s  inspectors. 
(d) Owner’s existing property liable to be damaged by Contractor’s         operations, in the 

opinion of Engineer-in-charge/site Engineer. 
(e) Rail road  unloading sports. 

 
3.2 Contractor’s employees and those of his subcontractors shall become acquainted with 
owner’s barricading practices and shall respect the provisions thereof. 
 
3.3 Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red lantern at night. 

 
4. Scaffolding : 

4.1 Suitable scaffolding shall be provided for workman for all works that cannot safely be 
done from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and 
handholds shall be provided on the ladder and the same shall be given an inclination not 
steeper that 1 in 4 (1 horizontal and 4 vertical). 
 
4.2 Scaffolding or staging, more than 3.6 M (12') above the ground or floor, swing or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise fixed at least 1.0M (3') high above the 
floor or platform or scaffolding or staging and extending along the entire length of the 
outside ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 
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4.3 Working platforms, gangways, and stairways should be so constructed that they should not 

sag unduly or inadequately and if the height of the platform or the gangway of the stairway is 

more than 3.6 M (..12') above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in 4.2 above. 

 
4.4 Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fail of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1.0 M (3'.o”) 
 
4.5 Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9.0M (30') in 
length while the width between the side rails in rung ladder shall in no case be less than 30 
Cms(12 inches) for ladder upto and including 3.0M (10'); in longer ladders this width would be 
increased at least 6MM(1/4") for each additional 30 cm (1.0) of length. Uniform step spacing 
shall not exceed 30 cms. (12'’) Adequate precaution shall be taken to prevent danger from 
electrical equipment. No materials on any of the side of work shall be so stacked or placed as 
to cause danger or inconvenience to any person or public. The contractor shall also provide 
all necessary fencing and lights to protect the workers and staff from accidents, and shall be 
bound to bear the expenses of defense of every suit, action or other proceedings at law that 
may be brought by any persons for injury sustained owing to neglect of the above 
precautions and to pay damages and costs which may be awarded in any such suit or action 
or proceedings to any such person, or which, may be with the consent of the contractor be 
paid to compromise any claim by any such person. 

 
5. Excavation : 

5.1 All trenches 1.2M (4') or more in depth, shall at all time be supplied with at least one 
ladder. 
5.2 Ladder shall be extended from bottom of the trench to at least 3" above the surface of 
the ground. The side of the trench which are 1.5M (5') or more in depth shall be stopped back 
to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5M (5') of the trench or half of 
the trench depth whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or under cutting be done. 

 
6. Demolition : 

6.1 Before any demolition work is commenced and also during the progress of the work all 
roads and open area adjacent to the work site shall either be closed or suitably protected. 
6.2 No electric cable or apparatus which is liable to be a source of danger shall remain 
electricity charged. 
6.3 All practical steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion of flooding. No floor, or other part of the building shall be so over loaded with 
debris or materials as to render it unsafe. 

 
7.0 Safety equipment : 
7.1 All necessary personal safety equipment as considered necessary by the Engineer-in-charge 
should be made available for the use of persons employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned. 
7.2 Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with 
protective footwear and protective gloves. 
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8.0 Risky Places : 
8.1 When the work is done near any place where there is a risk of drowning, all necessary 

safety equipment shall be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision should be made for prompt first 

aid treatment of all injuries likely to be sustained during the course of the work. 

 
9.0 Hoisting equipment : 

9.1 Use of hoisting machines and tackles including their attachments, and storage and 
supports shall conform to the following standards or conditions. 
 
9.1.1 These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good condition and in good working order. 
 
9.1.2 Every rope used in hoisting or lowering materials or as  
a means of suspension shall be of durable quality and adequate strength and free from 
patent defects. 
 
9.1.3 Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding. 
 
9.1.4 In case of every hoisting machine and of every chain ring hook, shackle, swivel and 
pulley block used in hoisting or lowering or as means of suspension, the safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load and the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 
 
9.1.5 In case of departmental machine, the safe work load shall be notified by the Engineer-
in-charge, As regards contractors machine, the contractor shall, notify, the safe working load 
of the machine to the Engineer-in-charge. Whenever the contractor brings any machinery to 
site of work he should get it verified by the Engineer-in-charge concerned. 

 
10.0 Electrical Equipment : 

10.1 Motors, gears, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards, hoisting appliance should be provided 
with such means when will reduce to the minimum the risk of accidental descent of the load, 
adequate precautions shall be taken to reduce to the minimum the risk of any part or a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel such as gloves, 
and boots as may be necessary shall be provided. The workers shall not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity. 

 
11.0 Maintenance of safety devices : 

11.1 All scaffolds, ladders and other safety devices as mentioned or described herein shall be 
maintained in sound condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near place of 
work. 
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12.0 Display of Safety instructions : 
12.1 These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at the work spot. The persons responsible for compliance 
of the safety code shall be named therein by the contractor. 
 

13.0 Enforcement of safety regulations : 
13.1 To ensure effective enforcement of the rules and regulations relating to safety 
precautions, the arrangement made by the contractor shall be open to inspection by the 
welfare officer, Engineer-in-charge or safety Engineer of the owner or their representatives. 
 

14.0 No exemption : 
      14.1 Notwithstanding the above clauses 1.0 to 13.0 there is nothing to exempt  
       the contractor from the operations of any other act or rules in force in the 
       Republic of India. 
 
14.2 In addition to the above, the contractor shall abide by the safety code provisions as per C.P.W.D. 
safety code framed from time to time. 
 
GC. 96 ACCIDENTS  
 
It shall be the contractor’s responsibility to protect against accidents on the works. He shall indemnify 
the owner against any claim for damage or for injury to person or property resulting from, and in the 
course of work and also under the provision of the workman’s compensation Act. On the occurrence 
of an accident arising out of the works which results in death or which is so serious as to be likely to 
result in death, the contractor shall within twenty four hours of such accident, report in writing to the 
Engineer-in-charge, the facts stating clearly and in sufficient details the circumstances of such 
accident and the subsequent action. All other accidents on the works involving injuries to person or 
damage to property other than that of the contractor shall be promptly reported to the Engineer-in-
charge, stating clearly and in sufficient details the facts and circumstances of the accidents and the 
action taken. In all cases the contractor shall indemnify the owner against all loss or damage resulting 
directly or indirectly from the contactor’s failure to report in the manner aforesaid. This includes 
penalties or fines, if any, payable by the owner as a consequence f failure to give notice under the 
Workman’s Compensation Act or failure to conform to the provisions of the said act in regard to such 
accidents. 
 
In the event of an accident in respect of which compensation may become payable under the 
workman’s compensation Act VIII of 1923 including all modification thereof, the Engineer-in-charge 
may retain out of money due and payable to the contractor such sum or sums of money as may in the 
opinion of the Engineer-in-charge be sufficient to meet such liability. On receipt of award from the 
labor commissioner in regard to quantum of compensation, the difference in amount will be 
adjusted. 
 
 
 
 
 
Sign & Stamp Of Contractor 
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SCOPE OF WORK 
 

 
The scope of Mechanical, Electrical &  Instrumentation equipment 

work shall include but not limited to the following for SITC work of 

Pumping Machinery with allied Electro-Mechanical works with 

Operation & Comprehensive Maintenance, and defect liability period 

of 5 Years of Pumping Stations as mentioned in this tender: 
 
A Mechanical Works: 

 
A.1 Scope for SITC of Mechanical work shall include: 

 
 

A.1.1 Submersible  Centrifugal  Non-Clog  Pump-Motor  Sets  with  all  required 

accessories like automatic coupling device, guide pipes, chain, cables, 

foundation bolts & nuts etc. with all required accessories and hardware 

complete as per BOQ. 
 

 
 

  
 

 

B Electrical Works: 
 
B.1 The Scope for SITC of Electrical work shall include: 

 
B.1.1 Incoming LT cable from Power Supply Company Metering Panel / switch to 

the LT panel Incomer through Switch Fuse Unit and with all required 

accessories and  hardware as  per  BOQ.   

 

B.1.2 Main LT Panel including Star-delta Starters for sewage pumps as applicable, 

with all required accessories and hardware as per BOQ. 

 

B.1.3 Cable Tray & Cabling System etc. and with all required accessories and 

hardware and as per BOQ. 

B.1.4 DG Set and with all required accessories, hardware and Foundation concrete 

otta , Shed etc, as per BOQ.  

B.1.5 Safety Equipment / Accessories as per statutory norms / requirements and 

with all required accessories and hardware and as per BOQ. 

B.1.6 Supports  /  Structural  Steel  works  as  required  and  with  all  required 

accessories and hardware and as per BOQ. 

B.1.7 Misc. work and any other as required to complete the work. 
 
 
C.1 OPERATION & MAINTENANCE 

 

The bidder has to operate and run the pumping station along with Operation 
& Comprehensive Maintenance with defect liability period of 5 Years and 

maintain the same for  five years (sixty months) with all spares, tools, 

consumables, lubricants, man power, etc. after completion of successful 
execution, installation and commissioning of works. 

 

Only electric power and Diesel for operation of DG Set during O&M period 
shall be provided by Client free of cost. 
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The O&M Period shall commence after commissioning of PS & issue of 

completion certificate. The spares and tools as per BOQ shall be handed over 

to client within one month from the date of testing and commissioning of 

PS / project. 
 

This storm water pumping station will operate for six months (180 Days) 

during monsoon period i.e from 1st June To 30th November every year for 05 

years under this tender contract & for this scheduled manpower will be 

provided by bidder & operate the pumping station. If beyond these six 

months pumping station required to be operate than contractor is bound to 
operate this pumping station for such suggested period of time & for this 

extended operation time period only manpower payment shall be made on 

pro rata bases. During non operating period custody of pumping station shall 

remains with contractor & necessary arrangement shall be on the part of 

contractor without any extra cost. 

 

D.2 ADDITIONAL SCOPE: 
In addition to the above, following services are also included in the scope of 

the Contractor: 

D.2.1 Alignment, Drilling and grouting / Concrating of equipment 
 

D.2.2 Drilling holes, zary work on walls/ slabs for pipes and cables (if necessary). 

D.2.3 Clamping and supporting of all pipes, Cable tray, etc. 
 

D.2.4 Final painting of piping works, structural steel, etc. at site after installation, 
 

D.2.5 Drawings, Operation and Instruction/maintenance Manuals of each 

equipment- 2 set, 

D.2.6 Excavation, bedding and refilling as per requirement, 
 

D.2.7 Making good of the damage done to electro-mechanical installations and Civil 

work & Civil repairing work of the PS pump house during execution of all 

Electro-Mechanical Work. 

D.2.8 All structural steel shall be provided with two coats of primer and epoxy 

paint each in black or other shade as instructed by engineer-in-charge. 

D.2.9 Any other work as specified in various BOQ, tender specifications and other 

as required to complete the work in all respects and satisfactory operation of 

the same. 

D 2.10 For installation of machinery, required dewatering in any manner shall be in the 

scope of  contractor. 

D2.11 Required lighting point internal wiring & light fixtures etc as per BOQ.  

D2.12 All material used for this work shall be as per approved current vendor list of 

GWSSB. 

 

 
 

 

 

Signature of Contractor  ADDITIONALCITY ENGINEER  

  Rajkot Municipal Corporation 
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PART A - TECHNICAL SPECIFICATION 

 

01. FOR SEWAGE  ZERO SUCTION SUBMERSIBLE PUMP SET 
 
Scope: 

 
This specification covers the Design, manufacture, & supply, testing, performance 

guarantee and apply of zero suction sewage  type submersible pumps. The 

construction of pump shall be of pump below, motor above and suction inlet at bottom, 

so that water can be pumped from the lowest level. The mixed flow type impellers shall 

be made of CI steel materials, capable to handle raw water having turbidity up to 

20,000 P.P.M. and maximum particle size of  10 mm the motor shall be totally 

enclosed. Submersible water or squirrel cage, Induction type, water cooled, and 

protected against continuation from surrounding water by effective scaling using high 

quality mechanical seal. The motor should be designed for 415 + 10% and (-) 15% 

Volts, Three Phase, 50 cycles. 

The zero suction, Sewage  type Submersible Pumps should be of sturdy construction. 

The duty point of pump should be located at the optimum efficiency point of the pump 

rating curve and there should not be drop fall in efficiency in the range of +10% and -

25% Head variation: 

The pumps as specified bore-in-shall generally comply with the requirement of all 

applicable codes, regulations and safety codes in the locality where the pumps sets 

shall be Installed. The pumps shall generally comply following standards. 

A. Relevant I S codes  Submersible pump sets for raw water. 

B. I.S. 9283 - 1979   Motors for submersible pump sets. 

C. ASYM - E - 165  Standard Methods for Liquid Penotrant Inspection. 

D. Hydraulic Institute Standards ( U. S. A.) 

The submerged sewage pump shall be mono-block vertical type with jacket cooled 

motor. It shall be suitable  for pumping of  raw &  filtered  chlorinated water for 

Drinking purpose.   The synchronous speed shall not exceed 1450rpm/ 960rpm  at 

50Hz supply.  

The pumps shall be suitable for single as well as parallel efficient operation at any point 

in between the maximum system resistances. Pump shall run smooth without undue 

noise and vibration. Pump shall be suitable for starting with discharge valve open and 

or/Closed and shall be capable of withstanding the accidental rotation in reverse 

direction.  

Impellers shall be of multi-vane and semi open non clog centrifugal type design. 

Maintenance free antifriction permanently greases filled ball bearings shall be provided 

and this     shall take care of all the axial and radial forces at any point of operation. 

The weights of the revolving parts of the pumps including the unbalanced hydraulic 
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thrusts of the impellers shall be carried by thrust bearings provided in each pump 

assembly.   

3.0  SPECIFIC  REQUIREMENT: 

3.1 The contractor shall make his own assessment of the friction losses ( Based on C 

- 100 under all conditions of operation and suitable head shall be selected. Data 

given in the date sheets is indicative. 

3.2 Detail of pumps and Motors such as discharge, efficiency Head, B.H.P., R.P.M. 

etc. shall be worked out and filled up by the contractor in the enclosed data 

sheets. 

3.3 Pumps shall have a continuous rising head characteristic from the 

operating point towards shut-off without any zero of instability. Pumps 

with dropping curves shall not be acceptable.  

3.4 Pumps of each category shall be identical in all respects and shall be 

suitable for paralled operation and from the same manufacturer. The 

contractor shall furnish curves for paralled operation and pumps shall be 

selected for paralled operation. The contractor shall also furnished torque 

speed curves of the pumps. 

3.5 The minimum percentage of margin over the input power required at pump 

design point should be provided as mentioned here under. Motor HP. shall 

be suitable to cover complete operating ranges. 

            Motor K.W.                           % of Pump Design Point. 
        960 RPM – 360 m3/hr  at 10 m Head 15 KW     125% 

        1450 RPM – 100 m3/hr  at 10 m Head 5.6 KW                    125% 

 

The power rating of motor thus selected should be higher than mean power 

consumption on any point of the Ch. curve. 

3.6 Material of construction of pumps shall be as per data sheets enclosed. 

3.7 Pumps Sets along with its drive shall run smooth without under noise and 

vibration. Noise level shall be limited to 76 db and vibration to 50 microns 

after installation. 

3.8 All rotating parts shall be statically and dynamically balanced. 

3.9 Pump shall be make of as per GWSSB approved Current vendor list for 

Similar type of Pumps. 

3.10 Before placing the order for pumps approval to be obtained from RMC. 

3.11 The motor drive shall be totally enclosed Sq. cage induction submersible 

motor confirming to relevant I.S.S. 

3.12 GENERAL REQUIREMENTS: 

3.13 The calculation for system resistance is to be furnished along with offer. 

The HQ characteristic of pump to be super imposed on system resistance 
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curved and to be enclosed. with bid. The pump model shall be the one 

from the existing regular production range of the manufacturer. 

4.14 At least 5 units of the pump model shall be operation at different job sites.  

4.15 The pump sets are to be recommended in the prescribed size of Intake 

well only. There will not be any changes in the size of pump house. The 

layout of the  pump sets shall suit to that shown in the respective pump 

house drawing. 

4. CONSTRUCTION FEATURES: 

Construction Features shall be generally as specified hereunder : 

4.1 SUCTION HOUSING AND DISCHARGE OUTLET : 

The housing and discharge outlets should be of ERW confirming to its relevant 

LS. and free from blow hole slage inclusions and other determined defects. 

Housing and casing should be hydraulically tested up to 1.5 times shut-off 

pressure. 

4.2 Pump Casing  

Pump Casing shall be of CI as per IS 210 Gr FG  260.  & preferable with 

1.5 to 2% NICI  The  internal  surfaces shall be free of rough  spots.   The 

casing shall  have centre line discharge.   

4.3  IMPELLERS: 

Impeller / Impellers should be of mixed flow design, ensuring required 

performance free of oavification . It shall be dynamic balanced. Impeller 

shall be made raw water having turbidity up to 20,000 P.P.M. and 

maximum particle size of 10 mm. The material of impeller  shall be of S.S. 

ASTM A743 CF8M, semi open non clog type. 

4.4 Pump Shaft.  

 The  pump shaft shall be of  steel  (SS-410) as per  manufacturer's  

 standard.   The shaft shall be of one piece construction.   

 

4.3 SHAFT SLEEVE : 

The single piece shaft shall be designed for 0.05 nun maximum deflection 

at stuffing box face under worst condition of shut-off head renewable 

shaft sleeves shall be provided. It shall have surface finishing of 0.75 

Microns. The material of shaft sleeve shall be of SS AISI 431. 

4.4 MECHANICAL SEAL: 

The effective sealing shall be provided by high equality mechanical seal of 

appropriate design to prevent sandy and muddy water entrance into the 

motor. Suitably designed Axial thrust bearing should be provided. 

The sliding materials of Rotating and stationary parts of Mech. Seal shall 

be suitably designed to suits the application either made of metal carbide 
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i.e. silencer carbide / Tungsten carbide, as per the manufactures own 

design. 
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2.3.4  Pump Bearings   

Pump  bearings  shall  be of  the  antifriction  type.   The bearings  shall be 

able  to take normal thrust  loads  due  to unbalanced hydraulic loads 

on the  impellers plus the  weight of all rotating parts of the pumps.  

Pump bearings  shall  be designed with a minimum life of 40,000 hours.  

The  bearings shall    be  grease  lubricated  for  life,  and   shall   be 

maintenance free.  Fasteners  shall be of SS as per AISI 304. 

2.3.9 Fasteners.  

 All pump fasteners shall be in Stainless steel.  

2.5  Electrical Specifications.  

2.5.1  Submerged Motor. 

The  submerged  motor shall be dry,  squirrel  cage  type, suitable for three 

phase  supply, continuous duty, with class `F' insulation. Winding of the motor 

shall be  impregnated by  resin.  Motor shall have integral cable entry port 

and cable entry   shall  be properly sealed.  

The motor should  incorporate  aluminum die  cast stator & rotors   or  copper 

bar   to  ensure  better  starting  torque characteristics.     

The  enclosure for motor shall be IP-68.  Each phase of  the motors shall be 

provided with thermic switches or bimetallic electromechanical  temperature 

detectors.  The motor shall operate satisfactorily at all operating levels in wet 

well.  Cooling jackets should be provided, if required.  

2.5.2 Submerged Motor Cable.   

Each  pump shall be provided with 20 Mtrs. long  submerged cables  both for 

power  and   control cables, which shall  be terminated in the pump starter panel 

or in the  weather-proof junction  box, if pump starter panel is situated 

beyond  the length of the  submerged cable.    

 

2.5.3 Pump Starter Panel. :   Must be provided by Bidder.  

TESTS : 

INSPECTION AND TESTING AT MANUFACTURER'S WORKS : 

Inspection and testing at manufacturer's works  before dispatch in the presence 

of RMC representative shall be carried out as specified below: 

All required arrangement for the inspection & testing at Manufacturer’s site 

should be manage by bidder. 

All instruments and equipments required for such tests shall be provided by the 

vendor and the instruments shall be calibrated and certified by an approved 

independent testing authority. The testing data of the instruments shall not be 
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more than one month prior to the inspection. All the tests shall be carried out as 

per the relevant IS code. Before description of the tests to be carried out is as 

follows. 

HYDROSTATIC TESTS: 

All the pressure containing parts shall be tested with water at 1-1/2 times the 

maximum discharge pressure on the head characteristic curve or twice the rated 

pressure which ever is higher. 

Unless otherwise stated in data sheet, the hydrostatic test shall be conducted for 

a minimum duration of 30 minutes. 

MECHANICAL BALANCING: 

STATIC BALANCING: 

Major rotating components of the pumps like impeller, shaft etc. shall be 

individually statically balanced. 

5.2.2 DYNAMIC BALANCING : 

In addition to static balancing impeller and pump rotating assembly shall be 

dynamic balanced at rated speed of rotation. 

5.3 PERFORMANCE TESTING: 

Each pump shall be tested for its full operating range in accordance with the IS 

standard. Site conditions shall be stimulated as near as possible. 

Test shall be carried out with minimum NPSH as available at site for rated 

discharge and maximum discharge. Each pump shall be tested at its rated speed 

with its own motor for its entire working range. Test shall preferably be 

conducted with actual drive capacity motor. During pump testing, readings to the 

extent possible, shall be taken to correspond to the net effective range specified 

in the data sheet and ever its full working ranges from its closed valve condition 

to full valve open condition, Head, flow and overall efficiency characteristic 

curves shall be drawn. The curves produced shall be used to determine the 

capability of pump sets to meet the guaranteed performance at site. 

5.4 Pumps shall be offered for visual inspection to the purchaser before dispatch. 

Components of pump and assembly shall not be painted before inspection. 

5.5 MATERIAL TEST CERTIFICATE: 

Material test certificates for the various pumps components shall be furnished 

for purchaser's approval. 

2.5.1  Pumps.  
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Each assembled pump shall be shop tested by the manufacturer to  determine  

the  following  characteristics  within the operating range as specified.  

Head capacity curve, 

Brake horse power curve, 

Efficiency curve, 

Total power consumed,  

Vibration, (bare pump on no load), 

Balancing (impeller only).   

All the tests shall be conducted in accordance with the relevant I.S. / 

manufacturer’s  testing standards.   

Each pump performance test shall be documented by obtaining concurrent 

readings showing motor voltage and amperage, pump suction Head and pump 

discharge Head.  Such readings  shall be  documented  for at least 5 pumping 

conditions.  One  test shall be at the shut off Head.    

2.5.2 Test Certificates. 

In addition to the above tests/test certificates, manufacturer will also conduct 

and furnish test certificates for the following: 

Hydrostatic test on casing,  

Routine  test certificates on motor including  H.V .test and Meager test. 

Material   test  certificates  for   major   components certifying the grades of the 

materials used.     

2.7 Codes & Standards Applicable 

The design, manufacture and performance of the submerged sump pumps as 

specified in this specification shall comply with the requirements of the latest 

editions of applicable Codes and Standards, in particular the following : 

IS : 8034   -    Specification for submerged pump sets 

IS : 210    -    Specification for gray iron castings 

IS ; 318    -    Specification for leaded tin bronze ingots and castings 

IS : 1570   -    Schedule for wrought steels for general engineering  

(Part-V) purposes : stainless and heat resisting steels 

IS : 5120   -    Technical requirements for rotodynamic special  
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                          purpose pumps  

IS : 9137 -    Code for acceptance tests for centrifugal mixed flow  

   and axial  pumps - Class C 

IS : 9283 -     Specification for motors for submerged pump sets IS :  

10572 -    Methods of sampling for pumps. 

 Drawings, Data, Curves & manuals 

The Bidder shall submit the following along with his formal proposal besides the 

different information plate required as indicated elsewhere in this specification. 

Drawings 

Outline drawings showing the principal dimensions, weight and location of the 

suction and discharge connections of the pumps offered. 

Typical cross-section drawing showing various components of the pumps 

offered, materials of construction etc. 

Pump foundation details along with all design loads, direction and points of 

application. 

Drawing showing the lubrication system and sealing arrangement. 

 

Data & Curves 

Anticipated performance curves showing the following characteristics: 

Capacity vs. head 

Capacity vs. power 

Capacity vs. efficiency  

Capacity vs. NPSH required. 

Speed vs. torque curve of the pump corresponding to recommended mode of 

pump starting superimposed on speed vs. torque curves of the drive unit 

corresponding to 80%, 90%, 100% of the rated voltage (applicable only in the 

cases of pumps with drive motor power rating of 100 KW and above). 

Completely filled-in Technical Particulars   ( ANNEX – DATA SHEET  ) enclosed 

With this specification. 

A comprehensive write-up or brochure on the details of manufacturing and 

testing facilities in the shop of the manufacturer. 
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Complete descriptive and illustrated and literature on the pump and accessories 

offered. 

Any other data/information related to the erection and operation of the pump. 

The successful Bidder shall furnish the following drawings/data                                    

for Purchaser/Engineer’s approval after award of the Contract. 

All data furnished during bidding stage including details furnished in above  shall 

be treated as final and binding on the contraction. If, however, any change is 

essential during detail design stage for any improvement in the system, such 

changes shall be carried out only after containing Purchaser’s/approval. 

 Final versions of all the drawings, as mentioned  above. 

Test reports, performance curves and other particulars as required by the 

applicable clauses of this specification. 

Instruction Manuals 

The Instruction Manuals shall present the following basic categories of 

information in a comprehensive manner prepared for use by operating and/or 

maintenance personnel: 

Instruction for Erection. 

Instruction for pre-commissioning check-up, operation, abnormal conditions, 

maintenance and repair.  

Write-up on Controls and Interlocks provided. 

Recommended inspection points and periods of inspection. 

Schedule of preventive maintenance. 

Ordering information for all replaceable parts. 

Recommendation for type of lubricants, lubricating points, frequency of 

lubrication and lubricant changing schedule. 

The information shall be organized in a logical and orderly sequence. A general 

description of the equipment including significant technical characteristics shall 

be included to familiarize operating and maintenance personnel with the 

equipment. 

Necessary drawings and/or other illustrations shall be included or copies of 

appropriate final drawings shall be bound in the manual. Test, adjustment and 

calibration information, as appropriate, shall be included and shall be identified 

to the specific equipment. Safety and other warning notices and installation, 

maintenance and operating cautions shall be emphasized. 
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A parts list shall be included showing part nomenclature, manufacturer’s part 

number and/or other information necessary for accurate identification and 

ordering of replacement parts. 

Instruction Manuals shall be securely bound in durable folder. 

If a standard manual if furnished covering more than the specific equipment 

purchased, the applicable model (or other identification) number, parts number 

and other information for the specific equipment purchased shall be clearly 

identified. Sectional drawing to suitable scale and characteristic curves for the 

particular equipment supplied must be included in the instruction Manual. 

The Instruction Manual shall include the list of spare parts that have been 

procured along with the equipment. It shall also include list of all special tools 

and tackle furnished with complete drawings and instruction for use of such tool 

and tackle. 

The Instruction Manual with need approval of Engineer in the same fashion as 

that for drawings. 

2.8  Scope of  supply and erection  for  Allied works .  

Scope of supply will include but not restricted to- 

 Pump, motor with 30Mtrs. Long water proof submerged cable with 

Weatherproof  junction  box  to  terminate  the above submerged cable  and  

same cables to be extended up to MCC control panel & MCC room on a  suitable 

size cable try on outside the MCC room as well as above the sump slab suitable 

to  ( open to sky ) atmosphere. 

6.0 SPARE PARTS : 

The contractor shall supply list of spares for commissioning and first 3-Months 

continuous operation and maintenance shall described in the schedule of spare 

parts and accessories and tools. 

6.1 All spare parts shall be now, unused and strictly inter-chargeable with the parts 

for which they are intended to be replaced and shall be suitable packed after 

applying grease to prevent rusting whenever applicable for long storage under 

climatic conditions prevailing at the site. 

7.0 TOOLS AND TACKLES: 

7.1 A complete set of necessary special tools and test equipment shall be 

recommended by the contractor (you have not to supply but suggest only) or 

erection dismantling or for maintenance work to be carried out on any part of 

the pump sets during the life of pump set. 
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8.0 PROTECTION PACKING FOR TRANSPORTATION: 

8.1 Prior to dispatch from manufacturers works all equipment shall be adequately 

protected by painting or by other approved means for whole period of transit, 

storage and erection, against corrosion and incidental damage, including the 

effects of vertn in, sunlight, rain high temperature, and humid atmospheres. 

The equipments shall be packed to withstand rough handling in transit and all 

package shall be suitable for storage including possible delay in transit. 

10. SATISFACTORY WORKING REPORT OF SIMILAR PUMPS SHOULD BE 

ENCLOSED ALONG WITH THE OFFERS  

11.0  BID EVALUATION & cost loading 

Bid shall be evaluated on the following basis. 

11.1 For every KW of differential energy consumed, pumps will be cost loaded. 

The factor for loading shall be Rs.5,000/- KW difference on each pump for 

the period of five years. 

11.2 Bid shall be evaluate on percentage basis of  total net  bidding cost quoted 

by bidder. 

11.3 All required documentary evidence & certificates must be physicaly attach 

with technical bid as mentioned in prequalifying criteria. Bidder are advised 

to contact concern officer if they have any doubt. 

12.1 Each pump shall be provided with a name plate indicating the following 

minimum details. 

a) Design capacity  

b) Total head 

c) Speed 

d) Model number 

e)Manufacturer's serial number  

f) Weight of equipment 

g)Purchaser's tag number  

h) Impeller diameter 

i) Motor rating  

&  all other data which are necessary for information. 
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Part - B - Technical schedules 

GENERAL SPECIFICATION FOR SUPPLY ERECTION, TESTING AND 

COMMISSIONING 

 
Instruction will be given for installation of each pump looking to the position of 

water level in the sump. 
 

1.0  SCOPE 

This specification covers receiving, loading, un-loading, storing, erection, & 

testing and commissioning of all below mentioned mechanical / electrical 

equipment for satisfactory running of the pumping station at Railway Under 

Bridge on kalawad road, Near Mahila college. 

1.1 Any other items not specified but required for completion of the plant. I/ 

 

2.0  RECEIVING AND STORING THE MECHANICAL EQUIPMENT 

2.1 

Contractor shall examine all the equipments received at site for any physical 

damage and to see that all the accessories as indicated in drawing or purchase 

order have been received at site. After visual inspection, contractor shall make 

report and submit the same to corporation. It is the responsibility of contractor 

to take necessary action on the same. 

2.2  After delivery of the equipment, contractor shall see that all the 

equipments are  properly stored and maintained as per manufacturer's 

instruction manual. 

 

ERECTION OF EQUIPMENTS  

General Requirements 

(a) All labor including supervision personnel and all consumable materials, 

tools and tackles as may be required and the necessary instruments for 

efficient and expeditious erection of the equipment and materials shall be 

arranged by contractor including necessary repairs and rectification work 

if any. 

(b) Cleaning and overhauling of equipment at site before erection in 

accordance with instruction of engineer-in- charge and manufacturer's 

recommendation shall be done by contractor. 

(c) Fabrication work incidental to erection like scaffolding, supports 

transportation etc. shall be done by contractor and after completion of job 

he will remove the same. 

(d) Keeping the site clean during the day to day working shall be contractor's  

responsibility. 
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(e) The equipment shall be placed on respective foundation or support leveled 

and aligned with precision instruments, checked for proper clearance 

between moving and stationary parts wherever applicable. Grouting 

chipping and dressing of foundation is to be done by the contractor as 

required. 

3.2  Erection of Pumping sets  

3.2.1 Contractor shall arrange to inspect the foundations prepared for erection of 

pumps. Foundations shall be according to the supplier's drawing. Any 

modification/rectifications necessary for proper erection of pump sets shall 

be carried out by contractor. 

 

3.2.2 Erection shall be carried out in presence of corporation representative as 

per the instruction given by Engineer-in- charge or as per manufacturer's 

manual. The contractor shall be responsible for setting up and erecting the 

pump sets to the line and level required. 

 

3.2.3 Contractor shall depute sufficient number skilled and unskilled labor for 

 expeditious erection of pump sets. All labor shall be conversant with the 

 erection work. 

 

3.2.4 Civil work related to mechanical and electrical work shall be carried out by 

other agency. All related civil work shall be executed as per the 

detailed/drawing furnished by the contractor. Contractor shall satisfy 

himself that the work executed by other agencies are exactly as per his 

requirements. 

 

3.2.5 Pump and motor shall be oriented and leveled to the desired level by means 

of tapered metal wedge and packing pieces as per relevant piping drawing. 

The wedge and  packing pieces shall be provided atleast 25mm clearance for 

grouting. After correct alignment and leveling the grout shall be poured. 

After setting grout, the foundation bolts shall be pulled up heard and the 

alignment and level should be rechecked. 

 

3.2.6 Alignment shall be checked with dial indicator both axial and redial. The 

alignment  will be rechecked after discharge piping have been connected 

with pump.  Discharge piping' shall not transmit any load or strains on 

pumps. Alignment will  be witnessed by Engineer-in-charge. 

3.2.7 The approval of Engineer-in-charge shall in no way receive the contractor of  

 his  obligation under the contract. Contractor shall carry out rectification 

 of installation work later found to be improperly carried out. 

 

3.2.8 The central line of delivery & central line of header main cross each other at 

same level and all the two pumps to be join with one header main. 
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3.2.9 Pressure gauge shall be mounted with isolation and drain valve. 1/2" GI pipe 

shall be used for impulse. 

 

3.2.10 Final connection for electrical cable & instruments cable shall be done by 

contractor. 

 

4.0 TESTING AND COMMISSIONING 

4.1 Hydraulic  test 

 

On completion of erection work, pumping system shall be hydraulic tested. Test 

pressure shall be 1.5 time maximum pressure or twice the design pressure 

which ever is higher to prove the soundness of joint and system. The duration of 

test shall be not less than 30 minutes. 

 

4.2 All valves shall be operated throughout 100% of the travel and these should 

function without any trouble whatsoever. 

 

4.3 All pumps shall be run with the water from shut off condition to valve wide open 

condition. Head developed will be checked from discharge pressure gauge 

reading, capacity may be checked from flow indicator where available otherwise 

from the volume of fluid handled and duration of test. 

 

4.4 There should not be any undue vibration, leakage through gland, temperature 

rise,  noise, flow pulsation etc. 

 

4.5 Prior to commissioning the contractor shall check all items of electrical and shall 

draw  out the electrical motor insulation as stipulated in the electrical 

specification. Any  errors of manufacturing defect of any instrument shall be 

brought to the notice of  Engineer-in-charge. 

 

4.6   Contractor shall obtain written permission from the Engineer- in-charge for 

starting the  pump set.  

 
4.7 During commissioning and guarantee test run, it shall be the responsibility 

of the contractor to arrange required unskilled and skilled staff to operate 

and maintain the plant. Contractor shall arrange for all required 

commissioning spares and material to keep the plant running of 24 hours. 

 

4.8 During this period, it shall be the responsibility of contractor to train the 

owner's operating staff to operate the plant efficiently. 
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4.9 Contractor shall demonstrate the operation of plant at design flow and 

pressure. All items of plant shall be in approved working condition.  

 

5.0 GUARANTEE TEST RUN 

5.1  The guarantee test run shall be for at least seven consecutive days. 

However, it  can be reduced if necessary at the discretion of Engineer-in-

charge. 

 

5.2  The test shall be carried out during which guaranteed duties must be 

performed  continuously by each pumping units for a minimum period of 

12 hours, or as the Engineer-in-charge may determine. 

5.3 The contractor shall provide all necessary instruments and gauge required 

for  the test.  All instruments shall be calibrated prior to their use. 

Contractor shall furnish necessary certificates of approved testing authority 

to this effect. 

5.4 If test shows any deterioration in the performance of the plant of any item 

or the plant from the specified duties, the contractor shall rectify the same 

at no  extra cast to corporation. 

 

5.5 Handing over 

On satisfaction of guarantee test run in respect of complete plant. The 

pumps shall be deemed to have handed over to the purchaser. Necessary 

certificates to this effect will be issued to the contractor as per provision of 

condition of  contract. No certificate shall be issued for individual item of 

part of the plant. 
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GENERAL DATA SHEET FOR ZERO SUCTION SEWAGE TYPE SUBMERSIBLE 

PUMP 

 

For Duty Point : 10 mtr Head / 100 M3/Hr & ( 5.6 K.W Approx )  

 

Sr. Description 

1. Capacity of each Pump : 100 M3/Hr 

2. Total Head from all causes : 10mtr 

3. Pumps required   2 nos. 

4. Number of pumps running in parallel  None.  

5. Total duration of operation  Continuous 

6. Liquid to be pumped : Rain - Raw water direct from sump. 

7. Sp. gravity of liquid : 1.05  

8. Place of Installation : 
Sump 

 

9. Type of pump required : 
Vertical Submerged zero suction type centrifugal 

pump sets with water cooled jacketed motor.  

10. Speed of the pump : < or =1450 RPM  

11. Size of Suction and Delivery : 
Suction : Not required 

Delivery : As per OEM Standard 

12. Type of Drive 

: The  submerged  motor shall be dry,  squirrel  cage  

type, suitable for three phase supply, continuous 

duty, with class `F' insulation. Winding of the motor  

shall be impregnated by  resin.  Motor shall have 

integral cable entry port and cable entry  shall  be 

properly sealed.   

The pump motor should incorporate aluminum die 

cast stator & rotors   or copper bar   to  ensure  

better  starting  torque characteristics.The enclosure 

for motor shall be IP-68.  Each phase of  the motors 

shall be  provided with thermic switches or 

bimetallic electromechanical  temperature 

detectors.  The motor shall operate satisfactorily at 

all operating levels in wet well.  Cooling jackets 

should be provided.  
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13. 

 
Pump Construction 

: Pump Casing  

Pump Casing shall be of CI as per IS 210 Gr FG  260.  

The internal surfaces shall be free of rough spots.   

The casing shall have centre line discharge. It shall 

have a suction strainer.    

Impellers 

Impellers shall be S.S. ASTM A743 CF8M.Impellers 

shall be multi  vane open CF type.   

Pump Shaft.  

The  pump shaft shall be hard chrome plated steel  

or alloy  steel  (SS-410) as per  manufacturer's  

standard.  The shaft shall be of one piece 

construction.   

Mechanical seals  

Wherever applicable, double Mechanical seal shall 

be provided to prevent pumped liquid entering into 

the motor winding. The seals shall be situated in oil 

chamber to ensure proper lubrication.   

The face  combination  of lower mechanical  seal  

shall  be Silicon Carbide Vs Silicon Carbide and upper 

mechanical seal  shall be Carbon Vs Chrome Steel.  

Protective Coating. 

 The pumps shall be anti corrosive epoxy painted.    

14. Type of Lubrication 
: Pump  : Self water Lubricated 

Motor  : Grease Lubricated 

16. Ceiling efficiency : 66% without negative tolerance (Energy 

improvement coating not to be considered) No 

Advantage shall be given if efficiency is quoted 

more than ceiling efficiency. 

17. Power Loading  

(Rs. Per excess KW per  pump set) 

: Rs.5,000.00 / KW   

( Excess power consumed by motor at duty point ) 

18. 

 

Material of construction : Casing : 1.5 to 2 % Ni CI 

Pump shaft : S.S. 410  
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Impeller : S.S. ASTM A743 CF8M 

Wearing rings : Bronze (Zinc Free)  

Shaft sleeves     : SS AISI 431. 

Gland    : CI 

Other parts : CI 

   Suction strainer  : SS  

19 Method of Motor starting  Star / Delta, with required protections 

Starter panel must be provided by bidder. 

Starter Accessories must be of  

Siemens, ABB, L&T, Schnider. 

20 Power cable  As per OEM standard 

20 mtr long, PVC insulated three core flat 

submersible cable 

21 Max size limit of pump set in 

Diameter  

 As per OEM standard 

22 Pump with stand  As per OEM standard 

 

GENERAL DATA SHEET FOR ZERO SUCTION SEWAGE TYPE SUBMERSIBLE 

PUMP 

 

For Duty Point : 10 mtr Head / 360 M3/Hr & ( 15 K.W Approx )  

 

Sr. Description 

1. Capacity of each Pump : 360 M3/Hr 

2. Total Head from all causes : 10mtr 

3. Pumps required   4 nos. 

4. Number of pumps running in parallel  None.  

5. Total duration of operation  Continuous 

6. Liquid to be pumped : Rain - Raw water direct from sump. 

7. Sp. gravity of liquid : 1.05  
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8. Place of Installation : 
Sump 

 

9. Type of pump required : 
Vertical Submerged zero suction type centrifugal 

pump sets with water cooled jacketed motor.  

10. Speed of the pump : < or =960 RPM  

11. Size of Suction and Delivery : 
Suction : Not required 

Delivery : As per OEM Standard 

12. Type of Drive 

: The  submerged  motor shall be dry,  squirrel  cage  

type, suitable for three phase supply, continuous 

duty, with class `F' insulation. Winding of the motor  

shall be impregnated by  resin.  Motor shall have 

integral cable entry port and cable entry  shall  be 

properly sealed.   

The pump motor should incorporate aluminum die 

cast stator & rotors   or copper bar   to  ensure  

better  starting  torque characteristics.The enclosure 

for motor shall be IP-68.  Each phase of  the motors 

shall be  provided with thermic switches or 

bimetallic electromechanical  temperature 

detectors.  The motor shall operate satisfactorily at 

all operating levels in wet well.  Cooling jackets 

should be provided.  

13. 

 
Pump Construction 

: Pump Casing  

Pump Casing shall be of CI as per IS 210 Gr FG  260.  

The internal surfaces shall be free of rough spots.   

The casing shall have centre line discharge. It shall 

have a suction strainer.    

Impellers 

Impellers shall be S.S. ASTM A743 CF8M.Impellers 

shall be multi  vane open CF type.   

Pump Shaft.  

The  pump shaft shall be hard chrome plated steel  

or alloy  steel  (SS-410) as per  manufacturer's  

standard.  The shaft shall be of one piece 

construction.   
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Mechanical seals  

Wherever applicable, double Mechanical seal shall 

be provided to prevent pumped liquid entering into 

the motor winding. The seals shall be situated in oil 

chamber to ensure proper lubrication.   

The face  combination  of lower mechanical  seal  

shall  be Silicon Carbide Vs Silicon Carbide and upper 

mechanical seal  shall be Carbon Vs Chrome Steel.  

Protective Coating. 

 The pumps shall be anti corrosive epoxy painted.    

14. Type of Lubrication 
: Pump  : Self water Lubricated 

Motor  : Grease Lubricated 

16. Ceiling efficiency : 80% without negative tolerance (Energy 

improvement coating not to be considered) No 

Advantage shall be given if efficiency is quoted 

more than ceiling efficiency. 

17. Power Loading  

(Rs. Per excess KW per  pump set) 

: Rs.5,000.00 / KW   

( Excess power consumed by motor at duty point ) 

18. 

 

Material of construction : Casing : 1.5 to 2 % Ni CI 

Pump shaft : S.S. 410  

Impeller : S.S. ASTM A743 CF8M 

Wearing rings : Bronze (Zinc Free)  

Shaft sleeves     : SS AISI 431. 

Gland    : CI 

Other parts : CI 

   Suction strainer  : SS  

19 Method of Motor starting  Star / Delta, with required protections 

Starter panel must be provided by bidder. 

Starter Accessories must be of  

Siemens, ABB, L&T, Schnider. 

20 Power cable  As per OEM standard 
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20 mtr long, PVC insulated three core flat 

submersible cable 

21 Max size limit of pump set in 

Diameter  

 As per OEM standard 

22 Pump with stand  As per OEM standard 
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GENERAL DATA SHEET FOR ZERO SUCTION SEWAGE TYPE SUBMERSIBLE PUMP 

 

For Duty Point : 10 mtr Head / 100 M3/Hr & ( 5.6 K.W Approx )  

 

To be filled By Bidder 

 

Sr. Description ( Brand Name & Model No) : 

1. Capacity of each Pump :  

2. Total Head from all causes :  

3. Pumps required    

4. Number of pumps running in parallel   

5. Total duration of operation   

6. Liquid to be pumped :  

7. Sp. gravity of liquid :  

8. Place of Installation :  

9. Type of pump required :  

10. Speed of the pump :  

11. Size of Suction and Delivery : 
   

   

12. Type of Drive :  

13. 

 
Pump Construction 

: 
 

14. Type of Lubrication 
:    

   

16. Ceiling efficiency :  

17. Power Loading  

(Rs. Per excess KW per  pump set) 

: 
 

18. 

 

Material of construction :    
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19 Method of Motor starting   

20 Power cable   

21 Max size limit of pump set in 

Diameter  

  

22 Pump with stand   

 

GENERAL DATA SHEET FOR ZERO SUCTION SEWAGE TYPE SUBMERSIBLE PUMP 

 

For Duty Point : 10 mtr Head / 360 M3/Hr & ( 15 K.W Approx )  

 

To be filled By Bidder 

 

Sr. Description ( Brand Name & Model No) : 

1. Capacity of each Pump :  

2. Total Head from all causes :  

3. Pumps required    

4. Number of pumps running in parallel   

5. Total duration of operation   

6. Liquid to be pumped :  

7. Sp. gravity of liquid :  

8. Place of Installation :  

9. Type of pump required :  

10. Speed of the pump :  

11. Size of Suction and Delivery :    
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12. Type of Drive :  

13. 

 
Pump Construction 

: 
 

14. Type of Lubrication 
:    

   

16. Ceiling efficiency :  

17. Power Loading  

(Rs. Per excess KW per  pump set) 

: 
 

18. 

 

Material of construction :    

   

   

   

   

   

   

      

19 Method of Motor starting   

20 Power cable   

21 Max size limit of pump set in 

Diameter  

  

22 Pump with stand   
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02. DIESEL    GENERATOR  SET  (ALONGWITH  AMF      / AMF  CUM SYNCHRONISING 

PANEL. AS APPLICABLE) 
 
Supply, Installation, Testing and Commissioning of D.G. Set as per BOQ KVA rating at 0.8 

PF 

415 V ± 1% and 50 ± 1% Hz or better, 3 Phase, 4 Wire Diesel Generating Set complete with 

AMF or AMF cum synchronizing control panel, as applicable, and necessary controls and safety 

devices in panel confirming to relevant IS specification. The set must be continuous operating 

with a speed regulation of ± 1% or better. Diesel engine shall be conforming to relevant 

ISS/BSS/ISO with latest amendments and as per latest CPCB norms. 

 
DG set rating shall be for prime rating power (PRP) in accordance with ISO 

3046. 

 
DG Set shall meet all latest statutory / pollution control regulation requirement and applicable 

safety codes. 

 
GENERATING 

SET: 
  The generating set shall comprise diesel engine of adequate capacity directly coupled to 

an 

alternator   mounted   on  a  common   base  frame  and  with  floor  mounted   AMF  cum 

Synchronizing control panel as per details given below. 

  DG set is required  to function  at  places  situated  at an  altitude  up to 1000  M,  

ambient temperature up to 50°C and relative humidity up to 95%. 

  D.G. set should be able to start by push button 

starting. 

  The entire DG Set shall be with 2 year comprehensive warranty by manufacturer on 

the entire DG Set including Battery and Rubber Parts 

  The controller of DG panel shall be with RS-485 port (Modbus protocol) for remote data 

monitoring and logging. 

 
A.  ENGINE: 
  Diesel Engine shall have constant speed, water cooled, suitable for generating set application 

1500 RPM, powered by multi cylinder, turbo charged after cooled, cold starting, heavy duty 

type rated in accordance with ISO 3046 / IS with latest amendments 

  Engine should be preferably from the engine manufacturers who maintain quality – assurance 

to international standard of ISO 9001. 

  The noise level should not be more than 75db at 1m. distance and engine exhaust smoke 

emission level shall comply latest emission norms of MOEF, GOI. 

  Diesel Engine below 140 kVA rating shall have mechanical governing system and 140 kVA 

and above rating shall be with Electronic governing system. 

  The engine should have automatic belt tensioning arrangement for battery charging alternator 

system. 

  The engine should have facility for the indication of oil level in oil sump during running of 

the engine. 

  The engine water circular pump should be directly driven by engine gear system. V-belt 

driven system will not be adopted / accepted. 

  The engine should have equipped with the following accessories: 

1.   Fly wheel to suit flexible coupling with guard 

2.   Dry type air cleaner 

3.   Corrosion inhibitor liquid 
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4.   Fan blower type with guard 

5.   Radiator with guard 

6.   Water pump, centrifugal type, engine mounted 

7.   Fuel pump PT type, Fuel filter 

8.   Governor – Mechanical / Electronic type to meet test requirements as per ISO 8528 

9.   Fuel injection equipment 

10. Exhaust silencer, Hospital Grade type with spark arrestor. Height of exhaust pipe above 

DG room height shall be as per pollution control regulation and supported with M 

S angle iron supports and stay wires. The exhaust pipe to be wrapped with asbestos rope 

till the end point. 

11. Electric starting equipment comprising starting motor on 12/24 V DC supply. 

12. Lub oil cooler, Lub oil pump, Lub oil filter 

13. Turbo charger 

14. Solid state potentiometer  for increase or decrease of speed which can be wired 

with remote operation. (For DG with synchronizing only, not applicable for solo 

application) 

15. Any other as required. 

 

B.  INSTRUMENT PANEL (Power Control Unit): 
Micro-processor  based  power  control  unit  for  monitoring  metering,  protection  and  control 

system of D.G Set. 

 
Engine Alternator Engine Alternator Operator 

Metering Metering Protection Protection Interface 

Speed  of 

Engine in RPM 
3  Phase  voltage 

(phase  to  phase 

&  phase  to 

neutral) 

Low  lube  oil 

pressure 
Under Voltage Manual 

stop/start 

Lube  oil 
pressure 

3 Phase current High  water 
temperature 

Over Voltage Remote  start  / 
stop 

Coolant 

temperature 
Frequency High / Low DC 

voltage 
Under/Over 

frequency 
--- 

Running hours kVA Weak Battery Loss of sensing --- 

--- --- Over-speed Field overload --- 
 

C.  

ALTERNATOR: 
Alternator  shall  be  brushless,  self-excited,  Digital  automatic  voltage  regulator,  class  

‘H’ 

insulation, double bearing AC generator in accordance with IS:4722 with latest amendments 

with screen protected drip proof enclosure and damper winding on pole faces. 

 
D.  BATTERY: 
Set of staring batteries consisting of required nos. of 12/24 V, and of required AH 

capacity 

VRLA SMF (Valve regulated lead acid, sealed maintenance free) batteries connected in series 

with first charge of electrolyte with leads, lugs and terminals etc. duly installed on MS frame 

near the Engine. 

 
E.  BASE FRAME: 
The Engine and Alternator should be assembled on a sturdy fabricated, adequately 

machined 
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base frame, made out of high quality MS channels.The base frame should be provided with 

lifting facilities and drilled foundation holes suitable for installation in concrete foundation with 

anti-vibration mounting. DG set is to be supplied with anti-vibration mountings pad suitable for 

the D.G. Set load. 

 
F.  FUEL TANK: 
   Day fuel tank of adequate litres capacity with inlet and outlet pipe connections, filling 

cap, 

drain plug, level indicator and floor mounting pedestal along with hand operated fuel transfer 

pump and suitable hose. 

 The fuel tank shall be inbuilt part of the Genset. The fuel tank shall be suitable for 

minimum. Fuel filling point shall be outer side of canopy with locking facility.  

8 hours of operation of DG Set on full load.  

 
G. AMF OR AMF CUM SYNCHRONISING CONTROL PANEL: 
  Panel shall be fabricated from 14/16 SWG CRCA sheet and having CPRI test certificate for 

short circuit test.. 

  Current density of aluminum bus bar shall be max. 0.8 Amp / Sq. 

Mm. 

  Panel shall undergo anticorrosive treatment by 7 tank process and paint with 2 coats of base 

primer and then powder coated on outside and inside of panel. 

  Panel shall be suitable for auto start/auto changeover functions. 

  Panel  shall  be  floor  mounting,  dust  and  vermin  proof  and  consisting  of  the  following 

accessories. 

a)  4 pole ACB/ MCCB of 50 KA breaking capacity for alternator with overload and short 

circuit protection (for current rating <630A MCCB shall be provided and for current 

rating 630A & Above ACB shall be provided) 

b)  0 – 500 Volts Digital Voltmeter with Selector switch 

c)  Digital Ammeter of suitable range with selector 

switch d)  Current transformers for metering and 

protection 

e)  Digital frequency meter 

f)   Trivector Meter of with provision of indicating Maximum demand in KVA 

g)  Earth fault relay 

h)  Power factor meter. 

i)  Battery Charger consisting of: 

   Transformer & rectifier with surge protection network 

 D C Voltmeter 

 D C Ammeter 

 Selector switch for Trickle, off & boost and current adjustment 

j)  Electronic AMF / AMF Cum Synchronizing Logic – (Nb2 Or Equivalent) to cover the 

following functions as a minimum: 

 Mains supply failure monitor 

 Supply failure timer 

 Restoration timer 

 3 impulse Automatic engine Start / Stop attempts 

 Failure to start indication 

 Off / Manual / Auto / test Selectors 

 Power On / Off Switch 

  Synchronizing relay with load sharing arrangement with arrangement to change over 

MASTER (for AMF cum Synchronizing Panel) 
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Sr. No. Condition Indication Trip Annunciation 

1 Mains on Yes --- 

2 Generator on Yes --- 

3 Load on Mains Yes --- 

4 Load on generator Yes --- 

5 Low Lub Oil Pressure Yes Yes 

6 High water temperature Yes Yes 

7 Set fails to start (with alarm) Yes Yes 
 

 
 

SPECIAL NOTES: 

  Up to 70 kVA rating the engine can be Air cooled type and above 70 kVA rating engine shall 

be water cooled type. 

  70 kVA and above rating, the engine shall have turbo charged aspiration. 

  Above 180 kVA rating reverse power relay shall be provided in the control panel. 

  Above 500 kVA, the engine shall have turbo charger with after cooling. 

  Above 1010 kVA rating, differential relay protection with necessary CTs and auxiliary relay 

shall be provided. 

  The diesel engine generator set shall be with acoustic enclosure up to 1000 kVA. 

  The diesel engine can be naturally aspirated, turbocharged type or turbocharged with after 

cooler arrangement type as per respective manufacturer’s standards. 

  The  panel  shall  have  microprocessor  controller  for  AMF cum  synchronizing  function  + 

alternator protections. Even if the engine has its own controller having AMF or AMF cum 

synchronizing  features  as  inbuilt  part,  this  controller  should  be  used  for  taking  care  of 

alternator protections. 

 
H. ACCEPTANCE TEST 
Following tests shall be carried out for DG set by the vendor to the entire satisfaction of the 

purchaser at manufacturer’s works 

. 

 
a)  PHASE-I TEST : 
  Insulation resistance test sectional and overall. 

  Continuity test – sectional and overall. 

  All instruments and relays shall be tested under normal operating conditions. 

  High voltage test on power wiring of AMF cum Synchronizing panel and alternator. 

  Visual examination to ensure that the DG set and accessories are provided and the finish and 

general appearance of the work are as per specification. 

  Power frequency voltage test on AMF cum Synchronizing panel. 

  Routine test for alternator as per IS 4722. 

  Over speed test (1.1 times the rated speed for 2 min.) 

  Transient response test for sudden application and rejection of loads of 25%, 50%, 75% & 

100% of rated capacity. 

  Wave form test (type test results are acceptable) 

  Vibration, Noise level test. 

  Dimensions and alignment. 

  A no load test for a period of ½ hour continuously to see that the engine, alternator and other 

accessories are functioning normal. 
 

b)  PHASE – II TEST : 
  On successful completion of the phase I tests a full load test will be carried out for 4 hours 

continuously by loading artificially. 
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  The overall efficiency of the DG Set at ¼ load, ½ load and full load shall be worked out. 

  All  necessary  arrangements  for  testing  under  artificial  load  conditions  such  as  cables, 

electrodes, load and consumable like diesel, lubricating oil etc. shall be provided by the 

vender. 
I.  SPECIFIC REQUIREMENT 
  Auto synchronizing panel shall be with Auto load sharing & load management facility. 

  The vendor should be in possession of type and routine test certificate as per IS, issued by 

CPRI or any other testing laboratories and ISO 9001 certificate. 

  On receipt of purchase order the vendor shall submit the following drawings for approval 

before manufacturing: 

a) General arrangement 

drawing. b) Foundation 

drawing. 

c) Termination details of cable. 

d) Power and Control wiring drawing of AMF / AMF cum Synchronizing control panel of 

DG Set. 

e) Fabrication drawing of AMF / AMF cum Synchronizing control panel. 

  The scope of work shall include all transportation of the DG sets and its accessories to the 

site of work with utmost care in handling. All loading and unloading arrangements with 

necessary plants / equipment and tools shall be the part of the scope and all required man 

power shall also be provided by the vendor for unloading / shifting of the DG set to the DG 

room and installing in position as required. Supply & laying of power and control cable 

between DG set & control panel is including in the scope of work. 

  The vendor shall be responsible for all the safe custody of the DG sets and its accessories 

from the time of supply of DG sets, at site till installation, testing and commissioning and 

handling over the same to Client on satisfactory completion of work. 

  The vendor shall co-ordinate with other agencies during the course of the installation testing 

and commissioning of the DG set and shall provide all supervision if any required to guide 

for safe commissioning of the DG Set. 

  The installation work shall be started and completed immediately once the readiness of site is 

intimated to the vendor without any further delay. 

  All minor civil works like opening in wall for exhaust pipe & fuel pipe etc. required for 

installation of DG sets shall be included in the scope of the vendor. 

  The work of installation, testing and commissioning of DG set shall be done by qualified 

competent Engineer / Supervisors and all instructions shall be strictly followed for the 

completion  of  work  with  good  workmanship  as  required  and  as  per  the  IE  rules  and 

regulation of statutory body and other mandatory requirements. 

  The vendor has to supply the following items free of cost on commissioning of the DG set. 

 Technical literature, control and power circuit diagram, manufacturer’s manual of engine, 

alternator, Panel, etc. in number of sets as specified 

 List of essential spares, 

 one set of essential maintenance tools like grease gun, tool kit with Ratchet spanner set, 

torque wrenches, allen keys etc. 

  The routine test of engine and alternator shall be arranged at manufacturer’s premises by the 

supplier. Prior intimation shall be given regarding the readiness of engine and alternator for 

conducting the routine test as per relevant IS standards 

  Load testing of the entire installation or load as available (min. 40% of DG rating preferred) 

at site, shall be carried out at site, on commissioning of the DG set. 

  Vendor shall be responsible for obtaining necessary statutory approval for installation  & 

operation of D.G set (Electrical Inspector, Central / Local Pollution Control Board, etc.). 
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TECHNICAL DATA SHEET FOR DIESEL GENERATOR SET 

NO. PARTICULAR DESCRIPTION 

1 Rating As per tender / BOQ 

2 Qty. As per tender / BOQ 

3 RPM 1500 

4 Voltage 415 V TPN at 45°C ambient, 0.8 P.F.(lag) 
 

5 
 

Voltage  regulation 
± 1% of rated voltage for any loads between 

no load to full load. 

 
6 

Voltage  deep  (sudden  load 
application 0.0% to 100% at P.F. 

0.8) 

-5%, recovery time – 0.25 sec. 

7 Frequency 50 Hz. 

8 Prime mover Diesel Engine 

9 Service Prime mover for generating set 

10 Diesel Engine conforming ISO 3046 

 
11 

 
Air Intake System 

Air intake manifold 

Dry type air cleaner 

Vacuum indicator 

 
12 

 
Exhaust System 

Turbo Charger 

Exhaust manifold 

Residential two nos. silencer 
 

13 
 

Lubricating System 
Engine mounted lube oil pump 
Lubricating oil filter 

 

14 
 

Fuel System 
PT fuel pump with electronic governor. 
Replaceable fuel filter 

 

15 
 

Starting System 
24 V DC Electric Starter 

24 VDC battery charging alternator 

 
16 

AMF or AMF cum Synchronizing 

Panel  with  required  breaker  & 

control 

Yes, as specified in Tender / SOQ 

17 D.G. Set Controller Microprocessor based 
 
 

 
18 

 
 

 
Control Required 

Off / Manual / Auto Control Switch 
Emergency Stop 

Manual Run / Stop Control Switch 

Panel Lamp / Lamp Test Control Switch 

Adjustment  for  time  delay  start  /  stop  & 

Alternator voltage / Frequency. 

19 Metering  

 
A 

 
For Engine 

Starting Battery Voltage 

Lube Oil Pressure 

Engine Coolant Temperature 
 

B 
 

Electrical Parameter 
Current, Voltage, Frequency, kW, kWH, PF, 

kVA 

20 Protection / Warning 

A Engine Protection Over Speed Shutdown 
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  Low Lube Oil Pressure Warning / Shut down. 

Low Coolant Level Warning / Shut down 

Low Coolant Temperature Warning 

Low & High Battery Voltage Warning. 

Dead Battery Shutdown 

Over Crank Shutdown 

Fail to Crank Shutdown 
 

 
 

B 

 

 
 

Alternator 

Over Current Warning Shutdown 
Short Circuit Shutdown 

High / Low Voltage Shutdown 

Under/Over Frequency Shutdown/Warning 

Reverse Power (kVA &kVAr) Shutdown 

21 Alternator Make As per approved vendor list 

A Alternator Confirm to BS : 2613 / IS : 4722 

B Enclosure IP – 23 
 

C 
 

Insulation 
Class  ‘H’  with  Temperature  rise  limited  to 
Class ‘H’ 

 
22 

 
Engine Speed Governing Control 

To Provide Isochronous engine speed within ± 

0.25% for only steady state load from no load 

to full load. 

23 Flywheel with housing Yes 

24 Vibration damper Yes 

25 Acoustic Hood Yes 

26 Coupling Yes 
 

27 
 

Fuel tank 
14  SWG  Sheet  metal  with  drain  valve,  Air 

vent, Inlet & Outlet Connection. 

28 Fuel tank Capacity As per tender specs. (max.990 ltr.) 
 

29 
 

Fuel tank installation 
Floor  mounting  –  outside  the  acoustic 

enclosure 

 
30 

Engine testing 

At shop 

At site 

 
Yes 

31 Standard Tool kits Provided 
 
 

 
32 

Documents (Two sets each) 

Operation & Maintenance manual 

Parts catalogue / list 

Test Certificate of Diesel Engine 

Test Certificate of Alternator 

Test Certificate of D.G. Set 

 
 

 
Yes 
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To filled By bidder 

 

TECHNICAL DATA SHEET FOR DIESEL GENERATOR SET 

NO. PARTICULAR DESCRIPTION 

1 Rating  

2 Qty.  

3 RPM  

4 Voltage  
 

5 
 

Voltage  regulation 
 

 
6 

Voltage  deep  (sudden  load 

application 0.0% to 100% at P.F. 

0.8) 

 

7 Frequency  

8 Prime mover  

9 Service  

10 Diesel Engine conforming  

 
11 

 
Air Intake System 

 

 
12 

 
Exhaust System 

 

 

13 
 

Lubricating System 
 

 

14 
 

Fuel System 
 

 

15 
 

Starting System 
 

 
16 

AMF or AMF cum Synchronizing 

Panel  with  required  breaker  & 

control 

 

17 D.G. Set Controller  
 
 

 
18 

 
 

 
Control Required 

 

19 Metering  

 
A 

 
For Engine 

 

 

B 
 

Electrical Parameter 
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20 Protection / Warning 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A Engine Protection  

   

 

 
 

B 

 

 
 

Alternator 

 

21 Alternator Make  

A Alternator Confirm to  

B Enclosure  
 

C 
 

Insulation 
 

 
22 

 
Engine Speed Governing Control 

 

23 Flywheel with housing  

24 Vibration damper  

25 Acoustic Hood  

26 Coupling  
 

27 
 

Fuel tank 
 

28 Fuel tank Capacity  
 

29 
 

Fuel tank installation 
 

 
30 

Engine testing 
At shop 

At site 

 

31 Standard Tool kits  
 
 

 
32 

Documents (Two sets each) 

Operation & Maintenance manual 

Parts catalogue / list 

Test Certificate of Diesel Engine 

Test Certificate of Alternator 

Test Certificate of D.G. Set 
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03.  SPECIFICATIONS FOR OPERATION & MAINTENANCE WORK  

1.0 ADMINISTRATIVE PROVISIONS 
 

The following additional clauses shall apply only during the  Five  year of Operation and 

Maintenance period for entire system of sewage pumping station 

 
1.1 DEFINITIONS 

 

1.1.1 In  this  Agreement,  the  following words  and  expressions  shall  have  the  meanings  hereby 

assigned to them, except where the context otherwise requires: 
 

1. “Contract” shall mean the agreement between the Client and the Contractor along with 

all documents incorporated therein by reference and all documents incorporated by 

these Conditions of Contract. 
 

2. “Contractor’s Equipment” shall mean all equipment, instruments, tools, machinery 

and other appliances and things of whatsoever nature required for the fulfillment of the 

Contract or of the Contractor’s Obligations, but not including those items which are 

intended to form, or which form part of the Facility. 
 

3. “Contractor's Obligations” shall mean the obligation to execute the Project in its 

entirety and shall, without limitation, include the Contractor’s Operation and 

Maintenance. 
 

4. “Taking Over Certificate” shall mean the certificate to be issued when the whole of 

the Works or any sections or parts of the Permanent works have been substantially 

completed and satisfactorily passed the tests on completion in accordance with the 

provisions of the Contract. 
 

5. “Date of Taking Over” shall mean the date of issue of the “Taking Over Certificate” 

under the construction phase. 
 

6. “Defects Liability Period” shall mean the Defects Liability Period of 5 (Five) year for 

all  works commencing on and from Date of Taking Over during which the Contractor 

shall undertake the responsibilities, and have the liability for the facility (including 

Civil  Works,  mechanical  and  electrical  installations  including  all  allied  works  at 

sewage  pumping station(s). 
 

7. “Facility” shall mean the entire system to be designed and constructed in accordance 

with the provisions hereof, including the buildings, structures ,ramps, pits, pipes, 

fencing, lighting, testing and analysis equipment, tools, mechanical, electrical as well as 

safety equipment, Sewage pumping machinery, supplies, instruments and inventory 

incorporated therein, as well as all open areas within the site, and including any 

additions, modifications, alterations, replacement and repairs as may be made thereto 

from time to time. 
 

8. “Authority"  shall  mean  any  municipal  corporation,  authority  or  body  exercising 

executive,  legislative,  judicial,  regulatory  or  administrative  functions,  including, 

without limitation, any government / semi-government authority, agency, department, 

board, commission or instrumentality of Indian or any political subdivision thereof, 

court, tribunal, arbitrator or self-regulatory organisation. 
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9. “Law” shall mean and include all the provisions of all Indian statutes, regulations, 

ordinances, codes, official or other standards, administrative or other rules, zoning and other 

plans and restrictions, building and other permits, judgements awards and decrees of, or 

agreements with any Governmental, semi-Governmental or quasi-Governmental Authority, 

municipal corporation etc. as currently in effect or as may be in effect from time to time and /or 

as may be amended or supplemented from time to time. 
 
10. “Maintenance Standard” shall mean the requirements for maintaining, repairing, and 

renewing the Facility : 
 

a) As set forth in the   O & M Manual; 
 

b) Required pursuant to applicable Law; 
 

c) As may be necessary for keeping the facility in a satisfactory condition such that the 

Facility will continuously, comply with the Operation Standard; and 
 

d) As may be necessary to ensure that the Facility shall continuously be in an 

optimum condition and state in relation with the lifetime of the Facility. 
 
11. “ O & M Manual” shall mean the final Manual for the Operation and Maintenance of the 

Facility to be prepared by the Contractor in accordance with the Bid Documents. 
 
12. “Operation  and  Maintenance  Obligations”  shall  mean  the  obligation  of  the 

Contractor pursuant to the Agreement to operate and maintain the Facility on and from the 

Date of Taking Over until the date of completion of this Agreement. 
 
13. “Operation and Maintenance Period” shall mean the period starting on the Date of 

Taking Over and continuing for the term of the Agreement. 
 
14. “Operation and  Maintenance Price” shall mean the amount payable by the Client to the 

Contractor, for the fulfillment of the Contractor’s Operation and Maintenance Obligations. 
 
15. “Operation Standard” shall mean : 

 
a)  The Performance Guarantees; 

b)  All applicable Laws; 

c)  All of the requirements, policies and procedures set forth in the  O & M Manual d)  All 

other operational requirements set forth in this Agreement. 
 
16. “Performance Guarantees” shall mean the List of Guarantees offered/provided by the 

Contractor in its Bidder Submission pursuant of the Bid Documents. 
 
17. “Site” shall mean that specific area specified in the Bid Documents and shall include any 

other places as may be specifically designated by the Client from time to time as forming 

part of the Site. 

1.2 OBJECT OF CONTRACT 
 

1.2.1 RISKS AND OBLIGATION OF THE CONTRACTOR 
 
1.2.1.1 For the duration of COMPREHENSIVE O & M period, Contractor shall render and 

make available to the Client the following services:- 

a)  During testing & commissioning work, required Sewage and power will be the scope 
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of Contractor. 

b)  Drawl of sewage from the inlet chamber of sewage pumping station and passing through 

screens and collected into wet well and from the wet well to sewage pumping and then 

transfer of sewage up to proposed point of location to join the sewage into large size 

sewer through rising main. 

c)  Control and Operation of Sewage pumping Station with supply of all necessary 

spares, tools, consumables, lubricants, etc. 

d)  Routine Maintenance of all Buildings, mechanical & electrical installations and 

equipment and areas; at the site of sewage  pumping station 

e)  Management of the sewage pumping station in administrative and financial operations 

connected to Sewage pumping management; 

f) Training of   O & M staff of the Client. 
 
1.2.1.2 The Contractor shall take full responsibility for the care of the Facility and materials 

and Sewage pumping from the date of issue of the Taking-Over Certificate for the whole of 

the Works, until the date of completion of the Operation and Maintenance period,  

when the responsibility for the care shall pass to the Client. 
 
1.2.1.3 If any loss or damage happens to the Facility, or any part thereof, or materials or 

Sewage pumping for incorporation therein, during the period for which the Contractor is 

responsible for the care thereof, from any cause whatsoever, other than the risks defined in 

Sub-Clause 1.2, the Contractor shall, at his own cost, rectify such loss or damage so that the 

Facility conform in every  respect  with  the  provisions  of  the  Contract  to  the  satisfaction  

of  the  Client.  The Contractor shall also be liable for any loss or damage to the Works 

occasioned by him in the course of any operations carried out by him for the purpose of 

complying with his obligation. 
 
1.2.1.4 In the case of a combination of risks causing loss or damage any such determination shall 

take into account the proportional responsibility of the Contractor and the Client. 
 

1.2.2 RISKS AND OBLIGATION OF THE CLIENT 
 

1.2.2.1 For the duration of  COMPREHENSIVE  O & M Contract, Client will supply power only. 
 
1.2.2.2 Provide free access to the site and the Sewage pumping and all its components free of charge. 

 
1.2.2.3 Make  payments  to  the  Contractor  according  to  the  terms  of  this  Contract  as  

specified hereinafter. 
 
1.2.2.4 If the Client shall carry out work on the Site with his own workmen he shall, in respect of 

such work : 
 

a)  Have full regard to the safety of all entitled to be upon the Site, and 

 
b)  Keep the Site in an orderly state appropriate to the avoidance of danger to such persons. 

1.2.2.5 If the Client shall employ other contractors in the Site, he shall require them to have the 

same regard for and avoidance of danger. 
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1.3 COMMENCEMENT AND DURATION OF COMPREHENSIVE  O & M CONTRACT. 
 

1.3.1 The  O&M  Period  shall  commence  upon  issuing  of  Taking  Over  Certificate  under  

the construction phase of the project and shall continue for a period of Five (5) year, 

including defect liability period as mentioned in the Conditions of Contract. 
 

In  event  of  any  electrical  and  mechanical  fault,  the  contractor  has  to  attend  the  

same immediately. 
 

1.4 LIABILITY 
 

1.4.1 The Contractor will not under any circumstances be liable for costs or loss of profit that 

the Client may incur as a result of the unavailability of the Sewage pumping on account of 

force major. 
 

1.5 INSURANCE 
 

1.5.1 The  Contractor  shall,  without  limiting  his  or  the  Client’s  obligations  and  

responsibilities 

insure: 
 

a)  The Works, together with materials and Sewage pumping for incorporation therein, to 

the 

full replacement cost (term “cost” in this context shall include profit). 
 

b)  The Contractor’s Equipment and other things brought onto the Site by the Contractor, for 

a sum sufficient to provide for their replacement at the Site. 
 

1.5.2 The insurance detailed above shall be in the joint names of the Contractor and the Client at 

the Contractor’s cost and shall cover the Client and the Contractor against all loss or damage 

from whatsoever  cause  arising,  other  than  as  provided  from  the  start  of  the  operation  

and maintenance until the date of completion of operation and maintenance in respect 

of the Facility or any Section or part thereof as the case may be. 
 

1.5.3 Any amounts not insured or not recovered from the insurers shall be borne by the  

Contractor in accordance with their responsibilities. 
 

1.5.4 The Contractor shall, except if and so far as the Contract provides otherwise, indemnify 

the 

Client against all losses and claims in respect of 

: 

a) Death of or injury to any person, 

or, 

b) Loss of or damage to any property (other than the 

Works), 
 

Which may arise out of in consequent of the Operation and Maintenance of the Facility and 

the remedying of any defects therein, and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto, subject to the 

exceptions defined above. 
 

1.5.5 The “exceptions” referred to are: 
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a) The permanent use or occupation of land by the Works, or any part 

thereof. 
 

b) The right of the Client to execute the Works, or any part thereof, on, over, under, in 

or through any land, 

c) Damage to property which is the unavoidable result of the execution and completion of 

the Works, or the remedying of any defects therein, in accordance with the contract, 

and 
 

d) Death of or injury to persons or loss of or damage to property resulting from any act or 

neglect if the Client, his agents, servants, or other contractors, not being employed by 

the Contractor or  in respect of any claims, proceedings, damages, costs, charges and 

expenses in respect thereof or in relation thereof or, where the injury or damage was 

contributed to by the Contractor, his servants or agents, such part of the said injury or 

damage as may be just and equitable having regard to the extent of the responsibility of 

the Client, his servants or agents or other contractors for the injury or damage. 
 
1.5.6 The Client shall indemnify the Contractor against all claims, proceedings, damages; costs, 

charges, and expenses in respect of the matters referred to in the exceptions defined above. 
 
1.5.7 The Contractor shall, without limiting his or the Client’s obligations and responsibilities as 

above, issue in the joint names of the Contractor and the Client, against liabilities for death of 

or injury to any person or loss of or damage to any property (other than the Facility) arising out 

of the Operation and Maintenance of the project other than the exceptions defined. 
 
1.5.8 The insurance policy shall include a cross liability clause such that the insurance shall apply to 

the Contractor and to the Client as separate insurers. 
 
1.5.9 The Client shall not liable for or in respect of any damages or compensation payable to any 

workman or other person in the employment of the Contractor or any Subcontractor, other than 

death or injury resulting from any act or default of the Client, his agents or servants.   The 

Contractor shall indemnify and keep indemnified the Client against all such damages and 

compensation, other than those for which the Client is liable as aforesaid, and against all 

claims, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 

relation thereto. 
 
1.5.10  The Contractor shall insure against such liability and shall continue such insurance during the 

whole of the time that any persons are employed by him on the Facility.   Provided that, in 

respect of any persons employed by any Subcontractor, the Contractor’s obligations to insure 

as aforesaid under this Sub-Clause shall be satisfied if the Subcontractor shall have insured 

against the liability in respect of such persons in such manner that the Client is indemnified 

under the policy, but the Contractor shall require such Subcontractor to produce to the Client, 

when required, such policy of insurance and receipt for the payment of the current premium. 
 
1.5.11  In the event that the Contractor or the Client fails to comply with conditions imposed by the 

insurance policies effected pursuant to the Contract, each will indemnify the other against all 

losses and claims arising from such failure according to the Contract Conditions. 
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1.6 STAFF 

 

1.6.1 All Contractor’s staff employed at the Sewage pumping at any time during the period covered 

by the present Contract will be provided by him. The Client is not liable for staff in any way 

and cannot be held responsible in the event of litigation of any sort between the Contractor and 

members of Sewage pumping staff or their representatives. 
 
1.6.2 All decisions related to staff numbers and qualifications should be approved by the Client. 

1.6.3 The Contractor undertakes to comply with applicable legislation and the code of labour law on 

matters of health, hygiene and safety, and shall assume responsibility for works required in the 

event of any change in applicable regulations. 
 
1.6.4 The Contractor shall provide the following staff for the operation & maintenance : 

 

(1) Pump Operator(skilled) - 1 no. per shift  

 
During COMPREHENSIVE  O & M period of 24 hours a day & 7 days a week, minimum one 

persons must be present on sewage pumping station.  

 

1.7 PENALTY 

 
Failing the execution of the operation, maintenance, servicing & comprehensive repairing 

work as per the tender document, the penalty will be applicable as per the mention in the 

tender. If the penalty occurs three times in the month, then the contract shall be liable to 

terminate, security deposit shall be forfeited and party shall be black listed in the RMC. 

 
1.7.1 Due to negligence, forget ness, irresponsibility of contractor’s staff, Pump sets and Machinery 

remains in non usable condition / idle for more than Two day  due to fault condition / 

breakdown, then in such a case penalty as mention below shall be recoverable from 

contractor’s O & M bill. If such incidents occur three or more times in one month, then RMC 

can terminate the O & M Service and Comprehensive repairing work contract. 

 
Idleness up to 7 days : Rs. 400/- per day per pump 

Idleness for 8 days & above   : Rs. 700/- per day per pump 

 
1.7.2 Spare pumps shall also be kept ready for operation. If spare pump is not ready for operation for 

work more than five days RMC will deduct Rs.500/-per day per pump as penalty from their 

bill. 

 
1.7.4 If  fault  occurs  in  any  electrical  machineries  that  should  be rectified or faulty parts should 

be replaced within 16 hours. Otherwise penalty of Rs.5000/- Per day will be deducted from the 

contractor's bill. 

 
1.7.5 (a) If the Contractor does not recruit / deploy the 'Personnel' identified as per the schedule or 

remain absent then penalty / Liquidated Damages will be deducted as follows: 

 
For Pump Operator : Rs.700/- per person per day.  

 

 
(b) Force majeure means an event beyond the control of the contractor and not involving the 
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contractor’s fault or negligence and not force able. Such events may include but are not 

restricted to, acts of the contractor either in its sovereign or contractual capacity, wars or 

revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. 

1.8 TERMINATION 
 

1.8.1 Termination by the Client 
 

The relevant clause of the General Conditions of  Contract shall be applicable in this case. 
 
1.8.2 Termination by the Contractor 

 
The relevant clause of the General Conditions of  Contract shall be applicable in this case. 

 
1.9 FORCE MAJEURE 

 

The relevant clause of the General Conditions of  Contract shall be applicable in this case. 
 
1.10 CONTRACT INTERPRETATION AND DIPUTES SETTLEMENT 

 

1.10.1  The relevant clause for Amicable Settlement of Disputes of the General Conditions of Contract 

(Part I) shall apply. 
 
1.11 ASSIGNMENT 

 

1.11.1  The Contractor will not be entitled to sub-contract any part of his obligation to any third party 

without prior approval of the Client. 
 
1.12 COMPLETION OF THE CONTRACT 

 

1.12.1  On the date of Contract Completion or if the Contract is terminated, all the installations, works 

and equipment placed under the Contractor’s responsibility shall be handed over to the Client, 

at no cost, in good working order, except for normal wear and tear. The Client may perform 

any inspections, tests or expert appraisals he shall consider necessary with a view to checking 

that the property is in good working order. 
 
1.12.2  At the end of O&M period, the Contractor shall be entitled to receive an Operation and 

Maintenance Completion Certificate within twenty-one (21) days, of the completion of the 

Contract. 
 
1.12.3  The delivery of such Completion Certificate will relieve the Contractor from his responsibility 

as regard to the Operation and Maintenance and confirm that the Contractor has fulfilled all of 

his obligations under the contract. 
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2.0 : TECHNICAL PROVISIONS 
 

2.1 NOT USED 

 
2.2 MAINTENANCE 

 
2.2.1 The Contractor shall be responsible for routine as well as corrective (preventive) maintenance 

of hydraulic, mechanical, electrical equipment as well as miscellaneous equipment and 

instruments as described in Conditions of Contract for O&M. 

 
2.2.2 The  Contractor  shall  be  responsible  for  carrying  out  regular  servicing  and  lubrication  of 

machines, complying with maintenance instructions as defined in the Operation and 

Maintenance manual, and ensuring that electromechanical equipment and motors operate 

correctly at all times. 

 
2.2.3 The Contractor shall ensure that measurement systems operate correctly at all times. 

 
2.2.4 The Contractor is responsible for the maintenance of the landscaped areas inside the client’s 

Sewage pumping fences. 

 
2.2.5 The Contractor shall be responsible for maintenance of inlet and screen chambers as well 

as wet and dry well, pumping machineries as well as mechanical & electrical installations / 

equipments. 

2.2.6 During non operating period of six month i.e 1st December To 31st May every year during 

contract period of 05 year, Custody of pumping station shall remains with contractor & 

necessary arrangement shall be on the part of contractor without any extra cost. 

 
Performance Standards 

 
The Contractor will operate and maintain in a state of continuous operational readiness all 

Sewage pumping and systems to meet the incoming flow.   It shall remain the Contractor’s 

responsibility to ensure that sewage pumping systems are at all times able to operate to the 

maximum capacity of the installed duty Sewage pumping. 

 
All Sewage pumping installation shall be operated within their designed limits.  The Contractor 

shall operate the Sewage pumping strictly within these operating ranges and shall manage the 

operation of the sewage pumping to achieve optimum performance as far as possible. 

 
2.3 CONSUMABLES AND UTILITIES SERVICES - SPARE PARTS - STORES 

 
2.3.1 CONSUMABLES AND UTILITIES SERVICES 

2.3.1.1  Unless stipulated otherwise elsewhere in the document, for the duration of the 

COMPREHENSIVE O & M period, the Contractor will be responsible for the supply and 

control of lubricants, spare parts, tools and consumable materials excluding electrical power, 

necessary for the continuous operation of the works. 

 
2.3.1.2  The  Contractor  will  manage  the  consumables  and  utilities  services  to  ensure  their  most 

economic consumption and to minimize wastage. 

 
2.3.1.3  Power required for COMPREHENSIVE O & M for 5 (Five) years will be supplied free of cost 

by   the client from Power Supply   Company. If any   other energy   required for 

COMPREHENSIVE   O & M will have to be borne by contractor. 
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2.4 SPARE PARTS AND STORES 

 
2.4.1 The store’s inventory, the issuing and recording of spare parts will be the responsibility of the 

Contractor. 

 
2.4.2 The Contractor is also responsible for providing required spare parts, tools and any other 

material required during  year of operation and maintenance period by free of cost, and also 

bare the cost of storing and safeguarding also. 

 
2.4.3 The Contractor will make all necessary arrangements to ensure the continuous supply of spare 

parts and material for the works as would ensure uninterrupted operation and shall be supplied 

free of cost. 

 
2.4.4 Spare parts shall be supplied by the Contractor and the same will be used during Five year 

operation and maintenance period free of cost. Any spare parts not used during the O&M 

period shall be handed over to the Client at no cost. 

 
2.4.5 The quality of spare parts, lubricants etc. required for COMPREHENSIVE  O & M activities 

will be checked frequently by the Engineer-in-charge or his representative and the quality / 

brand of each will be approved.  The material without approval shall not be allowed to be used 

and such material shall be immediately removed from the site in presence of the Client with a 

letter, addressed to the Engineer-in-charge as a confirmation. 

 
2.5 MISCELLANEOUS EQUIPMENT 

 
2.5.1 OFFICE 

 
All the furniture and administrative office equipment etc. required shall be furnished by the 

Contractor. Costs of operating Administrative office and supplies shall be borne by the 

Contractor. 

 
The Contractor shall take out subscriptions for standard telephone lines. Running cost for the 

telephone will be borne by the Contractor. 

 
2.5.2 PUMPING STATION COMPLEX 

 
Cost of operation and maintenance and housekeeping of sewage pumping station complex 

including domestic water supply and drainage, roads, gardens, electrical installations, etc. will 

be borne by the contractor. 

 
2.6 INSPECTION 

 
2.6.1 GENERAL PROVISIONS 

 
2.6.1.1  The Client shall check the operation of the pumping or designate an organization of his choice 

to carry out inspections regularly. The Client or the organization appointed by him shall check  

that  the  Contractor  is  performing  the  tasks  for  which  he  is  responsible  with  due 

diligence. The Contractor shall at his cost provide all the assistance the Client requires to 

complete these inspections. 

 
2.6.1.2  Before  any  inspection,  the  Employer  shall  give  prior  written  notice  of  one  day  to  the 

Contractor, indicating the name(s) of the person(s) empowered to carry out such inspection in 

the name of the Client. 
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2.6.2 MEASUREMENT AND ANALYSIS 

 
The Client has the right to perform any analysis or inspection he deems necessary.  Before any 

inspection, the Client shall give a prior written notice of one day to the Contractor and shall 

cover the costs of such action. 

 
2.7 PUMPING STATION COMPLEX VISITS 

 
2.7.1 At the end of each month, or at the initiative of the Client, a visit shall be organized so that 

both parties can check the condition of the installations at the Sewage pumping complexes. 

 
2.7.2 A report shall be drawn up to record the opinions of both parties. The Client reserves the right 

to call in equipment manufacturers or specialized technicians for these visits. 

 
2.7.3 These visits shall provide an opportunity for examining maintenance programs and operating 

procedures and improvements requiring additional investments. 

 
2.8 DOCUMENTS TO BE PROVIDED BY THE CONTRACTOR 

 
2.8.1 OPERATION LOG BOOK 

 
2.8.1.1  The Contractor shall keep a permanent record of Sewage pumping station operation (logbook). 

This log book shall be kept at the site and shall be presented on request to agents approved by 

the Client. 

 
2.8.1.2  On a daily basis, the following information shall be recorded in the log book : 

 
a)  Reading from the different meters, indicators and recorders (including but not limited to 

consumption of energy, volume of sewage lifted, operating times of the different electro- 

mechanical & instrumentation equipments), voltage etc. as required. 

 
b)  Report of visits by persons other than those of the Client and the Contractor to the Facility. 

 
2.8.1.3  The Contractor shall also indicate any significant modifications to the set-up characteristics of 

the  installation,  shut-downs,  anomalies  or  incidents  that  have  occurred  with  respect  to 

operation. 

 
 
 

          ADDITIONAL CITY ENGINEER  
   Rajkot Municipal Corporation 

 


