



Rajkot Municipal Corporation

Solid Waste Management

Corrigendum/Addendum

Name of Work : Design, Built, Own, Operate & Maintain the Construction & Demolition (C&D) waste management system for treatment of Construction & Demolition (C&D) waste in Rajkot On Public private partnership Basis for a period of 20 Years.

REQUEST FOR PROPOSAL No. RMC/SWM (WOW Cell)/2021-22/01

Corrigendum		
Sr. No.	As per RFP	As per this corrigendum now considered as
1	Submission Details : 1) Last Date of Submission: Up to 16-10-2021 18:00 hrs IST	Last Date of Submission: Up to 27-10-2021 18:00 hrs IST
2	Rajkot Municipal Corporation's Role/Obligations: 1) 1.5 acres Land will be allotted at a lease rent for Rs. 1/sq. m.t./year.	Rajkot Municipal Corporation's Role/Obligations: 1) 3 acres Land will be allotted at a lease rent for Rs. 1/sq. m.t./year.
3	The key details of the project may broadly be summarized as under: * Waste Quantity under the EOI: 18250 per Year	The key details of the project may broadly be summarized as under: RMC will facilitate/provide 18250 TPA minimum C&D waste quantity to be processed for the period of one year After completion of every year, RMC will review the quantity of C&D waste to be processed. If RMC fails to facilitate/Provide 18250 M.T. per annum C&D waste to the agency then 50% of sanctioned tipping fee per M.T. will be paid for shortfall quantity from 18250 M.T. per annum.

Addendum

1	Penalty Clause : If agency will fail to process 1500 M.T. per month to process supplied C&D waste from RMC then 10% of sanctioned tipping fee per M.T. will be taken as penalty for short fall quantity of process waste in same month.
2	Rajkot Municipal Corporation's Role/obligations (page No. 5 of 7) 5) : RMC fully reserves the right to terminate the work/agreement at any point of time during entire concession period.

Sd/-
Deputy Commissioner
Solid Waste Management
Rajkot Municipal Corporation

Rajkot Municipal Corporation

Solid Waste Management Department (WOW Cell)

Minutes of the Pre-Application Conference held on 06-10-21 at 5:00 p.m. of EOI for design, Design, Built, Own, Operate & Maintain the Construction & Demolition (C&D) waste management system for treatment of Construction & Demolition (C&D) waste in Rajkot On Public private partnership Basis for a period of 20 Years.

A Pre-Application Conference was held in the, WOW Cell, Solid waste management, Room no.2, Central Zone, Dhebar road ,Rajkot in the office of Deputy Executive Engineer on 5:00 p.m. In the pre-bid meeting followings participants were present.

- (1) Mr. A. H. Dave - Deputy executive Engineer (WOW CELL)
 (2) Mr. R. L. Bhalodiya - Assistant Environment Engineer (WOW CELL)

In Pre –bid meeting no agency of their representatives remained present. But RMC received online pre bid quarries and its clarification is mentioned as under.

Sr	Representation by the agency	Clarification by RMC
Jay Vachhraj Road ways and Earth Movers		
1	We request RMC to provide Power connection as per requirement of works.	As per RFP
2	Owner of this land is RMC, Hence we request RMC to take approval from GPCB.	As per RFP
3	We request to provide 200-300 TPD C&D Waste instead of 50 TPD	Minimum Capacity of Treatment plant will be as per RFP. It can be expanded as and when required in future by mutual agreement.
4	If RMC fail to provide 50 TPD on a average in the month, RMC have pay bill as per average 50 TPD in the month.	RMC will facilitate/provide 18250 TPA minimum C&D waste quantity to be processed for the period of one year After completion of every year, RMC will review the quantity of C&D waste to be processed. If RMC fails to facilitate/Provide 18250 M.T. per annum C&D waste to the agency then 50% of sanctioned tipping fee per M.T. will be paid for shortfall quantity from 18250 M.T. per annum.
5	If RMC cannot provide 200-300 TPD C&D Waste than RMC will give us permission for bring stones from outside and crush at site.	Accepted
6	We request RMC to mandatory use of 70% Paver block made of C&D waste in all paver block use by RMC.	Not Accepted, As per C&D waste Management Rules 2016.
7	We request RMC to mandatory use of 70% bricks made of C&D waste in all red bricks use by RMC.	Not Accepted, As per C&D waste Management Rules 2016.

8	We request RMC to mandatory use of 70% divider made of C&D waste in all divider use by RMC.	Not Accepted, As per C&D waste Management Rules 2016.
Surat Green Precast Pvt Ltd. (SGPPL)		
1	<p>Minimum Capacity of Treatment Plant must be of at least 300 TPD</p> <p>As Comparison Rajkot city possess 686 km² area which is greater than Ahmedabad 464 km² and Surat 474.2 km² and C & D Treatment and management facility in Ahmedabad is (1000 TPD) whereas in Surat it is of (300 TPD) which can be possibly extend up to 500 TPD. For successful Implementation C& D waste Treatment & Management facility in Rajkot the Process Capacity must be of minimum 300 TPD.</p>	Minimum Capacity of Treatment/processing plant will be as per RFP. It can be expanded as and when required in future by mutual agreement.
2	For smooth Processing and effective management of C& D waste Minimum 3-acre land is required.	03 Acre land will be provided.
3	During Operational phase 50% Waste surety must be provided by RMC and if in any case this requirement is not fulfilled then RMC must pay minimum liable charges to agency to meet regular expenses and for successful and smooth operation.	<p>RMC will facilitate/provide 18250 TPA minimum C&D waste quantity to be processed for the period of one year After completion of every year, RMC will review the quantity of C&D waste to be processed.</p> <p>If RMC fails to facilitate/Provide 18250 M.T. per annum C&D waste to the agency then 50% of sanctioned tipping fee per M.T. will be paid for shortfall quantity from 18250 M.T. per annum.</p>
Centre for Development Communication Trust (CDC), Jaipur		
1	<p><u>Extension of Bid Submission</u></p> <p>However, before making a realistic bid, we want to gather and analyse ground level information for which experienced technical staff is working and due to long Navratri break in between and to prepare bid submission and to make our best competitive offer we need few more times and accordingly, you are requested to extend the due date of the bid submission by at least 15 (fifteen) days.</p>	Time Limit For Submission of Bid will be extended for 7 Days.

Note :- 1) Please refer Separate Corrigendum/addendum, which will be uploaded on RMC website.

2) The minutes of meeting will form part of the tender document.

Sd/-
Deputy Commissioner
Solid Waste Management
Rajkot Municipal Corporation

Copy forwarded with respect to:-

- The Municipal Commissioner, RMC - for information