## RAJKOT MUNICIPAL CORPORATION

e - Tender No.RMC/ENGG/WZ/23-24/73



## **Bid Documents For**

# SUPPLY AND REPAIRING OF INTERLOCKING PAVING BLOCKS IN ROAD SIDE SHOULDERS OF RADHA PARK SOCIETY IN WARD NO.10



Milestone dates for e-tendering are as under	
1. Downloading of e-documents	05-09-23 To 25-09-23 upto 17.00 Hrs.
2. Pre-bid meeting in the O/o CE	15-09-23 at 11:00 Hrs
3. Last date for online submission	25-09-23 upto 18.00 Hrs.
4. Submission of EMD, Tender fee and	Before 27-09-23 upto 18.00 Hrs.
other documents for verification by	
Regd.Post.A.D. / Speed Post	
5. Opening of Technical Bid	29-09-23 at 11.00 Hours onwards
6.Verification of submitted documents	29-09-23 at 11.00 Hours onwards
(EMD, e - Tender fee, etc.)	
7. Agency to remain present with	30-09-23 between 16.00 to 17.00 Hrs
original documents for verification	
8.Opening of Price Bid (For Technically	03-10-23 at 11.00 Hours onwards
qualified bidders only)	
9.Bid Validity	180 Days

2023-24

CITY ENGINEER (SPL)
RAJKOT MUNICIPAL CORPORATION
SHRI HARISINHJI GOHIL BHAWAN
WEST ZONE, 150 FT RING ROAD,
RAJKOT - 360005 (GUJARAT)

## RAJKOT MUNICIPAL CORPORATION

## **BID DOCUMENT FOR**

# SUPPLY AND REPAIRING OF INTERLOCKING PAVING BLOCKS IN ROAD SIDE SHOULDERS OF RADHA PARK SOCIETY IN WARD NO.10

PART-I

Section-1 Invitation to Bid, Instructions to

Bidders and Formats.

Section-2 General Conditions of Contract

PART-II

Section-3 Technical Specifications

**PART-III** 

Bill of Quantities (With Price)

# **ABBREVIATIONS**

## Statement showing the details of abbreviations

Full Form	Abbreviation
CITY ENGINEER (SPL)	ACE
Operation and Maintenance	O&M
Net Present Value	NPV
Engineering Procurement and Construction	EPC
Paschim Gujarat Vij Co. Ltd.	PGVCL
Critical Path Method	СРМ
Reinforced Cement Concrete	RCC
High Ground Level Reservoir	HGLR
Kilometer	KM
Mild Steel	MS
Bureau of Indian Standard	BIS
American Water Works Association	AWWA
American Petroleum Industries	API
Million Liter per Day	MLD
High Yield Strength Deformed bar	HYSD
Corrosion Residence Steel	CRS
Ordinary Portland Cement	OPC
American Standard for Testing of Material	ASTM
Flux Compensated Magnetic Amplifier	FCMA
Cost Insurance and Freight	CIF
Free On Board	FOB
EX – Works	EXW

# PART - I SECTION - 1

# **INVITATION FOR BIDS**

## RAJKOT MUNICIPAL CORPORATION e-TENDER NOTICE

The e-Tenders are invited with two bid system by e-Tendering from the experienced contractors registered in GWSSB / State Government / Central Government / Semi Government in appropriate class for below mentioned work:

001	sovernment in appropriate class for below mentioned work.			
Sr No	Name of work	<ul><li>a) Estimated cost in Rs.</li><li>b) EMD</li><li>c) E-TENDER fee</li><li>d) Time limit for completion of work</li></ul>		
1	SUPPLY AND REPAIRING OF INTERLOCKING PAVING BLOCKS IN ROAD SIDE SHOULDERS OF RADHA PARK SOCIETY IN WARD NO.10	a) Rs.9,35,000/-		
	e-TENDER No.RMC/ENGG/WZ/23-24/73			

Milestone dates for e	e-tendering are as under	
1. Downloading of e-documents	05-09-23 To 25-09-23 upto 17.00 Hrs.	
2. Pre-bid meeting in the O/o CE	15-09-23 at 11:00 Hrs	
3. Last date for online submission	25-09-23 upto 18.00 Hrs.	
4. Submission of EMD, Tender fee and	Before 27-09-23 upto 18.00 Hrs.	
other documents for verification by		
Regd.Post.A.D. / Speed Post		
5. Opening of Technical Bid	29-09-23 at 11.00 Hours onwards	
6. Verification of submitted documents	29-09-23 at 11.00 Hours onwards	
(EMD, e - Tender fee, etc.)		
7. Agency to remain present with	30-09-23 between 16.00 to 17.00 Hrs	
original documents for verification		
8.Opening of Price Bid (For Technically	03-10-23 at 11.00 Hours onwards	
qualified bidders only)		
9.Bid Validity	180 Days	

1. All bidders must submit Bid security (EMD) as above either directly deposited in ICICI Bank Account No.015305010638 (Rajkot Municipal Corporation) IFSC Code ICIC0000153 or submit at the below mentioned address in form of Demand Draft in favour of "Rajkot Municipal Corporation", Rajkot, from any Nationalized Bank or Scheduled Bank (except Co-operative Bank) in India. The receipt of professional tax paid for current year, address proof, tender appendix details and ID proof shall have to be submitted along with physical submission of required documents shall have to be done at the below mentioned address:

Office of the CITY ENGINEER (SPL)
Rajkot Municipal Corporation,
SHRI HARISINHJI GOHIL BHAWAN,
WEST ZONE Office,
150 FT RING ROAD,
Rajkot-360005 (Gujarat)

2. The e-tender fee will be accepted in form of Demand Draft only in favor of "Rajkot Municipal Corporation" Rajkot, from any Nationalized or Scheduled Bank (except Co-operative Bank) in India and must be delivered to above address.

#### 3. The prequalification requirement is as under:

#### i) Financial Criteria:

- 1. An average annual turnover of seven years should not be less than 50% of tender amount.
- 2. Working capital should not be less than 25% of the estimated amount.
- 3. Bidder must have minimum "E-2" Class registration
- 4. Minimum amount of solvency should be Rs.1.00 lakhs

#### ii) Experience Criteria:

The bidder should posses following minimum experience:

- 1. Bidder should have completed similar nature work at least **one** of **any amount** in last seven years either in government or Semi-government as a main contractor.
- 2. Bidder should have enough machinery and experienced personnel to supervise the work.

**Note**: Enhancement factor at 10% per year will be applicable to arrive at average annual turnover and experience and finalize the magnitude of work done in last seven years.

Sr	Year	<b>Enhance factor</b>
1	Current Year (2023-24)	1.00
2	Current Year - 1 (2022-23)	1.10
3	Current Year - 2 (2021-22)	1.21
4	Current Year - 3 (2020-21)	1.33
5	Current Year - 4 (2019-20)	1.46
6	Current Year - 5 (2018-19)	1.61
7	Current Year - 6 (2017-18)	1.77
8	Current Year - 7 (2016-17)	1.95

# 4. The Financial and Experience criteria for unemployed Degree Holder will be considered for this tender as detailed below:

The work shall be awarded to unemployed Degree Holder engineer as specified below, irrespective of turnover, solvency, any experience.

However, the unemployed engineer shall have to produce following documentary evidence to this office so as to qualify as above for the tender:

- 1. Proof of Registration in appropriate Class with any State / Central Government Or with G.W.S. & S.Board
- 2. Self Attested Copy "Degree"
- 3. "Declaration" on Rs.300/- Stamp Paper duly Notarized, that he is unemployed and that working nowhere else.

All above documents shall have to be produced in original for verification on given date and time, failing which, the tender submitted by unemployed engineer will be considered as non-responsive.

5. The contractor shall have to quote their rates including GST and other taxes and the Invoice with break-up of GST is to be submitted accordingly, failing which, such amount will be deducted from the bill of the agency and deposited accordingly.

The contractor shall have to purchase the material required for this tender work, only from the supplier having registered GST Number. RMC will not be responsible to pay any amount towards GST if the material is purchased from the unregistered supplier / not having GST Number.

- 6. The bidder(s) submitting the tender shall also have to submit the copy of ESIC & EPF Registration document along with the other documents, duly self attested, failing which, the tender of such bidder(s) will be considered as non-responsive and their online price bid will not be opened.
- 7. The Tender of those bidder(s) those who fails to submit the required documents for verification within the stipulated date and time, will be treated as non responsive and their Price Bid will not be opened. The physical submission of required documents received after the prescribed date and time will be out rightly rejected.
- 8. The bidder should not have been Black Listed, suspended, terminated, backed out, debarred & delisted by any Municipal Body / Urban Local Body / Development Authority in any State Government Body or undertaking / any department or undertaking of Government of India, since inception of the firm / Company. Such a case will be rejected out rightly. A Declaration in this regard on Rs.300/- Stamp Paper duly Notarized shall have to be submitted as per Annexure along with the tender documents. Submission of the bid document without such Notarized declaration will be rejected out rightly.
- 9. The bidder should provide accurate information on any litigation history or arbitration resulting from contracts completed or under execution by him over the last ten years. This should also include such cases, which are in process / progress. A consistent history of awards against the bidder may result in failure of the bid. In case the bidder has not provided such information and has come to the notice of the authority, the tender will be rejected at what so ever stage and in such case all the losses that will arise out of this issue will be recovered from the bidder and he will not have any defense for the same.
- 10.After opening of Technical Bid, the procedure for the pre-qualification shall be adopted and the Price Bid of only successful qualified bidder shall be opened for final evaluation of the contract. The decision of Municipal Commissioner regarding the pre- qualification shall be final and binding to all the bidders.
- 11. Conditional Tenders will be out rightly rejected.
- 12.If no agency remains present and are no points for Prebid meeting, "NIL" minutes to be considered and the same will not be uploaded.
- 13. Commissioner, Rajkot Municipal Corporation, Rajkot, reserves the right to accept / reject any or all e-tender(s) without assigning any reasons thereof.

CITY ENGINEER (SPL)
Rajkot Municipal Corporation

# ELIGIBILITY CRITERIA

#### 1. Experience Criteria:

The bidder should posses following minimum experience:

- 1. Bidder should have completed similar nature work at least **one** of **any** amount in last seven years either in government or Semi-government as a main contractor.
- 2. Bidder should have enough machinery and experienced personnel to supervise the work.

#### 2. Financial Criteria

- (1) An average annual turnover of seven financial years should not be less than 50% of estimated tender amount.
- (2) Working capital should not be less than 25% of the estimated tender amount.
- (3) Solvency must not be less than Rs.1.00 Lakh
- (4) Available bid capacity- ABC must be more than the estimated tender amount. The bidding capacity shall be worked out using the following formula:

Bidding capacity = [2 \* A \* N] - B = (to be filled by Applicant)

#### where,

- A = Maximum value of works executed in any one year during the last seven years (updated to ......\* price level) taking into account the completed as well as works in progress.
- **N** = Number of years prescribed for completion of the works for which tenders are invited.
- B = Value (...\* price level) of existing commitments and on-going works to be completed during that next N year (period of completion of the works for which the tenders are invited)

#### 3. Enhancement Factor

Following enhance factor for respective year will be considered to arrive at current financial year:

Sr	Year	<b>Enhance factor</b>
1	Current Year (2023-24)	1.00
2	Current Year - 1 (2022-23)	1.10
3	Current Year - 2 (2021-22)	1.21
4	Current Year - 3 (2020-21)	1.33
5	Current Year - 4 (2019-20)	1.46
6	Current Year - 5 (2018-19)	1.61
7	Current Year - 6 (2017-18)	1.77
8	Current Year - 7 (2016-17)	1.95

#### 4. Litigation History

The bidder should provide accurate information on any litigation history or arbitration resulting from contracts completed or under execution by him over the last seven years. This should also include such cases, which are in process/progress. A consistent history of awards against the bidder or any partner of a joint venture may result in failure of the bid. In case the bidder has not provided such information and has come to the notice of the Authority, the tender will be rejected at whatsoever stage and in such case all the losses that will arise out of this issue will be recovered from the Bidder/contractor and he will not have any defense for the same.

# 5. Even though the bidders meet the above criteria, they are subject to be rejected, if they have:

Misleading or false representation made in the form, statements and attachments Submitted And / Or having poor performance record such as abandoning the work, improper completion of contract, inordinate delays in completion, litigation history, financial failures, etc.

#### 6. Brand names

Specific reference in the specifications any materials by manufacturer's name (as per the prevailing list of GWSSB), or catalogue shall be constructed as establishing a standard or quality and performance and not as limiting competition, and the Bidder in such cases, will not at his option freely use only other product

CITY ENGINEER (SPL)
Rajkot Municipal Corporation

Name and signature of Bidder

# INSTRUCTIONS TO BIDDERS

### **INSTRUCTIONS TO BIDDER**

#### IT 1. GENERAL

The contract documents may be secured in accordance with the Notice Inviting E-TENDER for the work called. The work shall include supply of materials necessary for construction of the work.

#### IT 2. INVITATION TO E-TENDER

The Rajkot Municipal Corporation hereinafter referred as the Corporation will receive e-Tenders for the work of as per the specifications and schedule of prices in the e-Tender document. The e-Tenders shall be opened online as specified in the e-Tender notice in the presence of interested Bidders or their representatives. The Corporation reserves the right to reject the lowest or any other or all e-Tenders or part of it which in the opinion of the Corporation does not appear to be in its best interest, and the Bidder shall have no cause of action or claim against the Corporation or its officers, employees, successors or assignees for rejection of his e-Tender.

#### IT 3. LANGUAGE OF e-TENDER

E-TENDERs shall be submitted in English, and all information in the e-Tender shall also be in English, Information in any other language shall be accompanied by its translation in English. Failure to comply with this may make the e-Tender liable to rejection.

#### IT 4. QUALIFICATIONS OF BIDDERS

- A. The Bidders shall abide by the laws of the Union of India and of Gujarat State and legal jurisdiction of the place where the works are located.
- B. The Bidder shall furnish a written statement of financial and technical parameters with details and documents along with his e-Tender which contains namely as below:
  - i. The Bidder's experience in the fields relevant to this contract.
  - ii. The Bidder's financial capacity/resources and standing over at least 7 (Seven) years.
  - iii. The Bidder's present commitments (Jobs on hand).
  - iv. The Bidder's capability and qualifications of himself and his regular staff etc.
  - v. Plants and Machinery available with the Bidder for the work e-Tendered.
- C. The Bidder shall furnish original documents on the date mentioned in tender notice. The bid for those bidder will be treated as non-responsive who failing to produce original documents on specified date.

#### IT 5. e-TENDER DOCUMENTS

The e-Tender documents and drawings shall comprehensively be referred to as e-TENDER document. The several sections form in the document are the essential parts of the contract and a requirement occurring in one shall be as binding as though occurring in all, they are to be taken as mutually, explanatory and describe and provide for complete works.

#### IT 6. EXAMINATION BY BIDDERS

A. At this own expense and prior to submitting his e-Tender, each Bidder shall (a) examine the Contract Documents, (b) visit the site and determine local conditions which may affect the work including the prevailing wages and other pertinent cost factors, (c) familiarize, himself with all central, state and local laws, ordinance, rules regulations and codes affecting the material supply including the cost of permits and licenses required for the work and (d) correlate his observations, investigations, and determinations with the requirements of the e-TENDER Documents, site & subsoil investigation.

- B. The e-Tender is invited on ..%. rate and contractor shall have to quote his price on % bases above or below in the schedule -B./ Price Schedule. The works shall have to be completed in all respect as stated in the e-Tender document to the satisfaction of the Corporation.
- C. The following comprises in Contract Documents at a price of **Rs.1,125-00**.

#### e-TENDER Document:

#### Part-I

- 1. Notice inviting Bidders.
- 2. Instructions to the Bidder.
- 3. Formats
- 4. General conditions of contract

#### Part-II

Technical specifications

#### Part-III

- a. Bid Form (With Price)
- b. Preamble to Price schedule
- c. Price Schedule (Schedule-B)
- D. Copy of the E-TENDER Document should be completed, checked in a responsible manner, digitally signed, and submitted. Security Bond shall be submitted in person by the stipulate date, which shall form the e-Tender.

The e-Tender is required to complete with all the pages in which entries are required to be made by the Bidder are contained in the e-Tender documents and the Bidder shall not take out or add to or amend the text of any of the documents except in so far as may be necessary to comply with any addenda issued pursuant to Clause IT.17 hereof.

#### **IT 7. EARNEST MONEY DEPOSIT:**

- A. Each Bidder must submit a receipt of deposit as Tender guarantee towards **Earnest money** amounting to **Rs.9,350/-** in the form of crossed Demand Draft in favor of "Rajkot Municipal Corporation", from any Scheduled bank (except Co-operative Bank) in India acceptable to owner payable at Rajkot. The Tender Bond, shall be valid for a period of not less than 180 days from the date the e-Tenders are opened and shall comply with the requirements for Bond as stipulated in the General conditions of contract. The Tender guarantee bond will be held by the owner as a guarantee that the Bidder, if awarded the contract, will enter into the contract agreement in good faith and furnish the required bonds. Any e-Tender not accompanied by a Tender guarantee in the form of earnest money deposited for the sum stipulated in the e-Tender Document will be summarily rejected.
- B. The Earnest Money Deposit will be refunded to the unsuccessful Bidders after an award has been finalized.
- C. The Earnest Money Deposit (Tender Guarantee) will be forfeited in the event, the successful Bidder fails to accept the contract and fails to submit the "Performance Guarantee Bonds to the Owner as stipulated in this e-Tender documents within ten days. (10) days after receipt of notice of award of contract.
- D. The Earnest Money Deposit of the successful Bidder shall be returned after the performance guarantee bond, as required, is furnished by the contractor.
- E. No interest shall be paid by the owner on any e-Tender guarantee.

#### IT 8. INCOME TAX CLEARANCE CERTIFICATE: (DELETED):

Latest Income Tax clearance Certificates must accompany with the e-Tender without which the e-Tender is liable to be summarily rejected. The Income Tax Clearance Certificate obtained from the Income Tax Officer shall clearly indicate the Income Tax Pan No/Circle/Ward, District and the reference number of the assessment along with the assessment year.

#### IT 9. PREPARATION OF e-TENDER DOCUMENTS

Bidders are required to note the following while preparing the e-TENDER Documents:

- A. e-TENDER shall be submitted on the e-TENDER form bound here in English. All statements shall be properly filled in. Numbers shall be stated both in words and in figures where so indicated.
- B. All entries or prices and arithmetic shall be checked before submission of the e-TENDER. If there is discrepancy between the rates quoted in figures and in words, the rates expressed in words shall be considered as binding.
- C. Each e-Tender shall be accompanied by the prescribed e-Tender security bond and other required documents and drawings. All witnesses and sureties shall be persons of status and probity and their full names, occupations and addresses shall be stated below their signature.
- D. Variation to the contract Documents requested by the Bidder may be affixed and duly signed and stamped. Such variations may be approved or refused by the Corporation is not obliged to give reason for his decisions.

#### IT 10. SUBMISSION OF e-TENDER DOCUMENTS

Bidders are requested to submit the e-TENDER Documents on following lines.

- A. Volume containing following documents:
  - I. Earnest Money Deposit.
  - II. Certificates as registered contractor in appropriate class with Government of Gujarat or appropriate authority.
  - III. Bidder's financial capability statement including last three years Income tax returns, balance sheet, duly signed by registered chartered account.
  - IV. Bidder's experience in the field relevant to this contract.
  - V. A list of the equipment the Bidder possesses and that which he proposed to acquire and use for the purpose related to the work.

The time limit for receipt of e-Tender shall strictly apply in all cases. The Bidders should therefore ensure that their e-Tender is received by the competent authority **The Rajkot Municipal Corporation** at before expiry of the time limit. No delay on account of any cause for receipt of e-Tender shall be entertained.

The e-Tender must contain the name address of residence and place of business of the person or persons submitting the e-Tender and must be digitally signed.

e-TENDER by partnership firm must be furnished with the full names and addresses of all partners and be signed by one of the members of the partnership or by a legally authorized representative holding power of attorney followed by signature and designation of the person of person signing.

e-TENDER by Corporations/Companies must be signed with the legal name of the Corporation/Companies by the president/or by the secretary or other person or persons legally authorized to bind the Corporation/Company in the matter.

#### IT 11 TENDER VALIDITY PERIOD

The validity period of the e-Tender submitted for this work shall be of 180 days from the date of opening of the e-Tender and that the Bidder shall not be allowed to withdraw or modify the e-Tender offer on his own during the validity period. The Bidder will not be allowed to withdrawn the e-Tender or make any modifications or additions in the terms and conditions on his own e-Tender. If this is done then the owner shall, without prejudice to any other right or remedy, be at liberty to reject the e-Tender and forfeit the earnest money deposit in full.

#### IT 12 GENERAL PERFORMANCE DATA

Bidder shall present all the information which sought for in the e-Tender document in form of various schedules if given. e-TENDERs may not be considered if left blank or the schedules are not properly filled in.

#### IT 13 SIGNING OF e-TENDER DOCUMENTS

If the Tender is made by an individual it shall be signed with his full name above his current address. If the Tender is made by a proprietary firm, it shall be signed by the proprietor above his name and the name of his firm with his current address.

If the e-Tender is made by a firm in partnership, it shall be signed by all the partners of the firm above their full names and current address, or by a partner holding the power of attorney for the firm, in which case a certified copy of the power of attorney shall accompany the e-TENDER. A certified copy of the partnership deed, current addresses of all the partners of the firm shall also accompany the e-Tender.

If the e-Tender is made by a limited company or a limited corporation, it shall be signed by a duly authorized person holding the power of attorney, shall accompany the e-Tender. Such limited company or corporation may be required to furnish satisfactory evidence of its existence before the contract is awarded.

If the e-TENDER is made by a group of firms, the sponsoring firm shall submit complete information pertaining to each firms in the group and state along with the bid as to which of the firms shall have the responsibility for e-Tendering and for completion of the contract documents and furnish evidence admissible in law in respect of the authority to such firms on behalf of the group of firms for e- Tendering and for completion of contract documents. The full information and satisfactory evidence pertaining to the participation of each member of the group of firms in the e-Tender shall be furnished along with the e-Tender.

All witnesses and sureties shall be persons of status and probity and their full names, occupations and addresses shall be stared below their signatures. All the signatures in the e-Tender document shall be dated.

#### IT 14 WITHDRAWAL OF TENDERS

If, during the tender validity period, the Bidder withdraws his Tender, Tender security (Earnest Money) shall be forfeited and Bidder will be debarred for next three years to quote in R.M.C.

#### IT 15 INTERPRETATIONS OF e-TENDER DOCUMENTS

Bidders shall carefully examine the e-TENDER Document and fully inform themselves as to all the conditions and matters which may in any way affect the work or the cost thereof. If a Bidder finds discrepancies, or omission from the specifications or other documents or should be in doubt as to their meaning, he should at once address query to the CITY ENGINEER (SPL), R.M.C. The result of interpretation of the e-TENDER will be issued as addendum.

#### IT 16 ERRORS AND DISCREPANCIES IN e-TENDERS

In case of conflict between the figures and words in the rates the rate expressed in words shall prevail and apply in such cases.

#### IT 17 MODIFICATION OF DOCUMENTS

Modification of specifications and extension of the closing date of the e-Tender, if required will be made by an addendum. Each addendum will be made available online to all Bidders. These shall form a part of e-Tender. The Bidder shall not add to or amend the text of any of the documents except in so far as may be necessary to comply with any addendum.

#### **ADDENDA**

Addenda form part of the Contract Documents, and full consideration shall be given to all Addenda in the preparation of e-Tender. Bidders shall verify the number of Addenda issued, if any and acknowledge the receipt of all Addenda in the e-TENDER Failure to so acknowledge may cause the e-Tender to be rejected.

- A. The Owner may issue Addenda to advise Bidders of changed requirements. Such addenda may modify previously issued Addenda.
- B. No addendum may be issued after the time stated in the notice inviting e Tenders.

#### IT 18 TAX AND DUTIES ON MATERIALS

All charge on account of excise duties, Central / State, sales tax, work contract tax and other duties etc. on materials obtained for the works from any source shall be borne by the contractors. No (P) or 'C' or 'D' form shall be supplied.

#### **IT 19 EVALUATION OF E - TENDERS**

While comparing e-Tenders, the Rajkot Municipal Corporation shall consider factors like price offer is workable with the market price, efficiency and reliability of construction method proposed, compliance with the specifications, relative quality, work done in past with Rajkot Municipal Corporation or other Government Organizations, litigation issues etc. Evaluation criteria specifically mentioned in the specification will also be taken into consideration in the evaluation of e- Tenders.

#### IT 20 TIME REQUIRED FOR COMPLETION

The completion period mentioned in this schedule is to be reckoned from the date of notice to proceed. Total completion period is **180 days** from the date of issue of notice to proceed and contractor should adhere to this completion time. <del>Monsoon period from 1<sup>st</sup> July to 30<sup>th</sup> September will be considered as non-working period and hence excluded in time limit.</del>

#### IT 21 POLICY FOR TENDER UNDER CONSIDERATION

TENDER shall be termed to be under consideration from the opening of the e - Tender until such time any official announcement or award is made.

While e-Tenders are under consideration, Bidders and their representative or other interested parties are advised to refrain from contacting by any means any corporations personnel or representatives on matters related to the e-Tenders under study. The Corporation's representatives if necessary will obtain clarification on e-Tenders by requesting such information from any or all the Bidders, either in writing or through personal contact, as may be necessary. The Bidder will not be permitted to change the substance of his e-Tender after e-Tenders have been opened. This includes any post Tender price revision. Non-compliance with his provision shall make the Tender liable for rejection.

#### **IT 22 PRICES AND PAYMENTS**

The Bidder must understand clearly that the prices quoted are for the total works or the part of the total works quoted for and include all costs due to materials, labour, equipment, supervision, other services, royalties, taxes etc. and to include all extra to cover the cost. No claim for additional payment beyond the prices quoted will be entertained and the Bidder will not be entitled subsequently to make any claim on any ground.

#### **IT 23 PAYMENT TERMS**

The terms of payment are defined in the General Conditions of Contract and Technical specifications. The Corporation shall not under any circumstances relax these terms of payment and will not consider any alternative payment terms. Bidders should therefore in their own interest note this provision to avoid rejection of their e-Tenders.

#### IT 24 AWARD

Award of the contract or the rejection or e-TENDERs will be made during the Tender validity period. A separate Schedule-B (Price Schedule) is given. The contractors are requested to quote their price offer in % below or above on the given price in the schedule-B of Price Schedule only.

- A. After all contract contingencies are satisfied and the Notice of Award is issued, the successful Bidder shall execute the Contract Agreement within the time stated and shall furnish the Bond as required herein. The contract Agreement shall be executed, in form stipulated by the Owner.
- B. If the Bidder receiving the Notice of Award fails or refuses to execute the Contract Agreement within the stated time limit or fails or refuses to furnish the Bond as required herein. The Owner may annul his award and declare the e-Tender security forfeited and will take action as deemed fit.
- C. A corporation, partnership firm or other consortium acting as the Bidder and receiving the award shall furnish evidence of its existence and evidence that the officer signing the contract agreement and Bonds for the corporation, partnership firm or other consortium acting as the Bidder is duly authorized to do so.

#### **IT 25 SIGNING OF CONTRACT**

The successful Bidder shall be required to execute the contract agreement within 10 days of receipt of intimation to execute the contract, failing which the Corporation will be entitled annul to the award and forfeit the Earnest Money Deposit. The person to sign the contract document shall be person as detailed in Article IT.13 (signing of e-Tender documents).

#### **IT 26 DISQUALIFICATION**

A e-Tender shall be disqualified and will not be taken for consideration if,

- (a) The Tender fee and Tender Earnest Money Deposit is not deposited in full and in the manner as specified as per Article IT.7 i.e. Earnest Money Deposit.
- (b) The e-Tender is in a language other than English or does not contain its English Translation in case of other language adopted for e-Tender preparation.
- (c) The e-Tender documents are not signed by an authorized person (as per Article IT. 13 i.e. signing of e-Tender documents).
- (d) The general performance data for qualification is not submitted fully (as per Article IT 12 i.e. General performance Data).
- (e) Bidder does not agree to payment terms defined as per Article IT. 23 i.e. payment terms.

#### A. A e-Tender may further be disqualified if,

- (a) Price variation is proposed by the Bidder on any principle other than those provided in the e-TENDER Documents.
- (b) Completion schedule offered is not consistent with the completion schedule defined and specified in e-Tender document.
- (c) The validity of e-Tender bond is less than that mentioned in Article IT. 11 i.e. e Tender validity period.
- (d) Any of the page or pages of e-Tender is/are removed or replaced.
- (e) Any conditional tender.

#### IT 27 PERFORMANCE GUARANTEE (SECURITY DEPOSIT)

As a contract security the Bidder to whom the award is made shall furnish a performance guarantee (Security deposit) for the amount of **5%** of the contract price to guarantee the faithful performance, completion and maintenance of the works of the contract in accordance with all conditions and terms specified herein and to the satisfaction of the Engineer-in-charge and ensuring the discharge of all obligations arising from the execution of contract in the forms mentioned below:

A fixed deposit receipt of any Schedule Bank or Nationalized Bank (except Cooperative Bank) duly endorsed in favour of the **Rajkot Municipal Corporation**, **Rajkot**.

The performance guarantee shall be delivered to the Corporation within ten (10) days of the notice of award and at least three (3) days before the contract agreement is signed unless otherwise specified by the Engineer-in-charge. Alternatively, the contractor may at his option deposit an amount of **2.5%** of the value of the contract price within ten days and the balance **2.5%** to be recovered in installments through deduction @ the rate of 10% from the running account bills. It is further clarified that Performance Guarantee (SD) for extra work will also be recovered @ 10% from the bill of extra work i.e. works beyond tender amount.

On due performance and completion of the contract in all respects, THE PERFORMANCE GUARANTEE (SECURITY DEPOSIT) WILL BE RELEASED TO THE CONTRACTOR WITHOUT ANY INTEREST AFTER DEFECT LIABILITY PERIOD IS OVER.

#### IT 28 STAMP DUTY

The successful Tenderer shall have to enter into an agreement on a non-judicial stamp paper of amount as per Stamp Duty Act in the form of the agreement approved by the Corporation. The cost of stamp paper and adhesive stamp shall be borne by the contractor.

#### **IT 29 BRAND NAMES**

Specific reference in the specifications to any material by manufacturer's name, or catalogue shall be constructed as establishing a standard or quality and performance and not as limiting competition and the Bidder in such cases, may at his option freely use only other product, provided that it ensures an equal of higher quality than the standard mentioned and meets Corporation approval.

#### **IT 30 NON TRANSFERABLE**

e-TENDER documents are not transferable.

#### IT 31 COST OF e-Tendering

The owner will not defray expense incurred by Bidders in e - Tendering.

#### IT 32 EFFECT OF e-Tender

The e-Tender for the work shall remain for a period of 180 days from the date of opening of the e-Tenders for this work and that the Bidder shall not be allowed to withdraw or modify the offer in his own during the period. If any Bidder withdraws or makes any modification or additions in the terms and conditions of his own e-Tender, then the Corporation shall, without prejudice to any other right or remedy, be at liberty to reject the e-Tender and forfeit the earnest money in full.

#### **IT 33 CHANGE IN QUANTITY**

The Corporation reserves the right to waive any information in any e-Tender and to reject one or all e-Tenders without assigning any reasons for such rejection and also to vary the quantities of items or group as specified in the scheduled of prices as may be necessary.

#### IT 34 NEW EQUIPMENT AND MATERIAL

All materials, equipment and spare parts thereof shall be new, unused and originally coming from manufacturer's plant to the Corporation. The rebuilt or overhauled equipment/materials will not be allowed to be used on works.

#### **IT 35 RIGHTS RESERVED**

The owner reserves the right to reject any or all e-Tenders, to waive any informality or irregularity in any e-Tender without assigning any reason. The owner further reserves the right to withhold issuance of the notice to proceed, even after execution of the contract agreement. No payment will be made to the successful Bidder on account of such withholding. The owner is not obliged to give reasons for any such action.

#### IT 36 ADDITIONAL RIGHTS RESERVED

The Commissioner, Rajkot Municipal Corporation, reserves right to reduce the scope of work & split the e-Tender on two or more parts without assigning any reason even after the awards of contract.

#### **IT 37 MOBILIZATION ADVANCE**

No mobilization advance or advance on machinery will be given.

#### **IT 38 CONDITIONAL e-Tenders**

The scope of work is clearly mentioned in the e-Tender documents. The contractor shall have to carry out the work in accordance with the details specifications. No condition will be accepted. The conditional e-Tender will liable to be rejected.

#### IT 39 CESS & REGISTRATION:

For the welfare of labour working under construction Industry, the agency shall have to take the registration with competent authority as per Circular No.CWA/2004/841/M-3 dated 30-01-2006 of Government of Gujarat. Rajkot Municipal Corporation will deduct prevailing CESS of the value of work and will deposit the same in Government.

#### IT 40 ESI REGISTRATION:

The contractors who are liable to be registered under ESI Act must possess ESI registration number at the time of filling of tender. The agency should follow all the rules and regulations of ESI Act as per prevailing norms.

#### IT 41 PROFESSIONAL TAX

The bidder shall have to pay the Professional Tax for current financial year imposed by Government of Gujarat, and also the bidder shall have to produce Enrollment Certificate for the same.

#### IT 42 PF CODE:

The contractors who are liable to be registered under EPF Act, 1950 must possess EFP code at the time of filling of tender. The agency should follow all the rules and regulations of the Act as prevailing currently.

#### **IT 43 LABOUR LICENSE:**

The contractors who are liable to be registered under Contract Labour Act, 1970 must possess online Labour License at the time of filling of tender. The agency should follow all the rules and regulations of the Act as prevailing currently.

#### IT 44 FILLING OF e-TENDER

The bidder shall have to fill all the details required in on-line bidding form of e-Tender. Incomplete OR inappropriate OR wrong information filled may cause the e-Tender to be rejected.

Addl/Asst. Engineer Dy.Ex.Engineer CITY ENGINEER (SPL) R.M.C. R.M.C.

**Signature of Contractor with Seal** 

# **FORMATS**

Financial & Other Statements

Information / Details to be submitted by the Bidders in the Performa mentioned under Statement no 1 to 9. All the documents submitted herewith as supporting documents shall be duly attested and certified true copy.

#### **STATEMENT NO-1**

#### **DECLARATION**

I / We	hereby
declared that I am / We partner(s) are not black lis	•
suspended, backed out, delisted or connected with	
debarred or suspended or backed out or delisted in	
or any Government, Semi- Government or Private b	•
/ company. Also, no Police complaint is lodged aga	,
deployed by me / us.	,,
At present I am / we are registered as appr	roved contractor(s), firms in
State, CPWD / MES / Railways.	
I, owner / We, the partners of this firm, h	ereby give an undertaking that
we are jointly and severally responsible to meet	all the liabilities ever and above
the business of this firm and make good the above	ve financial loss sustained by the
Rajkot Municipal Corporation as a result of our ab	andoning the works entrusted to
us.	
I further undertake that if above declaration	on proves to be wrong/ incorrect
or misleading, our tender/ contract stands to be ca	ancelled/ terminated.
Date:	
Place:	Signature of Authorized Person
With	
Notarised	

#### **STATEMENT NO-2**

# APPLICABILITY OF PROVIDENT FUND AND MISCELLANEOUS PROVISIONS ACT 1952

Successful bidder i.e. the agency whose tender is accepted by the RMC shall have to comply the necessary formalities under the employees provident fund and Miscellaneous Provisions Act, 1952 as Contributory Provident Fund Scheme is applicable to labourers engaged in construction activity and shall have to submit proofs regarding deduction of provident fund and other dues and depositing the same with government department under the act and the scheme regularly on monthly basis failing which no running / final bill payment will be made by the RMC to the contractor in any circumstances.

A certificate to the above effect has to be given by the contractor as under.

# Declaration Of Depositing Provident Fund contribution

This to certify that we have deducted the employees' P.F. and deposited the
same along with employer's contribution towards provident fund on labour charges
/ wages paid by us to the labourers engaged for the work of
with Provident
Fund Authority under our Provident Fund Code No
We produce herewith the copies of the challans for the provident fund deduction and contribution deposited as mentioned above.
Date: Seal and Signature of the Bidder

## STATEMENT NO. -3

## **CURRICULAM VITAE**

Sr.No.	Details of person	
1.	Name	
2.	Age	
3.	Qualifications	
4.	Experience in Project Related field	
5.	Other experiences	
6.	Employment Record.	

Sr.No.	Period From - To	Organization under which work	Status / position in the organization

L		
ŀ		

#### Note:

- (1) Separate sheet for each person to be furnished as above.
- (2) The contractor's Project Team should consist of persons in the following disciplines.
  - a) Senior Engineer with experience of Building work
  - b) Senior material Engineer.
  - c) Senior Quantity Surveyor.
  - d) Project management expert.
  - e) Site in charge

## STATEMENT - 4

# INFORMATION REGARDING FINANCIAL CAPACITY OF THE CONTRACTORS

Sr.	Details	Amount (Rs. in lakhs)	Remarks
1.	Solvency		A Banker's Certificate of current financial year may please be attached.
2.	Annual Turnover for the last seven years.		Certified true copy to be attached
3.	Price of biggest similar job carried out		Certified true copy to be attached

### STATEMENT NO. - 4/A

#### **BIDDER'S FINANCIAL CAPACITY**

Sr. No.	Financial Year	Annual Turnover in Engineering Project Rs.	Net worth Rs.	Net Cash Rs.	Working Capital Rs.
1	2022-2023				
2	2021-2022				
3	2020-2021				
4	2019-2020				
5	2018-2019				
6	2017-2018				
7	2016-2017				

#### Note:-

- 1) Figures to be taken from audited balance sheets. Duly certified attested true copy
- 2) Copies of the balance sheet to be attached...
- The bidder shall have to provide that for a period of at least 2 MONTHS the bidder has ability to sustain negative cash balance and how he proposes to meet with the same.
- 4) Cash Plan / Cash flow Statement.

#### **STATEMENT NO. – 4 / B**

#### **AVAILABLE BID CAPACITY**

	2016-	2017-	2018-	2019-	2020-	2021-	2022-
	17	18	19	20	21	22	23
Value of works executed in Rs. Crores.							

The available bid capacity will be worked out as follows.

### Available bid capacity = $(A \times N \times 2) - B$ ,

#### where

- A = Maximum of updated total amount of work executed in any one year of the last five financial years.
- **B** = The amount of the existing commitments and ongoing works to be discharge during time interval of N years from the bid due date.
- **N** = Number of years prescribed for completion of the proposed works

## **STATEMENT NO. - 5**

# LIST OF SINGLE PROJECT WORK OF NOT LESS THAN 60% OF THE ESTIMATED COST COMPLETED DURING THE LAST SEVEN YEARS.

Sr. No		Name of Project	Name of owner & contact person of the project, address, phone	Tot al cost of the wor k	Tot al valu e of wor k don e	Date of starti ng work	Date of Actual completi on of work
1	2	3	4	5	6	7	8
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							

**Note**: Certificate from the owners in support of above works may be enclosed with this statement.

### STATEMENT NO. 5/A

Detailed information of similar type of work costing not less than 50% of tender amount completed with good quality and workmanship in the past seven years.

Name of Contractor:

Sr. No	Nam e of wor k	Nam e of clien t	Estimate d c o s t o f work (Rs. Lakhs)	Tender ed amount Rs. (Lakhs)	Date of award of contra ct	Target date of completi on	Actual date of completi on	Reas on for delay	du pro	Amount of work done during last seven years preceding this tender (Rs. Lakhs).		rs	Amount of work done after March 2021 (Rs. Lakhs	Remarks			
									20	20	20	20	20	20	20		
									16	17	18	19	20	21	22		
										-	-	-	-	-	-		
									1/	18	19	20	21	22	23		

**Note**: Certificate from the owners in support of above works may be enclosed with this statement.

# <u>STATEMENT NO - 5/B</u> DETAILS OF IMPORTANT CONSTRUCTION PROJECTS

Sr. No	Name of Project	Estimat ed cost	Prescr time o perfor		Actual Completion		Actual Completion Cost Rs.	Name, address and
			Start Date	Completion Date	Start Date	Completion Date		
1	2	3	4	5	6	7	8	9

**Note**: Certificate from the owners in support of above works may be enclosed with this statement.

## **STATEMENT NO. – 5/C**

### **DETAILS OF ONGOING PROJECT**

Sr. No	Name of project	Value of remaining work Rs. in lakhs.	Start date	Likely date of completi on	Name, address, telephone, fax no. of project authority and contact person.

## **STATEMENT NO.-6**

# DETAILS OF PLANT & MACHINERY TO BE DEPLOYED ON THIS WORK

Name of the contractor/company_	
---------------------------------	--

Sr. No	Name of plants/machinery	Nos. available (with make & year)	Nos. proposed to be deployed for this project	Present location	Present value of plant/ machineries
1	2	3	4	5	6

#### Note:

Plant / machineries which are proposed to be procured shall have to be procured at the earliest after award of the work and before the start of the work.

#### **STATEMENT NO. 7**

#### **METHOD STATEMENT AND WORK PLAN**

The Bidder shall have to provide a brief write up to be enclosed with the "Technical Bids" covering his approach and methodology to handle the project construction activities including his details work plan. The brief shall include the following aspects.

Sr. No.	Components	
1.	Methodology	
2.	Construction equipment availability and plan of deployment.	
3.	PERT / Construction chart / Bar chart.	

# **Application Form(1)**General Information

All individual firms and each partner of a consortium applying for qualification are requested to complete the information in this form. Nationality information to be provided for all owners or applicants who are partnerships or individually-owned firms.

Where the Applicant proposes to use named subcontractors for critical components of the works, or for work contents in excess of 10 percent of the value of the whole works the following information should also be supplied for the specialist subcontractor(s).

1.	Name of Firm	
2.	Head office address	
3.	Telephone	Contact
4.	Fax	Telex
5.	Place of incorporation/registration	Year of incorporation/ registration

	Nationa	lity of owners
	Name	Nationality
1.		
2.		
3.		
4.		
5.		

Name of	Name of Bidders officers / Persons to be contacted			
Name.	Address	Phone Nos.	Fax.	

# **Application Form (1A)**

# **Structure and Organization**

5. Were you ever required to suspend construction for a period of more than six months continuously after you started? If so, give the name of project and give reasons thereof.	
6. Have you ever left the work awarded to you incomplete? If so, give name of project and reasons for not completing work.	
In which fields of civil engineering construction do you claim specialization and interest?	
Give details of your experience in mechanized cement concrete lining and in modern concrete technology for manufacture and quality control.	
Give details of your experience in using heavy earth moving equipment and quality control in compaction of soils.	
Give details of your experience in Underground Drainage work in rocky area.	
Give details of civil work for drainage pumping station	
Give details for construction of sewerage treatment plant	
Give details for pumping machinery in drainage pumping station	

# GENERAL CONDITIONS OF CONTRACT

# **::** TABLE OF CONTESTS ::

GC-1 Definitions and Interpretations GC-2 Location of site and accessibility GC-3 Scope of work GC-4 Ruling language GC-5 Interpretation of Contract Document GC-6 Contractor to understand himself fully GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Power of entry GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Contractor's responsibility with the other Contractor and Agencies. GC-38 Payments due from the Contractor GC-39 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-30 Power of Contract by Contractor GC-31 Portice adjustments GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Contractor's underposed to the Contractor GC-48 Default of Contractor GC-49 Area Declaration against waiver GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to	No.	Description			
GC-2 Location of site and accessibility GC-3 Scope of work GC-4 Ruling language GC-5 Interpretation of Contract Document GC-6 Contractor to understand himself fully GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Notices GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contractor's responsibility with the other Contractor and Agencies. GC-30 Power of entry GC-31 Perice adjustments GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-49 Bankruptcy GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration					
GC-3 Scope of work GC-4 Ruling language GC-5 Interpretation of Contract Document GC-6 Contractor to understand himself fully GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Contractor's office at site GC-27 Contractor's office at site GC-28 Contractor's office at site GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Contractor's payment GC-39 Contingent Fee GC-40 Breach of Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-4 Ruling language GC-5 Interpretation of Contract Document GC-6 Contractor to understand himself fully GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-26 Understood of the owner not individually liable GC-27 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Bankruptcy GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-5 Interpretation of Contract Document GC-6 Contractor to understand himself fully GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Price adjustments GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Laws governing the contract GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration					
GC-6 Contractor to understand himself fully GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Power of entry GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration					
GC-7 Errors in submissions GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Notices GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-41 Default of Contract by Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-8 Sufficiency of E-TENDER GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration					
GC-9 Discrepancies GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-26 Unractor's office at site GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Notices GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-40 Breach of Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-10 Performance Guarantee (Security Deposit) GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-40 Breach of Contract by Contractor GC-41 Default of Contract by Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-11 Inspection of work GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-40 Breach of Contract by Contractor GC-41 Default of Contract or GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-12 Defect Liability GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Retention Money GC-39 Contractor by Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-13 Power of Engineer-In-Charge to give further instructions. GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contract or GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to		,			
GC-14 Programme GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-15 Sub-letting of work GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-16 Sub-Contracts for temporary works, etc. GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-17 Time for completion GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-18 Extension of time GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-19 Contract Agreement GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-20 Liquidated damages GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-21 Forfeiture of Security Deposit GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-22 Action of Forfeiture of Security Deposit GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to					
GC-23 No compensation for alteration in or restriction in work GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to	GC-21				
GC-24 In the event of death of contractor GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration	GC-22	Action of Forfeiture of Security Deposit			
GC-25 Members of the owner not individually liable GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to	GC-23	No compensation for alteration in or restriction in work			
GC-26 Owner not bound by personal representations GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration	GC-24	In the event of death of contractor			
GC-27 Contractor's office at site GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-49 Arbitration		Members of the owner not individually liable			
GC-28 Contractor's subordinate staff and their conduct GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to	GC-26	Owner not bound by personal representations			
GC-29 Termination of sub-contract by owner GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-27	Contractor's office at site			
GC-30 Power of entry GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-28	Contractor's subordinate staff and their conduct			
GC-31 Contractor's responsibility with the other Contractor and Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-29	Termination of sub-contract by owner			
Agencies. GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-30	Power of entry			
GC-32 Other Agencies at site GC-33 Notices GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-31	Contractor's responsibility with the other Contractor and			
GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-34 Rights of various interests GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-32	Other Agencies at site			
GC-35 Price adjustments GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-33	Notices			
GC-36 Terms of Payment GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration		Rights of various interests			
GC-37 Retention Money GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-35	Price adjustments			
GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-36	Terms of Payment			
GC-38 Payments due from the Contractor GC-39 Contingent Fee GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-37	Retention Money			
GC-40 Breach of Contract by Contractor GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-38	Payments due from the Contractor			
GC-41 Default of Contractor GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-39	Contingent Fee			
GC-42 Bankruptcy GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-40	Breach of Contract by Contractor			
GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-41	Default of Contractor			
GC-43 Ownership GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-42	Bankruptcy			
GC-44 Declaration against waiver GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration	GC-43				
GC-45 Laws governing the contract GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-46 Over payment and under payment GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-47 Settlement of disputes GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-48 Disputes of differences to be referred to GC-49 Arbitration					
GC-49 Arbitration					
		,			

GC-51	Special risks		
GC-51 GC-52			
GC-52 GC-53	Change in Constitution		
GC-53	Sub-contractual relations		
GC-54 GC-55	Patents and Royalties		
	Lien		
GC-56	Execution of work		
GC-57	Work in monsoon		
GC-58	Work on Sundays and Holidays		
GC-59	General Conditions for construction work		
GC-60	Drawings to be supplied by the Owner		
GC-61	Drawings to be supplied by the Contractor		
GC-62	Setting outwork		
GC-63	Responsibilities of Contractor for correctness of work		
GC-64	Materials to be supplied by the Owner		
GC-65	Conditions of issue of materials by the Owner		
GC-66	Materials procured with assistance of the Owner		
GC-67	Materials obtained from dismantling		
GC-68	Article of value of treasure found during construction		
GC-69	Discrepancies between instructions		
GC-70	Alternations in specifications and designs and extra work.		
GC-71	Action when no specifications are issued		
GC-72	Abnormal rates		
GC-73	Assistance to Engineer-In-Charge		
GC-74	Tests for quality of work		
GC-75	Action and compensation in case of bad workmanship		
GC-76	Suspension work		
GC-77	Owner may do part of the work		
GC-78	Possession prior to completion		
GC-79	Completion Certificate		
GC-80	Schedule of Rates		
GC-81	Procedure for measurement of work in progress		
GC-82	Running account payments to be regarded as advances		
GC-83	Notice for claim for additional payment		
GC-84	Payment of Contractor's Bill		
GC-85	Final Bill		
GC-86	Receipt for payment		
GC-87	Completion Certificate		
GC-88	Taxes, Duties, etc.		
GC-89	Insurance		
GC-90	Damage to Property		
GC-91	Contractor to Indemnify Owner		
GC-92	Implementation of Apprentice Act 1954		
GC-93	Health and Sanitary arrangements for workers		
GC-94	Safety Code		
GC-95	Accidents		

#### GC-01 <u>DEFINITIONS AND INTERPRETATIONS</u>:

- 1.0 In the contract (as hereinafter defined) the following words and expressions shall, unless repugnant to the subject or context thereof, have the following means as signed to them.
- 1.1 The "Owner / Corporation" shall mean Rajkot Municipal Corporation and shall include its Municipal Commissioner or other Officers authorized by the Corporation and also include owner's successors and assignees.
- The "Contractor" shall mean the person or the persons, firm or Company whose e-Tender has been accepted by the Owner and includes the Contractors legal representative, his successors and permitted assigned.

# 1.3 **DELETED**

- 1.4 The "Engineer-In-Charge" shall mean the person designated as such by the owner from time to time and shall include those who are expressly authorized by the Corporation to act for and on its behalf for all functions pertaining to the operation of this contract.
- 1.5 Engineer-In-Charge's Representative shall mean any resident Engineer or Assistant to the Engineer-In-Charge appointed from time to time by the owner to perform duties set forth in the E-TENDER Document whose authority shall be notified in writing to the Contractor by the Engineer-In-Charge.
- 1.6 "E-TENDER" the offer or proposal of the Bidder submitted in the prescribed form setting for the prices for the work to be performed, and the details thereof.
- 1.7 "Contract Price" shall mean total money payable to the Contractor under the contract.
- 1.8 "Addenda" shall mean the written or graphic notices issued prior to submission of e-Tender which modify or interpret the contract documents.
- 1.9 "Contract Time" the time specified for the completion of work.
- "Contract" shall mean agreement between the parties for the execution of works including therein all contract documents.
- 1.11 "Contract Document" shall mean collectively the e-Tender documents, designs, drawings, specifications, agreed variations, if any and such other documents constituting the e-Tender and acceptance thereof.
- "The Sub-Contractor" shall mean any person, firm or company (other than the Contractor) to whom any part of the work has been entrusted by the Contractor with the written consent of the Engineer-In-Charge and the legal representative successors and permitted assignee of such person, firm or company.
- The "Specifications" shall mean all directions, the various Technical Specifications, provisions and requirements attached to the contract which pertains to the method and manner of performing the work, to the quantities and qualities of the work and the materials to be furnished under the contract for the work and any order(s) or instruction(s) there under. It shall also mean the latest Indian Standard Institute Specification relative to the particular work or part thereof, so far as they are not

contrary to the E-TENDER specifications and in absence of any other Country applied in Indian as a matter of standard engineering practice and approved in writing by the Engineer-In-Charge with or without modification.

- 1.14 The "Drawings" shall include maps, plans, tracings, or prints thereof with any modification approved in writing by the Engineer-In-Charge and as such other drawings as may, from time to time, be furnished or approved in writing by the Engineer-In-Charge in connection with the work.
- The "Work" shall mean the works to be executed in accordance with the contract or the part thereof as the case may be and shall include extra, additional, altered or substituted works as required for the purpose of the contract. It shall mean the totality of the work by expression or implication envisaged in the contract and shall include all materials, equipment and labour required for or relative or incidental to or in connection with the commencement, performance and completion of any work and / or incorporation in the work.
- 1.16 The "Permanent Work" shall mean works which will be incorporated in and form part of the work to be handed over to the owner by the Contractor on completion of the contract.
- 1.17 The "Temporary Work" shall mean all temporary works of every kind required in or about the execution, completion and maintenance of the work.
- "Site" shall mean the land and other places, on, under, in or through which the permanent works are to be carried out and any other lands or places provided by the Corporation for the purpose of the contract together with any other places designated in the contract as forming part of the site.
- 1.19 The "Construction Equipment" shall mean all appliances / equipment of whatever nature required in or for execution, completion or maintenance of works or temporary works (as herein before defined) but does not include materials or other things intended to form or forming part of the permanent work.
- "Notice in writing or written Notice" shall mean a notice written, typed or in printed form delivered personally OR sent by Registered Post to the last known private or business address or Registered Office of the Contractor OR through e-mail OR mobile message shall be deemed to have been received in the ordinary course of post it would have been delivered.
- 1.21 The "Alteration / variation order" shall mean an order given in writing by the Engineer-In-Charge to effect additions or deletions from or alterations in the work.
- 1.22 "Final Test Certificate" shall mean the final test certificate issued by the owner within the provisions of the contract.
- 1.23 The "Completion Certificate" shall mean the certificate to be issued by the Engineer-In-Charge when the work has been completed and tested to his satisfaction.

- 1.24 The "Final Certificate" shall mean the final certificate issued by the Engineer-In-Charge after the period of defects liability is over and the work is finally accepted by the owner.
- 1.25 "Defects Liability Period" shall mean the specified period between the issue of Completion Certificate and the issue of final certificate during which the Contractor is responsible for rectifying all defects that may appear in the works.
- "Approved" shall mean approved in writing including subsequent confirmation in writing of previous verbal approval and "Approval" means approved in writing including as aforesaid.
- 1.27 "Letter of Acceptance" shall mean an intimation by a letter to Bidder that his e-Tender has been accepted in accordance with the provisions contained therein.
- "Order" and "Instructions" shall respectively mean any written order or instruction given by the Engineer-In-Charge within the scope of his powers in terms of the contract.
- "Running Account Bill" shall mean a bill for the payment of "On Account" money to the Contractor during the progress of work on the basis of work done and the supply of non-perishable materials to be incorporated in the work.
- "Security Deposit" shall mean the deposit to be held by the owner as security for the due performance of the contractual obligations.
- 1.31 The "Appointing Authority" for the purpose of Arbitration shall be the Municipal Commissioner, Rajkot Municipal Corporation.
- 1.32. "Retention Money" shall mean the money retained from R.A.Bills for the due completion of the "LET WORS".
- 1.33 Unless otherwise specifically stated, the masculine gender shall include the feminine and neuter genders and vice-versa and the singular shall include the plural and vice-versa.

# GC-02 LOCATION OF SITE AND ACCESSIBILITY:

The site of tendered work is city roads in Rajkot lying in different wards. The intending bidders should inspect the site & make thyself familiar with site conditions and available communication facilities.

Non-availability of access roads shall in no case be the cause to condone delay in the execution of the work and no claim or extra compensation will be paid.

# GC-03 SCOPE OF WORK:

The scope of work is defined broadly in the special conditions of contract and specifications. The Contractor shall provide all necessary materials, equipment and labour etc. for the execution and maintenance of the work. All material that go with the work shall be approved by the Engineer-In-Charge prior to procurement and use.

# **Power Supply:**

The Contractor shall make his own arrangement for power supply during installation.

# **Land for Contractor's Field Office, Godown Etc.:**

Owner will not be in a position to provide land required for Contractor's field office, godown, etc. The Contractor shall have to make his own arrangement for the same.

# GC-04 RULING LANGUAGE:

The language according to which the contract shall be construed and interpreted shall be English. All entries in the contract document and all correspondence between the contractor and the Corporation or the Engineer-In-Charge shall be in English/Gujarati. All dimensions for the materials shall be given in metric units only.

#### GC-05 INTERPRETATION OF CONTRACT DOCUMENT:

- 1. The provision of the General Conditions of Contract and Special Conditions of Contract shall prevail over those of any other documents of the contract unless specifically provided otherwise, should have there be any discrepancy, inconsistency, error or omission in the several documents forming the contract, the matter may be referred to the Engineer-In-Charge for his instructions and decision. The Engineer-In-Charge's decision in such case shall be final and binding to the Contractor.
- 2. Works shown upon the drawings but not described in the specifications or described in the specifications without showing on the drawings shall be taken as described in the specifications and shown on the drawings.
- 3. The headings and the marginal notes to the clause of these General Conditions of Contract or to the specifications or to any other part of e-Tender documents are solely for the purpose of giving a concise indication and not a summary of contents thereof. They shall never be deemed to be part thereof or be used in the interpretation or construction of the contract.
- 4. Unless otherwise states specifically, in this contract documents the singular shall include the plural and vice-versa wherever the context so requires. Works imparting persons shall include relevant Corporations / Body of individual / firm of partnership.
- 5. Notwithstanding the sub-division of the documents into separate section and volumes every part of each shall be supplementary to and complementary of every other part and shall be read with and into the context so far as it may be practicable to do so.
- 6. Where any portion of the General Conditions of Contract is repugnant to or at variance with any provisions of the Special Conditions of Contract, then, unless a different intention appears, the provisions of the special conditions of contract shall be deemed to over ride the provisions of General Conditions of Contract to the extent of each repugnancy of variance.
- 7. The materials, design, and workmanship shall satisfy the relevant ISS, and codes referred to. If additional requirements are shown in the specifications, the same shall be satisfied over and above ISS and other codes.

8. If the specifications mention that the Contractor shall perform certain work or provide certain facilities, it shall mean that the Contractor shall do so at his own cost.

# 9. Contractor to Collect His Own Information -

The details given in the e-Tender are arranged making necessary investigations for framing an estimate. However, when the work is being executed, changes in soil conditions are likely to be met with in view of the formation of soil, strata in Rajkot District. It is, therefore, desirable that the Contractor makes his own investigations or additional investigations as may be required for correctly assessing the cost of different items of work and submit his e-Tender accordingly. Any change in description or quantity of an item shall not vitiate the contract or release the Contractor from executing the work comprised in the contract according to the drawings and specifications at the e-Tendered rates.

He is deemed to have know the scope, nature and magnitude of the work and the requirements of materials and labour involved and as to whatever work he has to complete in accordance with the contract. The Contractor is expected to visit the site and surroundings to satisfy himself as to the nature of all existing structures, if any, and also as to the nature and the conditions of railways, roads, bridges and culverts, means of transport and communications whether by land, air or water and as to possible interruptions thereto and the access and gross from the site, to have examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the site for disposal of surplus materials, the available accommodation and make such enquiries as may be necessary for executing and completing the work, to have local enquiries as to the sub-soil, subsoil water and variation thereof, storms, prevailing winds, climatic conditions and all other similar matters, effecting work. He is expected to be familiar with his liability for payment of Government taxes, customs and excise duty and other charges etc. in contract with the execution of this contract.

#### GC-06 CONTRACTOR TO UNDERSTAND HIMSELF FULLY:

The Contractor by e-Tendering shall be deemed to have satisfied himself, as to all considerations and circumstances affecting the e-Tender price, as to the possibility of executing the works as shown and described in the contract and to have fixed his prices according to his own view on these matters and to have understood that no additional allowances except as otherwise expressly provided, will afterwards be made beyond the contract price. The Contractor shall be responsible for any misunderstanding or incorrect information, however, obtained.

# GC-07 <u>ERRORS IN SUBMISSIONS</u>:

The Contractor shall be responsible for any errors or omissions in the particulars supplied by him, whether such particulars have been approved by the Engineer-In-Charge or not.

# GC-08 <u>SUFFICIENCY OF e-TENDER</u>:

The Contractor shall be deemed to have satisfied himself before e-Tendering as to the correctness of the e-Tender rates which rates shall, except as otherwise provides for, cover all the Contractor's liabilities and obligations set forth or implied in the contract for the proper execution of the work for compliance with requirements of Article GC-19 thereof.

# GC-09 DISCREPANCIES:

The drawings and specifications are to be considered as mutually explanatory of each other, detailed drawings being followed in preference to small-scale drawings and figured dimensions in preference to scale and special conditions in preference to General Conditions. The special directions or dimensions given in the specifications shall supercede all any discrepancies however, appear or should any misunderstanding arise as to the meaning and intent of the said specifications or drawings, or as to the dimensions or the quality of the materials or the due and proper execution of the works, or as to the measurement or quality and valuation of the work executed under this contract or as extra there upon, the same shall be explained by the Engineer-In-Charge and his explanation shall be subject to the final decision of the Municipal Corporation in case reference be made to it, be binding upon the Contractor and the Contractor shall execute the work according to such explanation and without addition or to deduction from the contract price and shall also do all such works and things necessary for the proper completion of the works as implied by the drawings and specifications, even though such works and things are not specially shown and described in the said specifications. In cases where no particular specifications are given for any article to be used under the contract, the relevant specifications of the Indian Standard Institution shall apply.

# GC-10 PERFORMANCE GUARANTEE (SECURITY DEPOSIT):

- 1. A sum of 5% of the contract price shall be deposited by the Bidder (hereinafter called the contractor when e-Tender is accepted) as security deposit with the owner for the faithful performance, completion and maintenance of the works in accordance with the contract documents and to the satisfaction of the Engineer-In-Charge and assuring the payment of all obligations arising from the execution of the contract. This shall be deposited in one of the forms mentioned below:
  - a. By a Demand Draft on the Rajkot Branch of any Scheduled Bank except co-operative bank.
  - b. A Fixed Deposit Receipt of a Schedule Bank duly endorsed in favour of the "RAJKOT MUNICIPAL CORPORATION", Rajkot.
  - The Contractor may pay 2.5% of the value of works as initial security C. deposit and the balance 2.5% shall be recovered in installments through deductions at the rate of 10 (ten) percent of the value of each Running Account Bill till the total security execution exceeds the accepted value of e-Tender because of allotment of further work, further recoveries towards security deposit shall be effected at 10% of the R A Bills to make up the five percent security deposit of the revised value of contract. Alternatively, the Contractor may at his option deposit the full amount of 5 percent of security deposit within ten days of receipt by him of the accepting the e-Tender in the form notification as aforesaid. (SECURITY **DEPOSIT)** PERFORMANCE GUARANTEE RELEASED TO THE CONTRACTOR WITHOUT ANY INTEREST AFTER **DEFECT LIABILITY PERIOD IS OVER.**
- 2. If the Contractor, sub-contractor or their employees shall break, deface or destroy any property belonging to the owner or other agency during the execution of the contract, the same shall be made good by the contractor at his own expense and in default thereof, the Engineer-In-Charge may cause the same to be made good by other agencies and recover expense

from the Contractor (for which the certificate of the Engineer-In-Charge shall be final). These expenses can be recovered from the security deposit if recovery from other sources is not possible. The amount as reduced in security deposit will be made good by deduction from the next R A Bill of the Contractor.

#### GC-11 INSPECTION OF WORK:

1.

The Engineer-In-Charge shall have full power and authority to inspect the work at any time wherever in progress either on the site or at the Contractor's or any other manufacturer's workshop or factories wherever situated and the Contractor shall afford to Engineer-In-Charge every facility and assistance to carry out such inspection, Contractor or his authorized representative shall, at all time during the usual working hours and all times when so notified, remain present to receive orders and instructions.

Orders given to Contractor's representative shall be considered to have the same force as if they had been given to the Contractor himself. Contractor shall give not less than ten (10) days notice in writing to the Engineer-In-Charge before covering up or otherwise placing beyond reach of inspection and measurement any work in order that the same may be inspected and measured. In the event of breach of the above, the same shall be uncovered at Contractor's expenses for carrying out such inspection or measurement.

2. The material shall be dispatched from Contractor's store on site of work before obtaining approval in writing of the Engineer-In-Charge. Contractor shall provide at all times during the progress of work and maintenance period of proper means of access with ladders, gangways, etc. and make necessary arrangement as directed for inspection or measurement of work by Engineer-In-Charge.

# GC-12 DEFECT LIABILITY:

- 1. Contractor shall guarantee the work for a period of 12 MONTHS. Any damage or defect that may arise or that may remain undiscovered at the time of issue of Completion Certificate connected in any way with the equipment or materials supplied by him or in the workmanship shall be rectified or replaced by Contractor at his own expense as desired by Engineer-In-Charge or in default Engineer-In-Charge may cause the same to be made good by other agency and deduct expenses of which the certificate of Engineer-In-Charge shall be final from any sums that may then or any time thereafter become due to Contractor or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
- 2. From the commencement to completion of work Contractor shall take full responsibility for the care of the work including all temporary works and in case any damages, occur from any cause whatsoever he shall at his own cost, repair and make good the same so that on completion, work shall be in good order and in conformity, in every respect, with the requirements of contract and as per the instructions of the Engineer-In-Charge.
- 3. If at any time before the work is taken over, the Engineer-In-Charge
  - a) Decide that any work done or materials used by the Contractor are defective or not in accordance with the contract or that work or any portion thereof is defective or do not fulfill the requirements of contract (all such materials being herein after called defects in this clause) he shall,

as soon as reasonably practicably, give notice to Contractor in writing of the said defect specifying particulars of the same then Contractor shall at his own expense and with all speed make good the defects so specified.

b) In case Contractor fails to do so, owner may take, at the cost of the Contractor, such stops as may in all circumstances be responsible to make good such defects. The expenditure so incurred by owner will be recovered from the amount due to Contractor. The decision of Engineer-In-Charge with regard to the amount to be recovered from Contractor will be final and binding on the Contractor.

# GC-13 <u>POWER</u> <u>OF</u> <u>ENGINEER-IN-CHARGE</u> <u>TO</u> <u>GIVE</u> <u>FURTHER</u> <u>INSTRUCTIONS:</u>

The Engineer-In-Charge shall have the power and authority from time to time and at all times to give further instructions and directions as may appear to him necessary or proper for the guidance of the Contractor and the works and efficient execution of the works according to the terms of the specifications, and the Contractor shall receive, execute, obey and be bound by the same, according to the true intent and meaning thereof, as fully and effectively as though the same had accompanied or had been mentioned or referred to in the specifications. No work which radically changes the original nature of the contract shall be ordered by the Engineer-In-Charge and in the event of any deviation being ordered, which in the opinion of the Contractor changes the original nature of the contract, he shall nevertheless carry it out and any disagreement as to the nature of the work and the rate to be paid to thereof shall be resolved.

The time of completion of works shall, in the event of any deviations being ordered resulting in additional cost or reduction in cost over the contract sum, be extended or reduced reasonably by the Engineer-In-Charge. The Engineer-In-Charge's decision in the case shall be final and binding.

# GC-14 PROGRAMME:

The time allowed for execution of works shall be the essence of the contract. The contract period shall commence from the date of notice of intimation to proceed. The Bidder at the time of submitting his e-Tender shall indicate in the construction schedule his programme of execution of work commencement with the total time specified. The Contractor shall provide the Engineer-In-Charge a detailed programme of time schedule for execution of the works in accordance with the specifications and the completion date. The entire programme to be finalized by the Contractor, has to conform to the execution period mentioned along with the Bill of Quantities in the e-Tender documents. The Engineer-In-Charge upon scrutiny of such submitted programme by Contractor, shall examine suitability of it to the requirement of contract and suggest modifications, if found necessary.

# GC-15 <u>SUB-LETTING OF WORK</u>:

No part of the contract nor any share of interest thereon shall in any manner or degree be transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm or Corporation whosoever except as provided for in the succeeding sub-clause, without the consent in writing of the owner.

# GC-16 <u>SUB-CONTRACTS FOR TEMPORARY WORKS ETC.</u>:

The owner may give written consent to sub-contractors for execution of any part of the works at the site, being entered upon the contractor provided each individual contract is submitted to the Engineer-In-Charge before being entered into and is approved by him. List of sub-contractors to be supplied.

Not-withstanding any subletting with such approval as aforesaid and notwithstanding the Engineer-In-Charge shall have received of any subcontractors, the Contractor shall be and shall remain solely responsible for the quality and proper and expeditious execution of the works and the performance of all the conditions of contract in all respects as if such subletting or subcontracting had not taken place and as if such works had been done directly by the Contractor.

#### **GC-17** TIME FOR COMPLETION:

- 1. The work covered under this contract shall be commenced from the date the Contractor is served with a notice to proceed with the work and shall be completed before the date as mentioned in the time schedule of work. The time is the essence of the contract and unless the same is extended as mentioned in Clause GC-18 "Extension of Time", the Contractor shall pay liquidated damages for the delay.
- 2. The general time schedule for construction is given in the e-Tender document. Contractor shall prepare a detailed weekly or monthly construction programme in consultation with the Engineer-In-Charge soon after the agreement and the work shall be strictly executed accordingly. The time for construction includes, the time required for testing, rectifications, if any, retesting and completion of the work in all respects to the entire satisfaction of the Engineer-In-Charge except the items which are not coming in the way to commission the project.
- 3. Monsoon period from 1st July to 30th September shall be considered as non-working period hence excluded in time limit.

# GC-18 EXTENSION OF TIME:

Time shall be considered as the essence of the contract. If, however, the failure of the Contractor to complete the work as per the stipulated dates referred to above arises from delays on the part of Corporation in supplying the materials or equipment, it has undertaken to supply under the contract or from delays on the quantity of work to be done under the contract, or force majeure an appropriate extension of time will be given by the Corporation. The Contractor shall request for such extension within one month of the cause of such delay and in any case before expiry of the contract period.

# GC-19 <u>CONTRACT AGREEMENT</u>:

The successful Bidder shall enter into and execute the contract agreement within 10 (ten) days of the notice of award, in the form shown in e-Tender documents with such modifications as may be necessary in the opinion of the Corporation. It shall be incumbent on the Contractor to pay the stamp duty and the legal charges for the preparation of the contract agreement.

#### GC-20 LIQUIDATED DAMAGES:

If the Contractor fails to complete the work or designated part thereof within the stipulated completion date for the work or for the part, he shall pay liquidated damages at 0.1 (zero point one) percent of contract value

for per day of delay subject to maximum of 10% of the contract value or as decided by Municipal Commissioner.

The Contractor shall complete one-sixth quantum of work within one fourth period, four-tenth quantum of work within one-half period and eight-tenth quantum of work within three-fourth period, failing which, the Contractor shall be liable to pay liquidated damages an amount as specified above, or as decided by Municipal Commissioner.

The amount of liquidated damages shall, however, be subjected to a maximum of 10 percent of the contract value.

# **GC-21 FORFEITURE OF SECUEITY DEPOSIT:**

Whenever any claim against the Contractor for the payment of a sum of money out of or under the contract arises, the Corporation shall be entitled to recover such sum by appropriating in part or whole, the security deposit of the Contractor. In case the security deposit is insufficient, the balance recoverable shall be deducted from any sum then due or which at any time thereafter may become due to the Contractor. The Contractor shall pay to the owner on demand any balance remaining due.

# GC-22 ACTION OF FORFEITURE OF SECURITY DEPOSIT:

In any case in which under any Clause or Clauses of the contract, the Contractor shall committed a breach of any of the terms contained in this contract, the owner shall have power to adopt any of the following courses as he may deem best suited to his interest.

- a) To rescind the contract (of which recession notice in writing to the contractor under the hand of the owner shall be conclusive evidence) in which case the security deposit of the Contractor shall stand forfeited and be absolutely at the disposal of the owner.
- b) To employ labour and to supply materials to carry out the balance work debiting Contractor with the cost of labour employed and the cost of materials supplied for which a certificate of the Engineer-In-Charge shall be final and conclusive against the Contractor and 10% of costs on above to cover all departmental charges and crediting him with the value of work done at the same rates as if it has been carried out by the Contractor under the terms of his contract. The certificate of Engineer-In-Charge as to the value of the work done shall be final and conclusive against the Contractor.
- c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted out of his hand and give it to another Contractor to complete, the same. in this case the excess expenditure incurred than what would have been paid to the original Contractor, if the whole work had been executed by him, shall be borne and paid by the original Contractor and shall be deducted from any money due to him by the owner under the contract or otherwise and for the excess expenditure, the certificate of the Engineer-In-Charge shall be final and conclusive.

In the event any of the above courses being adopted by the owner, the Contractor shall have no claims for compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any agreements or made any advance on account of or with a view to the execution of the work or the performance of the contract.

In purchase the Contractor shall not be entitled to recover or be paid any sum for any work actually performed under this contract unless the Engineer-In-Charge will certify in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

In the event of the owner putting in force the powers as stated in a, b, c, above vested in him under the proceeding clause, he may, if he so desires, take possession of all or any tools and plant, materials and stores in or upon the works or the site thereof belonging to the Contractor, or procured by him and intended to be used for the execution of the work or any part thereof paying or allowing for the same in account at the contract rates to be certified by the Engineer-In-Charge. The Engineer-In-Charge may give notice in writing to the Contractor or his representative requiring him to remove such tools, plant, materials or stores from the premises within the time specified in the notice and in the event of the Contractor failing to comply with any such notice, the Engineer-In-Charge may remove them at the Contractor's expenses or sell them by auction or private sale on account of the Contractor and his risks in all respects without any further notice as to the date, time or place of the sale and the certificate of Engineer-In-Charge as to the expense of any such removal and the amount of the proceeds and the expenses of any such sale shall be final and conclusive against the Contractor.

# GC-23 <u>COMPENSATION FOR ALTERATION IN OR RESTRICTION IN WORK</u>:

If at any time from the commencement of the work, the owner shall for any reasons whatsoever not require the whole work or part thereof as specified in the e-Tender to be carried out, the Engineer-In-Charge shall give notice in writing of the fact to the Contractor, who shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full but which he did not derive in consequence of full amount of the work not having been carried out. He also shall not have any claim for compensation by reasons of any alterations having been made in original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated.

When the Contractor is a partnership firm, the prior approval in writing of the owner shall be obtained before any change is made in the Constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family or business concern, such approval as aforesaid shall, likewise be obtained before Contractor enters into an agreement with other parties where under, the reconstituted firm would have the right to carry out the work hereby undertaken by the Contractor. In either case, if prior approval as aforesaid is not obtained, the contract shall be deemed to have been allotted contravention of subletting clause hereof and the same action may be taken and the same consequence shall ensure as provided in the subletting clause.

# GC-24 IN THE EVENT OF DEATH OF THE CONTRACTOR:

Without prejudice to any of the rights or remedies under the contract, if the Contractor dies, the owner shall have the option of terminating the contract without compensation to the Contractor.

#### GC-25 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE:

No official or employee of the owner shall in any way be personally bound or liable for the acts or obligation of the owner under the contract, or answerable for any default or omission in the observance or performance of any acts, matters or things, which are herein, contained.

# GC-26 OWNER NOT BOUND BY PERSONAL REPRESENTATIONS:

The Contractor shall not be entitled to any increase on the schedule of rates or any other rights or claims whatsoever by reason of representation, promise or guarantees given or alleged to have been given to him by any person.

# GC-27 <u>CONTRACTOR'S OFFICE AT SITE</u>:

The Contractor shall provide and maintain an office at the site for the accommodation of his agent and staff and such office shall remain open at all reasonable hours to receive information, notices or other communications.

# GC-28 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT:

- The Contractor on award of the work shall name and depute a qualified Engineer having experience of carrying out work of similar nature, whom equipments, materials, if any, shall be issued and instructions for work given. the Contractor shall also provide to the satisfaction of Engineer-In-Charge sufficient and qualified staff, competent sub-agents, foreman and loading hands including those specially qualified by previous experience to supervise the type of works comprised in the contract in such manner as will ensure work of the best quality and expeditious working. If, in the opinion of the Engineer-In-Charge additional properly qualified supervision staff is considered necessary, it shall be employed by the Contractor, without additional charge on account thereof. The Contractor shall ensure to the satisfaction of the Engineer-In-Charge that sub-contractors, if any, shall provide competent and efficient supervision over the work entrusted to them.
- 2. If and whenever any of the Contractor's or sub-contractor's agents, subagents, assistants, foreman or other employees shall, in the opinion of the Engineer-In-Charge, be guilty of any misconduct or be incompetent or insufficiently qualified or negligent in the performance of their duties or that in the opinion of the owner or Engineer-In-Charge, it is undesirable for administrative or any other reason for person or persons to be employed in the works, the Contractor if so directed by the Engineer-In-Charge, shall at once remove such person or persons from employment Any person or persons so removed shall not again be reemployed in connection with the works without the written permission of the Engineer-In-Charge. Any person, so removed from the works shall be immediately replaced at the expense of the Contractor by a qualified and competent substitute. Should the Contractor be required to repatriate any person removed from the works he shall do so after approval of Engineer-In-Charge and shall bear all costs in connection therewith.
- 3. The Contractor shall be responsible for the proper behavior of all the staff, foreman, workmen and others and shall exercise proper control over them and in particular and without prejudice to the said generality, the Contractor shall be bound to prohibit and prevent any employee from trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the properties or occupiers of land and properties

in the neighborhood and in the event of such employees so trespassing, the Contractor shall be responsible therefore and relieve the owner of all consequent claims, actions for damages or injury or any other ground whatsoever. The decision of the Engineer-In-Charge upon any matter arising under this claim shall be final.

4. If and when required by the owner, the Contractor's personnel entering upon the owner's premises shall be properly identified by badges of a type acceptable to the owner which must be worn at all times on owner's premises.

# GC-29 <u>TERMINATION OF SUB-CONTRACT BY OWNER</u>:

If any sub-contractor engaged upon the works at the site execute any work which in the opinion of Engineer-In-Charge is not accordance with the contract documents, the owner may by written notice to the Contractor request him to terminate such sub-contract and the Contractor upon the receipt of such notice shall terminate such sub-contracts and the latter shall forthwith leave the works, failing which, the owner shall have the right to remove such sub-contractors from the site.

No action taken by the owner under the above clause shall relieve the Contractor of his liabilities under the contract or give rise to any right to compensation, extension of time or otherwise.

# GC-30 POWER OF ENTRY:

If the Contractor shall not commence the work in the manner previously described in the contract documents or if he shall at any time, in the opinion of Engineer-In-Charge –

- i) Fail to carry out works in conformity with the contract documents, or
- ii) Fail to carry out the works in accordance with the time schedule, or
- iii) Substantially suspend work or the works for a period of seven days without authority from Engineer-In-Charge, or
- iv) Fail to carry out and execute the work to the satisfaction of the Engineer-In-Charge, or
- v) Fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or
- vi) Commit breach of any other provisions of the contract on his part to be performed or observed or persists in any of the above mentioned breaches of the contract for seven days after notice in writing shall have been given to the Contractor by the Engineer-In-Charge requiring such breach to be remedied, or
- vii) Abandon the work, or
- viii) During the continuance of the contract becomes bankrupt, make any arrangement or compromise with his creditors, or permit any execution to be levied or go into liquidation whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation or reconstruction then in any such case.

The owner shall have the power to enter upon the works and take possession thereof and of the materials, temporary works, constructional plant and stores therein and to revoke the Contractor's license to use the same and to complete the works by his agents, other Contractor or workmen, to relate the same upon any terms to such other person firm or Corporation as the owner in his absolute discretion may think proper to employ, and for the purpose aforesaid to use or authorize the use of any materials, temporary works, constructional plant, and stores as aforesaid

with making payments or allowance to the Contractor for the said materials other than such as may be certified in writing by the Engineer-In-Charge to be reasonable and without making any payment or allowance to the Contractor for the use of said temporary works, constructional plant and stock or being liable for loss or damage thereto. If the owner shall be reason of his taking possession of the works or of the work being got completed by other Contractor incurred excess expenditure be deducted from any money which may be due for the work done by the Contractor under the contract and not paid for. Any deficiency shall forthwith be made good and paid to the owner by the Contractor and the owner shall have power to sell in such manner and for such price as he may think fit all or any of the constructional plant, materials etc., consist constructed by or belonging to and to recoup and retain the said deficiency or any part thereof out of the proceeds of the sale.

# GC-31 <u>CONTRACTOR'S RESPONSIBILITY WITH THE OTHER CONTRACTOR</u> AND AGENCIES:

Without repugnance to any other conditions, it shall be the responsibility of the Contractor executing the work, to work in close co-operation and co-ordination with other Contractors or their authorized representatives and the Contractor will put a joint scheme with the concurrence of other contractors or their authorized representatives showing the arrangements for carrying his portion of the work to the Engineer-In-Charge and get the approval. The Engineer-In-Charge before approving the joint scheme will call the parties concerned and modify the scheme if required. No claim will be entertained on account of the above. The Contractor shall conform in all respects with the provisions of any statutory regulations, ordinances or bylaws of any local or duly constituted authorities or public bodies which may be applicable from time to time to works or any temporary works. The Contractor s shall keep the owner indemnified against all penalties and liabilities of every kind arising out of non-adherence to such statutes, ordinance, laws, rules, regulations etc.

# GC-32 OTHER AGENCIES AT SITE:

The Contractor shall have to execute the work in such place and condition where other agencies will also be engaged for other works, such as site grading, filling and leveling, electrical and mechanical engineering works etc. No claim shall be entertained for works being executed in the above circumstances.

# GC-33 NOTICES:

Any notice under this contract may be served on the Contractor or his duly authorized representative at the job site or may be served by Registered Post direct to the official address of the Contractor. Proof of issue of any such notice could be conclusive of the Contractor having been duly informed of all contents therein.

# GC-34 RIGHTS OF VARIOUS INTERESTS:

The owner reserves the right to distribute the work between more than one Contractor. Contractor shall co-operate and afford reasonable opportunity to other Contractor s for access to the works, for the carriage and storage of materials and execution of their works. Whenever the work being done by department of the owner or by other Contractor employed by the owner is contingent upon work covered by this contract, the respective rights of the various interests shall be determined by the Engineer-In-Charge to secure the completion of various portions of the work in general harmony.

# GC-35 PRICE ADJUSTMENTS:

No adjustment in price shall be allowed and no price escalation will be allowed.

# GC-36 TERMS OF PAYMENT:

The payment of bills shall be made progressively according to the rules and practices followed by the Corporation. The progressive payment unless otherwise provided in the contract agreement or subsequently agreed to by the parties shall be made generally monthly on submission of a bill by the Contractor in prescribed form of an amount according to the value of the work performed less the price of materials supplied by owner aggregate of previous progressive payments and as required by Clause GC-37 (Retention of Money) herein. All such progressive payments shall be regarded as payments by way of advance against final payment. Payment for the work done by the Contractor will be based on the measurement at various stages of the work, in accordance with the condition at clause GC-81 (measurement of work in progress).

# GC-37 <u>RETENTION MONEY</u>:

Pursuance to clause GC-36 (Terms of Payment) any on at money due to the Contractor for work done, Corporation will hold as Retention money five (5) percent of the value of work. The retention money will not normally be due for payment until the completion of the entire work and till such period the work has been finally accepted by the Corporation and a completion certificate issued by the Corporation in pursuant to Clause-GC 79 (Completion Certificate).

# GC-38 PAYMENTS DUE FROM THE CONTRACTOR:

All costs, damages or expenses, for which under the contract, Contractor is liable to the Corporation, may be deducted by the Corporation from any money due or becoming due to the Contractor under the contract or from any other contract with the Corporation or may be recovered by action at law or otherwise from the Contractor.

# GC-39 <u>CONTINGENT FEE</u>:

- i) The Contractor warrants that he has not employed a person to solicit or secure the contract upon any agreement for a commission, percentage, and brokerage contingent fee. Breach of this warranty shall give the Corporation the right to cancel the contract or to take any drastic measure as the Corporation may deem fit. The warranty does not apply to commissions payable by the Contractor to establish commercial or selling agent for the purpose of securing business.
- ii) No officer, employer or agent of the Corporation shall be admitted to any share or part of this contract or to any benefit that may rise there from.

# GC-40 BREACH OF CONTRACT BY CONTRACTOR:

If the Contractor fails to perform the work under the contract with due diligence or shall refuse or neglect to comply with instructions given to him in writing by the Engineer-In-Charge in accordance with the contract, or shall contravene the provisions of the contract, the Corporation may give notice in writing to the Contractor to make good such failure, neglect, or contravention. Should the Contractor fail to comply with such written notice within 10 (Ten) days of receipt, it shall be lawful for the Corporation, without prejudice to any other rights the Corporation may have under the contract, to terminate the contract for all or part of the

works, and make any other arrangements it shall deem necessary to complete the work outstanding under the contract at the time of termination. In this event, the performance Bond shall immediately become due and payable to the Corporation. The value of the work done on the date of termination and not paid for shall be kept as deposit for adjustment of excess expenditure incurred in getting the remaining work completed and the Corporation shall have free use of any works which the Contractor may have at the site at the time of termination of the contract.

If Contractor fails to carry out the work in timely manner as mentioned in clause 20 (Liquidated damages), Rajkot Municipal Corporation may give notice in writing to the Contractor to expedite the work, so that the work can be completed as per time schedule. If Contractor fails to expedite the work within 10 days of receipt of notice, Rajkot Municipal Corporation may terminate the contract and debar the Contractor for three years and the remaining work will be executed through other agency at the risk and cost of the Contractor.

# GC-41 <u>DEFAULT OF CONTRACTOR</u>:

- i) The Corporation may upon written notice of default to the Contractor terminate the contract circumstances detailed as under:
  - a) If in the opinion of the Corporation, the Contractor fails to make completion of works within the time specified in the completion schedule or within the period for which extension has been granted by the Corporation to the Contractor.
  - b) If in the opinion of the Corporation, the Contractor fails to comply with any of the other provisions of this contract.
- ii) In the event, the Corporation terminates the contract in whole or in part as provided in Article GC-50 (Termination of the Contract) the Corporation reserves the right to purchase upon such terms and in such manner as it may be deem appropriate, plant similar to one which is not supplied by the Contractor and the Contractor will be liable to the Corporation for any additional costs for such similar plant and / or for liquidated damages for delay until such time as may be required for the final completion of works.
- iii) If this contract is terminated as provided in this paragraph GC-40 AND/OR GC-30 (Power of Entry) (1) the Corporation in addition to any other rights provided in this clause, may require the Contractor to transfer title and deliver to the Corporation.
  - a) Any completed works
  - b) Such partially completed information and contract rights as the Contractor has specifically produced or acquired for the performance of the contract so terminated.
- iv) In the event, the Corporation does not terminate the contract as provided in the paragraph GC-50 (Termination of Contract) the Contractor shall continue performance of the contract, in which case, he shall be liable to the Corporation for liquidated damages for delay until the works are completed and accepted.

#### GC-42 BANKRUPTCY:

If the Contractor shall become bankrupt or insolvent or has a receiving order made against him, or compound with his creditors, or being the

Corporation commence to be wound up not being a member voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its business under a receiver for the benefit of his creditors or any of them, the Corporation shall be at liberty to either (a) terminate the contract forthwith by giving notice in writing to the Contractor or to the receiver or liquidator or to any person or Organization in whom the contract may become vested and to act in the manner provided in Article GC-41 (Default of Contractor) as thought the last mentioned notice had been the notice referred to in such article or (b) to give such receiver, liquidator or other persons in whom the contract may become vested the option of carrying out the contract subject to his providing a satisfactory guarantee for the due and faithful, performance of the contract up to an amount to be agreed. In the event that the Corporation terminates the contract in accordance with this article, the performance bond shall immediately become due and payable on demand to Corporation.

#### GC-43 <u>OWNERSHIP</u>:

Works hand over pursuant to the contract shall become the property of the Corporation from whichever is the earlier of the following times, namely;

- a) When the works are completed pursuant to the contract.
- b) When the contractor has been paid any sum to which he may become entitled in respect thereof pursuant to Clause GC-36 (Terms of Payment).

# GC-44 <u>DECLARATION AGAINST WAIVER</u>:

The condemnation by the Corporation of any breach or breaches by the Contractor or an authorized sub-contractor of any of the stipulations and conditions contained in the contract, shall in no way prejudice or affect or be construed as a waiver of the Corporation's rights, powers and remedies under the contract in respect of any breach or breaches.

# GC-45 LAWS GOVERNING THE CONTRACT:

This contract shall be construed according to and subject to the laws of India and the State of Gujarat and under the jurisdiction of the Courts of Gujarat at Rajkot.

# GC-46 OVER PAYMENT AND UNDER PAYMENT:

Whenever any claim for the payment of a sum to the Corporation arises out of or under this contract against the Contractor, the same may be deducted by the Corporation from any sum then due or which at any time thereafter may become due to the Contractor under this contract and failing that under any other contract with the Corporation (which may be available with the Corporation), or from his retention money or he shall pay the claim on demand. The Corporation reserves the right to carry out post payment audit and technical examinations of the final bill including all supporting vouchers, abstracts etc. The Corporation further reserves the right to enforce recovery of any payment when detected, not withstanding the fact that the amount of the final bill may be included by one of the parties as an item of dispute before an Arbitrator, appointed under Article GC-49 (Arbitration) of this contract and notwithstanding the fact that the amount of the final bill figures in the arbitration award. If as a result of such audit and technical examinations any over payment is discovered in respect of any work done by the Contractor or alleged to have been done by him under the contract, it shall be recovered by the Corporation from the Contractor as prescribed above. If any under payment is discovered by the Corporation, the amount due to the Contractor under this contract,

may be adjusted against any amount then due or which may at any time thereafter become due before payment is made to the Contractor.

# GC-47 <u>SETTLEMENT OF DISPUTES</u>:

Except as otherwise specifically provided in the contract, all disputes concerning questions of fact arising under the contract shall be decided by the Engineer-In-Charge subject to a written appeal by the Contractor to the Engineer-In-Charge and those decisions shall be final and binding on the parties hereto. Any disputes or differences including those considered as such by only one of the parties arising out of or in connection with this contract shall be to the extent possible settled amicably between the parties. If amicable settlement cannot be reached then all disputed issues shall be settled as provided in Article GC-48 (Disputes or differences to be referred to) and Article No.GC-49 (Arbitration).

# GC-48 <u>DISPUTES OF DIFFERENCES TO BE REFERRED TO</u>:

If at any time, any question, disputes or differences of any kind whatsoever shall arise between the Engineer-In-Charge and the contractor upon or in relation to or in connection with this contract either party may forthwith give to the other, notice in writing of the existence of such question, dispute or difference as to any decision, opinion, instruction, direction, certificate or evaluation of the Engineer-In-Charge. question, dispute or differences shall be settled by the Municipal Commissioner, Rajkot Municipal Corporation, who shall state his decision in writing and give notice of same to the Engineer-In-Charge and to the Contractor. Such decision shall be final and binding upon both parties. The contract and work on contract if not already breached or abandoned shall proceed normally unless and until the same shall be revised (or uphold) by any arbitration proceedings as hereinafter provided. decisions shall be final and binding on the Engineer-In-Charge and the Contractor unless the Contractor shall require the matter to be referred to an Arbitration panel as hereinafter provided.

# GC-49 ARBITRATION:

In case of any dispute arising during the course of execution, the matter should be referred to Municipal Commissioner who will be sole Arbitrator whose decisions will be final and binding to the Contractor.

The word "Arbitration" or "Arbitration Clause" wherever mentioned in this tender document, is to be treated to be referred to GC-49. In this context, an Order bearing No.RMC/Legal/1858 dated 18-02-2017 of Legal Department of Rajkot Municipal Corporation is uploaded separately along with this tender, which Order, will hereafter referred and taken into consideration for Arbitration related purpose.

# GC-50 <u>TERMINATION OF THE CONTRACT</u>:

i) If the Contractor finds it impracticable to continue operation owing to force majeure reasons or for any reasons beyond his control and/or the Corporation find it impossible to continue operation, then prompt notification in writing shall be given by the party affected to the other.

ii) If the delay or difficulties so caused cannot be expected to cease or become unavoidable or if operations cannot be resumed within two (2) months then either party shall have the right to terminate the contract upon ten (10) days written notice to the other. In the event of such termination of the contract, payment to the Contractor will be made as follows:

- a) The Contractor shall be paid for all works approved by the Engineer-In-Charge and for any other legitimate expenses due to him.
- b) If the Corporation terminates the contract owing to Force Majeure or due to any cause beyond its control, the Contractor shall additionally be paid for any work done during the said two (2) months period including any financial commitment made for the proper performance of the contract and which are not reasonably defrayed by payments under (a) above.
- c) The Corporation shall also release all bonds and guarantees at its disposal except in cases where the total amount of payment made to the Contractor exceeds the final amount due to him in which case the Contractor shall refund the excess amount within thirty (30) days after the termination and the Corporation thereafter shall release all bonds and guarantees. Should the Contractor fail to refund the amounts received in excess within the said period such amounts shall be deducted from the bonds or guarantees provided.
- iii) On termination of the contract for any cause the Contractor shall see the orderly suspension and termination of operations, with due consideration to the interests of the Corporation with respect to completion safeguarding of storing materials procured for the performance of the contract and the salvage and resale thereof.

# GC-51 SPECIAL RISKS:

If during the contract, there shall be an outbreak of war (whether war is declared or not), major epidemic, earthquake or similar occurrence in any part of the world beyond the control of either party to the contract which financially or otherwise materially affects the execution of the contract, the Contractor shall unless and until, the contract is terminated under the provisions of this article use his best endeavors to complete the execution of the contract, provided always that the Corporation shall be entitled at any item after the onset of such special risks, to terminate the contract by giving written notice to the contractor and upon such notice being given this contract shall terminate but without prejudice to the rights of either party in respect of any antecedent breach thereof.

The Contractor shall not be liable for payment of compensation for delay or for failure to perform the contract for reasons of Force Majeure such as acts of public enemy, acts of Government, fires, floods, cyclones, epidemics, quarantine restrictions, lockouts, strikes, freight embargoes and provided that the Contractor shall within 10 (ten) days from the beginning of such delay notify the Engineer-In-Charge in writing, of the cause of delay, the Corporation shall verify the facts and grant such extension as the facts justify.

# GC-52 <u>CHANGE IN CONSTITUTION</u>:

Where the Contractor is a partnership firm, the prior approval in writing of the owner shall be obtained before any change is made in the constitution of the firm. Where the Contractor is an individual or undivided family business concern such approval as aforesaid shall likewise be obtained before the Contractor enters into any partnership agreement where under the partnership firm would have the right to carry out the works hereby undertaken by the Contractor. If prior approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of contract.

# GC-53 <u>SUB-CONTRACTUAL RELATIONS</u>:

All works performed for the contract by a sub-contractor shall be pursuant to an appropriate agreement between the Contractor and the sub-contractor, which shall contain provision to –

- a) Protect and preserve the rights of the Corporation and the Engineer-In-Charge with respect to the works to be performed under the subcontracting party will not prejudice such rights.
- b) Require that such work be performed in accordance with the requirements of contract documents.
- c) Require under such contract to which the contractor is a party, the submission to the Contractor of application for payment and claims for additional costs, extension of time, damages for delay or otherwise with respect to the sub-contracted portions of the work in sufficient time, that the Contractor may apply for payment comply in accordance with the contract documents for like claims by the Contractor upon the Corporation.
- d) Waive all rights the contracting parties may have against one another for damages caused by fire or other perils covered by the property insurance except such rights as they may have to the proceeds of such insurance held by the Corporation as trustee and,
- e) Obligate each sub-contractor specifically to consent to the provisions of this Article.

# GC-54 PATENTS AND ROYALTIES:

1.

- Contractor, if licensed under any patent covering equipment, machinery, materials or composition of matter to be used or supplied or methods and process to be practiced or employed in the performance of this contract agrees to pay all royalties and license fees, which may be due with respect thereto. If any equipment, machinery, materials, composition matters, to be used or supplied or methods practiced or employed in the performance of this contract, is covered by a patent under which Contractor is not licensed, then the Contractor before supplying / using the equipment, machinery, materials, compositions, methods of process shall obtain such license and pay such royalties and license fees as may be necessary for performance of this contract. In the event Contractor fails to pay such royalty or to obtain any such license, any suit for infringement of such patents which is brought against the Contractor or the owner as a result of such failure will be defended by the Contractor at his own expenses and the Contractor will pay any damages and costs awarded in such suit. The Contractor shall promptly notify the owner if the Contractor has acquired knowledge of any plant under which a suit for infringement could be reasonably brought because of the use by the owner of any equipment machinery, materials, process methods to be supplied in hereunder. Contractor agrees to and does hereby grant to owner together with the right to extend the same to any of the subsidiaries of the owner an irrevocable royalty fee license to use in any Country, any invention made by the Contractor or his employees in or as a result of the performance of work under contract.
- 2. With respect to any sub-contract entered into by Contractor pursuant to the provisions of the relevant clause hereof, the Contractor shall obtain from the sub-contractor an understanding to provide the owner with the same patent protection that contracts is required to provide under the provisions of the clause.

3. The Contractor shall indemnify and save harmless the owner from any loss on account of claims against owner for the contributory infringement of patent rights arising out of and based upon the claim that the use by the Corporation of the process included in the design prepared by the Contractor and used in the operation of the plant infringes on any patent rights.

#### GC-55 LIEN:

If, at any time, there should be evidence of any lien or claim for which owner might have become liable and which is chargeable to the Contractor, the owner shall have the right to retain out of any payment then due or thereafter to become due an amount sufficient to completely indemnify the owner against such lien or claim or if such lien or claim be valid the owner may pay and discharge the same and deduct the amount as paid from any money which may be due or become due and payable to the Contractor. If any lien or claims remaining unsettled after all payments are made, the Contractor shall refund or pay to the owner all money that the latter may be compelled to pay in discharging such lien or claim including all costs and reasonable expenses.

# GC-56 EXECUTION OF WORK:

The whole work shall be carried out in strict conformity with the provisions of the contract document, detailed drawings, specifications and the instructions of the Engineer-In-Charge from time to time. The Contractor shall ensure that the whole work is executed in the most substantial, and proper manner with best workmanship using materials of best quality in strict accordance with the specifications to the entire satisfaction of the Engineer-In-Charge.

# GC-57 WORK IN MONSOON:

When the work continues in monsoon if required, the Contractor shall maintain minimum labour force required for the work and plan and execute the construction and erection work according to the prescribed schedule. No extra rate will be considered for such work in monsoon. During monsoon and entire construction period, the Contractor shall keep the site free from water at his own cost. However, monsoon period from 1st July to 30th September will be excluded in time limit.

# GC-58 WORK ON SUNDAYS AND HOLIDAYS:

No work except curing shall be carried out on Sunday and holidays. However, if the exigencies of the work need continuation of work on Sundays and Holidays, written permission of the Engineer-In-Charge shall be obtained in advance.

# GC-59 GENERAL CONDITIONS FOR CONSTRUCTION WORK:

Working hours shall be eight every day. The over time work in two shifts could be carried out with the written permission of the Engineer-In-Charge but no compensation shall be paid for the same. The rate quoted shall include this. The Contractor shall plan his work in such a way that his labourers do not remain idle. The owner will not be responsible for idle labour of the Contractor. The Contractor shall submit to the owner progress report every week. The details and proforma of the report will be as per mutual agreement.

# GC-60 DRAWINGS TO BE SUPPLIED BY THE OWNER: (N.A.)

The drawings attached with the e-Tender documents shall be for general guidance of the Contractor to enable him to visualize the type of work

contemplated and scope of work involved. Detail working drawings according to which the work is to be done shall be prepared by the Contractor for executing the work.

# GC-61 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR:

Where drawings, data are to be furnished by the Contractor they shall be as enumerated in special conditions of contract and shall be furnished within the specified time. Where approval of drawings has been specified it shall be Contractor's responsibility to have these drawings got approved before any work is taken up with regard to the same. Any changes becoming necessary in those drawings during the execution of the work shall have to be carried out by the Contractor at no extra cost. All final drawings shall bear the certification stamp as indicated below duly signed by both the Contractor and Engineer-In-Charge.

Certified	true	forProject
Agreement	No	
3		
Signed		

# Contractor In-Charge

**Engineer-**

Drawings will be approved within three (3 weeks of the receipt of the same by the Engineer-In-Charge.

# GC-62 <u>SETTING OUT WORK</u>:

The Contractor shall set out the work on the site handed over by the Engineer-In-Charge and shall be responsible for the correctness of the same. The work shall be carried out to the entire satisfaction of Engineer-In-Charge. The approval thereof or partaking by Engineer-In-Charge or setting out work shall not relieve Contractor of any of his responsibilities. The Contractor shall provide at his own cost all necessary level posts, pegs, bamboos, flags, ranging rods, strings and other materials and labourers required for proper setting out of the work. The Contractor shall provide fix and be responsible for the maintenance of all stakes, templates, level markets, profiles and similar other things and shall take all necessary precautions to prevent their removal or disturbance and shall be responsible for the consequences for such removal or disturbance. The Contractor shall also be responsible for the maintenance of all existing survey marks, boundary marks, and distance marks and centerline marks either existing or face lines and cross lines shall be marked by small masonry pillars. Each pillar shall have distance mark at the center for setting up the theodolite. The work shall not be started unless the setting out is choked and approved by Engineer-In-Charge in writing but such approval shall not relieve the Contractor of his responsibilities about the correctness of setting out. The Contractor shall provide all materials, labour and other facilities necessary for checking at his own cost. Pillars bearing geodetic marks on site shall be protected by the Contractor. On completion of the work, the Contractor shall submit the geodetic documents according to which the work has been carried out.

# GC-63 RESPONSIBILITIES OF CONTRACTOR FOR CORRECTNESS OF THE WORK:

The Contractor shall be entirely and exclusively responsible for the correctness of every part of the work and shall rectify completely any errors therein at his own cost when so instructed by Engineer-In-Charge. If any error has crept in the work due to non-observance of this clause,

the Contractor will be responsible for the error and bear the cost of corrective work.

# 1. Materials to be supplied by the Contractor:

Contractor shall procure and provide all the material required for the execution and maintenance of work including M S rods; all tools, tackles, construction plant and equipment except, the materials to be supplied by the owner detailed in the contract documents. Owner, shall make recommendations for procurement of materials to the respective authorities if desired by the Contractor but assumes no responsibility of any nature. Owner shall insist for procurement of materials with ISI marks supplied by reputed firms of the DGS & D list.

2. If however, the Engineer-In-Charge feels that the work is likely to be delayed due to Contractor's inability to procure materials, the Engineer-In-Charge shall have the right to procure materials, from the market and the Contractor will accept these materials at the rates decided by Engineer-In-Charge.

# GC-64 MATERIALS TO BE SUPPLIED BY THE OWNER:

- 1. If the contract provided certain materials or stores to be supplied by the owner, such materials and stores transported by the Contractor at his cost from owner's stores or Railway Station. The cost from Contractor for the value of materials supplied by the owner will be recovered from the R.A.Bill on the basis of actual consumption of materials in the work covered and for which R A Bill has been prepared. After completion of the work, the Contractor has to account for the full quantity of materials supplied to him.
- The value of store materials supplied by owner to the Contractor shall be charged at rates shown in the contract document and in case any other material not listed in the schedule of materials is supplied by the owner, the same shall be charged at cost price including carting and other expenses incurred in procuring the same. All materials so supplied shall remain the property of the owner and shall not be removed from the site on any account. Any material remaining unused at the time of completion of work or termination of contracts shall be returned to owner's store or any other place as directed by the Engineer-In-Charge in perfectly good condition at Contractor's cost. When materials are supplied free of cost for use in work and surplus and unaccounted balance thereof are not returned to the owner, recovery in respect of such balance will be effected at double the applicable issue rate of the material or the market rates whichever is higher.

# GC-65 <u>CONDITIONS OF ISSUE OF MATERIALS BY THE OWNER</u>: (N.A.)

The materials specified to be issued by the owner to the Contractor shall be issued by the owner at his store and all expenses for it carting site shall be borne by the Contractor will be issued during working hours and as per rules of owner from time to time.

Contractor shall bear all expenses for storage and safe custody at site of materials issued to him before use in work.

Material shall be issued by the owner in standard / non-standard sizes as obtained from manufacturer.

Contractor shall construct suitable godowns at site for storing the materials to protect the same from damage due to rain, dampness, fire, theft etc.

The Contractor should take the delivery of the materials issued by the owner after satisfying himself that they are in good condition. Once the materials are issued, it will be the responsibility of the Contractor to keep them in good condition and in safe custody. If the materials get damaged or if they are stolen, it shall be the responsibility of the Contractor to replace them at his cost according to the instructions of the Engineer-In-Charge.

For delay in supply or for non-supply of materials to be supplied by the owner, on account of natural calamities, act of enemies, other difficulties beyond the control of the owner, the owner carries no responsibilities. In no case the Contractor shall be entitled to claim any compensation for loss suffered by him on this account.

None of the materials issued to the contractor, shall be used by the Contractor for manufacturing items which can be obtained from the manufacturer's. The materials issued by the owner shall be used for the work only and no other purpose.

Contractor shall be required to execute indemnity bond in the prescribed form for the safe custody and account of materials issued by the owner.

Contractor shall furnish sufficiently in advance a statement of his requirements of quantities of materials to be supplied by the owner and the time when the same will be required for the work, so as to enable Engineer-In-Charge to make arrangements to procure and supply the materials.

A daily account of materials issued by the owner shall be maintained by the contractor showing receipt, consumption and balance on hand in the form laid down by Engineer-In-Charge with all connected paper and shall be always available for inspection in the site office.

Contractor shall see that only the required quantities of materials are got issued and no more. The Contractor shall be responsible to return the surplus materials at owner's store at his own cost.

# GC-66 MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER:

Notwithstanding anything contained to the contrary in any of the clauses of this contract, where any materials for the execution of the contract are procured with the assistance of the owner either by issue from owner's stock or purchase made under orders or permits or licenses issued materials as trustees for owner, and use such materials not disposed them off without the permission of owner and unserviceable materials that may be left with him after completion of the contract or at its termination for any reason whatsoever on his being paid or credited such price as Engineer-In-Charge shall determine having due regard to the conditions of The price allowed to Contractor shall not exceed the the materials. amount charged to him excluding the storage of breach of the aforesaid condition, the Contractor shall in terms of license or permits and/or for criminal breach of trust be liable to compensate owner at double the rate or any higher rates. In the event of these materials at that time having higher rate or not being available in the market then any other rate to be determined by the Engineer-In-Charge at his decision shall be final and conclusive.

# GC-67 <u>MATERIALS OBTAINED FROM DISMANTLING</u>:

If the Contractor, in the course of execution of work, is called upon to dismantle any part of work for reasons other than on account of bad or imperfect work, the materials obtained from dismantling will be property of the owner and will be disposed off as per instructions of Engineer-In-Charge in the best interest of the owner.

# GC-68 ARTICLE OF VALUE OF TREASURE FOUND DURING CONSTRUCTION:

All gold, silver and other minerals of any description and all precious stones, coins, treasures, relics, antiques and other similar things which shall be found in, under or upon site shall be the property of the owner and the Contractor shall properly preserve the same to the satisfaction of the Engineer-In-Charge and shall hand over the same to the owner.

# GC-69 DISCREPANCIES BETWEEN INSTRUCTIONS:

If there is any discrepancy between various stipulations of the contract documents or instructions to the Contractor or his authorized representative or if any doubt arises as to the meaning of such stipulation or instructions, the Contractor shall immediately refer in writing to the Engineer-In-Charge and shall hand over the same to the owner.

# GC-70 <u>ALTERATIONS IN SPECIFICATIONS & DESIGNS & EXTRA WORK</u>:

The Architect / Engineer-In-Charge shall have power to make any alterations in, omission from, addition to substitution for, the schedule of rates, the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of work and the Contractor shall be bound to carry out such altered / extra / new items of work in accordance with any instructions which may be given to him in writing signed by Engineer-In-Charge and such alteration omissions, additions or substitutions, shall not invalidate contract and any altered, additional or substituted work shall be carried out by the Contractor on the same conditions of contract. The time of completion may be extended by Architect as may be considered just and reasonable by him. The rates for such additional, altered or substitute work shall be worked out as under:

- a) If the rates for additional, altered or substitutes work are specified in the contract for work, the Contractor is bound to carry out such work at the same rates as specified in the contract.
- b) If the rates for additional, altered or substituted work are not specifically provided in the contract for the work, the rates will be derived from the rates of similar items of work in the contract work. The opinion of Engineer-In-Charge as to whether the rates can be reasonably so derived the items of contract will be final and binding to the Contractors.
- c) If the rates of altered, additional or substitute work cannot be determined as specified in (a) or (b) above, the rate shall be paid as per S.O.R. of RMC and if not available in RMC SOR than it will be paid according to SOR of R&B/GWSSB.
- d) If the rates of altered, additional or substitute work cannot be determined as specified in (a) or (b) or (c) above, the Contractor shall within seven

days of the receipt of order to carry out the work inform the Architect / Engineer-In-Charge of the rate which he intends to charge for such work supported by rate analysis and the Architect / Engineer-In-Charge will determine the rate on the basis of prevailing market rates of materials, labour cost at schedule of labour plus 15% there on as Contractor's supervision overheads and profit. The opinion of Architect / Engineer-In-Charge as to the market rates of materials and the quantity of labour involved per unit of measurement will be final and binding on Contractor.

But under no circumstances, the Contractor suspends work or the plea of non settlement of items falling under this clause.

# GC-71 <u>ACTION WHEN NO SPECIFICATIONS ARE ISSUED</u>:

In case of any class of work for which no specifications is supplied by the owner in the e-Tender documents, such work shall be carried out in accordance with relevant latest ISS and if ISS do not cover the same, the work shall be carried out as per General Technical Specification for building work; and if not covered in then it is to be with standard Engineering Practice subject to the approval of Engineer-In-Charge.

# GC-72 ABNORMAL RATES:

Contractor is expected to quote rate for each item after careful analysis of cost involved for the performance of the completed item considering all specifications and conditions of contract.

# GC-73 <u>ASSISTANCE TO ENGINEER-IN-CHARGE</u>:

Contractor shall make available to Engineer-In-Charge free of cost all necessary instruments and assistance in checking of any work made by the Contractor setting out for taking measurement of work etc.

# GC-74 TESTS FOR QUALITY OF WORK:

- 1. All workmanship shall be of the best kind described in the contract documents and in accordance with the instructions of Engineer-In-Charge and shall be subjected from time to time to such tests at Contractor's cost as the Engineer-In-Charge may direct at the place of manufacture of fabrication or on the site or at any such place. Contractor shall provide assistance, instruments, labour and materials as are normally required for examining, measuring and testing of any work of workmanship as may be selected and required by Engineer-In-Charge.
- 2. All tests necessary in connection with the execution of work as decided by Engineer-In-Charge shall be carried out at an approved laboratory at Contractor's cost.
- 3. Contractor shall furnish the Engineer-In-Charge for approval when requested or if required by the specification, adequate samples of all materials and finished goods to be used in work sufficiently in advance to permit tests and examination thereof. All materials furnished and finished goods applied in work shall be exactly as per the approved samples.

# GC-75 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP:

If it shall appear to the Engineer-In-Charge that any work has been executed with materials of inferior description, or quality or are unsound or with unsound, imperfect or unskilled workmanship or otherwise not in accordance with the contract, the Contractor shall, on demand in writing

from Engineer-In-Charge or his authorized representative specifying the work, materials or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work, so specified. In the event of failure to do so within a period to be specified by the Engineer-In-Charge in his aforesaid demand, Contractor shall be liable to pay compensation at the rate of half a percent of the estimated cost of work for every work limited to a maximum of ten (10%) percent of the value of work while his failure to do so continues and in the case of any such failure, the Engineer-In-Charge may on expiry of the notice period rectify and remove and re-execute the work or remove and replace with others at the risk and cost of the Contractor. The decision of the Engineer-In-Charge as to any question arising under this clause shall be final and conclusive.

# GC-76 <u>SUSPENSION WORK</u>:

Contractor shall, if ordered in writing by Engineer-In-Charge or his representative temporarily suspended the work or any part thereof for such time (not exceeding one month) as ordered and shall not after receiving such written notice proceed with the work until he shall have received a written order to proceed therewith. The Contractor shall not be entitled to claim compensation for any loss or damage sustained by him by reason of temporary suspension of work as aforesaid. An extension of time for completion of work will be granted to the Contractor corresponding to the delay caused by such suspension of work if he applies for the same provided the suspension was not consequent upon any default or failure on the part of the Contractor.

# GC-77 OWNER MAY DO PART OF THE WORK:

When the Contractor fails to comply with any instructions given in accordance with the provisions of this contract, the owner has the right to carry out such parts of work as the owner may designate whether by purchasing materials and engaging labour or by the agency of another Contractor. In such case the owner shall deduct from the amount which otherwise might become due to Contractor, the cost of such work and materials with then (10) percent added to cover all departmental charges and should the total amount thereof exceed the amount due to contract, Contractor shall pay the difference to owner.

# GC-78 POSSESSION PRIOR TO COMPLETION:

The Engineer-In-Charge shall have the right to take possession of or to use any completed or partly completed work or part of work. Such possession or use shall not be deemed to be an acceptance of any work completed in accordance with the contact. If such prior possession or use by Engineer-In-Charge delays the process of work, equitable adjustment in the time of completion will be made and the contract shall be deemed to be modified accordingly.

# GC-79 <u>COMPLETION CERTIFICATE</u>:

As soon as the work has been completed in accordance with contact (except in minor respects that do not effect their use for the purpose for which they are intended and except for maintenance thereof) as per General Conditions of Contract the Engineer-In-Charge shall issue a certificate (hereinafter called completion certificate) in which shall certify the date on which work has been completed and has passed the said tests and owner shall be deemed to have taken over work on the date so

certified. If work has been divided in various groups in contract, owner shall be entitled to take over any group or groups before the other or others and there upon the Engineer-In-Charge will issue a completion certificate, which will, however, be for such group or groups so taken over.

In order that Contractor could get a completion certificate, he shall make good will all speed any defect arising from the defective materials supplied by Contractor of workmanship or any act or omission of Contractor that may have been discovered or developed after the work or groups of works has been taken over. The period allowed for carrying out such work will be normally, one month. If any defect be not remedied within the time specified, owner may proceed to do work at Contractor's (Agency, or Firm) risk and expenses and deduct from the final bill such amount as may be decided by owner. If by reason of any default on the part of the Contractor, a completion certificate has not been issued in respect of every portion of work within one month after the date fixed by contract for completion of work, owner shall be at liberty to use work or any portion thereof in respect of which a completion certificate has been issued, provided that work or the portion thereof so used as aforesaid shall be afforded reasonable opportunity for completion of that work or the portion thereof so used as aforesaid shall be afforded reasonable opportunity for completion of that work for the issue of completion certificate.

# GC-80 SCHEDULE OF RATES:

- The rates quoted by the Contractor shall remain firm till the completion of the work and shall not be subject to escalation. Schedule of rates shall be deemed to include and cover all costs, expenses and liabilities of every description and risks or every kind to be taken in executing, completing and handing over the work to owner by Contractor. The contractor shall be deemed to have known the nature, scope, magnitude and the extent of work and materials required though contract documents may not fully and precisely furnish them. He shall make such provision in the Schedule of Rates as he may consider necessary to cover the cost of such items of work and materials as may be reasonable and necessary to complete the work. The opinion of Engineer-In-Charge as to the item of work which are necessary and reasonable for completion of the work shall be final and binding on Contractor although the same may be not shown on drawings or described specifically in contract documents.
- 2. The Schedule of Rates shall be deemed to include and cover the cost of all constructional plant, temporary work, materials, labour and all other matters in connection with each item in Schedule of Rates and the execution of work or any portion thereof finished complete in every respect and maintained as shown or described in the contract document or as may be ordered in writing during the continuance of the contract.
- 3. The Schedule of Rates shall be deemed to include and cover the cost of all royalties and fees for the articles and processes, protected by letters patent or otherwise incorporated in or used in connection with work, also all royalties, rents and other payments in connection with obtaining material of whatsoever kind for work and shall include an indemnity to owner which Contractor hereby gives against all action, proceedings, claims, damages, costs and expenses arising from the incorporation in or use on the works of any such articles, processes or materials. Other Municipal or local Board charges if levied on material, equipment or machineries to be brought to site for use on work shall be borne by the Contractor.

- 4. No exemption or reduction of custom duties, excise duties, sales tax or any other taxes or charges of the Central or State Government or of any Local Body whatsoever will be granted or obtained and all such expenses shall be deemed to have been included in and covered by Schedule of Rates. Contractor shall also obtain and pay for all permits or other privileges necessary to complete the work.
- 5. The Schedule of Rates shall be deemed to include and cover risk on account of delay and interference with Contractor's conduct of work which may occur from any cause including orders of owner in the exercise of his powers and on account of extension of time granted due to various reasons.
- 6. For work under unit rate basis, no alteration will be allowed in the Schedule of Rates by reasons of work or any part of them being modified, altered, extended, diminished or omitted.

# GC-81 PROCEDURE FOR MEASUREMENT OF WORK IN PROGRESS:

- 1. All measurements shall be in metric system. All the work in progress will be jointly measured by the representative of Engineer-In-Charge and Contractor's authorized agent. Such measurements will be got recorded in the Measurement Book by the Engineer-In-Charge or his authorized representative and signed by the Contractor or his authorized agent in token of acceptance. If the Contractor or his authorized agent fails to be present whenever required by the Engineer-In-Charge for taking measures for every reasons whatsoever, the measurement will be taken by the Engineer-In-Charge or his authorized representative not withstanding the absence of Contractor and these measurements will be deemed to be correct and binding on the Contractor.
- 2. Contractor will submit a bill in approved proforma in quadruplicate to the Engineer-In-Charge of the work giving abstract and detailed measurements of various items executed during a month as mutually agreed. The Engineer-In-Charge shall verify the bill and the claim, as far as admissible, adjusted if possible, within 10 days of presentation of the bills

# GC-82 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES:

- 1. All running account payments shall be regarded as payments by way of advance against the final payment only and not as payment for work actually done and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and reconstructed or rejected or to be considered as an admission of the due performance of contract or any part thereof.
- 2. Five (5) percent of the gross R A Bill amount shall be retained from each bill as retention amount and the same will be paid with the final bill.

# GC-83 NOTICE FOR CLAIM FOR ADDITIONAL PAYMENT:

If the Contractor considers that he is entitled to extra payment or compensation or any claim whatsoever in respect of work, he shall forthwith give notice in writing to the Engineer-In-Charge about his extra payment and / or compensation. Such notice shall be given to the Engineer-In-Charge within ten (10) days from the happening of any event upon which Contractor basis such claims and such notice shall contain full

particulars of the nature of such claim with full details and amount claimed. Failure on the part of the Contractor to put forward any claim with the necessary particulars as above, within the time above specified shall be an absolute waiver thereof. No omission by owner to reject any such claim and no delay in dealing therewith shall waiver by owner or any rights in respect thereof.

# GC-84 PAYMENT OF CONTRACTOR'S BILL:

- 1. The price to be paid by the owner to Contractor for the work to be done and for the performance of all the obligations undertaken by the Contractor under contract shall be based on the contract price and payment to be made accordingly for the work actually executed and approved by the Engineer-In-Charge.
- 2. No payment shall be made for work costing less than Rs.2,00,000/- till the work is completed and a certificate of completion for Construction is given. But in case of work estimated to cost more than Rs.2,00,000/-, Contractor on submitting the bill thereof will be entitled to receive a monthly payment proportionate to the part thereof, approved and passed by Engineer-In-Charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive against contractor. This payment shall be made after necessary deductions as stipulated elsewhere in the contract documents for materials, security deposit etc. The payment shall be released to the Contractor within two (2) month of submission of the bill duly pre-occupied on proper revenue stamp. Payment due to Contractor shall be made by the owner by ECS/RTGS mode in Indian currency. Successful bidder must furnish his Bank details for RTGS/ECS with Account Branch of RMC.

# GC-85 FINAL BILL:

The final bill shall be submitted by Contractor within one (1) month of the date of physical completion of work, otherwise the Engineer-In-Charge's certificate of the measurement and of total amount payable for work shall be final and binding on all parties.

# **GC-86 RECEIPT FOR PAYMENT**:

Receipt for payment made on account of work when executed by a firm must be signed by a person holding Power of Attorney in this respect on behalf of Contractor except when described in the e-Tender as a limited company in which case the receipt must be signed in the name of the Company by one of its principal officers or by some person having authority to give effectual receipt for the Company.

# GC-87 COMPLETION CERTIFICATE:

1. When the Contractor fulfils his obligation as per terms of contract, he shall be eligible to apply for Completion Certificate. Contractor may apply for separate Completion Certificate in respect of each such portion of work by submitting the completion documents along with such application for Completion Certificate.

The Engineer-In-Charge shall normally issue to Contractor the Completion Certificate within one (1) month after receiving an application thereof from Contractor after verifying, from the completion documents and satisfying himself that work has been completed in accordance with and as set out in the construction and erection drawings and the contract documents. Contractor after obtaining the Completion Certificate is eligible to present the final bill for work executed by him under the terms of contract.

- 2. Within one month of completion of work in all respects Contractor shall be furnished with a certificate by the Engineer-In-Charge of such completion but no certificate shall be given nor shall work be deemed to have been executed until all (i) scaffolding, surplus materials and rubbish is cleaned off site completely, (ii) until work shall have been measured by the Engineer-In-Charge whose measurement shall be binding and conclusive and, (iii) until all the temporary works, labour and staff colonies etc. constructed are removed and the work site cleaned to the satisfaction of the Engineer-In-Charge. If Contractor shall fail to comply with the requirements as aforesaid or before date fixed for the completion of work, the Engineer-In-Charge may at the expense of Contractor remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit.
- 3. The following documents will form the completion documents:
  - a) Technical documents according to which the work has been carried out.
  - b) Three sets of construction drawings showing therein the modifications and corrections made during the course of execution signed by the Engineer-In-Charge.
  - c) Completion Certificate for "Embedded" or "Covered" up work.
  - d) Certificate of final levels as set out for various works.
  - e) Certificate of test performed for various work.
  - f) Material appropriation statement for the materials issued by owner for work and list of surplus materials returned to owner's store duly supported by necessary documents. (N.A.)
- 4. Upon expiry of the period of defect liability and subject to Engineer-In-Charge being satisfied that work has been duly maintained by Contractor during the defect liability period of fixed originally or as extended subsequently and that Contractor has in all respects made up any subsidence and performed all his obligations under contract, the Engineer-In-Charge (without prejudice to the rights of owner in any way) give final certificate to that effect. The Contractor shall not be considered to have fulfilled the whole of his obligation until final certificate shall have been given by the Engineer-In-Charge.

### 5. Final Certificate only evidence of completion:

Except the final certificate, no other certificate of payment against a certificate or on general account shall be taken to be an admission by owner of the due performance of contract or any part thereof of occupancy or validity or any claim by the Contractor.

### GC-88 <u>TAXES</u>, <u>DUTIES</u>, <u>ETC</u>.:

 Contractor agrees to and does hereby accept full and exclusive liability for the payment of any and all taxes including Sales Tax, Duties, etc., now or hereinafter imposed, increased or modified from time to time in respect of work and materials and all contributions and taxes for unemployment, compensation, insurance and old age pension or annuities now or hereinafter imposed by the Central or State Government authorities with respect to or covered by the wages, salaries or other compensation paid to the persons employed by Contractor.

If the Contractor is not liable to Sales Tax assessment, a certificate to that effect from the Competent Authority shall be produced without which final payment to the Contractor shall not be made No.P, 'C' and 'D' Form shall be supplied by the owner, and the Contractor shall be required to pay full tax as applicable.

- 2. Contractor shall be responsible for compliance with all obligations and restrictions imposed by the labour law or any other law affecting employer-employee relationship.
- 3. Contractor further agrees to comply and to secure the compliance of all sub contractors with applicable Central, State, Municipal and local laws and regulations and requirement. Contractor also agrees to defend, indemnify the hold harmless the owner from any liability or penalty which may be imposed by Central, State or local authority by reasons of any violation by Contractor or sub Contractor of such laws, regulations or requirements and also from all claims, suits or proceedings that may be brought against owner arising under, growing out of or by reasons or work provided for by this Contract by third parties or by Central or State Government authority or any administrative Sub-Division thereof.

The Sales Tax on work contract will be borne by Contractor.

### GC-89 <u>INSURANCE</u>:

Contractor shall at his own expenses carry and maintain the reputable Insurance Companies to the satisfaction of owner as follows:

1. Contractor agrees to and uses hereby accept full and exclusive liability for compliance with all obligations imposed by the Employer's State Insurance Act, 1948 and Contractor further agrees to defend, indemnify and hold owner hardness from any liability or penalty which may be imposed by the Central or State Government or local authority by reasons of any assorted violation by Contractor or Sub-Contractor or the Employees State Insurance Act, 1948 and also from all claims, suits or proceedings that may be brought against owner arising under, growing out of or by reasons of the work provided for by this contract whether brought by employees of Contractor by third parties or by Central or State Government authority or any administrative Sub-division thereof.

Contractor agrees to fill in with the Employees State Insurance Corporation, the declaration form and all forms which may be required in respect of Contractor's or sub-Contractor's employees whose aggregate remuneration is Rs.400/- p.m. or less and who are employed in work provided for or those covered by ESI from time to time under the agreement. The Contractor shall deduct and secure the agreement of the sub-Contractor to deduct the employees contribution as per the first schedule of the Employees State Insurance Act from wages. Contractor shall remit and secure the agreement of sub-contractor to remit to the State Bank of Indian Employees State Insurance Accounts, the employee's contribution as required by the Act. Contractor agrees to maintain all cards and records as required under the Act in respect of employees and payments and Contractor shall secure the agreements of the sub contractors to maintain in such records, any expenses incurred for the contributions, making contributions or maintaining records shall be to

Contractors or sub-contractors own account. owner shall retain such sum as may be necessary from the contract value until Contractor shall furnish satisfactory proof that all contribution as required by the Employees State Insurance Act, 1948 have been paid.

- 2. **Workman's compensation and employees liability insurance:** Insurance shall be effected for all Contractors employees engaged in the performance of this contract. If any part of work is sublet, Contractor shall require the sub-Contractor to provide workman's compensation and employer's liability insurance, which may be required by owner.
- 3. Other Insurance required under law of regulations or by owner Contractor shall also carry and maintain any and all other insurance which may be required under any law or regulation from time to time. He shall also carry and maintain any other insurance, which may be required by owner.

### GC-90 DAMAGE TO PROPERTY:

- Contractor shall be responsible for making good to the satisfaction of owner any loss of and any damage to all structures and properties belonging to owner or being executed or procured or being procured by owner or of other agencies within the premises of all work of owner, if such loss or damage is due to fault and / or the negligence of willful act or omission of Contractor, his employees, agent, representatives or sub-Contractor s.
- Contractor shall indemnify and keep owner harmless of all claims for damage to properties other than property arising under by reasons of this agreement, such claims result from the fault and / or negligence or willful act or omission of Contractor, his employees, agents representative or sub-contractor.

### GC-91 CONTRACTOR TO INDEMNIFY OWNER:

- The Contractor shall indemnify and keep indemnified the owner and every member, officer and employee of owner from and against all actions, claims, demands and liabilities whatsoever under the in respect of the breach of any of the above clauses and / or against any claim, action or demand by any workman / employee of the Contractor or any subcontractor under any laws, rules or regulations having force of laws, including but not limited to claims against the owner under the workman compensation Act, 1923, the Employee's Provident Funds Act, 1952 and / or the contract labour (Abolition and Regulations) Act, 1970.
- 2. <u>PAYMENTS OF CLAIMS AND DAMAGES</u>: If owner has to pay any money in respect of such claims or demands aforesaid, the amount so paid and the cost incurred by the owner shall be charged to and paid by Contractor without any dispute not withstanding the same may have been paid without the consent or authority of the Contractor.
- 3. In every case in which by virtue of any provision applicable in the workman's Compensation Act, 1923 or any other Act, owner be obliged to pay compensation to workmen employed by Contractor the amount of compensation so paid, and without prejudice to the rights of owner under Section-(12) Sub-section-(2) of the said Act, owner shall be at liberty to recover such amount from any surplus due to on to become due to the Contractor or from the security deposit. Owner will not be bound to contest any claim made under Section-(12) Sub-section-(2) of the said act

except on written request of Contractor and giving full security for all costs consequent upon the contesting of such claim.

The Contractor shall protect adjoining sites against structural, decorative and other damages that could be cased to adjoining premises by the execution of these works and make good at his cost, any such damage, so caused.

### GC-92 IMPLEMENTATION OF APPRENTICE ACT 1954:

Contractor shall comply with the provisions of the apprentice Act 1954 and the orders issued there under from time to time. If he fails to do so, it will be a breach of contract.

### GC-93 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:

Contractor shall comply with all the rules and regulations of the local Sanitary Authorities or as framed by owner from time to time for the protection of health and provide sanitary arrangements of all labour directly or indirectly employed on the work of this contract.

### GC-94 <u>SAFETY CODE</u>:

### General:

Contractor shall adhere to safe construction practice and guard against hazardous and unsafe working conditions and shall comply with owner's rules as set forth herein.

### 1.0 First Aid and Industrial Injuries :

- 1.1 Contractor shall maintain First-Aid facilities for its employees and those of his sub-contractors.
- 1.2 Contractor shall make outside arrangements for ambulance service and for the treatment of industrial injuries. Name of those providing these services shall be furnished to Engineer-In-Charge prior to start of construction, and their telephone numbers shall be prominently posted in Contractor's field office.
- 1.3 All injuries shall be reported promptly to Engineer-In-Charge and a copy of Contractor's report covering each personal injury requiring the attention of a physician shall be furnished to owner.

### 2.0 General Rules:

2.1 Carrying and striking, matches, lighters inside the project area and smoking within the job site is strictly prohibited. Violators of smoking rules shall be discharged immediately. Within the operation area, no hot work shall be permitted, without valid gas, safety, fire permits. The Contractor shall also be held liable and responsible for all lapses of his sub-Contractors / employees in this regard.

### 3.0 Contractor's Barricades:

- 3.1 Contractor shall erect and maintain barricades without any extra cost, required in connection with his operation to guard or protect during the entire phase of the operation of this contract for
  - i) Excavation
  - ii) Hoisting areas
  - iii) Areas adjudged hazardous by Contractor's OR Owner's inspectors.
  - iv) Owner's existing property liable to be damaged by Contractor's operations, in the opinion of Engineer-In-Charge / Site Engineer.

- 3.2 Contractor's employees and those of his sub-contractors shall become acquainted with owner's barricading practices and shall respect the provisions thereof.
- 3.3 Barricades and hazardous areas adjacent to but not located in normal routes of travel shall be marked by red lantern at night.

### 4.0 Scaffolding:

- 4.1 Suitable scaffolding shall be provided for workman for all works that cannot safely be done from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well suitable footholds and handholds shall be provided on the ladder and the same shall be given an inclination not steeper that 1 in 4 (1 horizontal and 4 vertical).
- 4.2 Scaffolding or staging, more than 3.6 M. (12') above the ground or floor, swing or suspended from an overhead support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise fixed at least 1.0 M (3') high above the floor or platform or scaffolding or staging and extending along the entire length of the outside ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.
- Working platforms, gangways, and stairways should be so constructed that they should not sag unduly or inadequately and if the height of the platform or the gangway of the stairway is more than 3.6 (12') above ground level or floor level, they should be closely boarded, should have adequate width and should be suitably fastened as described in 4.2 above.
- 4.4 Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fail of persons or materials by providing suitable fencing or railing whose minimum height shall be 1.0 M (3'.0").
- 4.5 Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely fixed. No portable single ladder shall be over 9.0 M. (30') in length while the width between the side rails in rung ladder shall in no case be less than 30 cms (12 inches) for ladder up to and including 3.0 M. (10'), in longer ladders this width would be increased at least 6 mm (1/4") for each addition 30 c.m. (1.0) of length. Uniform step spacing shall not exceed 30 cms. (12"). Adequate precaution shall be taken to prevent danger from electrical equipment. No materials on any of the side of work shall be so stacked or placed as to cause danger or inconvenience to any person or public. The Contractor shall also provide all necessary all necessary fencing and lights to protect the workers and staff from accidents, and shall be bound to bear the expenses of defence of every suit action or other proceedings at law that may be brought by any persons for injury sustained owning to neglect of the above precautions and to pay damages and costs which may be awarded in any such suit or action or proceedings to any such person, or which, may be with the consent of the Contractor be paid to compromise any claim by any such person.

### 5.0 Excavation:

- 5.1 All trenches 1.2 M (4') or more in depth, shall at all time be supplied with at least one ladder.
- 5.2 Ladder shall be extended bottom of the trench to at least 3" above the surface of the ground. The side of the trench which are 1.5 M (5') or more in depth shall be stopped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be placed within 1.5 M (5') of the trench of half of the trench depth whichever is more. Cutting shall be done from top to bottom. Under no circumstances, undermining or under cutting be done.

### 6.0 Demolition:

- 6.1 Before any demolition work is commenced and also during the progress of the work all roads and open area adjacent to the work site shall either be closed or suitably protected.
- No electric cable or apparatus which is liable to be a source of danger shall remain electricity charged.
- 6.3 All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion of flooding. No floor or other part of the building shall be so over loaded with debris or materials as to render it unsafe.

### 7.0 Safety Equipment:

- 7.1 All necessary personal safety equipment as considered necessary by the Engineer-In-Charge should be made available for the use of persons employed on the site and maintained in a condition suitable for immediate use, and the Contractor should take adequate steps to ensure proper use of equipment by those concerned.
- 7.2 Workers employed on mixing asphaltic materials, cement and line mortars shall be provided with protective footwear and protective gloves.

### 8.0 Risky Place:

8.1 When the work is done near any place where there is a risk of drowning, all necessary safety equipment shall be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made for prompt first-aid treatment of all injuries likely to be sustained during the course of the work.

### 9.0 Hoisting Equipment:

- 9.1 Use of hoisting machines and tackles including their attachments, and storage and supports shall conform to the following standards or conditions.
- 9.2 These shall be of good mechanical construction, sound material and adequate strength and free from patent defect and shall be kept in good condition and in good working order.
- 9.3 Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and adequate strength and free from patent defects.
- 9.4 Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years should be in-charge of any hoisting machine including any scaffolding.
- 9.5 In case of every hoisting machine and of every chain ring hook, shackle, swivel and pulley block used in hoisting or lowering or as means of

suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

9.6 In case of departmental machine, the safe work load shall be notified by the Engineer-In-Charge, as regards Contractor s machine, the Contractor shall, notify, the safety working load of the machine to the Engineer-In-Charge. Whenever the Contractor brings any machinery to site of work he should get it verified by the Engineer-In-Charge concerned.

### 10.0 Electrical Equipment:

Motors, gears, transmission, electric wiring and other dangerous parts of hoisting appliances shall be provided with efficient safeguards, hoisting appliances should be provided with such means when will reduce to the minimum the risk of accidental descent of the load, adequate precautions shall be taken to reduce to the minimum the risk of any part or a suspended load becoming accidentally displaced. When workers are employed on electrical installations which are already energized, insulating mats, wearing apparel such as gloves, and booths as may be necessary shall be provided. The workers shall not wear any rings, watches and carry keys or other materials which are good conductors of electricity.

### 11.0 Maintenance of Safety Devices:

All scaffolds, ladders and other safety devices as mentioned or described herein shall be maintained in sound condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be provided at or near place of work.

### 12.0 Display of Safety Instructions :

The safety provisions should be brought to the notice of all concerned by display on a Notice Board at a prominent place at the work spot. The persons responsible for compliance of the safety code shall be named therein by the Contractor.

### 13.0 Enforcement of Safety Regulations :

To ensure effective enforcement of the rules and regulations relating to safety precautions, the arrangement made by the Contractor shall be open to inspection by the Welfare Officer, Engineer-In-Charge or Safety Engineer of the owner or their representatives.

### 14.0 No Exemption:

- 14.1 Notwithstanding the above clause 1.0 to 13.0 there is nothing to exempt the Contractor from the operations of any other Act or Rules in force in the Republic of India.
- In addition to the above, the Contractor shall abide by the safety code provisions as per C.P.W.D. safety code framed from time to time.

### GC-95 ACCIDENTS:

It shall be Contractor's responsibility to protect against accidents on the works. He shall indemnify the owner against any claim for damage or for injury to person or property resulting from, and in the course of work and also under the provisions of the workman's compensation Act. On the occurrence of an accident arising out of the works which results in death or which is so serious as to be likely to result in death, the Contractor shall within twenty-four hours of such accident, report in writing to the

Engineer-In-Charge, the facts stating clearly and in sufficient details the circumstances of such accident and the subsequent action. accidents on the works involving injuries to person or damage to property other than that of the Contractor shall be promptly reported to the Engineer-In-Charge, stating clearly and in sufficient details the facts and circumstances of the accidents and the action taken. In all cases, the Contractor shall indemnity the owner against all loss or damage resulting directly or indirectly from the Contractor's failure to report in the manner aforesaid. This includes penalties or fines, if any, payable by the owner as consequence of failure to give notice under the Workman's Compensation Act, or failure to conform to the provisions of the said act in regard to such accidents.

In the event of an accident in respect of which compensation may become payable under the Workman's Compensation Act VIII of 1923 including all modification thereof, the Engineer-In-Charge may retain out of money due and payable to the Contractor such sum of sums of money as may in the opinion of Engineer-In-Charge be sufficient to meet such liability. On receipt of award from the Labour Commissioner in regard to quantum of compensation, the difference in amount will be adjusted.

AddI/Asst. Engineer Dy.Ex.Engineer R.M.C.

R.M.C.

**CITY ENGINEER (SPL)** R.M.C.

**Signature of Contractor with Seal** 

# PART-II SECTION - 3

## TECHNICAL SPECIFICATIONS

### <u>PART-II</u> <u>SECTION - 3</u> TECHNICAL SPECIFICATIONS

### **CONTENT**

SR NO	PARTICULARS	
A	GENERAL	
1	Scope of Contract	
2	e-TENDER Price	
3	Completion Schedule	
4	General Technical Guideline	
5	Classification of Strata	
В	DETAILED TECHNICAL SPECIFICATION	
B1	Material specification	
1	Providing and testing of SWG pipe	
2	Providing and supplying precast M.H. & H.C.C. frame and cover	
B2	Labour specification	
1	Excavation and Refilling	
2	Providing and laying CC bedding for pipes	
3	Providing sand/granular bedding for pipes	
4	Lowering ,laying and jointing of SWG and RCC NP3 pipe	
5	Removing surplus materials	
6	Appurtenances	
7	Breaking of Asphalt surface and re-instating of road	
С	GENERAL MATERIAL SPECIFICATION	
1	Concrete	
2	Form Work	
3	Reinforcement	
4	Brick Masonry	
5	Definition of Incomplete Work	
6	Contractor to observe all conditions	
D	ADDITIONAL CONDITIONS	
E	SCHEDULE OF DRAWING	

### :: TECHNICAL SPECIFICATIONS ::

### A. GENERAL

### 1. SCOPE OF CONTRACT:

The work entitled comprise of excavation of trenches with shoring and strutting wherever required bailing out water wherever necessary, laying of pipes, jointing including supply of material and material required for jointing, testing as per specifications, Construction of appurtenances such as brick Masonry Manholes, house chambers etc. as per the type design specified entirely of the specification of various works stipulated in the e- Tender. The work includes supply of sewer pipes i.e. stone ware pipes of ISI Marked and R.C.C. precast manhole frames & covers which shall have to be supplied at site or Municipal store by the contractor at specified and shown in schedule "B". Other material like cement etc shall have to supplied by the contractor from open market.

### 2. e-TENDER PRICE:

The rates quoted in the bill of quantities shall cover everything necessary for the due and complete execution of the work according to the drawings and other condition and stipulations of the contract including specifications of the evident, intend and meaning of all or either of them or according to customary usage and for periodical and final inspection and test and proof of the work in every respect and for measuring, numbering or weighing the same, including setting out and laying or fixing in position and the provision of all materials, power, tools, rammers, labour, tackle, platforms with impervious lapped joints for scaffolding, ranging roads, straight edged, cantering and boxing, wedges, moulds, templates, posts, straight edged, cantering and boxing, wedges, moulds, templates, posts, straight rails, boning staves strutting, lighting pumping barriers, fencing apparatus, temporary arrangement for passage of traffic access to premises continuance to drainage water supply and lighting (if interrupted contractor's work) temporary sheds, painting, varnishing, establishment for efficient supervision and arrangements for the efficient protective of life and property and all requisite plant and machinery of every kind.

The contractor shall keep every portion of the work clear of accumulation from time to time and shall leave every portion of the work clean, clear, perfect and at the conclusion of whole, providing at their own cost all such material implement, appliances and labour as the Engineer in charge may require to prove if it to be so.

### 3. COMPLETION SCHEDULE:

The contract period shall be as prescribed in tender document, from the date of notice to proceed. The Contractor shall submit his completion schedule and the program of works together with this e-Tender in conformity with completion schedule given in the documents.

### 4. GENERAL TECHNICAL GUIDELINE:

- 4.1 All the items occurring in the work and as found necessary during actual execution shall be carried out in the best workman like manner as per specifications and the written order of the Engineer in charge
- 4.2 Extra Claim in respect of extra work shall be allowed only if such work is ordered to be carried out in writing by the Engineer in charge
- 4.3 The contractor shall engage a qualified Engineer for the Execution of work who will remain present for all the time on site and will receive instructions and orders from the Engineer in charge or his authorized representative. The instruction and orders given to the contractor representative on site shall be considered as it given to the contractor himself.
- 4.4 The work order book as prescribed shall be maintained on the site of the work by the contactor and the contractor shall sign the orders given by the inspecting offers and shall carry out them properly.
- 4.5 Quantities specified in the e-Tender may vary at the time of actual execution and the contractor shall have no claim for compensation on account of such variation
- 4.6 Unexcavated lengths shall be left wherever required and so directed by the Engineer in charge during the currency of the contract and shall be tackled. If required, before completion of work.
- 4.7 Diversion of road, if necessary, shall be provided and maintained during the currency of the contract by the contractor at his cost.
- 4.8 Figured Dimensions of drawing shall supersede measurements by scale, special dimensions or directions in the specifications shall supersede all other dimensions.
- 4.9 All levels are given on drawings and the contractor shall be responsible to take regular level on the approved alignment before actually starting the work. The levels shall be commence to the G.T.S. levels and shall be got approved from the Engineer in charge

4.10 If the arrangement of temporary drainage is required to be made during any work of this Contract, this shall be made by the Contractor without claiming any extra cost.

### **5. CLASSIFICATION OF STRATA:**

5.1 All materials encountered in excavation will be classified in the following groups irrespective of mode of excavating the materials and the decision of the Engineer in charge in this regard shall be final and binding to the contractor.

### 5.2 Soils:

Soils of all sorts, silt, sand, gravel, soft murrum, stiff clay, kunkar and other soft excavation not covered in the items mentioned hereunder.

### 5.3 Hard Murrum:

Hard Materials comprising of all kinds of disintegrated rock or shale or indurate conglomerate interspersed with boulders, weathered and decomposed rock which could be removed with pick, bar, shove, wedges and hammers, though not without some difficulties.

### 5.4 Soft – Rock:

This shall include all materials which is rock but which does not need blasting and can be removed with a pick bar, wedges, pavement breakers, pneumatic tools etc.

### 5.5 Hard Rock:

This shall include rock accusing in mass or boulders which need blasting, this will also include rock to be removed by chiseling or any other method where blasting is not permissible.

- 6. The rates are inclusive of dewatering, if required.
- 7. Regarding water supply for hydro testing, necessary water, power, labour, etc. required for necessary test shall be arranged by the contractor at his own cost.
- 8. During construction activity, proper care must be taken for labour safety and must follow the provisions of the Labour laws.
- 9. TMT bars of Fe-415 should be confirming to IS:1786. The approved makes shall be TATA, SAIL, Vizag, Gallent, Electrotherm or other equivalent make as approved by engineer-in-charge.
- 10. Cement shall be ordinary Portland cement conforming to IS:269,

IS:8112 or IS:12269 for all the works as per the instructions of engineer-incharge. The approved makes shall be Ambuja, Ultratect, LOTUS, Siddhi, Sanghi, Hathi or as per IS confirming.

- 11. Minimum Cement content for the work should be as per attached circular No.RMC/C/Vigi.(Tech)/231 dt. 11/03/2022.11.
- 12. Testing of the materials like Brick, Sand, Aggregate, Reinforcement steel, etc. should have to be tested peridiocally as suggested by the Engineer-in-charge at Government approved material testing Laboratory and testing charges for the same has to be borne by the contractor.
- 13. In case of any ambiguity found in inspections / drawings etc, the decision of engineer-in-charge shall be final and binding to the contractor.

B. DETAILED TECHNICAL SPECIFICATIONS

**B1** MATERIAL SPECIFICATION

### 1. Material:

### M-1 Water:

Water shall not be salty or brackish and shall be clean, reasonably clear and free from objectionable quantities of silt and traces of oil and injurious alkalis, salts, organic matter and other deleterious material which will either weaken the mortar of concrete or cause efflorescence or attack the steel in RCC container for transport, storage and handling of water shall be clean. Water shall conform to the standards specified in I.S. 456 - Latest edition.

If required by the engineer-in-charge, it shall be tested by comparison with distilled water. Comparison shall be made by means of standard cement tests for soundness, change in time of setting and mortar strength as specified in I.S. 269 (Latest edition). Any indication of unsoundness, change in time of setting by 30 minutes or more or decrease of more than 10 per cint in strength of mortar prepared with water sample when compared with the results obtained with mortar prepared with distilled water shall be sufficient cause for rejection of water under test.

Water for curing mortar, concrete or masonry should not be too acidic or too alkaline. It shall be free of elements which significantly affect the hydration reaction or otherwise interfere with the hardening of mortar or concrete during curing or those which produce objectionable stains or other unsightly deposits on concrete or mortar surface.

Hard and bitter water shall not be used for curing. Potable water will generally found suitable for curing mortar of concrete.

### M-2 Lime:

Lime shall be hydraulic lime as per I S 712 - Latest Edition. Necessary tests shall be carried out as per I S 6932 9 (Parts I to X) Latest edition.

The following field tests for limes are to be carried out:

- i) A very rough idea can be formed about the type of lime by its visual examination i.e. fat lime bears pure white colour, lime in form of porous lumps of dirty white colour indicates quick lime and solid lumps are the unburnt lime stone.
- ii) Acid tests for determining the carbonate content in lime, lime Excessive amount of impurities and rough determination of lime.

Storage shall comply with I S 712 - Latest Edition. The slaked lime, it stored, shall be kept in a weather proof and damp-proof shed with impervious floor and sides to protect it against rain, moisture, and weather and extraneous materials mixing with it. All lime that has been damaged in any way shall be and all rejected materials shall be removed from site of work.

Field testing shall be done according to I S 269 (latest edition) to show the acceptability of materials.

### M-3 Cement:

Cement shall be ordinary portland cement as per IS:269 or IS:8112 and IS:12669 (All Latest edition).

### M-4 White Cement:

The white cement shall conform to I S 8042-E Latest edition.

### M-5 Colored Cement:

Color cement shall be with white or grey portland cement as specified in the item of the work.

The pigments used for colored cement shall be of approved quality and shall not exceed 10% of cement used in the mix. The mixture of pigment and cement shall be properly ground to have a uniform color and shade. The pigments shall have such properties as to provide for durability under exposure to sunlight and weather.

The pigment shall have the property such that it is neither affected by the cement nor detrimental to it.

### M-6 Sand:

Sand shall be natural sand, clean well graded, hard strong, durable and gritty particles free from injurious amounts of dust, clay, kankar nodules, soft or flaky particles Shale, alkali, salts organic matter, loam, mica or other deleterious substances and shall be got approved from the engineer-in-charge. The sand shall not contain more than 8 percent of silt as determined by field test. If necessary, the sand shall be washed to make it clean.

### **Coarse Sand:**

The fitness modules of coarse sand shall not be less than 2.5 and shall not exceed 3.0. The sieve analysis of coarse shall be as under:

I.S. Sieve Designation	Percentage by weight passing sieve	IS Sieve percentage Designation	by weight percent- age pass- ing sieve.
4.75 mm	100	600 Micron	30-100
2.36 mm	90 to 100	300 Micron	5-70
1.18 mm	70-100	150 Micron	0-50

### **Fine Sand:**

The fineness modules shall not exceed 1.0 The sieve analysis of fine sand shall be as under:

I.S. Sieve Designation	Percentage by weight passing sieve	IS Sieve percentage Designation	by weight percentage passing sieve.

4.75 mm	100	600 Micron	40-85
2.36 mm	100	300 Micron	5-50
1.18 mm	75-100	150 Micron	0-10

### M-7 Stone Dust:

This shall be obtained from crushing hard black trap or equivalent. It shall not contain more than 8% of silt as determined by field test with measuring cylinder. The method of determining silt contents by fields test is given as under:

A sample of stone dust to be tested shall be placed without drying in 200 mm measuring cylinder. The quantity if the sample shall be such that it fills the cylinder upto 100 mm mark, the clean water shall be added upto 150 mm mark. The mixture shall be stirred vigorously and content allowed to settle for 3 hours.

The height of silt visible as settled layer above the stone dust shall be expressed as percentage of the height of the stone dust below. The stone containing more than 8% silt shall be washed so as to bring the content within the allowable limit.

The fitness nodules of stone dust shall not be less than 1.80

### M-8 Stone Grit:

Grit shall consist of crushed or broken stone and be hard, strong dense durable clean of proper gradation and free from skin or coating likely to prevent proper adhesion of mortar. Grit shall generally be cubical in shape and as far as possible flaky elongated pieces shall be avoided. It shall generally comply with the provisions of IS 383 (Latest Edition). Unless special stone of particular quarries is mentioned, grit shall be obtained from the best black trap or equivalent hard stone as approved by the engineer-in-charge. The grit shall have no deleterious reaction with cement.

The grit shall conform to the following gradation as per sieve analysis:

I.S. Sieve	Percentage passing through sieve	IS Sieve	percentage pass-
Designation		Designation	ing through sieve
12.50 mm	100%	4.75 mm	0-20%
10.00 mm	85-100%	2.36 mm	0-25%

The crushing strength will be such as to allow the concrete in which it used to build up the specified strength of concrete.

The necessary tests for grit shall be carried out as per the requirements of I S 2386 (Part I to VIII) Latest edition as per instruction of engineer-in-charge. The necessity of test will be decided by the engineer-in-charge.

### M-9 <u>Cinder</u>:

Cinder is well burnt furnace residue which has been fused or sintered into lumps of varying sizes.

Cinder aggregates shall be well burnt furnaces residue obtained from furnace using coal fuel only. It shall be sound clean and free from clay, dirt, ash or other deleterious matter.

The average grading for cinder aggregate shall be as mentioned below:

I.S. Sieve	Percentage passing	IS Sieve	percentage pass-
Designation		Designation	ing
20 mm	100%	4.75 mm	70
10 mm	86	2.36 mm	52

### M-10 Lime Mortar:

**Lime:** Lime shall conform to specification M-2. **Water:** Water shall conform to specification M-1. **Sand:** Sand shall conform to specification M-6.

### **Proportion of Mix:**

Mortar shall consist of such proportions of slaked lime and sand as may be specified in item. the slaked lime and sand shall be measured by volume.

### **Preparation of Mortar:**

Lime mortar shall be prepared by process as per IS 1625 Latest edition. Power drive mill shall be used for preparation of lime mortar. The slaked lime shall be placed in the mill in an even layer and ground for 180 revolutions with a sufficient water. Water shall be added as required during griding (care being taken not to add more water) that will bring the mixed material to a consistency of stiff paste. Thoroughly wetted sand shall then be added evenly and the mixture ground for another 180 revolutions.

### Storage:

Mortar shall always be kept damp, protected from sun and rain till used up, covering it by tarpaulin or open sheds.

All mortar shall be used as soon as possible after grinding. It should be used on the day on which it prepared. But in no case, mortar made earlier than 36 hours shall be permitted for use.

### M-11 Cement Mortar:

Water shall conform to specification M-1. Cement: Cement shall conform to specifications M-3. Sand: Sand shall conform to M-6.

### **Proportion of Mix:**

Cement and sand shall be mixed to specified proportion, sand being measured by measuring boxes. The proportion of cement will be by volume on the basis of 50 kg/Bag of cement being equal to 0.342 Cu.M. The mortar may be hand mixed as directed.

### **Proportion of Mortar:**

In hand mixed mortar, cement and sand in the specifications shall be thoroughly mixed dry on a clean impervious platform by turning over at least 3 times or more till a homogeneous mixture of uniform color is obtained. mixing platform shall be so arranged that no deleterious extraneous material shall get mixed with mortar or mortar shall flow out. While mixing, the water shall be gradually added and thoroughly mixed to form a still plastic mass of uniform color so that each particle of sand shall be completely covered with a film of wet cement. the water cement ratio shall be adopted as directed.

The mortar so prepared shall be used within 30 minutes of adding water. Only such quantity of mortar shall be prepared as can used within 30 minutes.

### M-12 Stone Coarse Aggregate for Nominal Mix Concrete.

Coarse aggregate shall be of machine crushed stone of black trap or equivalent and be hard, strong, dense, durable clean and free from skin and coating likely to prevent proper adhesion of mortar.

The aggregate shall generally be cubical in shape. Unless special stones of particular quarries are mentioned, aggregates shall be machine crushed from the best black trap or equivalent hard tone as approved. Aggregate shall have no deleterious reaction with cement. The size of the coarse aggregate for plain cement concrete and ordinary reinforced cement concrete shall generally be as per the table given below, however, in case of reinforced cement concrete the maximum limit may be restricted to 6 mm, less than the minimum lateral clear distance between bars of 6 mm less than the cover whichever is smaller.

I S Sieve designa-		ge passing gregates o		IS Sieve desig- nation		ge passi zed aggreg size	
tion	40 mm	20 mm	16 mm		40 mm	20 mm	16 mm
80 mm				12.5			
				mm			
63 mm	100			10 mm	0.5		0.30
40 mm	85-100	100		4.75 mm	1	0.20	0.5
20 mm	0-20	85-100	100	2.35 mm		0.50	
16 mm			8-100				

### Note:

This percentage may be the engineer-in-charge when considered necessary for obtaining better density and strength of concrete.

The grading test shall be taken in the beginning and at the change of source of materials. The necessary tests indicated in IS 383 Latest edition and IS 456 Latest edition shall have to be carried out to ensure the acceptability. The aggregates shall be stored separately and handled in such a manner as to prevent the intermixing of different aggregates. If the aggregates are covered with dust, they shall be washed with water to make them clean.

### M-13 <u>Black Trap or Equivalent Hard Stone Coarse:</u> Aggregate for Design Mix concrete:

Coarse aggregate shall be of machine crushed stone of black trap or equivalent hard stone and be hard strong, dense, durable, clean and free from skin and coating likely to prevent proper adhesion of mortar.

The aggregates shall generally be cubical in shape. Unless special stones of particular quarries are mentioned, aggregates shall be machine crushed from the best, black trap or equivalent hard stones as approved. Aggregate shall have no deleterious reaction with cement.

The necessary tests indicated in IS 383 Latest edition and IS 456 Latest edition shall have to carried out to ensure the acceptability of the material.

If aggregate is covered with dust, it shall be washed with water to make it clean.

### M-14 Brick Bats Aggregate:

Brick bat aggregate shall be broken from well burnt or slightly over burnt and dense bricks. It shall be homogeneous in texture, roughly cubical in shape, clean and free from dirt of any other foreign material. The brick bats shall be of 40 mm to 50 mm size unless otherwise specified in the item. The under burnt of over brunt brick bats shall not be allowed.

The brick bats shall be measured by suitable boxes as directed.

### M-15 Bricks:

The bricks shall be hard or machine moulded and made from suitable soils and burnt. They shall be free from cracks and flaws and nodules of free lime. They shall have smooth rectangular faces with sharp corners and shall be of uniform colors.

The bricks shall be moulded with a frog of  $100 \text{ mm} \times 40 \text{ mm}$  and 10 mm to 20 mm deep on one of it's flat sides. The bricks shall not break when thrown on the ground from a height of 600 mm.

The size of modular bricks shall be 190 mm x 90 mm.

The size of the conventional bricks shall be as under:  $(9" \times 4.3/8" \times 2,3/4") 225 \times 110 \times 75 \text{ mm}$ 

Only bricks of one standard size shall be used in one work. The following tolerances shall be permitted in the conventional size adopted in a particular work.

Length  $\pm 1/8$ " (3mm) width :  $\pm 1/16$ " (1.5mm)

Height:  $\pm 1/16$ " (1.5 mm)

The crushing strength of the brick shall not be less than 35 kg/sq.cm. The average water absorption shall not be more than 20 percent by weight. Necessary tests for crushing strength and water absorption etc., shall be carried out as per IS: 3495 (Part I to IV) - latest edition.

### M-16 Stone:

The stone shall be of the specified variety such as granite / trap stone / quarzite or any other type of good hard stones. The stones shall be obtained only from the approved quarry and shall be hard, sound, durable and free from defects like cavities cracks, sand holes flaws, injurious reins, patches of loose or soft materials etc. and weathered portion and other structural defects or imperfection tending to affected their soundness and strength. The stone with round surface shall not be used. The percentage of water absorption shall not be more than 5% dry or wet. When tested in accordance with I.S.1124 - Latest edition. The minimum crushing strength of the stone be 200 kg/sq.cm unless otherwise specified.

The samples of the stone to be used shall be got approved before the work is started.

The khanki facing stone shall be dressed by chisel as specified in the item for khanki facing in required shape and size. The face of the stone shall be so dressed that the bushing on the exposed face shall not project by more than 40 mm from the general wall surface and on face to be plastered it shall not project by more than 19 mm nor shall it have depressions more than 10 mm from the average wall surface.

**Signature of Contractor** 

### **DETAILED TECHNICAL SPECIFICATIONS**

### Item No.1: Removal work of old Interlocking block

The work of removal of interlocking block shall have to be carried with due care at the place where as instructed and as per requirement of work including cleaning and clearing the site as instructed there after utilizing the interlocking blocks if required at site (Re- use) as per the instructions of site Engineer. The whole work of removal of interlocking block should be carried out such that no damage occurs to the same. The transportation of removed material should be removed from site by loading, unloading, stacking in Tractor as instructed and dumped at store or as directed by engineer in charge of Rajkot Municipal Corporation.

The payment will be made for a unit of square meter.

### Item No.2:

- A) Supplying of hard murrum binding material.
- B) Spreading bindage or road crust filling the gaps in metal and leveling to camber and gradient and directed murrum.
- A) Material for the purpose shall be approved quality. Any material which is found inferior shall be rejected and contractor shall remove such rejected material from the site at his own cost.

The material shall be got approved by the CITY ENGINEER (SPL) prior to collection on the site. It shall be free from all rubbish, dust and any organic materials as well as clouds of black cotton soils.

For road work, complete stocking of materials as per requirements shall be carried out 200 m length or as per condition of site or as per instructions of site incharge before spreading. The stacks of materials shall be got cross checked by Dy.Ex.Engineer as per rules before spreading.

Where any doubt exists as whether quantity of stacking of murrum corrected by contractor, no extra payment shall be claimed by contractor. If the quantity of murrum in any stack found less than standard measurement viz; 1.5 cmt. The entire shall be paid on the basis of the quantity so found.

The payment shall be on cubic meter basis without deduction for voids. The contractor shall maintain all stacks in regular and proper size till whole material shall not measure and finally accepted by the department.

The rates includes cost of collection, conveyance to the site with all lead and lift and filling the boxes including all labours, tools,

- equipment and other expenses. The rates quoted are inclusive of all such tools, duties, royalties, taxes etc.
- Spreading of material shall be started after the full supply in particular B) length is collected, measured and recorded. Permission of Engineer incharge shall be obtained before spreading. It shall be seen that formation is dressed to required camber and grade. If the murrum is to be spread over the metaled surface then the spreading shall be uniform and as it has to act as binding surface. It shall be used for filling the interstices of metal and forming a smooth running surface as far as possible. Murrum bindage shall be spread evenly with a twisting motion of the baskets. No more murrum shall be used than specified as bindage. The contractor shall do good all unevenness, depression, projection etc. during consolidation work. Rate of these items includes all these operation except consolidation. Also, work is to be carried out with Mini Roll / Road Roller Hand Roll as may be required for the work as per the requirement and instructions of engineer in charge. The payment shall be made on cubic meter basis.

The testing of material is to be carried out by the Agency at his own cost.

### Item No.3 and 4:

### Fixing of old interlocking blocks at same size

### And

Supply and fixing of 60 mm thick M-30 i.e. compressive strength of 300 Kg / sq.m. cement concrete rubber mold interlocking paving blocks (Grev Color) ISI Mark to be supplied and fixed as instructed with Concreting 1:2:4 the end of blocks (with Cement joints) in bedding of black stone sand for 50 mm thick leveling and fixing of interlocking blocks in line level on it with compacter machine and cleaning and filling the joints with sand (without cement vata) including cement concrete prop. 1:2:4 as per instruction in gap at end block and color as per instruction including curing complete

### **5.1** Paver Block Manufacturing facilities

RAJKOT MUNCIPAL CORPORATION, at its discretion shall nominate its representative for inspection of the factory. Party shall co-ordinate and co-operate with representative of RAJKOT MUNCIPAL CORPORATION. The party shall inform the address, telephone numbers and other details of the workshop and the contact person to enable RAJKOT MUNCIPAL CORPORATION depute its representative. The party shall allow entry to RAJKOT MUNCIPAL CORPORATION representative during all working days and time.

The Paver Block shall be made in factory with following minimum facilities:

### **5.1.1** Design Mix Concrete:

(a) All pavers designated by strength shall be treated as design mix concrete. The aggregate and cement shall be measured by weight in an approved weigh batching equipment. Mixing water shall be measured in graduated litre cans. One or more complete bags of cement shall be used for each batch of concrete.

- (b) The contractor shall be responsible for designing mixes of the specified performance to suit the degree of workability and characteristic strength. The mix design shall be finalized before manufacturing of the paver considering a set of suppliers for cement, sand and aggregates. In case of any change of suppliers of cement, sand or aggregates, party should have design mix ready for alternate suppliers.
- (c) The minimum cement content for compacted concrete of pavers shall not be less than 300/350/400 Kg / sq mtr as per design.
- (d) The maximum water cement ratio for pavers concrete shall not be more than 0.40
- (e) The design mix proportions for each set of raw material suppliers shall be finalized and approved by the authorized lab for the required compressive strength and the lab report with proportions should be available with the vendor at all times for scrutiny and verification purpose.

### **5.1.2 Paver Block Making Machine:**

The machine should be capable of producing high quality Paver Blocks by obtaining high level of compaction by application of hydraulic compaction and also by high intensity vibration to the moulds. The machine should have automatic control panel and shall apply a minimum pressure of 3000 psi and then there shall be automatic cut off of hydraulic circuit without any manual interference. In no case, pavers mould by manual force or by machine without auto cut off shall be accepted. All pavers shall have uniformity in strength.

### **5.1.3** Weigh Batching & Mixing Equipment:

- (a) The proportioning of ingredients of concrete per batch of concrete shall be performed by an approved weigh batching machine. Water shall be fed into the mixer from a tank provided with means for adjusting the flow of water so as to supply the quantity determined for concrete as per mix design .Due allowance shall be made for the weight of water carried by aggregates so that actual amount added at the mixer can be reduced as necessary. For this purpose the moisture content of coarse and fine aggregates shall be ascertained as and when required and at other times when alteration of the moisture content may be expected due to new deliverance of aggregates, inclement weather or other reasons.
- **(b)** Volumetric batching of concrete may be allowed after the design mix is approved by lab after testing, by converting the proportion of concrete from weight to volumetric measurement subject to facilities being made available by the contractor for verifying and monitoring this.
- (c) All necessary equipment such as measuring boxes, devices for determination of moisture and bulking in sand, slump cone, etc. shall be provided by the contractor. Concrete shall be machine mixed until there is a uniform distribution of materials and uniform colour and consistency is achieved and under no circumstances for less than two minutes.

The concrete Mix Design should be followed for each batch of materials.

### **5.1.4** Curing:

The factory should have well designed curing area to ensure adequate (minimum 14 days) curing of paver blocks.

### 5.1.5 Laboratory

The factory should have the following:

- (i) Compression testing machine of capacity minimum 200 MT
- (ii) Other tools and equipment for testing raw materials and paver blocks.
- (iii) (1) Systematic record of test results of various paver blocks manufactured in the factory.
  - (2) Concrete Mix Design for desired grade of concrete used for making of paver blocks.

### 5.2. Raw Materials.

### **5.2.1 CEMENT**

The cement used in the manufacture of high quality precast concrete paving blocks shall be conforming to IS 12269 (53 grade ordinary Portland cement) or IS 8112 (43 grade ordinary Portland cement) or IS 1489 (Part 1) (Portand-pozzolana cement – fly ash based). The minimum cement content in concrete used for making paver blocks should be 380 kg/Cum.

### **5.2.2 AGGREGATES**

The fine and coarse aggregates shall consist of naturally occurring crushed or uncrushed materials, which apart from the grading requirements comply with IS 383-1970. The fine aggregates used shall contain a minimum of 25% natural silicon sand. Lime stone aggregates shall not be used.

Aggregates shall contain no more than 3% by weight of clay & shall be free from deleterious salts and contaminants. Zone iv sand shall not be acceptable. Course aggregate shall be 10 mm and below.

### **5.2.3 WATER**

The water shall be clean and free from any deleterious matter. It shall meet the requirements stipulated in IS: 456-2000.

### **5.2.4 OTHER MATERIALS**

Any other materials  $\!\!\!\!/$  ingredients used in the concrete shall conform to I.S. Specifications.

PIGMENT: The pigment shall be used only on wearing and top surface and throughout the paver block. The pigment used shall not be more than 10% of weight of cement used in the wearing course layer. However, use of pigment shall in no way alter the required strength of the paver block.

Pigment used for coloring paver blocks shall have durable color. It shall not contain matters detrimental to concrete. The pigment shall not contain Zinc compound. Lead pigment shall not be used.

### 5.3. Pavers Block Characteristics

- 5.3.0 The inter locking concrete paver tiles should conform to IS-15658 (LATEST). They shall be tested as per the code and have to qualify limits specified by us down below.
- 5.3.1 The paver tiles should be made of M-30 (80 mm) design mix concrete in approved size and shape. For acceptance the average of compressive strengths of 8 pavers shall be minimum 30 N/mm<sup>2</sup> (MPa). Any paver in the tested lot shall not have compressive strength less than 30.1 MPa. If needed, pavers shall be designed and manufactured on higher side to concrete grade M-30 to meet this requirement without extra cost to RAJKOT MUNCIPAL CORPORATION. Testing shall be done as per relevant clauses of IS-15658 (LATEST).
- 5.3.2 The concrete pavers should have perpendicularities after release from the mould and the same should be retained until the laying.
- 5.3.3 The surface should be of anti skid and anti glare type.
- 5.3.4 The paver should have uniform chamfers to facilitate easy drainage of surface run off.
- 5.3.5 The concrete mix design should be followed of each batch of materials separately and weigh batching plant is to be used to achieve uniformity in strength and quality.
- 5.3.6 The pavers shall be manufactured in single layer or more to ensure smooth surface on top and to remove all voids.
- 5.3.7 The pavers shall be of cement Grey colour without any pigment or colored with pigment or with chemically treated top surface as specified.
- 5.3.8 All paver blocks shall be sound and free of cracks or other visual defects, which will interfere with the proper paving of the unit or impair the strength or performance of the pavement constructed with the paver blocks.
- 5.3.9 The compressive strength requirement of concrete paver block shall be minimum 30 MPa (N/sqmm) for 28 days (Testing as per IS-15658) after applying the correction factor as per IS-15658 (LATEST). (Please refer clause 3.1 also).

### 5.4. Paver Block Dimensions

Thickness	60 / 80mm
Shape	Regular (Uniform shape with no Hollow or Cracks)
Chamfer	5 mm to 7 mm along top edges
Thickness of Wearing Layer	Minimum 6 mm (The thickness of the wearing surface shall be measured at several points along the periphery of paver blocks. The arithmetic mean of the lowest two values shall be the minimum thickness of the wearing layer)

Plan Area A <sub>Sp</sub> (Ref. Cl.B- 3.3 Annex B, IS-15658 (LATEST))	Maximum 0.03 m <sup>2</sup>
Colour	Natural cement Grey colour without use of any pigment OR colour as specified
Dimensional Tolerance	Tolerances as per IS-15658 (LATEST)

Note: All other visual/physical & dimensional acceptance on parameters like aspect ratio, squareness etc to be as per IS-15658 (LATEST)

### 5.5. <u>Testing of Paver Blocks</u>

### 1 FOR 60 / 80MM PAVER TILES

TEST	SPECIFICATION Average Values
28 day Compressive Strength	Minimum 30 MPa (N/Sqmm)
Abrasion Resistance	Maximum 2 mm [i.e. 10 units of 1000 mm <sup>3</sup> per 5000 mm <sup>2</sup> reported as per E-5 of Annex E of IS-15658 (LATEST)]
Water Absorption	Avg. of 3 units - Maximum 6% by mass (restricted to 7% in individual test units)

Sampling and Testing Procedure strictly As Per IS-15658 (LATEST).

### 5.6. Laving of Paver Blocks

### **5.6.1 PRIMING**

The contractor is required to verify the existing WBM driveway surface and ascertain the CBR value. Accordingly the total subgrade thickness required for achieving the desired CBR value shall be advised to RAJKOT MUNCIPAL CORPORATION within seven days of receipt of call-up. RAJKOT MUNCIPAL CORPORATION shall, through regular vendors arrange to carryout such WBM, wherever required. Before taking over the site, the Paver block laying party is required to verify the stabilization of the surface with CBR values. In case, contractor does not advise the CBR value within seven days, RAJKOT MUNCIPAL CORPORATION shall carry out WBM as per own design, and contractor shall have no claim later particularly to the quality of WBM or sub-grade.

It will be the responsibility of the Paver block party to ensure that the Manholes / Pipeline / Cable trenches / circular drainage system etc. is raised to driveway level using the requisite materials as per instruction of EIC. The areas of potholes / deep depressions at the isolated locations shall be filled up and properly compacted before laying the paver blocks. No extra payment will be made for this purpose. The area of raised manholes shall be included in the measurement of overall area of paver blocks for the purpose of payment.

### **5.6.2 BEDDING SAND COURSE**

The bedding sand shall consist of naturally occurring, clean, well graded sand passing through 4.75mm sieve and suitable to concrete manufacture. The bedding should be from either a single source or blended to achieve the following grading.

IS SIEVE SIZE	% PASSING
9.52mm	100
4.75mm	95-100
2.36mm	80-100
1.18mm	50-100
600 microns	25-60
300 microns	10-60
150 microns	5-15
75 microns	0-10

Contractor shall be responsible to ensure that single-sized, gap-graded sands or sands containing an excessive amount of fines or plastic fines are not used. The sand particles should preferably be sharp, not rounded. The sand used for bedding shall be free of any deleterious soluble salts or other contaminants likely to cause efflorescence.

The sand shall be of uniform moisture content, which shall be within 4% - 8%, at the time of spreading and shall be protected against rain when stockpiled prior to spreading. Saturated sand shall not be used.

The bedding sand shall be spread loose in a uniform layer as per drawing. The compacted uniform thickness shall be 50mm and within 5mm. Thickness variation shall not be used to correct irregularities in the base course surface.

The spread sand shall be carefully maintained in a loose dry condition and protected against pre-compaction both prior to and following spreading. Any pre-compacted sand left overnight shall be loosened before further laying of paver blocks takes place.

Sand shall be slightly spread in a loose condition to the predetermined depth only slightly ahead of the laying of the paver block.

Any depressions in the spread sand exceeding 5mm shall be loosened, raked and re spread before laying of paver block.

### **5.6.3 LAYING OF INTERLOCKING PAVER BLOCK:**

Paver block shall be laid in pattern as specified under cl. 7 throughout the pavement. Once the laying pattern has been established, it shall continue without interruption over the entire pavement surface. Cutting of blocks, the use of infill concrete or discontinuities in laying pattern is not to be permitted in other than approved locations.

Paving units shall be placed on the uncompacted sand bed to the nominated laying pattern; care shall be taken to maintain the specified bond throughout the job. The first row shall be located next to an edge restraint. Specially manufactured edge paving units are permitted or edge units may be cut using

a power saw, a mechanical or hydraulic guillotine, bolster or other approved cutting machine. No haphazardly broken pavers shall be used.

Paver block shall be placed with the help of spacers to achieve gaps nominally 2 to 3mm wide between adjacent paving joints. No joint shall be less than 2mm nor more than 4 mm. However it is mandatory to use 3.0mm wide spacer while laving paver tiles so as to ensure uniform 3.0mm gap between adjacent pavers. Frequent use of string lines shall be used to check alignment. In this regard, the "laying face" shall be checked at least every two metre as the face proceeds. Should the face become out of alignment, it must be corrected prior to initial compaction and before further laying job is proceeded with.

In each row, all full units shall be laid first. Closure units shall be cut and fitted subsequently. Such closure units shall consist of not less than 25% of a full unit.

To fill spaces between 25mm and 50mm wide, concrete having minimum 1:1:2 cement: sand: coarse aggregate mix and a strength of 40 N/Sqmm shall be used. Within such mix the nominal aggregate size shall not exceed one third the smallest dimension of the infill space. For smaller spaces dry packed mortar shall be used.

Except where it is necessary to correct any minor variation occurring in the laying bond, the paver block shall not be hammered into position. Where adjustment of position is necessary care shall be taken to avoid premature compaction of the sand bedding.

### **5.6.4 INITIAL COMPACTION**

After laying the paver block, they shall be compacted to achieve consolidation of the sand bedding and brought to design levels and profiles by not less than two (2) passes of a suitable plate compactor.

The compactor shall be a high-frequency, low amplitude mechanical flat plate vibrator having plate area sufficient to cover a minimum of twelve paving units.

Prior to compaction all debris shall be removed from the surface. Compaction shall proceed as closely as possible following laying and prior to any traffic. Compaction shall not, however, be attempted within one meter of the laying face. Compaction shall continue until lipping has been eliminated between adjoining units. Joints shall then be filled and recompacted as described in Clause 6.5

All work further than one meter from the laying face shall be left fully compacted at the completion of each day's laying.

Any blocks that are structurally damaged prior to or during compaction shall be immediately removed and replaced.

Sufficient plate compactors shall be available at the paving site for both bedding compaction and joint filling.

### 5.6.5 JOINT FILLING AND FINAL COMPACTION

As soon as practical after compaction and in any case prior to the termination of work on that day and prior to the acceptance of any traffic, sand for joint filling shall be spread over the pavement.

Joint sand shall pass a 2.36mm (No. 8) sieve and shall be free of soluble salts or contaminants likely to cause efflorescence. The same shall comply with the following grading limits:

IS SIEVE SIZE	% PASSING
2.36mm	100
1.8mm	90-100
600mm	60-90
300 microns	30-60
150 microns	15-30
75 microns	10-20

The Contractor shall supply a sample of the jointing sand to be used in the contract prior to delivering any such material to site for incorporation into the works. Certificates of test results issued by a recognised testing laboratory confirming that the sand sample conforms to the requirements of this specification shall be submitted prior to supply of total volume required.

The jointing sand shall be broomed to fill the joints. Excess sand shall then be removed from the pavement surface and the jointing sand shall be compacted with not less than one (1) pass of the plate vibrator and joints refilled with sand to full depth. This procedure shall be repeated until all joints are completely filled with sand. No traffic shall be permitted to use the pavement until all joints have been completely filled with sand and compacted.

Both the sand and paver block shall be dry when sand is spread and broomed into the joints to prevent premature setting of the sand.

The difference in level (lipping) between adjacent units shall not exceed 3mm with not more than 1% in any 3m X 3m area exceeding 2mm. Pavement portions which are deformed beyond above limits after final compaction, shall be taken out and relaid to the satisfaction of the Engineer in charge.

### 5.6.6 UNIFORM INTERLOCKING SPACES

The pavers should have uniform interlocking space of 2mm to an ensure compacted sand filling after vibration on the paver surface.

### 5.6.7 **SKILLED LABOUR**

Skilled labour should be employed for laying blocks to ensure line and level of pavers, desired shape of the surface and adequate compaction of the sand in the joints.

The rubber mold C C Precast interlocking paving block of approved quality 80 mm thickness, Grey Color and of M-40 And/Or M-30 Grade with concreting 1:2:4 and design shall be supplied by RMC. The bedding of black stone sand of interlocking block shall be done and the interlocking block shall be fixed hard on it in line and level. The contractor shall have to purchase the block of ISI Mark from the market and same shall have to be got approved from Rajkot Municipal Corporation.

The rate for this work shall be paid on one square meter basis.

### **Item No.5:**

### Fixing of CC Precast Road Divider stone 0.30 x 0.20 x 0.06 m including required material and labour (without colour)

If Rajkot Municipal Corporation will provide cement concrete blocks prepared at Departmental Production Unit of Rajkot Municipal Corporation as per specified rate then Above CC Block is to be collected by the agency at their cost and transport it to the required site. No transportation will be paid. If Divider Block is not available in RMC Production Unit then the contractor shall have to purchase the same from the market. Required excavation work shall be carried out by the agency on the paver road or conventional asphalt road as per depth and width as directed by Site Engineer. No extra payment will be made. The excavated stuff shall be disposed off as directed by the site incharge. Lime mortar of 1 part lime and 4 part of sand shall be well mixed and laid in minimum 50 mm thickness and C C precast rubber mould blocks shall be laid as per proper alignment keeping in mind the projection of tiles laying bed in the inner side of the block. Cement mortar of 1:6 is required to be used for 18 mm vatta and aesthetic groove shall be made as directed between the two blocks with proper vatta along with cement paste with required tamping etc complete as directed by Site Engineer. Minimum 75 mm x 75 mm triangular shaped lodhiya shall be casted with 1:2:4cement concrete on both outer side of the block. The portion between the two blocks below the tile flooring level shall befilled with quality hard murrum and shall be watered for achieving proper compaction as directed and shall be tampered properly.

If Cement concrete blocks shall be purchased from Corporation Departmental Production Unit by deduction from bill amount. If the material is supplied from RMC Store, Rajkot Municipal Corporation will be deduct the amount for such supply as per the current S.O.R. rate of Rajkot Municipal Corporation. Excavated stuff shall be removed and spread within 90m lead as directed and no extra cost will be given.

The required stone shall either be supplied by Store or if required, as and when it is to be purchased from market shall be got approved from RMC. The stone shall be of good in quality if it is purchased from market and of sharpened edge and of sufficient crushing strength as per I.S. The testing shall be carried out at the cost of the bidder

Mode of measurement shall be as per unit of one running meter.

### <u>Item No.6:</u> House Connection Chamber to be fixed upto road level

Leveling of House Connection chamber as per the type design in brick masonry in C:M 1:6 and outside and inside plastering in C:M 1:3 necessary coping in CC M20 etc. complete with curing, providing and fixing safety chain wherever necessary as per the stipulations in the type design complete, including removing of rubbish and site clearance.

House chamber road level work etc comp. shall have to be carried out from the road level as per the instructions of engineer in charge. During the work,

dismantling of asphalt/concrete, Excavation, masonry, plaster, Coping of frame cover, road level finishing, removing of rubbish from chamber and lifting of additional rubbish etc. is to be carried out and complete the whole work to the satisfaction of engineer in charge.

The rate for this work will be paid per chamber.

### Item No.7: **Tractor Rent:**

The old blocks shall have to be transported from the site to the Store of Rajkot Municipal Corporation or any other place as directed by engineer-in-charge without any damage or breakage and shall have to arrange the same at site.

### **Mode Of Measurement And Payment:**

The rate shall be per trip basis.

R.M.C.

R.M.C.

Addl/Asst. Engineer Dy.Ex.Engineer CITY ENGINEER (SPL) R.M.C.

**Signature of Contractor with Seal** 

D. ADDITIONAL CONDITIONS

#### D. ADDITIONAL CONDITIONS:

- 1. The contractor shall have to provide his own level instrument for this work.
- 2. The safety of the traffic and surrounding properties is the prime important factor. Existing residential and commercial area the fencing, lighting, covering etc., requires to be provided as per clause 1.1.15. and as per the site requirement. Sign Board shall have to be provided at required locations, so that there will not be any fatal accident.
- 3. In case of any ambiguity found in inspections / drawings, specifications, etc. the decision of engineer-in-charge shall be final and binding to the contractor.
- 4. Rates quoted in Bill of Quantities to cover everything necessary for complete Execution of work :

The rates quoted will be held to cover everything necessary of the due and complete execution of the work according to the drawings and the several conditions and the stipulations of the contract, including specification, or the evident intent and meaning of all or either of them or according to customary usage and for the periodical and final inspection and test and proof of the work in every respect and for measuring, numbering or weighing the same including setting out and laying or fixing in position and the provision of all materials,

Power, tool rammers, beaters, labour, tackle platforms with impervious lapped joints for scaffolding ranging rods, straight edges, centering and boxes, wedges, moulds, templates, post straight rails, boning-staves, measuring rods, page boards, shores, barriers, fencing, lighting, pumping apparatus, temporary arrangements of passage of traffic, access to premises and continuance of drainage, water supply and lighting (if interrupted by the work) lard temporary sheds and buildings nahanis roofed in or otherwise haulage, painting, varnishing, polishing, establishments for efficient supervision and watching arrangements for the efficient protection of life and property and all requisite plant, implements and appliances every kind, except only such matter and things as it may be distinctly stated here in are to be supplied by the contractors. A rate for anyone description of work is to be held to include such items of other classes of and for these on separate specific charge will be admitted. The contractors shall keep every portion of the work clear of accumulation from time to time and shall leave every portion of the work clean, clear, perfect and at the

conclusion of whole, providing at their own cost all such material implement appliances and labour as the Engineer may require to prove if it is to be so.

- 5. The contractors are particularly directed to observe from the Articles of Agreement and the specifications, what is to be included in their rates for the several portions of the work and also under what conditions payments are to be made.
- 6. The contractor shall have to avail P F Code as per the prevailing Circular of Government for the employees on work. The process for preparation of bill will be taken up only after submission of the Challan for the amount of P.F. deposited every month for the employees on work, which will binding to the contractor. The required documents shall have to be submitted every month by the contractor to the competent authority.
- 7. The contractor shall have to get registered under ESI (Employer's State Insurance) Act and obtain ESI Registration number if the number of workers are 10 Nos. or more. Also, the agency shall have to give all the benefits to the workers as available under the ESI Act. The agency should follow all the rules and regulations of ESI Act as per prevailing norms.
- 8. This office Circular bearing No.RMC/C/329 dated 22-12-2012 and Order No.RMC/C/132 dated 10-06-2013 are uploaded separately as a part of tender document. The Contractors/Consultants quoting their rates shall have to read, implement, and submit the same duly signed along with the documents to be submitted during physical submission.
- 9. In reference to the above Circular and Order cited para above, the Contractors/Consultant who have quoted their rates for this work will be called in person for verification of original documents. The date and time for verification of original documents will be as prescribed in the tender document.
- 10. After issuance of work order for this tender, if the work falls under any kind of dispute then Rajkot Municipal Corporation reserves the right to terminate the contract for this work awarded to the contractor or execute part work. The decision of Rajkot Municipal Corporation in this regard will be final and binding to the contractor.
- 11. Till the Completion Certificate is issued by Rajkot Municipal Corporation, the agency will be the sole responsible for security of material and structure at site.

- 12. The quantities given in the Schedules are provisional. The Rajkot Municipal Corporation reserves the right to increase or decrease the quantity of work or totally omit any item work and the contractor shall not be entitled to claim any extras or damages on these grounds & he is bound to execute the work as per the instruction of the Engineer-in-charge. Rajkot Municipal Corporation will not entertain any dispute in this regard.
- 13. It is further clarified that Performance Guarantee (SD) for extra work will also be recovered @ 10% from the bill of extra work i.e. works beyond tender amount.
- 14. The bidder must understand clearly that the prices quoted are for the totally works or the part of the total works quoted for and include all costs due to materials, labour, equipments, supervision, other services, royalties, taxes, duties, etc., and to include all extra to cover the cost. No claim for additional payment beyond the prices quoted will be entertained and the bidder will not be entitled subsequently to make any claim on any ground.
- 15. Qualified engineer must be deployed on site and at Plant. The details of qualified engineers are to be given to RMC at the time of bidding of this tender.
- 16. If any irregularities found during the work then penalty will be imposed by Engineer-in-charge or any higher officer. If any disputes arises regarding penalty imposed by Engineer-in-charge then decision of Municipal Commissioner will be final and binding to agency.
- 17. The time limit will remain same as mentioned in the tender document and the work is to be completed accordingly.
- 18. Tender of such Contractor not having registration in appropriate Class and Category, will be treated as non-responsive. In case of any conflicting provisions between registration of appropriate category and Pre-qualification criteria, the later shall govern the process of bid evaluation.
- 19. The agency shall have to quote their rates only after visiting the site and looking to the site conditions.
- 20. DEFECTS: Date of completion for start of defect liability period for the entire work will be considered as the last date mentioned in the completion of work recorded in Measurement Book. The contractor shall be required to make good all the damages/ defects identified and conveyed to him, during the entire defect liability period. The

method and time limit of rectification will be decided by the Engineer in charge. If the contractor fails to carry out rectification as per the instructions, the same will be carried out at his cost and the cost will be recovered from the amount retained.

- 21. Joint venture shall not be allowed under this tender.
- 22. After the completion of work, at the interval of every three months, joint inspection must be done by the agency and RMC staff and then agency has to submit the report stating the condition of work to Rajkot Municipal Corporation. The final checking report stating the condition of work is also to be submitted by the agency before one month of the expiry of defect liability period to the competent authority.
- 23. The Royalty of each and every material, required to be paid is to be borne by the contractor.
- 24. Testing of each material as and when required by Rajkot Municipal Corporation is to be carried out in Government approved laboratory by the contractor at his own cost. Schedule of testing of material will be as per R&B, State Government Manual and IS Code provision.
- 25. Necessary tests for material quality, soil tests etc. shall be carried out as per the instructions of engineer-in-charge by contractor at his own cost and reports to be submitted to the engineer-in-charge.
- 26. As this work is to be done in existing structure and also keeping in mind surrounding properties, all due precautions should be taken so that no damage occurs to any of the services like; water connection, drainage connection, water pipeline, drainage line or any other services. However, if any damage occurs to any of such service(s) then the contractor shall have to carry out necessary repairs immediately and satisfactorily, at his own cost.
- 27. Wherever the rolling with the road roller is not possible on metalling work and murrum work, the compaction with hand roller or by any other means at such places shall have to be carried out by the contractor satisfactorily as per instructions of engineer-in-charge.
- 28. The Contractor shall carry out modifications in the procedure of work, if found necessary, as directed by the Engineer during inspection. Works falling short of quality shall be rectified / redone by the Contractor at his own cost, and defective work shall also be removed from the site of works by the Contractor at his own cost.

- 29. Defective Materials: All materials which the Engineer / representative has determined as not confirmina to the requirements of the Contract shall be rejected whether in place or not; they shall be removed immediately from the site as directed. Materials, which have been subsequently corrected, shall not be used in the work unless approval is accorded in writing by the Engineer. Upon failure of the Contractor to comply with any order of the Engineer / his representative given under this clause, the Engineer-in-charge shall have authority to cause the removal of rejected material and to deduct the removal cost thereof from any payments due to the contractor.
- 30. The Defect Liability period for this work is 12 MONTHS. After completion of work, a report at the interval of every three months by way of joint inspection shall have to be submitted to the competent authority. The portion which is observed defective / damaged by normal cause during the joint inspection shall have to be repaired/rectified and necessary evidence along with photographs shall also have to be submitted to the competent authority.
- 31. The agency shall have to get the plans done from the approved Architect / Engineer and also to get approved from the Town Planning Branch of RMC, the cost of which is to be borne by the agency. The agency shall have to get the approval for plan(s) within a period of 30 (Thirty) days.
- 32. The Plans got prepared by the agency shall have to be get the design done from the Structural Engineer, the cost of which also is to be borne by the agency.
- 33. The work order will be given only after getting the preliminary approval from Town Planning Department.
- 34.—Providing and fixing of precast RCC slab and column shall have to be carried out in line and level.
- 35. For excavation of trench, use of JCB machine will not be permitted directly on the top surface of the road. After excavation up to minimum 1.00 mt. depth from road surface or existing ground level, same shall have to be carried out manually or by using Breaker and after locating underground services like; water supply pipeline, water connection lines, pipe gutters, telephone cables, electric cables etc., and thereafter upon taking the prior approval of the Engineer-In-Charge, the excavation can be carried out by using JCB machine.

- 36. Rajkot Municipal Corporation shall recommend to the competent authority to give Controlled Blasting License to the contractor for carrying out excavation in hard rock. In case of blasting license not permissible from the competent authority in some places then excavation is to be done by using wedges and hammers, chiseling, breakers, pneumatic tools, etc. Also in case where blasting license is permitted but even then if there is no possibility of carrying out the blasting for whatsoever reason, the excavation is to be done by using Wedges and hammers, chiseling, breakers, pneumatic tools etc. No extra payment shall be made for excavation to be carried out in any of the above mentioned both the situations.
- 37. Excavation in soft rock and hard rock shall have to be carried out only by Chiseling, Breaker (pneumatic tools) etc., as far as possible. If excavation is not possible in terms of above and if excavation is required to be carried out with the help of blasting then the same shall have to be carried out only after taking prior approval and necessary license for blasting from the competent authority.
- 38. In case of excavation not possible manually or by chiseling in certain place(s) as well as if blasting is also not possible due to various reasons i.e. to avoid damage to nearby water pipeline, pipe gutter, telephone cables / Duct, Raw houses / week buildings / narrow street etc., then the excavation by blasting will not be permitted. Under these circumstances, excavation shall have to be carried out only by Breaker (pneumatic tools) as per the instructions of the Engineer-In-Charge. No extra payment will be made for such type of excavation done by using Breaker. The rate for excavation shall be paid as per the rate of related item mentioned in Schedule-B.
- 39. Regarding the width of excavation, as (a) it is difficult to carry out the vertical trench excavation, (b) possibility of sliding the soil, and (c) uneven excavation trench width in case of blasting. In this connection, for every 1.5 mt lift if there is less width up to 5 cm at the bottom then the top width of excavated trench, it shall be considered as per the specified trench width or actual trench width carried out at the ground level by the contractor whichever is less. If excavation is carried out more than the specified width then the payment will be made only for the specified width of excavation.
- 40. After entering into an agreement, the agency shall have to finalize the agency for supply of the material like Precast RCC slab and column and the name of manufacturer / supplier should immediately be informed to Rajkot Municipal Corporation so that Rajkot Municipal Corporation can also expedite the manufacturer / supplier for the material. If necessary, Rajkot Municipal Corporation

- will visit and inspect the factory. During the inspection, if Rajkot Municipal Corporation is not satisfied then the contractor shall have to procure the material from other manufacturer(s).
- 41. During construction activity, proper care must be taken for labor safety and all the provisions of the labor laws must be followed by the contractor.
- 42. The G.A. Drawings and other Drawings as provided at present with the tender document are indicative, however, there is possibility of any change or modification in the said drawing and as such the contractor shall have to carry out the work accordingly at the approved rates without any extra cost.
- 43. The contracting Agency then has to prepare bar bending schedule as per Structural Drawings and submit it to RMC after then RMC shall permit to work to start. Structure design is in the scope of work of contractor and its cost is to be borne by the contractor. The structure designer should be RMC license holder. The proof check of the structure design should be done by one of the structure designers, as suggested by RMC. (If the structure designer is suggested by RMC, then the proof check is not needed.) Bar Bending Schedule, register shall be maintained on site with the details of cut length of bar. The certificate for same shall be denoted in Pour Card.
- 44. Contract Agency has to provide a Site Office Room, a separate Laboratory included with necessary lab instruments for slump test, sieve analysis, etc. whatever suggested by Site Engineer in charge on site premises. There shall be provision of minimum 24 cube mould of 15 x 15 x 15 cm size and 12 mould of 7.5 x 7.5 x 7.5 cm. There shall be a provision of necessary stationary & Furniture. The periodical calibration of instruments like weigh batch Plant, Electronic Balance etc. shall be carried out as per instruction of Engineer in Charge. Without satisfactory report for the same the work may not be continued.
- 45. The Mix Design of Cement Concrete shall be revised submitted with respect to changes in Materials like Cement, Sand, Aggregate
- 46. The Final Completion Drawings shall be submitted in hard copy and as Auto Cad format by Agency. If the same is not submitted, the permanent deposit 0.25 % of Final Bill amount will be deducted from Final bill.
- 47. After the drawings for the proposed work are finalized by RMC, the agency has to submit the same to qualified & experienced structure

#### engineer.

- 48. The agency has to submit the approved & signed copier of structure design 3 sets to Rajkot Municipal Corporation
- 49. Agency has to get the structure designs proof checked by the structure engineer suggested by Rajkot Municipal Corporation and the fees for the same shall be borne by the agency.
- 50.—Additional alternation changes during the work shall has to be incorporated in the structure drawing & shall be re submitted to Raikot Municipal Corporation accordingly.
- 51.—The contracting Agency then has to prepare bar bending schedule, submit it to Rajkot Municipal Corporation. &After checking the bar bending schedule, then Rajkot Municipal Corporation shall permit to work to start.
- 52. Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the contractor from the responsibility of replacing defective material brought on site of materials used in the work found defective at a later date. The contractor shall have no claim to any payment of compensation whatsoever on account of any such materials being rejected by the Engineer-in-charge.
- 53. The rate of extra items which is not included in tender item is to be taken from the SOR of RMC/GWSSB/PWD R& B which is prevalent at the time of tendering.
- 54. The agency has to facilitate the Town Planning department in all respective terms and has to provide all the required items as instructed by a surveyor of Town planning Dept. The items which are required for demarcation are colors, Tags, Nails, labors and agency will also be responsible for cleaning of the plot without any extra cost.
- 55. The agency has to create the passage/access to the plot where the work is supposed to start. If in case the access to plot is restricted by any farming land, then the agency has to take a proper arrangement for passage and whatever the cost occurred in the construction of the passage, the agency has to pay the cost of its own.
- 56. The restoration work for the excavation done is to be carried out immediately as per the instructions of engineer in charge. The excess material shall have to be disposed with no extra cost at the site specified by engineer-in-charge.

The word "Arbitration" or "Arbitration Clause" wherever mentioned in this tender document, is now to be treated as "Deleted". In this context, an Order bearing No.RMC/Legal/1858 dated 18-02-2017 of Legal Department of Rajkot Municipal Corporation is uploaded separately along with this tender, which Order, will hereafter be referred and taken into consideration for Arbitration related purpose for the tenders of Rajkot Municipal Corporation.

CITY ENGINEER (SPL)
Rajkot Municipal Corporation

**Signature of Contractor with Seal** 

#### Raikot Municipal Corporation

#### :: SPECIAL CONDITIONS ::

- 1. The Royalty of each and every material, required to be paid is to be borne by the contractor.
- 2. Testing of each material as and when required by Rajkot Municipal Corporation, is to be carried out by the contractor at his own cost. Schedule of testing of material will be as per R&B, State Government Manual and I S Code provision.
- 3. The whole work shall be executed by qualified Site Engineer. The required L- Section and Cross section is to be prepared by contractor at his own cost. The work should be done by levelling instrument. The Drawings shall be submitted accordingly in advance before starting the work. No extra payment will be made for the above work. Contractor has to submit Bill form with hard copy and soft copy of cross section and L-section of work completed. No bill will be accepted without above drawings.
- 4. Necessary tests for material quality, Paving Blocks, soil tests etc. shall be carried out as per the instructions of engineer-in-charge by contractor at his own cost and reports to be submitted to the engineer-in-charge.
- 5. The contractor shall have to get registered under ESI (Employer's State Insurance) Act and obtain ESI Registration number if the number of workers are 10 Nos. or more. Also, the agency shall have to give all the benefits to the workers as available under the ESI Act. The agency should follow all the rules and regulations of ESI Act as per prevailing norms.
- 6. The testing of metal and the design as per IRC shall have to be carried out by the contractor at his own cost.
- 7. Agency intending to carry out excavation will be able to carry out excavation / digging only after prior intimation through "Call before U Dig" mobile application.

CITY ENGINEER (SPL)
Rajkot Municipal Corporation

**Signature of Contractor with Seal** 

# PART-III BILL OF QUANTITIES (Attached in Separate Folder)

BID FORM(WITH PRICE)

**CONTRACT No:** RMC/ENGG/WZ/23-24/73

Bidders are required to fill up all blank spaces in this Bid Form

The Commissioner
Rajkot Municipal Corporation
Dr. Ambedkar Bhavan
Dhebar Road
Rajkot

Dear Sir,

## SUB: SUPPLY AND REPAIRING OF INTERLOCKING PAVING BLOCKS IN ROAD SIDE SHOULDERS OF RADHA PARK SOCIETY IN WARD NO.10

Having visited the site and examined the Bid Documents, Drawings, Conditions of Contract, Specifications, Schedules, Annexures, Preamble to Price Schedules, Price Schedules etc. including Addenda/Amendments to the above, for the execution of the above Contract, we the undersigned offer to carry out as given in Conditions of Contract and in conformity with the Drawings, Conditions of Contract, Specifications, Preamble to Price Schedules, Price Schedules, Annexures, Bidding Documents, including Addenda Nos.\_\_\_\_\_\_\_(insert numbers) for \_\_\_\_\_\_\_\_\_\_%age (in

(in words) below / above than the rates given in Price Schedule.

- 2. I / We agree that
  - (a) if we fail to provide required facilities to the Employer's representative or any other person/agency by the employer to perform on his behalf for carrying out the inspection and testing of materials and workmanship

or

(b) if we incorporate into the Works, materials before they are tested and approved by the Engineer's representative

or

(c) if we fail to deliver raw water of required quantity according to the conditions/stipulations of the Contract, the Engineer will be at liberty to take any action including termination of Contract and impose at his absolute discretion any penalties, and/or reject the work.

- 3. We undertake, if our Bid is accepted, to complete and deliver the Works in accordance with the Contract within **2 MONTHS** of construction period from the date of Work Order issued to us by you.
- 4. We agree to abide by this Bid for a period of 180 Days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiry of that period.
- 5. In the event of our Bid being accepted, we agree to enter into a formal Contract Agreement with you incorporating the conditions of Contract thereto annexed but until such agreement is prepared this Bid together with your written acceptance thereof shall constitute a binding Contract between us.
- 6. We agree, if our Bid is accepted, to furnish Performance Bond/Security in the forms and of value specified in the Conditions of Contract of a sum equivalent to 5% of the Contract price for due performance of the Contract.
- 7. We have independently considered the amounts of liquidated damages shown in Appendix to Bid and agree that they represent a fair estimate of the damages likely to be suffered by you in the event of the Work not being completed by us in time.
- 8. We understand that you are not bound to accept the lowest or any Bid you may receive.

Dated	this	day of	20
		(Signature	)
Company Seal	·	person)	
(Name of firm) Duly authorised to sign Bid for and (Fill in block capitals)	d on be	(In the capacit half of	cy of)
Witness Signature Name Address			

# PREAMBLE TO PRICE SCHEDULES

## **Note on Schedule:**

The bid is percentage rate bid for SUPPLY AND REPAIRING OF INTERLOCKING PAVING BLOCKS IN ROAD SIDE SHOULDERS OF RADHA PARK SOCIETY IN WARD NO.10.

- 1. The bid is percentage rate bid.
- 2. The rates and prices shall be submitted in the formats given in the online Price Schedules. Rates and prices received in any other formats will be rejected and the Bids will be disqualified.
- 3. It will be entirely at the discretion of the Employer to accept or reject the bidder's proposal, without giving any reasons whatsoever.
- 4. In Price Schedule, bidder shall quote his percentage Equal/Above/Below for items listed in the schedule. Prices quoted in Schedule only will be considered for price evaluation & shall form a part of the Contract Agreement.
- 5. The Only Price Schedule will be considered for financial evaluation of the bid with the successful bidder.
- 6. The bidder shall be deemed to have allowed in his price for provision, maintenance and final removal of all temporary works of whatsoever nature required for construction including temporary bunds, diverting water, pumping, dewatering, removal of excess material/debris, etc. for the proper execution of works. The rates shall also be deemed to include any works and setting out that may be required to be carried out for laying out of all the works involved.
- 7. Where there is a discrepancy between the unit rates and the amount entered, the latter shall govern.
- 8. The Price Schedules are to be read in conjunction with the Conditions of Contract, the Specifications and other sections of these bid documents and these documents are to be taken as mutually explanatory of one another.
- 9. Prices quoted by the bidder shall be firm for the entire period of Contract without any escalation.
- The bidder shall interpret the data furnished and carry out any additional survey work, or investigative work required at his own cost.

- 11. The prices quoted shall also include the cost of materials utilized for testing.
- 12. The bidder should acquaint himself with the site conditions including the access to Worksite. The successful bidder shall have to make suitable access to worksites at his own cost. These accesses will be used by the other contractors working for RMC.
- 13. The material shall be inspected Departmentally, the cost of which, if any, is to be borne by contractor.
- 14. The contractor shall have to quote their rates including GST and other taxes and the Invoice with break-up of GST is to be submitted accordingly, failing which, such amount will be deducted from the bill of the agency and deposited accordingly.

The contractor shall have to purchase the material required for this tender work, only from the supplier having registered GST Number. RMC will not be responsible to pay any amount towards GST if the material is purchased from the unregistered supplier not having GST Number.

- 15. In case of extra item work if quoted and approved tender price is above Percentage Rate then no above percentage rate will be given, only the rates as per S.O.R. will be paid for such extra item. But, if the quoted and approved tender price is below percentage rate then that below percentage rate will be considered for paying of any extra item.
- 16. The whole work is to be done under the supervision of RMC.
- 17. The rates and prices shall be submitted in the formats given in the enclosed Price Schedules. Rates and prices received in any other formats will be rejected and the Bids will be disqualified.
- 18. It will be entirely at the discretion of the Employer to accept or reject the bidder's proposal, without giving any reasons whatsoever.
- 19. In Price Schedule, bidder shall quote his percentage Equal/Above/Below for items listed in the schedule. Prices quoted in Schedule only will be considered for price evaluation & shall form a part of the Contract Agreement.
- 20. Only Price Schedule will be considered for financial evaluation of the bid with the successful bidder.

- 21. The Price Schedules are to be read in conjunction with the Conditions of Contract, the Specifications and other sections of these bid documents and these documents are to be taken as mutually explanatory of one another.
- 22. Prices quoted by the bidder shall be firm for the entire period of Contract without any escalation.
- 23. The bidder shall interpret the data furnished and carry out any additional survey work, or investigation work required at his own cost.
- 24. The prices quoted shall also include the cost of materials utilized for testing.
- 25. The bidder should acquaint himself with the site conditions including the access to Worksite. The successful bidder shall have to make suitable access to worksites at his own cost. These accesses will be used by the other contractors working for RMC.
- 26. From each Running Account Bill, labour cess will be deducted as per norms.
- 27. The quoted rates should be inclusive of all taxes and duties.
- 28. The prices shall have to be quoted firm & fix including all the taxes & dutes without any statutory variation. RMC will not consider any statutory variation as well as the price rise in the market and if any, those shall be on account of contractor.
- 29. The work contract tax will be borne by the agency.
- 30. While considering experience of ongoing sewer/storm water pipeline works, part work completed in all respect will be considered for evaluation of bid. In this regard contractor shall be required to submit part completion certificate along with bid document from competent authority.
- 31. Use of ready mix concrete may be permitted if it fulfils tender specifications.
- 32. No extra item or extra width will be paid due to excavating method or type of machinery.
- 33. For any type of license regarding labour, etc. has to be achieved by agency.

- 34. If the progress of work is found slow then Extra security Deposit may be recovered from any running bill as decided by Engineer in charge up to maximum 5% amount of concerned R.A. Bill amount.
- 35. In case of Extra Item, No "On" %age i.e. +ve % age Rate will be given but if there is Down %age i.e, -ve % age Rate that will be applied to that rate of that Extra Item.

CITY ENGINEER (SPL)
Rajkot Municipal Corporation

**Signature of Contractor with Seal** 

Check List for submission of Documents				
Tender Fee submitted as per Tender	Yes / No			
Tender Earnest Money Deposit submitted as per Tender	Yes / No			
Registration documents submitted as per tender requirement	Yes / No			
Financial Details:				
Turnover details submitted as per requirement	Yes / No			
Working Capital as per requirement of tender is submitted	Yes / No			
Valid Bank Solvency submitted	Yes / No			
Validity of Bank Solvency	Date:			
Experience Details:				
Details of Technical Staff and details of machineries submitted	Yes / No			
Address proof submitted	Yes / No			
Identity proof submitted	Yes / No			
Fresh Declaration on Non-Judicial Stamp Paper regarding not black listed or Terminated or Debarred, is submitted	Yes / No			
Professional Tax Receipt of current year	Yes / No			

#### Note:

Over and above, the agency shall also have to submit all other necessary documents as may be required for pre-qualification, failing which, the agency will be treated as Non-responsive and will be DISQUALIFIED and also the online price bid of such agency will not be opened.

Signature of Contractor with seal

## PRICE SCHEDULE

#### **Rajkot Municipal Corporation** Price Schedule - B

Name of work:

## SUPPLY AND REPAIRING OF INTERLOCKING PAVING BLOCKS IN ROAD SIDE SHOULDERS OF RADHA PARK SOCIETY IN WARD NO.10

Item No.	Qty	Description of Item	Rate	Unit	Amount
1	2880.00	Removal work of Interlocking block	22.00	SQM	63360.00
2	144.00	Supply & Laying of Hard Murrum	263.00	CUM	37872.00
3	2304.00	Fixing of old interlocking blocks same size	80.00	SQM	184320.00
4	576.00	Supply & Fixing of 60mm M-30 Grade cement concrete rubber mold paving inter locking paving block (Grey colour) after beding of black stone powder in line and CC on the edge in proportion of 1:2:4 with curing etc. complete	496.00	Nos.	285696.00
5	1280.00	Providing & Fixing of Rubber Mold CC Precast Road Divider stone 0.30 x 0.20 x 0.06 cm including required material and labour (without colour)	249.00	Rmt.	318720.00
6	50.00	H/C Road Level Work	831.00	Nos.	41550.00
7	7 5.00 Tractor Rent		575.00	Trip	2875.00
		Total Amount 9		934393.00	
		Say Amount			935000.00

Addl/Asst. Engineer Dy.Ex.Engineer R.M.C.

R.M.C.

**CITY ENGINEER (SPL)** R.M.C.

I/We agree to carry out the above said work at \_(to be quoted online)\_\_% Equal / above / below on the tendered rates shown in Schedule.

**Signature of Contractor with Seal** 



## राष्ड्रीट महानगर सेवासहन

ડો. આંબેડકર ભવન, ઢેબરભાઈ રોડ, રાજકોટ – ૩૬૦ ૦૦૧.

વેબસાઈટ : www.rmc.gov.in

રા.12ુ.કો./વીજી.ટેક./જા. નં. <u>૧૦ &</u> &૮/ < <u>૧</u>૮ ru. ace/ doze

## પરિપત્ર:-

- રાજકોટ મહાનગરપાલિકામાં ત્રણ ઝોન (ઇસ્ટ, સેન્ટ્રલ, વેસ્ટ) માં ઝોનલ કામમાં કે ટેન્ડરથી થતા કામમાં પેવર બ્લોકની કામગીરી કરવામાં આવે છે. જેથી, ક્વોલીટી કન્ટ્રોલ માટે પેવર બ્લોકની કામગીરીમાં વપરાશ કરવામાં આવતા પેવર બ્લોકનું ટેસ્ટીંગ કરવું જરૂરી હોય, વોર્ડમાં ઝોનલ કામ, ટેન્ડર કામ તેમજ વિવિધ શાખા ફસ્તક યાલતા પ્રોજેક્ટ કામમાં વપરાશ કરવામાં આવતા તમામ પ્રકારના પેવર બ્લોકના કામમાં કામ કરાવનાર RMC ટેકનીકલ ટીમ દ્વારા IS 15658:2006 મુજબ Government લેબોરેટરી કે Government માન્ય લેબોરેટરીમાં ફાજરીમાં ફરજીયાતપણે ટેસ્ટીંગ કરાવવાનું રહેશે.
- આ ઉપરાંત, રાજકોટ મહાનગરપાલિકાની, વિવિધ શાખા હસ્તક યાલતાં બાંધકામ તથા રસ્તાકામને લગત, દરેક મહત્વના પ્રોજેક્ટના અગત્યનાં તબક્કે કામગીરી કરાવનાર પ્રોજેક્ટ એક્ઝીક્યુશન ટેકનીકલ ટીમ દ્વારા આગળના દિવસે વિજીલન્સ (ટેક.) ટીમને SMS/Whatsapp થી જાણ કરવામાં આવે છે. તે જ રીતે પેવર બ્લોક બાબતે RMC એક્ઝીક્યુશન ટેકનીકલ ટીમ દ્વારા હાલ યાલુ હોય તેમજ હવે પછી થનાર તમામ પેવર બ્લોકના કામો માટે આગળના દિવસે વિજીલન્સ (ટેક.) ટીમને SMS/Whatsapp થી જાણ કરવાની રહેશે. જે અન્વયે વીજીલન્સ શાખા (ટેક.) દ્વારા રેન્ડમ સેમ્પલીંગ કરી, IS 15658:2006 મુજબ Government લેબોરેટરી કે Government માન્ય લેબોરેટરીમાં હાજરીમાં ફરજીયાતપણે ટેસ્ટીંગ કરાવી, અત્રે રીપોર્ટ કરવાનો રહેશે.

ઉપરોક્ત બાબતની અમલવારી તાત્કાલિક અસરથી યુસ્તપણે કરવાની રહેશે.

કમિશ્નર રાજકોટ મહાનગરપાલિકા

નકલ રવાના (જાણ તથા અમલવારી અર્થે) - નાયબ કમિરનરશ્રી (ઇસ્ટ, સેન્ટ્રલ, વેસ્ટ-ઝોન)

નકલ રવાના (અમલવારી અર્થે)-- તમામ સીટી એન્જીનીયરશ્રી, એડી. સીટી એન્જીનીયરશ્રી, એક્ઝીક્યુટીવ એન્જીનીયરશ્રી 20 | 8 – 8 – 29 | 2:55



## રાજકોટ મહાનગરપાલિકા

ડો. આંબેડકર ભવન, હેબર રોડ, રાજકોટ - 350૧૧૦.

वेजसाध्य : www.rmc.gov.in

આર.એમ.સી./સી./

પરીપત્ર-:

100 18162 May (60) 16 84.15

73091 591 cs.m

- રાજકોટ મહાનગરપાલિકામાં ત્રણ ઝોન (ઇસ્ટ, સેન્ટ્રલ, વેસ્ટ) માં ઝોનલ કામમાં કે ટેન્ડરથી થતા કામમાં પેવર બ્લોકની કામગીરી કરવામાં આવે છે. જેથી, ક્વોલીટી કન્ટ્રોલ માટે પેવર બ્લોકની કામગીરીમાં વપરાશ કરવામાં આવતા પેવર બ્લોકનું ટેસ્ટીંગ કરવું જરૂરી હોય, રા.મ્યુ.કો./વીજી. (ટેક.)/જા.નં.-૧૦૨, તા.૨૯/૦૮/૨૦૧૮ થી વોર્ડમાં ઝોનલ કામ, ટેન્ડર કામ તેમજ વિવિધ શાખા હસ્તક યાલતા પ્રોજેક્ટ કામમાં વપરાશ કરવામાં આવતા તમામ પ્રકારના પેવર બ્લોકના કામમાં કરજીયાતપણે ટેસ્ટીંગ કરાવવા માટે પરીપત્ર કરવામાં આવેલ છે.
- જે પરીપત્ર અન્વયે આ પરીપત્રથી હવે પછી કરવાનાં થતા તમામ ટેન્ડર કામ તેમજ નવા ઝોનલ કોન્ટ્રાક્ટના કામોમાં નીચે પ્રમાણે યુસ્ત અમલવારી કરવાની રહેશે.
- > આ પરીપત્ર પહેલાના કોઇપણ ઝોનલ કે ટેન્ડર કામ માટે જે તે Grade ની સાપેક્ષ પરિણામ ન મળે તો જે તે મળેલ પરિણામ પ્રમાણે Rate Reduce કરવાનાં રહેશે.
- > કોઇપણ Grade ના પેવર બ્લોક માટે Compressive Strength નું સરેરાશ પરિણામ 10% કરતા વધારે ઓછું (દા.ત. M-30 Grade માટે Compressive Strength 27 N/mm' થી ઓછી) મળશે તો તે પેવરબ્લોક Reject કરવામાં આવશે એટલે કે તેમનું Payment કરવામાં આવશે નહિ.
- > કોઇપણ Grade ના પેવર બ્લોક માટે Compressive Strength નું સરેરાશ પરિણામ 10% ની મર્યાદામાં ઓછું (દા.ત. M-30 Grade માટે Average Compressive Strength 27 N/mm થી 29.99 N/mm ની વચ્ચે) મળશે તો તે પેવરબ્લોક માટે Minimum 5 % તેમજ Maximum 10% મળેલ Average Compressive Strength પ્રમાણે Rate Reduce કરવાના રહેશે.
- > કોઇપણ Grade ના પેવર બ્લોક માટે Water Absorption નું સરેરાશ પરિણામ 6% થી વધારે આવશે તો તે પેવરબ્લોક Reject કરવામાં આવશે એટલે કે તેમનું Payment કરવાનું શશે નહિ.

- Compressive Strength માટે કુલ ૮ પેવર બ્લોકનું ટેસ્ટીંગ કરવાનું રહેશે જે ૮ પેવર બ્લોક (ગ્રેડ મુજબ સરેરાશ પરિણામ મળશે તો પણ) પૈકી જો ૧ થી ૨ Individual Sample નું પરિણામ 85% કરતા ઓછું મળશે તો 10% Rate Reduce કરવામાં આવશે તેમજ ૮ પેવર બ્લોક પૈકી જો ૨ થી વધારે Individual Sample નું પરિણામ 85% કરતા ઓછું મળશે તો તે પેવરબ્લોક Reject કરવામાં આવશે એટલે કે તેમનું Payment કરવામાં આવશે નહિ.
- > ૧૨.૦૦ મી. કે તેથી મોટા રોડના Side Shoulder માટે M-30 Grade (ISI Mark)
  Rubber Mould Paving Block વાપરવાના રહેશે. ૧૨.૦૦ મી. થી નાની પહોળાઈના
  રસ્તાઓ પર Side Shoulder માં M-30 Grade (ISI Mark) Non Rubber Mould Paving
  Block વાપરવાના રહેશે.
- પહોળાઈમાં ૫.00 મી. કે તેથી ઓછી પહોળાઈ વાળી શેરી હોય ત્યાં જ આખી શેરીમાં Paving Block ની કામગીરી કરી શકાશે.જનભાગીદારી યોજના હોય ત્યાં ૫.00 મી. કે તેથી વધુ પહોળાઈ વાળી શેરીમાં Rubber Mould Paving Block ની કામગીરી કરી શકાશે.
- આ પરીપત્રને ટેન્ડરના એક ભાગ તરીકે રાખવાનો રહેશે.
  ઉપરોક્ત બાબતની અમલવારી તાત્કાલિક અસરથી યુસ્તપણે કરવાની રહેશે.

કમિશ્નર રાજકોટ મહાનગરપાલિકા

ludi P.

નકલ રવાના (જાણ તથા અમલવારી અર્થે) - નાયબ કમિશ્નરશ્રી (ઇસ્ટ, સેન્ટ્રલ, વેસ્ટ ઝોન)

નકલ રવાના (અમલવારી અર્થે)

- તમામ સીટી એન્જીનીયરશ્રી, એડી. સીટી એન્જીનીયરશ્રી, એક્ઝીક્યુટીવ એન્જીનીયરશ્રી, એન્વાયરમેન્ટ એન્જીનીયરશ્રી (S.W.M.)
- ડી.ઈ.ઈ.શ્રી (વીજીલન્સ શાખા ટેક.)

## રાજકોટ મહાનગરપાલિકા



ડો. આંબેડકર ભવન, ઢેબર રોડ, રાજકોટ – ૩૬૦૧૧૦.

doi all & j www.rmc.gov.in

આર.એમ.સી./સી./

રા.મ્યુ.કો./વિજ./જા.તં. . ૯૭

11.96 05 1809G

સંદર્ભ:- પરીપત્ર રા.મ્યુ.કો./વીજી./જા.નં.-૧૮૦, તા.૨૭/૧૨/૨૦૧૮.

## સુધારા પરીપત્ર-:

- રાજકોટ મહાનગરપાલિકામાં ત્રણ ઝોન (ઇસ્ટ, સેન્ટ્રલ, વેસ્ટ) માં ઝોનલ કામમાં કે ટેન્ડરથી થતા કામમાં પેવર બ્લોકની કામગીરી કરવામાં આવે છે. જેથી, ક્વોલીટી જળવાય તે માટે પેવર બ્લોક માટે સંદર્ભથી પરીપત્ર કરવામાં આવેલ. જેના બદલે નીચે પ્રમાણે સુધારા પરીપત્ર કરવામાં આવે છે.
- મંદર્ભમાં દર્શાવેલ પરીપત્ર પહેલાના કોઇપણ ઝોનલ કે ટેન્ડર કામ માટે પરિણામ ન મળે તો જે તે મળેલ પરિણામ પ્રમાણે Rate Reduce કરવાનાં રહેશે.
- મંદર્ભમાં દર્શાવેલ પરીપત્ર પછીના તમામ નવા ટેન્ડર કામ તેમજ નવા ઝોનલ કોન્ટ્રાક્ટના કામોમાં નીચે પ્રમાણે યુસ્ત અમલવારી કરવાની રહેશે.
- > કોઇપણ Grade ના પેવર બ્લોક માટે Compressive Strength નું સરેરાશ પરિણામ 10% કરતા વધારે ઓછું (દા.ત. M-30 Grade માટે Compressive Strength 27 N/mm² શી ઓછી) મળશે તો તે પેવરબ્લોક Reject કરવામાં આવશે એટલે કે તેમનું Payment કરવામાં આવશે નહિ.
- > કોઇપણ Grade ના પેવર બ્લોક માટે Compressive Strength નું સરેરાશ પરિણામ 10% ની મર્યાદામાં ઓછું (દા.ત. M-30 Grade માટે Average Compressive Strength 27 N/mm² થી 29.99 N/mm² ની વચ્ચે) મળશે તો તે પેવરબ્લોક માટે Minimum 5 % તેમજ Maximum 10% મળેલ Average Compressive Strength પ્રમાણે Rate Reduce કરવાનાં રહેશે.
- > કોઇપણ Grade ના પેવર બ્લોક માટે Water Absorption નું સરેરાશ પરિણામ 6% વધુ 7% સુધી મળે તો 10% Rate Reduce કરવા, તેમજ Water Absorption નું પરિણામ 7% થી વધુ 8% સુધી મળે તો 25% Rate Reduce કરવા, તેમજ 8% થી વધુ Water Absorption નું પરિણામ મળે તો તે પેવરબ્લોક Reject કરવામાં આવશે એટલે કે તેમનું Payment કરવાનું થશે નહિ. 2019-7-23 16:43

- Compressive Strength માટે કુલ ૮ પેવર બ્લોકનું ટેસ્ટીંગ કરવાનું રહેશે જે ૮ પેવર બ્લોક (ગ્રેડ મુજબ સરેરાશ પરિણામ મળશે તો પણ) પૈકી જો ૧ થી ૨ Individual Sample નું પરિણામ 85% કરતા ઓછું મળશે તો 10% Rate Reduce કરવામાં આવશે તેમજ ૮ પેવર બ્લોક પૈકી જો ૨ થી વધારે Individual Sample નું પરિણામ 85% કરતા ઓછું મળશે તો તે પેવરબ્લોક Reject કરવામાં આવશે એટલે કે તેમનું Payment કરવામાં આવશે નહિ.
- આ ઉપરાંત ભવિષ્યમાં પેવીંગ બ્લોકના કામોમાં 15:15658 (2006) મુજબ વધુ પ્રમાણમાં જરૂર કરતા ઓછા પરિણામ મળતા હોવાનું જાણમાં આવશે, ક્વોલીટી જળવાતી નહિ જણાય તો, સંદર્ભના પરીપત્ર પ્રમાણેની જોગવાઈ ફરીથી લાગુ પાડવામાં આવશે.
- મારે ભાગા કે તેથી મોટા રોડના Side Shoulder માટે M-30 Grade (ISI Mark) Rubber Mould Paving Block વાપરવાના રહેશે. ૧૨.૦૦ મી. થી નાની પહોળાઈના રસ્તાઓ પર Side Shoulder માં M-30 Grade (ISI Mark) Non Rubber Mould Paving Block વાપરવાના રહેશે.
- પહોળાઈમાં ૫.00 મી. કે તેથી ઓછી પહોળાઈ વાળી શેરી હોય ત્યાં જ આખી શેરીમાં Paving Block ની કામગીરી કરી શકાશે.જનભાગીદારી યોજના હોય ત્યાં ૫.00 મી. કે તેથી વધુ પહોળાઈ વાળી શેરીમાં Rubber Mould Paving Block ની કામગીરી કરી શકાશે.
- > આ પરીપત્રને ટેન્ડરના એક ભાગ તરીકે રાખવાનો રહેશે.

ઉપરોક્ત બાબતની અમલવારી તાત્કાલિક અસરથી યુસ્તપણે કરવાની રહેશે.

માન્તે રિક કમિશ્વર રાજકોટ મહાનગરપાલિકા 0

નકલ રવાના (જાણ તથા અમલવારી અર્થે) - નાયબ કમિશ્નરશ્રી (ઇસ્ટ, સેન્ટ્રલ, વેસ્ટ ઝોન)

## નકલ રવાના (અમલવારી અર્થે)

- તમામ સીટી એન્જીનીયરશ્રી, એડી. સીટી એન્જીનીયરશ્રી, એક્ઝીક્યુટીવ એન્જીનીયરશ્રી, એન્વાયરમેન્ટ એન્જીનીયરશ્રી (S.W.M.)
- ડી.ઈ.ક્રી (વીજીલન્સ શાખા ટેક.)

## રાજકોટ મहાનગરપાલિકા



ડો. આંબેડકર ભવન, ઢેબરભાઈ રોડ, રાજકોટ – 350 00૧.

વેબસાઈટ : www.rmc.gov.in

આર.એમ.સી./સી./વીજી.(ટેક) /જા. નં. - 230

તા. ૧૧ /03/૨૦૧૨

## परीपत्र-:

રાજકોટ મહાનગરપાલિકા અને RSCDL ખાતે ટેન્ડરથી થતા કામમાં સિમેન્ટ કોન્કીટની કામગીરી કરવામાં આવે છે. આ કામોમાં ક્વોલીટી કન્ટ્રોલ જળવાઈ રહે તે માટે નીચે દર્શાવેલ દર્શાવ્યા મુજબ જુદા જુદા સિમેન્ટ કોન્કીટ ગ્રેડ વાઈઝ મીનીમમ સિમેન્ટ કન્ટેન્ટના ધોરણો અનુસરવા અને તેનો સમાવેશ ટેન્ડર ડોક્યુમેન્ટમાં કરવા આથી હકમ કરવામાં આવે છે.

(અ)	NABL માન્ય લેબ દ્વારા IS, IRC કે MORTH મુજબ તૈયાર કરાયેલ સિમેન્ટ કોન્કીટ મીક્સ ડીઝાઈન રીપોર્ટ
	મુજબ કિગ્રા સિમેન્ટ કન્ટેન્ટ પ્રતિ ઘનમીટર
(41)	નીચે દશાવેલ ટેબલ મજબ મીનીમમ કિગ્રા સિમેન્ટ કન્ટેન્ટ પ્રતિ ધનમીટર

Sr. No.	Cement Concrete Grade	28 Days Strength in N/mm <sup>2</sup>		Minimum Cement in Kg	
1	1 M-7.5 for PCC Work		N/mm <sup>2</sup>		
2	M-10 for PCC Work	10	N/mm <sup>2</sup>	220 Kg	
3	M-15 for PCC Work	15	N/mm <sup>2</sup>	290 Kg	
4	M-20 for RCC Work	20	N/mm <sup>2</sup>	360 Kg	
5	M-25 for RCC Work	25	N/mm <sup>2</sup>	380 Kg	
6	M-30 for RCC Work	30	N/mm <sup>2</sup>	410 Kg	
7	M-35 for RCC Work	35	N/mm <sup>2</sup>	425 Kg	
8	M-40 for RCC Work	40	N/mm²	440 Kg	
9	M-45 for RCC Work	45	N/mm <sup>2</sup>	450 Kg	

ઉપરોક્ત (અ) અને (બ) પૈકી જે વધુ ફોય, તે સિમેન્ટ કન્ટેન્ટ ને ફાઈનલ મીનીમમ સિમેન્ટ કન્ટેન્ટ પ્રતિ ધનમીટર ગણવા ફકમ કરવામાં આવે છે.

ઉપરોક્ત બાબતની અમલવારી તાત્કાલિક અસરથી યુસ્તપણે કરવાની રહેશે.

રાજકોટ મહાનગરપાલિકા

નકલ રવાના (જાણ તથા અમલવારી અર્થે)

- નાયબ કમિરનરશ્રી (ઝોન-વેસ્ટ ,સેન્ટ્રલ ,ઇસ્ટ)

નકલ રવાના -(અમલવારી અર્થે)

- તમામ સીટી એન્જીનીયરશ્રી, એડી. સીટી એન્જીનીયરશ્રી, એક્ઝીક્યુટીવ એન્જીનીયરશ્રી, એન્વાયરમેન્ટ એન્જીનીયરશ્રી (S.W.M.) R.M.C./C./ 832

કમિશ્નર વિભાગ, રાજકોટ મહાનગર સેવાસદન તા. 90/5/2013

हुडम :-

વિષય:- ઈ-ટેન્ડર / ઓપન ટેન્ડર પઘ્ધતિથી મંગાવવામાં આવતી તમામ પ્રકારની ઓફરો સાથે ભિનઅધિકૃત રજુ થતાં ડોક્યુમેન્ટસ સામે કડક કાર્યવાકી હાથ ધરવા બાબત. સંદર્ભ :- આ અગાઉનાં પ્રીપત્ર નં. આર.એમ.સી./સી./૩૨૯. તા.૨૨/૧૨/૨૦૧૨.

રાજકોટ મહાનગર સેવાસદનના ત્રણ ઝોનનાં તમામ વોર્ડમાં શહેરનાં વિકાસ તથા જાળવણી માટે વિવિધ કામગીરી કરાવવા ઈ–ટેન્ડર / ઓપન ટેન્ડર પધ્ધતિથી અલગ અલગ એજન્સીઓ પાસેથી સ્પર્ધાત્મક ધોરણે અખબારી પ્રસિધ્ધિથી ભાવો ટુ બીડ સીસ્ટમ (૧) ટેકનીકલ બીડ (૨) પ્રાઈઝ બીડ થી મંગાવવામાં આવે છે.

સંદર્ભના પ્રસિધ્ધ કરેલ પરીપત્ર મુજબ તમામ ઈ—ટેન્ડર / ઓપન ટેન્ડરથી મંગાવવામાં આવતાં ભાવો સાથે ભાવ ભરનાર એજન્સીઓ / બીડરો દ્વારા ટેન્ડર બીડ માટે રજુ કરવાનાં થતાં તમામ ડોક્યુમેન્ટસ ફરજીયાતપણે ખરી નકલમાં અથવા સેલ્ફ એટેસ્ટેડ રજુ કરવા આદેશ કરવામાં આવેલ છે. જે સંબંધ નીચે મુજબનાં હુકમની અમલવારી તાત્કાલીક અસરથી કરવા અદિશ કરવામાં આવે છે.

(૧) તમામ ટેન્ડરકામોના ટેકનીકલ બીડ ઓપન કરતી વખતે જે ટેન્ડર બીડ ભરનાર એજન્સીઓ દ્વારા તમામ ડોક્યુમેન્ટસ કે તે પૈકી કોઈપણ એક ડોક્યુમેન્ટસ ખરી નકલમાં અથવા સેલ્ફ એટેસ્ટેડ રજૂ કરેલ ન હોય તો રજૂ થયેલ ટેકનીકલ બીડ ઓપન કરવાની કાર્યવાહી દરમ્યાન ટેકનીકલ બીડ ઓપન કરનાર સંબંધીત અધિકારીશ્રી / કર્મચારીશ્રીએ Disqualify પ્રકારનો રબ્બર સ્ટેમ્પ બિનઅધિકૃત રજૂ થયેલ ટેન્ડરનાં તમામ પાને લગાવી ટેકનીકલ બીડમાં ટેન્ડર Disqualify કરજીયાતપણે કરવાનું રહેશે.

જે ટેન્ડર ખરી નકલ કે સેલ્ક એટેસ્ટેડ સાથે રજુ થયેલ નથી, તેવું ટેકનીકલ બીડમાં ધ્યાને આવ્યેથી રજુ થયેલ ટેન્ડરને Disqualify ન કરી, તે બીડરનું જો પ્રાઈઝ બીડ ખોલવામાં આવશે તો આવા પ્રાઈઝ બીડ ખોલનાર તમામ સંબંધીત અધિકારીથી / કર્મચારીથ્રી સામે સખત શિક્ષાત્મક પગલાં લેવાની ફરજ પડશે.

- (૨) તમામ ટેન્ડરોનાં કિસ્સાઓમાં સંબંધીત ખરી નકલમાં રજુ થયેલ તમામ ડોક્યુમેન્ટસની મુળ (ઓરીજીનલ)નકલ મંગાવી તેની ખરી નકલની ચકાસણી કરજીયાતપણે સંબંધીત ડી.ઈ.ઈ.શ્રી તથા મ.ઈ.શ્રી / અ.મ.ઈ.શ્રીએ કરવાની રહેશે. જે મુળ નકલ સાથે વેરીફાય કર્યાની સહી કરજીયાતપણે દરેક ખરી નકલમાં સંબંધીત ડી.ઈ.ઈ.શ્રી / મ.ઈ.શ્રી / અ.મ.ઈ.શ્રીએ કરવાની રહેશે. તે પહેલાં તે ટેન્ડરની પ્રાઈઝ બીડ ઓપન કરી શકાશે નહી. જેમાં કરજચૂક થયેથી સંબંધીત જવાબદાર ડી.ઈ.ઈ.શી / મ.ઈ.શી / અ.મ.ઈ.શી ની સામે કડક ખાતાકીવ પગલાં લેવાની કરજ પડશે.
- (૩) ક્રમ ને.(૧) તથા (૨) મુજબની ચકાસણી કરવા છતાં જે કિસ્સામાં ટેકનીકલ બીડ ઓપન કરતાં બીડર દ્વારા કોઈપણ પ્રકારનાં ક્રોડ ડોક્યુમેન્ટસ ૨જુ કરી કામ મેળવવા માટે પ્રયાસ કર્યાનું સાબિત થશે, તેવા કિસ્સામાં બીડર / એજન્સીને બ્લેકલીસ્ટ કરી, આવા બીડર સામે ફરજીયાતપણે ફોજદારી કાર્યવાહી સંબંધીત શાખાના વડા તથા વીજીલન્સ અધિકારીશ્રી (પ્રોટેકશન) દ્વારા જોઈન્ટલી દિન–૭ માં કરવા આદેશ કરવામાં આવે છે. જેની લેખિતમાં

- જાણ તાત્કાલીક અને કરવાની રહેશે. જેમાં ચૂક થયેથી સંબંધીત તમામ અધિકારીથ્રી / કર્મચારીથ્રી સામે કડક પગલાં લેવા કરજ પડશે.
- (૪) સંદર્ભનો પરીપત્ર તથા આ હુકમ તમામ પ્રકારનાં ટેકનીકલ કામના દરેક ટેન્ડર પ્રસિધ્ધ કરતી વખતે ટેન્ડરનો હિસ્સો ગણી ટેન્ડરના ભાગ તરીકે પ્રસિધ્ધ કરવાનું ફરજીયાત રહેશે, તથા બીડર દ્વારા ટેન્ડરમા પ્રસિધ્ધ થતા સંદર્ભના પરીપત્ર તથા આ હુકમનાં દરેક પાને સહી સિક્કા સાથે ભરેલ ટેન્ડરની ટેકનીકલ બીડ ફરજીયાત રજુ કરવાની રહેશે.

ઉપરોક્ત લુકમનો તાત્કાલીક અસરથી યુસ્તપકો અમલ કરવા આદેશ કરવામાં આવે છે.

કમિશ્નીર છે. રાજકોટ મહાનગર સેવાસદન

નકલ રવાના (જાણ અર્થે):-નાયબ કમિશ્નરશ્રીઓ (તમામ)

નકલ જાણ તથા અમલવારી અર્થે :-(૧) સહાયક કમિશ્નરશ્રીઓ (તમામ) (૨) શાખાધિકારીશ્રીઓ (તમામ) આર.એમ.સી./સી. ૩૨/

રાજકોટ મહાનગરપાલિકા કમિશનર વિભાગ તા.૨૨૮/૧૨/૨૦૧૨

#### પરિપત્ર:-

ઇ-ટેન્ડર પદ્ધતિ / ઓપન ટેન્ડર પદ્ધતિથી માંગવામાં આવતી ઓફરોમાં એજન્સીઓ દ્વારા ટેકનીકલ બીડમાં રજુ કરવામાં આવતા ડોક્યુમેન્ટ્સ જેવા કે ટર્નઓવર, અનુભવના પ્રમાણપત્રો વિગેરે ખરી નકલમાં રજૂ કરવામાં આવતા નથી. આથી હવે પછીથી એજન્સીએ દ્વારા રજૂ થતાં ટેકનીકલ બીડમાં રજુ કરવામાં આવતા ડોક્યુમેન્ટ્સ ખરી નકલમાં અથવા સેલ્ફ એટેસ્ટેડ ફોવા જરૂરી છે તેમજ જે એજન્સીનું ટેન્ડર ટેકનીકલ બીડમાં ક્વોલીફાય થાય અને ખરી નકલ ગેઝેટેડ ઓફીસર મારફત પ્રમાણિત કરાવેલ ન ફોય તેવા કેસમાં તેના ઓરીજીનલ ડોક્યુમેન્ટ્સ પ્રાઇસબીડ ખોલતા પફેલા ચકાસી અને ખરી નકલ રજૂ કરાવીને જ ખોલવાના રફેશે તથા આ બાબતનું શાખાધિકારીશ્રીઓએ યુસ્તપણે પાલન કરાવવાનું રફેશે. આમ ન થયેથી પુરતી ચકાસણીને અભાવે જો કોઇ એજન્સીને ખોટા કે અધુરા આધારો સાથે કામ આપવાની ક્ષતિજનક બાબત જાણમાં આવ્યે તે ટેન્ડર ડોક્યુમેન્ટ્સની ચકાસણી કરનાર કર્મચારીશ્રીઓ તેમજ શાખાધિકારીશ્રીની જવાબદારી નક્કી કરવામાં આવશે, જેની સર્વે શાખાધિકારીશ્રીઓએ નોંધ લેવી.

ઉપરોક્ત બાબતનો અમલ તાત્કાલિક અસરથી કરવો.

રાજકોટ મહાનગરપાલિકા

નકલ રવાના :- (જાણ અર્થે)

- નાયબ કમિશનરશ્રીઓ (તમામ)

નકલ જાણ તથા અમલવારી અર્થે :-

- સહાયક કમિશનરશ્રીઓ (તમામ)
- શાખાધિકારીશ્રીઓ (તમામ)

#### 中央が250円11日の中央中央中央

કાર્ચરીની અમિનીસમ ૧૯૭૩ (૧૯૭૪ના ને.૨) ની કલમ ૧૪૪ અન્વચે કાઢેલ ફકમ

કર્યાં કઃ એસ.બી/મજુર/જાહેરના દુ/મે કેઝિંજિરલ્જ. પોલીસ કમિશ્વરશ્રીની કચેરી. રાજકોટ શહેર,રાજકોટ. 41.2508/2018

તાજિતરમાં રાજકીટ શફરમાં ઘરકોડ ચીરીના બનાવો વખવા પ્રમાલ છે. ભુતશાળના રાજકોટ શહેરમાં બનેલ ઘરફોડ ચીરીના વનાવોની તપાસ કરતા તપાસમાં આવા ગુન્છે કરવાર (લાફોકીંગ) પકડાયેલ છે. ત્યારે તપાસમાં આવા ગુન્સ વાળ આરોપીઓ ગુન્ફાના બનાવના દિવસો અગાઉ રાજદોર જેટમાં નવા બંધાના મકાનોમાં જુદી જુદી ઐધોગીક કર્રાનીઓમાં, કોર્પોરેશનમાં મજુરી કામ અને ટેલીકોન કંપનીઓ દ્વાર તથા ગેસ પાઇપ લાઇન માટે ખોદાતા ખાડાઓની મજુરી ગ્રામ મેળવી અથવા તેના બહાના ફેકળ આવી રોકાલ કરી આજુલાજુની સ્થાનિક પરીસ્થિતીનુ સર્વે કરી માફીતગાર શર મિલ્કન વિરૂધ્ધના ગુન્ફરની આચરતા ક્ષેત્ર છે. મજુરી કાગના ભક્ષના ઢુંઠળ આતંકવાદીઓ પણ આશરો મેળવી લેતા પ્લેશ છે જેશી જાહેર જનતાની જાન-માલ (મિલ્કત)ની સલામની તથા કુરણા સરૂ થોડા નિર્ધત્રણો મુકલા <del>જરૂરી જણાય</del> છે. '

જેશી કું મોફળ ઝા લા.૧.૬), પોલીસ કમિલર, રાજકોટ શહેર કોજદારી કાર્થરીની અધિનીચય (સી.આર.પી.સી.) ૧૯૭૬ (૧૯૭૪ ના નં.૨) ની કલમ ૧૪૪ અન્વચે અમીને માંગલ સતાનો કુમે આથી કું ફુકમ કરૂ છુ કે, રાજકોટ શકેરના વાલીસ કવિસ્તર વિસ્તારમાં લેબર ક્ષેન્ટ્રાક્ટર/મુલદમનાઓએ વોતાની પાસે જે મજર કામે રાપેલ ફીચ અને મજૂરો લમકાજ માટે સપતાય કરતા હોય તેઓએ નીચે જણાવેલ ક્રોર્મ મુજબ લ્ટેક પ્રજૂરોના અલગ-અલગ ક્રેર્મ લક્ષી કરજીયાત પણ સ્થાનીક પીલીસ સ્ટેશનને જાળ કરવાની રહેશે તથા મજુરી જ્યારે મજુરી કામ તથા રાજકીઢ શકેર છોડી જતા રહે ત્યારે લેબર બેન્દ્રાકરર / મુકારથે તે ચંગેની જણ નામ/સરનામાં સહિતની વિગત શારે સ્થા**નીક પી.રટે.માં કરવાની રહેશે** 

9-	लेजर क्षेत्राहरर / मुशहम (सप्लाश्वर) जु पुरु नाम सरनाम्	39		
	મો. તે., તેલક સહિત			
2	मञ्चल नाम तथः ६.व	1		
=	મજુરનું હાલનુ સલ્નામુ દેલીફોન નેલર	1-		
٧.	પ્રજુરનુ પૂળ વતનનું સરનામું ગામ, તાલુકો, જીકલો	1-1		
4	રાલની મ <b>જુ</b> રીનુ સ્થળ / કંપનીનુ નામ	1.54		
9	મજુરનુ વતનનું સ્થાનીક મો.સ્ટે.નું નામ તથા દેલીફોન નંબર	341		
٥	પ્રજુરના વતનના આગેવાનનું નામ, સરનામુ, કેલીકોન નંધર	5		
e.	મજુર અગાઉ કોઇ પોલીસ ગુન્ફામાં પકડાયેલ ટ્રેચ તો તેની	12-1		
	વિગત			
0	हमारकी गुडाहते / किन्सकारे मन्त्री क्रम मार्ड लागेल छ	1 12		
10	નહેડને ન્યુપાપ પાકને આશરી તૈકે (ક્ષેદ્રા સાજુ વે)	20		
2.7	राष्ट्रकेट कटेरमां का तारीभधी भष्ट्रसे अभ ७२ छे १ अने ३०	22		
	તારીયે જવાનો છે ?		10	
99	રાજકોઇ શહેરમાં નજીકના સંબંધી કોઇ ફોયતો તેનું નામ	10-1		
1	권문에게			

Mc या इंडय मी. ०१/०५/२०१४ थी मा ३०/०६/२०९४ मुटी अमलमा रहेते.

આ કુઠમની ભંગ કરનાર વ્યક્તિ ભારતીય દંડ સહિતાની કલમ વટદ મુજબ શિકાને પાત્ર શકે.

4135-14 francista fous HAM HI I HAVE HELD

- 21/2001-

તમાનને વ્યક્તિગત રીતે મોર્ટરાની ગજવામાં કરવી શકલ ન કોચ મારી એકતારફો ફકમ કર્ફ છું. જાફેર જનવારો જાણ સારૂ સ્થાનીક વર્તમાન પત્ર આકાશવાલું અને દુરદર્શન કેન્દ્ર પારકૃતે પ્રસિધ્ધી ધ્યારા તાથ પોલીસ સ્ટેશનના પોલીસ જન્મેકટર, મદદનીશ પોલીસ ક્ષમિલ, નારાદ પોલીસ કમિલ તથા પોલીસ કમિલ કમેરીના નોટીશ બોર્ડ ઉપર દુલમાને નકલ ચોંટાડી પ્રસિધ્ધી કરવામાં આવશે તમક સફેલાઇથી જોઇ શકાય તેવી જાફેર જગ્યાઓ ઉપર દુકમાની નકલ ચોંટાડી પ્રસિધ્ધી કરવામાં આવશે ત્રુજરાત ગોલીસ અંગ્રહ ક્લાય ૧૯૩ મુજબ પોલીસ અધિકારીઓ પશ આ ફકમાની જાફેશન કરવામાં આધિકૃત ગાણકે.

આજ તારે\$માટે ચેપીલ-૨૦૧૪ ન ઉપ માટે લઈ અને સિક્કો કરી આપેલ છે.



ાર્પોકન ઝા પોલીસ કમિક્સ રાજકોટ શહેર રાજકોટ

9301.291-11.

- (૧) અગ્ર સચિવની, ગૃફ વિભાગ, ગાંગીનગાર.
- પોલીસ મફાનિદેશક અને મુખ્ય પોલીસ અધિકારીથી, ગુ. સ. ગાંધીનગર
- (૩) અધિક વીલીસ મુકા સિર્દેશકર્યા (ઇન્ટે.) ગુ.રા.લાંધીનગર.
- (૪) પાલીસ કમિલરકો, અમદાવાદ કાઇક વડોકવા વાઇટ, સુરત શાકેર.
- (પ) ખાસ મુખ્ય પોલીસ અધિકારીથી, સજકાર કેન્જ, રાજકોર,
- (5) જુલ્લા પોલીસ અધિક્ષકન્ની, રાજકાડ પ્રાપ્ત, જાજકોડ.
- (এ) এইডিএইমী সাপনীর গঠিত
- (८) म्युनिशियस इमिश्रश्री, शक्तिर शक्तः
- (૯) વિશામકર્યા, માર્કીની માર્સ ડો.જીવર.જ પદાંગ રાવન મુક્ત સ**વિવાલય ખ્લોક નંત,** બીજા બાળે,ગુ.સ.. ગોપીનગર
- (१०) कुल्स अध्यानी विक्रिस्सी, सेसन्स मेर्ड, अवस्ति.
- (૧૧) પૈનેજરલી, ગલેમેન્ટ પેસ રાજકોટ (ગોઇ ભાગ-૧ માં પશ્ચિષ્ધ કરવા માટે).
- (૧૩) મદદનીસ પૌલીસ કમિલ્લમી, પૃદ્ધ/ મહિલ વિલાગ, રાજકોટ શહેર.
- (૧૩) આઈ.કમિલસ્ક્રી (ઈ.ટે.), રાજકોટ રીક્ટરાંગ, નાજકોટ,
- (૧૪) નાચલ પોલીસ એપિકાંકમી ત્યાં ડેન્ટ્ર મેં રાજદોક જેવે જંદરાન પી.સ્ટે.
- (૧૫) નમાન પો.સ્ટે.ઈન્યાર્જથીઓ, રાજકોડ જકા(નકલી ચોટાડી લાઉક સ્પીકર વારુન દેવારા જાદેરાન કરાવવા શારૂ)
- (૧૬) તમામ જાવેડ તથા મામાં ઈન્વાજમીઓ, રજકાર સફેર,
- (૧૭) કન્દ્રીલ ઈન્લાજુમી, રાજકીટ શફેર (૧૦ નકલ) વર્તમાનપત્રીને આપલી.
- (१८) तेजर कमिश्रश्मी, ... तमान भावानी सम्मानी ने चवानत करववा साइ

#### महत्य अविवास स्वाना-

- (૧) ૧૪૦ સ્ટ્રાસ્થી, કાઈશેર્ટ, ગુ.શ.સોલારોક પ્રગલાવાલ
- (૨) ૧૧૦૯૪૧૨થી, ડીસ્ટ્રીક્ટ એન્ક સેશન્સ કોર્ટ, રાજકોડ,
- (૩) રજીસ્ટ્રારથી, ચીક જચુડીજાલ મેજીના ટીર, ગજકીર.
- (૪) ૧૪૦-દૂરઓ, મેદીલલ મેશન્સ ૧૧૫ કોઇ ગામદીત.
- (પ) એક્ઝોકયુરીય મેજી.સી, રાજકોટ શકેર
- (૬) એક ઝોક સુટીલ મેજી.કી, સજકોટ ત લુકા
- (૭) સર્વુકત માઠીની સિચામકશ્રી, રાજકોડ.

(સ્થાનીક વર્તમાનુપત્રો, આકાશવાણી તળા કરશરીન કેન્દ્રમાં પ્રસિધ્ધ કરવા અને વર્તમાનપત્રોની કાપલીએ મોઠલવડ્ર સાફા

00.00



## રાજકોટ મહાનગરપાલિકા

હિસાબી શાખા

ડૉ.આંબેડકર ભવન, ઢેબરભાઇ રોડ, રાજકોટ – ૩૬૦ ૦૦૧.

રા.મ.ન.પા./ફિસાબીજા.નં. 829

al. 951 512093

नोंध -

વિષય - Vendor Regi. માં GST No. Update કરવા બાબત

ઉપરોક્ત વિષયે જ્ણાવવાનું કે રાજકોટ મહાનગરપાલીકા નાં તમામ વેન્ઠર / કોન્ટ્રાકટરો ના Vendor Registration માં GST No. ની જરૂરીયાત હોય તાત્કાલીક અપડેટ કરવા વિનંતિ. Temporary Vendor નાં Regi. આપની શાખામાં જ થઇ જશે જ્યારે Permanent Vendor નાં GST No. અપડેટ કરવા શાખા અધિકારીશ્રી નાં જરૂરી સહી સીક્કા સાથે નીચે મુજબ વિગત નું પત્રક બનાવી દિવસ – ૭ માં હિસાબી શાખામાં માહિતી મોકલાવી આપવા વિનંતી.

Vendor Name	Exiting Vendor Regi. No.	PAN .	GST NO.
		4	

presentations

(જર્ને ચીફ એકાઉન્ટન્ટ રાજકોટ મહાનગરપાલીકા

નોંધ - તમામ વિગતો ચકાસીને અપડેટ કરવી / ચકાસીને મોકલવી અન્યથા સપ્લાયર્સ ને TDS ની

ક્રેડીટ મળશે નફી જેની નોંધ લેવા વિનંતી.

નકલ અમુલવારી અર્થે

🕯 🖟 1. તમામ શાખા અધિકારીશ્રી ઓ

## નકલ સવિનય જાણ અર્થે

- 1. માન. કમિશ્નર સાફેબશ્રી
- 2. માન. નાયબ કમિશ્નર સાફેબશ્રી

# રા.મ.ન.પા./સ.ઝો./સો.વે.રો./જા.નં............... કૃજકુડ

## જાહેરનામ

આથી હું અમિત અરોરા (IAS), મ્યુનિસીપલ કમિશનર, રાજકોટ મહાનગરપાલિકા, રાજકોટ ગુજરાત પ્રોવિન્સીયલ મ્યુનિસીપલ કોર્પોરેશન એકટ-૧૯૪૯ની જોગવાઇ અનુસંધાને મળેલ સતા મુજબ, જાહેર હિતને ધ્યાને લઇ, રાજકોટ મહાનગરપાલિકા વિસ્તારમાં ઇમારત તોડવા, સમારકામ અથવા તો નવા બાંધકામ દરમ્યાન ઉપસ્થિત થતા બાંધકામએ લગત કચરા (Construction and Demolition Waste) નો રાજકોટ મહાનગરપાલિકા દ્વારા નિયત કરાયેલ જગ્યા સિવાય નિકાલ કરવા પ્રતિબંધ ફરમાવું છું.

એવું ધ્યાનમાં આવેલ છે જે, રાજકોટ મહાનગરપાલિકા વિસ્તારમાં ઇમારત, ઇમારતોના બાંધકામ દરમ્યાન નળીયા, પથરા, ઇટો, ઇમારત બાંધવાના માલ સામાન અને એવા માલ સામાનનો કાટમાળ ગમે તે જગ્યાએ નિકાલ / એકઠો કરવામાં આવે છે. જેનાથી એવી જગ્યાએ ઉંદરો અથવા અન્ય જીવ જંતુઓનું આશ્રય સ્થાન અથવા ઉત્પતિ સ્થાન બને છે. તેમજ સદરહું જગ્યાનો ભોગવટો કરનારાઓને અથવા પડોશમાં રહેતી વ્યક્તિઓના ભય અને ઉપદ્રવનું કારણ બને છે. તેના કારણે રોગયાળો ફેલાવવાનો ભય અને લોકોના આરોગ્ય તથા જાનમાલને નુકસાન થાય તેવી સ્થિતી ઉત્પન્ન થાય છે. તેમજ તે કયરો (Construction and Demolition Waste) દૃર કરવા રાજકોટ મહાનગરપાલિકાને ખુબજ મોટો ખર્ચ થાય છે, તેમજ માનવ સમય બગડે છે. આમ, લોકોના જાનમાલના અને આરોગ્યના નુકસાનના ભોગે આવી ગેરકાયદેસર પ્રવૃતિ યાલી રહેલ છે, આવી કોઇપણ પ્રવૃતિ જન આરોગ્ય માટે બિન સલામતી નોતરે તેમ હોય, ગુજરાત પ્રોવિન્સીયલ મ્યુનિસીપલ કોર્પોરેશન એકટ અનુસુયી-ક ના પ્રકરણ-૧૪ ની જોગવાઇઓ અનુસંધાને આવી તમામ પ્રવૃતિ કરવાનો અગાઉના જાહેરનામા નં.રા.મ.ન.પા./મ.ઝો./સો.વે.મે./જા.નં.૧૯૪૧, તા.૦૬/૦૮/૨૦૧૯ થી પ્રતિષેધ ફરમાવવામાં આવેલ અને આવા કચરા (Construction and Demolition Waste)ના નિકાલ માટે રાજકોટ મહાનગરપાલિકાએ નીચે દર્શાવેલ સ્થળો નિયત કરવામાં આવેલ.

- ૧. કોઠારીયા પોલીસ ચોકીની બાજુમાં પથ્થરની ખાણ પાસે,
- ર. રૈયા સ્માર્ટ સીટીના તમામ ખાણ વિસ્તાર,

a

- 3. ટી.પી.સ્ક્રીમ નં.૧૦, એફ.પી.-૮૭, ઢેબર રોડ, સાઉથ અટીકા વિસ્તાર, પી.જી.વી.સી.એલ. ઓફિસ પાસે,
- ૪. ટી.પી.સ્ક્રીમ નં.૨૩, એફ.પી.-૨૩, મોરબી રોડ,પોપટપરા આઇ.ઓ.સી. ગોડાઉન પાસે,
- ૫. સમ્રાટ ઇન્ડ. એરિયા, એસ.ટી. વર્કશોપ પાછળ, અનામત પ્લોટ,
- ક. ટી.પી.સ્ક્રીમ નં.૯, એફ.પી.-૫, રૈયાધાર ગાર્બેજ ટ્રાન્સફર સ્ટેશન પાસે,
- ૭. ટી.પી.સ્ક્રીમ નં.૨૦, એફ.પી.-૩૫, પ્રધ્યુમન ગ્રીન પાછળ

ઉપરોક્ત સ્થળો ઉપરાંત નીચે મુજબના સ્થળો Construction and Demolition Waste ના નિકાલ માટે નિયત કરવામાં આવે છે.

- ૧. જેટકો ચોકડી, ટી.પી.સ્ક્રીમ નં.૨૮, મવડી, એફ.પી.-૪૬/એ,
- ર. ટી.પી.સ્ક્રીમ નં.૧૨, કોઠારીયા નેશનલ હાઇવે, લીજજત પાપડ પાસે, એફ.પી.-૩૮/એ, ૩૯/બી.

ઉપરોકત નિયત કરેલ સ્થળો સિવાય અન્ય કોઇપણ જગ્યાએ કોઇપણ ઇસમ/ઇસમો છકડો, ટ્રેકટર અથવા ડમ્પર દ્વારા (Construction and Demolition Waste) નો નિકાલ કરતાં પકડાશે તો પ્રથમ વખત છકડો/ટ્રેકટર દીઠ રૂ!.૭,૫૦૦/- તથા ડમ્પર દીઠ રૂ!.૧૫,૦૦૦/-, બીજી વખત છકડો/ટ્રેકટર દીઠ રૂ!.૧૫,૦૦૦/- તથા ડમ્પર દીઠ રૂ|.30,000/- અને ત્રીજી વખત છકડો/ટ્રેકટર દીઠ રૂ|.૫0,000/- તથા ડમ્પર દીઠ રૂ|.૧,00,000/-લેખે વહીવટી ચાર્જ વસુલ કરવામાં આવશે. તેમજ વાહન જપ્ત કરવા સુધીની કાર્યવાહી કરવામાં આવશે.

શહેરમાં વસતાં નાગરીકો દ્વારા ઉપરોક્ત Construction and Demolition Waste ના નિકાલ માટે રાજકોટ મહાનગરપાલિકા દ્વારા ઝોન વાઇઝ કામગીરી માટે Construction and Demolition Waste સેલની રચના કરવામાં આવેલ છે. શહેરના નાગરિકો રાજકોટ મહાનગરપાલિકાના કોલ સેન્ટર — ૦૨૮૧-૨૪૫૦૦૭૭ પર ફોન કરી તેમની મિલ્કતનાં રીપેરીંગ કે કાટમાળનો નિકાલ નીચે મુજબનાં નિયત થયેલ યાર્જીસ ભરપાઇ કરી નિકાલ કરવાની વ્યવસ્થાનો લાભ મેળવી શકશે.

- રીક્ષા કે ૧/૨ ટ્રેકટર રૂ].300/-
- ટ્રેકટર જેટલો જથ્થો રૂ|.૫૦૦/-
- ટ્રક / ડમ્પર જેટલો જથ્થો રૂ|.૧,૦૦૦/-

ઉપરોક્ત નિયત કરાચેલ સ્થળોએથી ખાનગી માલિકો, જુનો એકત્રિત થયેલ બાંધકામનો કાટમાળ પોતાના ઉપયોગ માટે સ્વખર્યે ઉપાડી લઇ જઇ શકશે.

ઉકત જાહેરનામાનો યુસ્તપણે અમલ કરવો.

રાજકોટ. તા.*4 / 6/*૨૦૨૨

> ો રાજકોટ મહાનગરપાલિકા

स्ति कार स्थापना इत्। स्थाप अने नीयारी करान स्थाप १ ३ - स्त्री का बीत. सामीनाम्ह

િલ્લા ઇલ્લાસોના કવરા, વ્યાપન તાર્ગ અને મકાન વિભાગ

> વિષય: કરારખત પર સ્ટેમ્ગ ક્યુ**ટી વસુલાત લાખત**. સદર્ભ:– આપની ક્યરીનો તા, 30/**૭/૨૦૦૯મો પ**ત્ર

વિશેષમાં જણાવવાનું કે, આપના ધ્વારા અને રજુ થયેલ વિગત મહત્વમે અનેનાં તા. જો મોરેયન ના મુદ્દા નં ર મુજબ એક્ટીમેન્ટ માટે રૂા, ૧૦૦૯ તથા દિપોલીટ તરીકે લેવામ જો ના ના ના કોઇ તે લેકની દીકલ ડીપોઝીટ તથા નાની વચત પત્રોની રૂપ જૂ (અફ્રી ઢકા) શક્ય રૂડ જે જે કે માર્ચ સાથેક્ટ – ૩૬ (ક) સાથે આર્ટીકલ – ૨૦(ક)માં પ્રવાસિત દૂર તથા જો સાથાલંસક્ટિત ૧૦૦ એ ૪.૯૬ મુજબ કેલ્મ કપુટી ભરપાઈ ક્યાબલ માલ કોવામાં જો પાંચ દાય છે. જે વિકિત દાવ

ALLG 2000 Section 100 Section

ે... - ઃ પત્રની નકલ.

27.60

5.0

સુષ્ટ્રિઓફ સ્ટેમ્પસની કચેરી, સ્ટેમ્પ અને નોધણી ભવન, સેક્ટર-૧૩-સી, ખ રોડ, ગાંધીનગર.


マパヤメ:-

અત્રેની કચેરીનાં ધ્યાન ઉપર આવેલ વિગત મુજબ ગુજરાત રાજયમાં આવેલ જીલ્લા પંચાયત, નગર પાલિકાઓ તરફથી કરવાના થતા બાંધકામ તથા અન્ય કામો માટે ટેન્ડર બહાર પાડી. કોન્ટ્રાકટરો પાસે કામગીરી કરાવવામાં આવે છે. આવી કામગીરી માટે જે કોન્ટ્રાકટરનું ટેન્ડર મંજુર કરવામાં આવે છે. તે ટેન્ડરની અંદાજીત રકમ પૈકી નિયમોનુસાર અનામતની (સીકપુરીટી – ડીપોઝીટની ) રકમ લેવામાં આવે છે. તે અંગે જીલ્લા પંચાપત / નગરપાલિકા / મહાનગરપાલિકા અને કોન્ટ્રાકટર વચ્ચે કરાર કરવામાં આવે છે. આવા કરારો સ્ટ્રેમાં !યુટીના અભિપ્રાય માટે અત્રે રજુ કરવામાં આવે છે. તેમાં જે ડિપોઝીટની રકમ અનાવન મુકવાની થાય છે. તે રોકડ, ચેક, ડીમાન્ડ ડ્રાકટ એક ગેરંટી ફિક્સ ડીપોઝીટ રીસીપ્ટ એન એસ.સી. બચતપત્ર વિગેરે પૈકીના એક યા વધુ માધ્યમથી આપવામાં આવે છે. તેમાં ટેન્ડર ગન્વયે કેટલી ૨કમ સીકપુરીટી ડીપોઝીટ મેટે મુકવાની છે અને કથા માધ્યમથી મુકવામાં આવે છે. તેની પુરંપુરી વિગત રજુ કરેલ ન હોય તો આવા કેસોમાં પુરેપુરી વિગત રજુ કરવામાં ન આવે ત્યાં સુધી અભિપ્રાય આપી શકાતો નથી અથવા વિલંબ થાય છે. આવી પરિસ્થિતિ નિવારવા અને ટેન્ડરની રકમ અનાયે જે કરાર કરવામાં આવે છે. તેમાં નીચેની વિગતે રહેમ્ય ડયુટી લેવાની થાય છે.

(૧) અનામતની જે ૨૬મ રોકડ, ચેક યા ડ્રાફ્ટથી લેવામાં આવે અથવા તો બેંક ગેરંટીથી આપવામાં આવેતો કરારનાં લેખ ઉપર મુંબઈ સ્ટેમ્પ અધિનિયમ –૧૯૫૮ની અનુસુચિ–૧ ના આર્શકલ –૫ (ત્ર) મુજબ કરાર ઉપર રૂા. ૧૦૦!– સંગ્ય હયુટી વાપરવાની થાય છે.

(૨) ટેન્ડર અન્વયે જે અનામતની ૨૬મ ફિક્સ ડીપોઝીટ રીસીપ્ટ, એન.એસ.સી. યા અન્ય કોઈ બચતપત્રના માધ્યમ થી અનામત મુકવામાં આવે તો તેટલી. અનામતની ૨કમ ઉપર મુખઇ સ્ટેમ્પ અધિનિયમ– ૧૯૫૮ની અનુસુર્ચિ–૧ ના આર્ટીકલ –૩૬ (ક) સાથે આર્ટીકલ ૨૦ (ક) મુજબ આ રીતે આપવામાં આવેલ અનામતની રકમના પ્રત્યેક રૂા. ૧૦૦/– અથવા તેના ભાગ માટે ૪.૨૫% પ્રમાણે સ્ટેમ્પ ડયુટીને પાગ બને છે.

આપના તરફથી જે કામો માટે ટેન્ડર બહાર પાડવામાં આવે અને તેમાં ટેન્ડરની રકમ અન્વવે જે રકમ ડિપોઝીટ (અનામત) મુકવામાં આવે છે. તેમાં ઉપર દર્શાવ્યા મુજબ રોગ્ય ડ્યુરીને પાત્ર બને છે. તે મુજબ અમલ કરવા વિનતી છે. સાથોસાથ આપના ધ્યારા



કોન્ટ્રાક્ટરને વર્ક ઓર્ડર આપવામાં આવે તે સમયે કરારનામાં ઉપર ઉકત વિગતે યોગ્ય સ્ટેમ્પ ડયુટી ભરપાઈ કરેલ છે. કેમ ? તેની પ્રકાસણી કરવા પણ જગાવવામાં આવે છે.

પ્રતિ, એ ૧૪ લ્લ્લા ક્રિકાર મહિકારી, (રો) જીલ્લા વિકાસ અધિકારી, જીલ્લા વિકાસ અધિકારીની કચરા ં નિક સુપ્રિક્ષિક સ્ટેમ્પ્યુ – વર્ષિક સુપ્રિક્ષિક સ્ટેમ્પ્યુ – ુજરાત રાજન ગોર્ધોન્ડિક

(૩) મ્યુનીતા પલ કમિશ્નરથ્રી, મ્યુ. કમિશ્નરથ્રીની કચેરી

(૪) નોક એક્સિસ્ટાી તમામ નગરપાલિકા કચેરી, ...િડાલેન્ટ)....જી. ૨૧૫૬ો ટ્રે.

त्यानवी अवस्थाः विकास



## RAJKOT MUNICIPAL CORPORATION

ACCOUNTS DEPARTMENT

Room Nc. 4, 2<sup>nz</sup> Flocr Dr. Ambedkar Bhavan, Debar Road, Rajkot - 360001

## PARTY/VENDOR REGISTRATION FORM

VENDOR CODE	:	
Party Name	1	
Authorized Person	\$	
PAN Card No.	1	
GST No.	1	
Address	*	
City	1	
Phone No.		
Mobile No.	; "	
eMail ID	4	
Website	- 1	
Area Of Work	:	
Bank Details (attach c	opy of cancelled	d cheque)
Bank Name		
Branch Name	1	
MICR Code	- 1	IFSC Code :
Account Type	Ī	
Account No.	1	

- Any vendor while filling a tender shall quote registration details; if he is not registred he
  will give fresh details along with tender.
- (2) Acounts branch will designate a person who will keep the forms and also authorize new registrations or edit existing registrations.

TO,
CHIF ACCOUNTANT,
ACCOUNT DEPARTMENT,
RAJKOT MUNICIPAL CORPORATION

THE ABOVE MENTIONED DETAILS FOR VENDOP, REGISTRATION HAS BEEN VERIFIED BY US & FOUND CORRECT. KINDLY REGISTER ABOVE VENDOR.

SIGN
NAME
DESIGNATION
DEPARTMENT NAME

181 m 9599

पश्चिपत्र -

વિષય . તા. ૦૧/૧૦/૨૦૧૮ થી જી.એસ.ટી. ટી.ડી.એસ. ની કપાત બાબત

後に付:- (1) Gol, MoF (Department of Revenue) Central Board Indirect Taxes and Customs Notification No. 50/2018-Central Tax

(2) GoG. Finance Department Notification No. 50/2018-State Tax

उपरोक्त विषय अने सहलें गुकरात गुइस એन्ड सर्विस देश એક્ट, २०९७ तथा सेन्द्रल गुइस એन्ड सर्विस देश એક્ट, २०९७ मी इलम ५९ जनुसार इ. २,५०,००० थी वधु २९ममा वैरापात्र बीक्वस्तुओं जरीहै डे वेरापात्र सेवाओं डेन्ट्राक्टथी मेजवे तो इल २% (बे टक्का) देश डीड्ड्सम बेट सोसं (19. बेस.टी. टी.डी.बेस) अपवानो थाय छे.

આમ ઉપરાક્ત બાબતો ધ્યાને લઇ વધારાની ૨% ની વધારાની નિયમો બનુસાર બિલમાંથી તા ૦૧/૧૦/૨૦૧૮ થી જી.એસ.ટી. ટી.ડી.એસ. ની કપાત કરવાની થાય છે.

> નાયબ કમિશ્નર રાજકોટ મહાનગરપાલિકા

બિડાણ :- GST FAQ's नडल सविनय श्वाण અर्थै:-

- (१) मान उमिश्रर साहेजश्री
- (૨) માન નાયબ કમિક્રર સાદેબશ્રી (વે.ઝોન ઇ.ઝોન) નકલ અમલવારી અર્થે:-
- (૧) તમામ શાખા અધિકારીશ્રી

24) 103 EN 11110 BEST 1250

શામન પાલીગલતાના 15>1


સંજ્યોટ મહત્વગ્રહાનિક ભોગલ મહત્વ ત્યા*તી* કરવા

## परिपत्र :

## विषय: ध्रापी केइ. योशना अंतर्शत आपवानी सती माहिती

રાજકોટ મહાનગરપાલિકાની જુદી-જુદી શાનાઓમાં કરજ બજાવતા કેમેળારે ક હેલ્ડિને ઇ પો એક ચોજના લાગુ પડી ગહેલ હેલ. તેલેના ઇ પો એક એકાઉન્ટમાં કે વાચ સી (K.n.C.) કોમેમાં આધાર કાર્ડ, પાનકાર્ડ, લેંક એકાઉન્ટની વિલ્તો હવા એબાઇલ જન્ટ અપડેટ કરવાના બાકી કોંચ તેનું લીસ્ટ છ પી એક. કચેરીમાં જે કમેચારી, એકાઉન્ટ હેલ્ડિકની જરૂરી લેંગલો પૂરી પાડવામાં આવલે ન હોય તે સત્વરે પૂરી પાડવાની શાય છે. તથા અઝેશી આ કામગોરીન સફાલન અર્થ નિયુક્ત કરવામાં આવેલ પેનલ એકલોક્ટ તરફાઈ ઇ-મેઇલ પારકતે ચાદી પૂરી પાડલ છે. જે આ લઇ સામેલ છે. સદરફ લીસ્ટના કર્મચારીઓની વિગત સંબંધિત શાળાએ દિન્હર માં પેનલ એકવોક્ટ જાઇલ કન્સલ્ટન્ટ ને અયુકપણે પહોંચતી કરવાની શાય છે.

આ ઉપરાંત રાજકોટ મહાનગરપાલિકાની યુદી-જુદી શાળાઓ દ્વારા સને ૨૦૧૧ થી આવશે ના કોન્ટ્રાક્ટરો મારફતે કાર્ય કરાવેલ કોય જેમાં માનવશ્વમનો ઉપયોગ કર્યો કોય. તે વાલ્યોન કોન્દ્રાક છે ઇ.પી.એક એક્ટ તથા ઇ.એસ.આઇ. એક્ટ ફેઠળ રજીક્ટ્રેશન કરવેલ છે કે કેમ? તેની ખરાઇ બાદ જ ગાળી વ કોન્ટ્રાક્ટરરશ્રીઓના બીલ પાસ કરવા અગાઉ સુપાના આપવામાં આવેલ છતી. જેને કરીથી કરફ અન્દી વ સુપાના આપવામાં આવે છે. સંબંધિત કોન્ટ્રાક્ટરોની તથા તેઓ કસ્તકના શ્રામિકોની ઇ.પી.એક એરો વર્લો આવેલ પત્રમાં દર્શવેલ વિગતો તાત્કાલિક અસરથી પેતલ એકવી કેટલીને કિનન્ય માં પાર્થિત કરવામાં આવે છે.



सर्व विज्ञत विद्यत सम्बन्धाधामा व वर्तम्यान संक्रियों व्यक्ति ते क्रियों क्रि

ઉપાશિક્ત પરિપત્રનો મુસ્તમણે તાલાંલિક અસરથી અમલ કરવી

નકલ સવિલય સ્વાલા :-- માન કમિક્ષનર સાહેલ્ડ - નાચબ કમિશનર રહ્ય તે તે તો !

મામ શાખાહિલારી (અમલસારૂ)

પેનલ એડલોકેટનું લરલામું . થયા કેમ્સલ્ટન્ટ ૧૦૨ મેંક્યુરેટ કરવેર રાગીર શેડ. સાથકલ ઝીન ઉપર સજકોર, કોન ને, ૨૪૬૩૩૮૦ ्र सम्बद्ध म्यानस्थातिक सम्बद्धाः स्थानस्थातिक

नीम संविध केलाक्ष्यी ए भी क्षेत्र केल तथा ए क्षेत्र आए वेक्ट हेठण रक्ष्यकेल व वर्तेला क्षेत्र तेव्य तमाम केलाक्ष्यीना जीली ओडीट तथा िमाजी भाषाची मंगुर करवा नहीं

C-385-

રામાના પા. રલીગલા જા.ન. ૧૮ ૧૯

રાજકોટ મહાનગરપાલિકા લીગલ શાખા તા*રા*જ્ય /૨૦૧૭

9911:

ા દેશાએ ા છાલા કારણ માના કાર્યો છે.

રાજકીટ મહાનગરપાલિકાની કામગીરી માટે જુદી-જુદી શાળાઓ દ્વારા કામગીરીના પ્રકારને દ્વાને લઇ નિયમ અનુસારની પ્રક્રિયા અનુસરીને એજન્સી/સપ્લાયર/કોન્ટ્રાકટર સાથે જોગવાઇઓ ક્યાનેલ્ટ્રો કરાર કરવામાં આવે છે. મહાનગરપાલિકાની કામગીરી સંદર્ભે તૈયાર કરવામાં આવતા હેન્કર/કરારનામામાં લખતો લખતની જરૂરીયાતને ધ્યાને લઇ આબીટ્રેશન (Arbitration) ની જોગવાઇઓનો સમાવેશ કરવામાં આવેલ છે.

રાજકોટ મહાનગરપાલિકાની કામગીરી માટે કરવામાં આવેલ કરારનામાની શરતો અનુસંધાને અમુક એજન્સી/સપ્લાયર/કોન્દ્રાકટર દ્વારા છેલ્લા કેટલાક વર્ષોથી નામદાર હાઇકોર્ટ સમક્ષ આબીટ્રેટરશ્રીની નિયુક્તિ અંગે પીટીશનો કરવામાં આવે છે, જેના કારણે મહાનગરપાલિકાની કામગીરીના ભારણમાં વધારો થવેલ છે. અને સબંધિત અધિકારીશ્રીઓને વારવાંર અમદાવાદ ખાતે હાજર રહેવુ પડતુ હોય તેના કારણે અગત્યના પ્રોજેકટો સહીત કચેરીની કામગીરી તેમજ પ્રજાકીય કામો ઉપર વિપરીત અસર થવા પામેલ છે, તેમજ અરજદારોને દેશન થવું પડે છે. આ અંગે કાયદાકીય, શાખાના અભિપ્રાય અને પ્રકરણની વિગતો જોતા આ કામે તૈકલ્પિક ઉપાય (alternato remody) ઉપલબ્ધ હોય મહાનગરપાલિકાના ટેન્કર/કરાશનામામાં આબીટ્રેશનની જોગવાઇઓને સામેલ કરવાનું ઉચીત જણાતું નથી.

આથી " રાજકોટ મહાનગરપાલિકાના કામે કરવામાં આવતા ટેન્ડર ડોક્યુમેન્ટ અને કરારનામામાં આબીટ્રેશન (Arbitration) ને લગત જોગવાઇઓ દુર કરવાનો," અને તેના બદલે 'ટેન્ડરની શરત/કરારનામાની શરતના અર્થઘટન સંદર્ભે મહાનગરપાલિકાના કમિશનરશ્રીનો નિર્ધય આખરી અને બંધનકર્તા રહશે," અને 'ટેન્ડરની/કરારનામાની શરતો અંગે કોઇ પણ બાબતે વિવાદ ઉપસ્થિત થયે રાજકોટની દિવાની અદાલતની હકુમત રહેશે," તેવી શરતોનો મહાનગરપાલિકાના કામ અર્થે તૈયાર કરવામાં આવતા તમામ કામગીરીના પરિપત્રો/ટેન્ડર ડોક્યુમેન્ટ તેમજ કરારનામામાં સમાવેશ કરવાનો અથી હકમ કરવામાં આવે છે.

આ ઠુકમનો અમલ તાત્કાલિક અસરથી યુસ્તપણે કરવો.

કમિશનર ે રાજકોટ મહનગરપાલિકા

નકલ રવાના જાણ અર્થે : નાયબ કમિશનરશ્રી (તમામ)

<sup>નકલ</sup> રવાના જરૂરી કાર્યવાહી અર્થે : તમામ શાખાધિકારીશ્રીઓ