RAJKOT MUNICIPAL CORPORATION
e - Tender No.RMC/ENGG/EZ/24-25/65
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Bid Documents For
LOWERING, LAYING, JOINTING, TESTING AND
COMMISSIONING OF D.I. DISTRIBUTION PIPELINE WITH
HOUSE CONNECTION CHAMBER UNDER SIMMSVY AT
SARVODAY SOCIETY AND RAMKRSHNA NAGAR WEST IN

K WARD NO.7 (LABOUR PART ONLY) j

Volume-l111

Price Bid

Milestone Dates for e-tendering is as under

1. Downloading of e-Tender documents 15-03-25 To 05-04-25 upto 17.00 Hrs.
2. Pre-bid Meeting 21-03-25 at 16.00 Hrs.

3. Online submission of e - Tender 05-04-25 upto 18.00 Hrs.

4. Physical submission of EMD, Tender fee | Before 11-04-25 and 18.00 Hours

and other documents required as per
Financial and Experience criteria. by
Regd. Post. A.D. / Speed Post ONLY

5. Opening of online technical bid 15-04-25 at 11.00 Hours onwards

6. Verification of submitted documents | 15-04-25 at 11.00 Hours onwards
(EMD, e - Tender fee, etc.)

7. Opening of Price Bid (If possible) 17-04-25 at 11.00 Hours onwards

8. Bid Validity 120 Days

For further details, pre-qualification criteria etc. visit www.rmc.nprocure.com

2023-24

ADDL. CITY ENGINEER
RAJKOT MUNICIPAL CORPORATION
DR. AMBEDKAR BHAVAN
CENTRAL ZONE OFFICE, DHEBARBHAI ROAD,
RAJKOT - 360001 (GUJARAT)




PART-I111
BILL OF QUANTITIES
(Attached in Separate Folder)



BID FORM(WITH PRICE)



(Bidders are required to fill up all blank spaces in this Bid Form)

CONTRACT No: RMC/ENGG/EZ/24-25/65

The Commissioner

Rajkot Municipal Corporation
Dr. Ambedkar Bhavan
Dhebar Road

Rajkot
Dear Sir,
SUB : LOWERING, LAYING, JOINTING, TESTING AND
COMMISSIONING OF D.I. DISTRIBUTION PIPELINE
WITH HOUSE CONNECTION CHAMBER UNDER
SIMMSVY AT SARVODAY SOCIETY AND RAMKRSHNA
NAGAR WEST IN WARD NO.7 (LABOUR PART ONLY)
1. Having visited the site and examined the Bid Documents, Drawings,
Conditions of Contract, Specifications, Schedules, Annexures, Preamble
to Price Schedules, Price Schedules etc. including

Addenda/Amendments to the above, for the execution of the above
Contract, we the undersigned offer to carry out as given in Conditions
of Contract and in conformity with the Drawings, Conditions of
Contract, Specifications, Preamble to Price Schedules, Price Schedules,
Annexures, Bidding Documents, including Addenda
Nos. (insert numbers) for (quoted online) %age
below / above than the rates given in Price Schedule.

2. I / We agree that

(a) if we fail to provide required facilities to the Employer's
representative or any other person/agency by the employer
to perform on his behalf for carrying out the inspection and
testing of materials and workmanship
or

(b) if we incorporate into the Works, materials before they are
tested and approved by the Engineer’s representative
or

(c) if we fail to deliver raw water of required quantity according
to the conditions/stipulations of the Contract,

the Engineer-in-charge will be at liberty to take any action including
termination of Contract and impose at his absolute discretion any
penalties, and/or reject the work.



We undertake, if our Bid is accepted, to complete and deliver the Works
in accordance with the Contract within 9 months of construction period
from the date of Work Order issued to us by you.

We agree to abide by this Bid for a period of 120 Days from the date of
opening of Technical Bid and it shall remain binding upon us and may be
accepted at any time before the expiry of that period.

In the event of our Bid being accepted, we agree to enter into a formal
Contract Agreement with you within 10 days incorporating the conditions
of Contract thereto annexed but until such agreement is prepared this
Bid together with your written acceptance thereof shall constitute a
binding Contract between us.

We agree, if our Bid is accepted, to furnish Performance Bond/Security in
the forms and of value specified in the Conditions of Contract of a sum
equivalent to 5% of the Contract price for due performance of the
Contract.

We have independently considered the amounts of liquidated damages
shown in Appendix to Bid and agree that they represent a fair estimate
of the damages likely to be suffered by you in the event of the Work not
being completed by us in time.

We understand that you are not bound to accept the lowest or any Bid
you may receive.

Dated this day of 202

(Signature)

Company Seal

(Name of the person)

(Name of firm) (In the capacity of)

Duly authorised to sign Bid for and on behalf of
(Fill in block capitals)

Withess

Signature

Name
Address




I/We have enclosed a DEMAND DRAFT as an “Earnest Money Deposit”, for
the sum of Rs. 43,000/- the full value of which is to be absolutely forfeited
to the Employer should I/We fail to commence the works specified. Otherwise
the said sum shall be retained, by the Employer as on account of such
" Security Deposit’ as provided for in the aforesaid documents.

I/We agree not to employ Sub-contractors other than those that may be
approved in accordance with conditions in the aforesaid documents.

I/We understand that you are not bound to accept the lowest or any tender
which you may receive.

I/We shall refer all disputes arising out of or relating to the agreement to the
arbitration in accordance with conditions of contract.

I/We am/are bound to execute the job if the work order is issued within 120
Days from the date of opening of the tender.

I/We agree to pay the Government Income-Tax, CGST, SGST and other taxes
prevailing from time to time on such items on which the same are levied and
the rates quoted by me/us are inclusive of the same.

Yours faithfully,

Signature of Contractor

Date:
Address:



PREAMBLE TO
PRICE SCHEDULES



PREAMBLE TO
PRICE SCHEDULES



Note on Schedule:
The bid is percentage rate bid for LOWERING, LAYING, JOINTING,
TESTING AND COMMISSIONING OF D.l. DISTRIBUTION PIPELINE
WITH HOUSE CONNECTION CHAMBER UNDER SJMMSVY AT
SARVODAY SOCIETY AND RAMKRSHNA NAGAR WEST IN WARD NO.7
(LABOUR PART ONLY)

1.

2.

The whole work is to be done under the supervision of RMC.

Before starting the work, the details survey has to be done by the
contractor and shall have to prepare and submit Survey and Level
drawings in soft copy (AutoCad and Google Earth with coordinates) and
Hard copy, and has to mark permanent levels at all necessary locations
for Reference, for which, no extra payment will be made by Rajkot
Municipal Corporation. After permission / approval from the
engineering in charge, the work will have to be executed accordingly on
site.

The rates and prices shall be submitted in the formats given in the
enclosed Price Schedules. Rates and prices received in any other
formats will be rejected and the Bids will be disqualified.

It will be entirely at the discretion of the Employer to accept or
rejectthe bidder's proposal, without giving any reasons whatsoever.

In Price Schedule, bidder shall quote his percentage Equal/Above/Below
for items listed in the schedule. Prices quoted in Schedule only will be
considered for price evaluation & shall form a part of the Contract
Agreement.

Only Price Schedule will be considered for financial evaluation of the
bid with the successful bidder.

The bidder shall be deemed to have allowed in his price for provision,
maintenance and final removal of all temporary works of whatsoever
nature required for construction including temporary bunds, diverting
water, pumping, dewatering, etc. for the proper execution of works.
The rates shall also be deemed to include any works and setting out
that may be required to be carried out for laying out of all the works
involved.

Where there is a discrepancy between the unit rates and the
amount entered, in the price schedule the latter shall govern.

The Price Schedules are to be read in conjunction with the Conditions
of Contract, the Specifications and other sections of these bid
documents and these documents are to be taken as mutually
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explanatory of one another.

Prices quoted by the bidder shall be firm for the entire period of
Contract without any escalation.

The bidder shall interpret the data furnished and carry out any
additional survey work, or investigation work required at his own cost.

The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including
the access to Worksite. The successful bidder shall have to make
suitable access to worksites at his own cost. These accesses will be
used by the other contractors working for RMC.

From each Running Account Bill, labour cess will be deducted as per
norms.

The quoted rates should be inclusive of all taxes and duties.

The prices shall have to be quoted firm & fix including all the taxes &
duties without any statutory variation. RMC will not consider any
statutory variation as well as the price rise in the market and if
any, those shall be on account of contractor.

The work contract tax will be borne by the agency.

Use of ready mix concrete may be permitted if it fulfils tender
specifications.

No extra item or extra width will be paid due to excavating method or
type of machinery.

For any type of license regarding labour, etc. has to be achieved by
agency.

Appendix - P mentioned in tender is a sample format. The bidder
shall furnish the details of concern tender and financial terms shall be
certified by Chartered Accountant.

In Every running bill 0.25% amount shall be retained as extra
security deposit if Drawings of work done are not submitted by
agency.

As Road Restraining is the responsibility of work contract agency, in
Every running bill 0.50% amount shall be retained as extra security
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deposit for purpose of Corrections for road restraining in case of
settlement of surfaces of refilled trenches. These shall be released
after Defect Liability Period.

This office Circular bearing No. RMC/C/329 dated 22-12-2012 and
Order No. RMC/C/132 dated 10-06-2013 are uploaded in tender
document. The Contractors quoting their rates Above/Below shall
have to read, implement, and submit the same duly signed along with
the will be documents to be submitted during physical submission.

In reference to the above Circular and Order cited at above, the
Contractor firm who have quoted their rates for this work will be called
in person for verification of original documents. The date and time
for verification of original documents will be intimated to the
Contractors.

The routes and levels shown in the maps are indicative and not
final. There are possibilities of change in routes and levels at the time
of execution of work and due to which the diameter of pipeline and
depth of drainage line may increase or decrease. Under the
circumstances, the contractor shall have to carry out the work
accordingly at the approved rates without any extra cost. Rajkot
Municipal Corporation will not entertain any dispute in this regard.

The contractor shall have to carry out the Sub-soil strata investigation
at his own cost.

Flow Test shall be done in two stage:

Stage 1

Pipe line shall be laid by resting the pipe line on supports at joints. The
flow test and The drains, manholes and all joints of pipes shall be
made thoroughly sound and water tight and any joint which may be
observed to be leaky shall be immediately corrected. Thus after
satisfactory flow test sand bedding shall be fill pipe line after laying
pipe line. The refilling of trench shall be carried out then after.

Stage 2
After total laying & refilling of trenches, flow test shall be carried out
again for particular section of length as suggested by engineer in
charge.

If the progress of work is found slow then Extra security Deposit
may be recovered from any running bill as decided by Engineer in
charge up to maximum 5% amount of concerned R.A. Bill amount.

Wherever the sanction from Forest and State High Way (R & B)
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department is required that has to be procured and also any other
sanction of any other Institute/Authority is required then contracting
agency shall have to arrange itself i.e. whole liaison shall be on
account of working agency. However, if required, RMC will recommend
for the same wherever necessary. The expenditure incurred for this
type sanctions will be reimbursed by RMC on submission of necessary
documentary evidence like; Receipt, as proof.

Blasting may not be permitted in the areas having dense population or
any other unsuitability.

Big machinery may not enter in the areas having narrow streets (3 to
4 Mtr. wide).

Kachcha houses shall not be get damaged. Considering this, manual
labour work is more feasible in these types of areas.

No extra item or extra width will be paid due to excavating method or
type of machinery.

The bidders are advised to visit the project area and get acquainted
with the local condition as the said area is residential area with
numbers of underground utility services like water supply pipe line,
sullage water pipe line, gas pipeline, telephone/electric cable,
KHALKuUVAS etc, which requires to be maintained during the
progress of work. The safety of the work is prime important factor and
all the bidder should be very much vigilant for the same. Thus, there
may be some locations where clear ROW or ROU may not be available
due to certain reasons like TP Road open Issues, Permissions etc. If
work of that much location is affected due to such reasons time limit
may be extended considering that non- working period but in no case
Price Escalation will be given for that extended period.

Thus, it is to be clear that to work within utility services is a part of
this work. If utilities are affected, it shall be the responsibility of
contractor to make same as it was as before. The expenditure and
arrangement shall be bear by contractor.

In case of Extra Item, No “On” %age i.e. +ve % age Rate will be
given but if there is Down %age i.e, -ve % age Rate that will be
applied to that rate of that Extra Item.

Before procurement of Material the Quality Assurance Plan (QAP) shall
be approved by RMC. QAP for approval shall be submitted in 3 Original
copy duly signed and stamped by Manufacturer, TPI/PMC and Tenderer,
The draft QAP has been attached herewith.
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The contractor shall be responsible for Railway Crossing, Highway
crossing etc and the detailed design shall have to be provided by the
contractor and carry out the same, for which, payment will be made as
per norms.

The contractor shall have to obtain the approval from the concerned
authorities for level crossing, Highway, Gas etc. However, Rajkot
Municipal Corporation will extend its cooperation in obtaining the
approval. The charges as per norms shall be paid by the agency and
same will be reimbursed by Rajkot Municipal Corporation.

Engineering Store of Rajkot Municipal Corporation will accept the un-
utilized D I Pipes 100% whereas the fittings / specials upto 10% of the
quantity actually as may be confirmed at the time of work order.

Scope of Testing period: During the testing period, agency will have to
look after the maintenance and rectification of fault, if any. No extra
payment will be made by RMC for this purpose.

Only for existing house connection, if additional pipe is to be provided
over and above the 5 mt. for 15 mm connection then additional
payment is to be made Acceptable (Rate of only 15 mm dia pipeline as
per the rates of SOR of RMC).

e-Tender price:

The tender price ( Pipe/specials Supply as shown in above scope of
work and as per the detailed specifications + Labor work for laying
jointing, testing & commissioning) shall include all materials, labor,
tools and tackles, plant and machinery etc. necessary for the proper
manufacture of pipes and specials and for tests at the contractor’s
works, for insurance and for delivery to RMC’s store or site of works
indicated in the project area according to dispatch schedule and for
laying and testing on site etc.

The rates quoted by the contractor online in the given price bid ( Pipe
/specials Supply + Labor work for Ilaying jointing, testing &
commissioning) shall cover everything necessary for the due and
complete execution of the work according to the drawings and other
conditions and stipulations of the contract including specifications or
the evident intent and meaning of all or either of them or according to
customary usage and for periodical and final inspection and test and
proof of the work in every respect and for measuring, numbering or
weighing the same, including setting out and laying or fixing in
positions and the provision of all materials, power, tools, rammers,
labour, tackle, platforms with proper lapped joints for scaffolding,
ranging rods, straight edges, centering and boxing, wedges, moulds,
templates, posts, straight rails, boning-staves, strutting, barriers,
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fencing, lighting, pumping apparatus, temporary arrangement for
passage of traffic, access to premises and continuance of drainage,
water supply and lighting (if interrupted by contractor's work),
temporary sheds, painting, varnishing, polishing, establishments for
efficient supervision and watching arrangements for the efficient
supervisions of life and property and all requisite plant and machinery
of every kind except only such matter and things as it may be distinctly
stated herein which are to be supplied to the contractor free. A rate for
any one description of work is to be held to include such items of other
classes of works as are obviously necessary for its due completion and
for these no separate/specific charges will be admitted. The contractor
shall keep every portion of the work clear of accumulation from time to
time and shall leave every portion of the work clean, clear and perfect,
at the conclusion of whole work at their own cost.

FDR or Bank Guarantee will not be acceptable towards Tender fee and
Earnest Money Deposit.

Rajkot Municipal Corporation will engage PMC/TPI Agency for pipe
material inspection and testing at Factory and to maintain the overall
work supervision and quality control of the project. The PMC/TPI
agency shall be from approved list of GUDM or as decided by the
competent authority of RMC. All necessary changes of PMC/TPI Agency
is to be borne by the contractor. The PMC/TPI charges is 0.70% of the
actual amount of work, which will be deducted from the bill of the
agency and will paid to the PMC/TPI agency by contractor.

In case of damage to obstructing pipe line or other utilities is done by
the agency then the rectification to the same and making it good shall
have to be carried out by the agency at his own cost.

The contractor shall at his own cost fill up water in pipe line and given
necessary flow test section

Autocad drawings shall have to be provided in soft copy as well as hard
copy, for which, decision of engineer-in-charge will be final and binding
to the agency.

ADDL. CITY
ENGINEER
Rajkot Municipal Corporation

Signature of Contractor
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SCHEDULE — A

Schedule showing a material to be supplied from Rajkot Municipal
Corporation stores at free of cost for use in work contracted and to
be executed

Name of Work:

LOWERING, LAYING, JOINTING, TESTING AND COMMISSIONING OF
D.1. DISTRIBUTION PIPELINE WITH HOUSE CONNECTION CHAMBER
UNDER SIMMSVY AT SARVODAY SOCIETY AND RAMKRSHNA NAGAR
WEST IN WARD NO.7 (LABOUR PART ONLY)

Sr.

No Description Qty. Rate Unit Amount

Providing and Supplying Ductile
Iron Pipes with internal cement
mortar lining and external Zinc
coating with finishing layer of
Bitumen; manufactured, tested
and duly marked in strict
1 accordance with and confirming
to IS: 8329/2000 (as per latest
amendment); suitable for push-
on Jointing, along-with one
number Rubber Gaskets for each
length of pipe (EPDM Gasket as
per IS: 5382/1985). Class- K7

Sizes in mm
1 (a) | 100 mm Dia D.I. K7 Pipe Line 2250.00 | 1329.00| Rmt. 2990250.00
1 (b) | 150 mm Dia D.I. K7 Pipe Line 460.00 | 1938.98 | Rmt. 891930.80
1 (c) | 200 mm Dia D.I. K7 Pipe Line 290.00 | 2477.97| Rmt. 718611.30
1 (d) | 300 mm Dia D.I. K7 Pipe Line 200.00 | 3827.12| Rmt. 765424.00

C.I. Sluice Valve with ISI-14846
& Pressure PN 1.0 casted on

body with non-magnetic SS
2 Spindle & with Cap as per

Drawing
1-B of 1S-14846 "“KIRLOSKAR”
Brand.
2 (a) | 150 mm dia sluice valve 5| 25148.00 No. 125740.00
2 (b) | 200 mm dia sluice valve 1]43532.00 No. 43532.00
Grand Total 5535488.10
Add 18% GST 996387.86
Say 6531875.96
SAY TOTAL 6531900.00
Note The Contractor shall have to make his own arrangement for procuring the cement
No.1 required for the work from open market. Cement shall be ordinary Portland cement

confirming to IS 269. or IS 8112 Grade 43/53 of repute make only. No mini-plant
cement shall be allowed.
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Iﬁ(r)' Description Qty. Rate uUnit Amount
Note The person or firm submitting the tender should see that the rates in the above
No.2 schedule are filled up by the Engineer-in-charge for the issue of the firm prior to

submission of the tender.
Note Material not included in "SCHEDULE - A” but required for the work shall be provided by
No.3 the contractor and cost of such material shall be included in the respective tendered
items by the contractor.
Note No extra payment will be made for loading, unloading and carting for
No.4 transporting the material viz. pipe, valves, etc. supplied from store or any other
place/site within RMC suggested by engineer-in-charge.
Asst. Engineer Dy. Executive Engineer ADDL. CITY
Rajkot Muni. Corporation Rajkot Muni. Corporation Rajkot Muni. Corporation

Signature of Contractor




PRICE SCHEDULE
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Rajkot Municipal Corporation

Price Schedule - B

Name of work:
LOWERING, LAYING, JOINTING, TESTING AND COMMISSIONING OF D.I.
DISTRIBUTION PIPELINE WITH HOUSE CONNECTION CHAMBER UNDER
SIMMSVY AT SARVODAY SOCIETY AND RAMKRSHNA NAGAR WEST IN WARD
NO.7 (LABOUR PART ONLY)

18

Sr.
No.

Item Description

Qty.

Rate

Per

Amount

Excavation of trench for Pipes in
Soft Murrum / Clay / Sand with
all safety Provisions (with re-
filling of trench) for depth from

00.00m - 01.50m B.G.L.

3240.00

151.00

Cu.m.

489240.00

Excavation of trench for Pipes in
Hard Murrum with all safety
Provisions (with re-filling of
trench) for depth from

0.0 to 1.5 mtr B.G.L.

972.00

160.00

Cu.m.

155520.00

Excavation of Paver Road (Except
for road works)

2445.00

108.00

Sg.m.

264060.00

Lowering, laying & jointing DI
pipe with CI / DI / MS special in
proper position, grade and
alignment  as directed by
engineer-in-charge for dia

Sizes in mm

4 (a)

100 mm Dia D.I. K7 Pipe Line

2250.00

53.00

Rmt.

119250.00

4 (b)

150 mm Dia D.I. K7 Pipe Line

460.00

88.00

Rmt.

40480.00

4 (c)

200 mm Dia D.I. K7 Pipe Line

290.00

99.00

Rmt.

28710.00

4 (d)

300 mm Dia D.I. K7 Pipe Line

200.00

169.00

Rmt.

33800.00

Ductile Iron fittings like, bends,
tees, reducers or any other
specials as per 1S-9523-2000 (as
per latest amendment) use with
D.I.Pipes manufactured as per
1S:8329/1994 (With external
bitumen & zink coating & internal
cement mortar lining)

Socket & Spigot Type

5(a)

80 mmda to 300 mmad

3840.00

180.00

Kg.

691200.00

Flanged Ended

5(b)

80 mmad to 300 mmd

2560.00

190.00

Kg.

486400.00
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Sr.

Item Description

Qty.

Rate

Per

Amount

M.S. Plain Ended & Flanged
Ended Specials (All Types) 4 mm
to 40 mm thickness (50 mm @ to
1200 mm @). M.S. Specials and
Valve chamber Frame and Plate
Including All.

1990.00

167.50

Kg.

333325.00

Job work for various Dia D.I. or
MS pipe taping,Pipeline repairing
work (in existing network /
connecting new network) for with
excavation-filling in  required
length with traffic regulating,
testing and all essential materials
for repairing viz. Safedo, loose
thread, Rubber Sheet, Nut-Bolt
etc. for CI / DI / PVC / HDPE /
AC Pressure / RCC/ GI / MS / PS
Pipe (excluding valve, joints,
specials etc. materials, de-
watering work, cutting & welding
of DI / MS / CI pipes as required)
with all required equipments, in
case of PL chowk up, like Steel
rod / Hard rubber pipe for line
cleaning to be provided by
Contractor for various dia Pipe
Line

7(a)

100 mm Dia Pipe Line Job

4.00

407.00

Job

1628.00

7(b)

150 mm Dia Pipe Line Job

2.00

497.00

Job

994.00

7(c)

200 mm Dia Pipe Line Job

2.00

715.00

Job

1430.00

7(d)

300 mm Dia Pipe Line Job

2.00

1305.00

Job

2610.00

Miscellenious Welding work for
MS pipes - 6 to 10 mm thickness

700.00

30.00

Cm.

21000.00

Cutting of DI Pipe - 80 to 200
mm

300.00

244.00

Cut

73200.00

10

Cutting of DI Pipe - 250 to 350
mm

25.00

441.00

Cut

11025.00

11

Lowering,
position

Laying,
following D.I
Double Flanged Sluice valve
including cost of all Ilabour
,Jjointing material,including bolts
and giving satisfactory hydraulic
testing etc. complete

Jointing in
/ C.L

11(a)

150 mm dia Sluice valve

400.00

No.

2000.00

11(b)

200 mm dia Sluice valve

462.00

No.

462.00

12

Brick masonary work in CM 1:6
for Valve chambers

20.00

5761.00

Cu.m.

115220.00

13

Niru plaster for valve chambers

50.00

223.00

Sg.m.

11150.00
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Sr.

Item Description

Qty.

Rate

Per

Amount

14

Cement Concrete Work for
Copping in proportion of 1:2:4
including Foam Work, finishing,
curing etc. complete

4.00

5087.00

Cu.m.

20348.00

15

Providing & Supplying House
Connection piping ASTM
Providing & Supplying House
service connection from
distribution main to property
limit, including (1) Providing D.I
Strap saddle (IS 4985- 2000)
threaded (simple) with packing &
bolts- nuts 1 No. (2) Brass Ferule
long Thresded. (ASTM-D-2466) -
1Nos. (3) Providing Brass
(metal) inserted Female Thread
Adaptor as per ASTM-D-2466 - 3
nos. (4) u-PVC Union -Soc. with
EPDM O-Ring seal SH-40 as per
ASTM-D-2466. (5) Providing u
PVC white pipe of Schedule-40
class conforming to ASTM-D-
1785 in required length - 4.0 m.
approx. (6) Providing coupling
ASTM-D-2466 Sch-80 about 04
nos. for jointing the pipes (7) u
PVC Ball valve as per ASTM-D-
2466 with one side compression
and another side female
threaded - 1 no. (8) Providing 90
degree Elbow - 3 nos. of
standard ASTM-D-2466. (9) PVC
Adhesive solution 50 ml. The
work shall be done as per
detailed specifications & as per
drawings complete with all lead &
lift and as directed by the
Engineer in charge. (Without cost
of watermeter) (including all
brass & upvc fixtures for water
meter)) and labour work of 15
mm (1/2") Dia Connection

610.00

1200.00

Nos.

732000.00

16

Hydro / Crain Rent to work on
site

30.00

10074.00

8 Hrs.
/Day

302220.00

17

Hydro / Crain Rent to work on
site

100.00

1330.00

Hour

133000.00

18

Truck Rent for transportation of
material within RMC limit

50.00

3335.00

Trip

166750.00
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Sr. Item Description Qty. Rate Per Amount
Tractor / Matadoor Rent for
transportation of material from .
19 Storep to area within Central 2.00 | 2425.00 Trip 4850.00
Zone
Grand Total 4241872.00
Say... | 42,41,900.00
Add 18% GST 763536.96
TOTAL | 5005408.96
SAY ... 5005500.00

AddI/Asst. Engineer

R.M.C.

Dy.Ex.Engineer

R.M.C.

R.M.C.

ADDL. CITY ENGINEER

I/We agree to carry out the above said work at _(to be guoted online) %6
Equal /7 above / below on the tendered rates shown in Schedule.

Signature of Contractor
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Nr. Atul Motors, Above Cycle Zone, Rajkot.
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Ph. 0. 2463380, 93767 68952 E-Mail : dodiaparag@yahoo.in NGEg? 6-Pragati Society, Raiya Road, Rajkot-,
Ref,

Prop. : Parag J. Dodi
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