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Milestone dates for e-tendering are as under 
1. Downloading of e-documents 15-03-25 To 05-04-25 upto 17.00 Hrs. 
2. Pre-bid meeting in the O/o CE 21-03-25 at 16.00 Hrs. 
3. Last date for online submission of e-

Tender 
05-04-25 upto 18.00 Hrs. 

4. Submission of EMD, Tender fee and 
other documents for verification by 
Regd.Post.A.D. / Speed Post 

Before 11-04-25 and 18.00 Hours 

5. Opening of Technical Bid 15-04-25 at 11.00 Hours onwards  
6.Verification of submitted documents 

(EMD, e - Tender fee, etc.) 
15-04-25 at 11.00 Hours onwards 

7.Opening of Price Bid (For Technically 
qualified bidders only) 

17-04-25 at 11.00 Hours onwards 

8.Bid Validity 120 Days 
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PART-I 
Section-1 Invitation to Bid, Instructions to Bidders  
 and Formats. 
Section-2  General Conditions of Contract 

  
 

 PART-II 
Section-3  Technical Specifications 
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    Bill of Quantities ( With Price ) 
  
   
     

 
 

 
 
 
 
 
 
 



 

     

ABBREVIATIONS 
 

Statement showing the details of abbreviations 
 

Full Form Abbreviation 
CITY ENGINEER ACE 

Operation and Maintenance O&M 

Net Present Value NPV 

Engineering Procurement and Construction EPC 

Paschim Gujarat Vij Co. Ltd. PGVCL 

Critical Path Method CPM 

Reinforced Cement Concrete RCC 

High Ground Level Reservoir HGLR 

Kilometer KM 

Mild Steel MS 

Bureau of Indian Standard BIS 

American Water Works Association AWWA 

American Petroleum Industries API 

Million Liter per Day MLD 

High Yield Strength Deformed bar  HYSD 

Corrosion Residence Steel  CRS 

Ordinary Portland Cement OPC 

American Standard for Testing of Material ASTM 

Flux Compensated Magnetic Amplifier FCMA 

Cost Insurance and Freight CIF 

Free On Board FOB 

EX – Works EXW 
 
 
 

 
 
 
 
 
 
 
 
 
 



 

     

 
 
 
 
 
 
 

PART - I 
SECTION - 1 

 
INVITATION FOR BIDS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

     

RAJKOT MUNICIPAL CORPORATION  
e-TENDER NOTICE 

 
The e-Tenders are invited with two bid system by e-Tendering from the experienced 
contractors registered in GWSSB / State Government / Central Government / Semi 
Government in appropriate class for below mentioned work: 
 

 
Sr 
No 

 
Name of work 

a) Estimated cost in Rs. 
b) EMD 
c) E-TENDER fee 
d) Time limit for  
 completion of work 

1 FURNITURE WORK AT BHAGWATI PARA 
UHC IN WARD NO.4 (4th ATTEMPT) 
 
e-TENDER No.RMC/ENGG/EZ/24-25/19 

a.1) Rs.28,80,000/- (with GST) 
a.2) Rs.24,38,500/- (without GST) 
b) Rs.24,500/- 
c) Rs.1,875/- 
d) 3 Months 

 
Milestone dates for e-tendering are as under 

1. Downloading of e-documents 15-03-25 To 05-04-25 upto 17.00 Hrs. 
2. Pre-bid meeting in the O/o CE 21-03-25 at 16.00 Hrs. 
3. Last date for online submission of e-

Tender 
05-04-25 upto 18.00 Hrs. 

4. Submission of EMD, Tender fee and 
other documents for verification by 
Regd.Post.A.D. / Speed Post 

Before 11-04-25 and 18.00 Hours 

5. Opening of Technical Bid 15-04-25 at 11.00 Hours onwards  
6.Verification of submitted documents 

(EMD, e - Tender fee, etc.) 
15-04-25 at 11.00 Hours onwards 

7.Opening of Price Bid (For Technically 
qualified bidders only) 

17-04-25 at 11.00 Hours onwards 

8.Bid Validity 120 Days 
 
1. The e-tender fee will be accepted only in form of Demand Draft in favor of 

"Rajkot Municipal Corporation" Rajkot, payable at Rajkot from any 
Nationalized Bank or Scheduled Bank (except Co-operative Bank) in India and 
must be delivered to above address. 
 

2. All bidders must submit Bid security (EMD) as above either directly deposited 
in ICICI Bank Account No.015305010638 (Rajkot Municipal Corporation) IFSC 
Code ICIC0000153 or submit at the below mentioned address in form of 
Demand Draft in favour of "Rajkot Municipal Corporation", Rajkot, from any 
Nationalized Bank or Scheduled Bank (except Co-operative Bank) in India. 
Bank Guarantee will also be accepted. 
 

3. Submission of required documents shall have to be done at the below 
mentioned address: 

Office of the CITY ENGINEER 
Rajkot Municipal Corporation  
SHRI ZAVERCHAND MEGHANI BHAWAN, 
Construction Branch, BHAVNAGAR ROAD, 
Rajkot – 360003 



 

     

4. The pre-qualification requirement is as under: 
i)  Financial Criteria: 

1.  The Bidder must have achieved a minimum annual turnover in any 
one year over the last seven financial years of the annual value of 
contracts value. 

2. The Bidder should give undertaking that he has access to or has 
available, liquid assets and/or credit facility equal to 25% of the 
value of the contract / contracts applied. 

3. Available Bid Capacity (ABC) must be more than the estimated tender 
cost. 
Available bid capacity (ABC) = (A x N x 2) – B,  
where, 
A = Maximum of updated total amount of work executed in any one 

year of the last seven financial years taking into account the 
completed as well as works in progress 

B = Amount of the existing commitments and ongoing works to be 
completed during time interval of N years from the bid due date. 

N = Number of years prescribed for completion of the proposed works 
4.  Bidder must have minimum “E-1” Class registration. 
 

ii)  Experience Criteria: 
The bidder should posses following minimum experience: 

1. Bidder should have completed OR substantially completed at least 
one work of 40% of tender amount either in Government or Semi-
Government or Government Autonomous Body as a main contractor 
in period of last seven years. 

 Note: 
i)  Substantially completed works means those works which are 

completed atleast 90% of original contract price on the date of 
submission of this tender and execution is satisfactory. 

ii)  The work may have been executed by the applicant as prime 
contractor or as a member of a joint venture. In case a project 
has been executed as a joint venture, joint venture proportion 
will be taken into consideration. 

2.  Bidder should have enough machinery and experienced personnel to 
supervise the work. 

 
Note on pre-qualification requirement: 

1. Enhancement factor at 10% per year for last seven years will be 
applicable to arrive at average annual turnover and experience to 
finalize the magnitude of work done in last seven years. 

Sr. 
No. Year Enhance 

Factor 
1 Current Year (2024-25) 1.00 
2 Current Year – 1 (2023-24) 1.10 
3 Current Year – 2 (2022-23) 1.21 
4 Current Year – 3 (2021-22) 1.33 
5 Current Year – 4 (2020-21) 1.46 
6 Current Year – 5 (2019-20) 1.61 
7 Current Year – 6 (2018-19) 1.77 
8 Current Year – 7 (2017-18) 1.95 



 

     

2. For Financial and Experience criteria, the estimated cost of 
Rs.28,80,000/- will be considered. 

 
5. Bidder has to quote their rates without GST and including other taxes. The 

invoice should be submitted by contractor showing the breakup of GST in the 
bill. GST will be paid extra at the prevailing rate at the time of execution. 

 
6. The contractor shall have to purchase the material required for this tender 

work, only from the supplier having registered GST Number. RMC will not be 
responsible to pay any amount towards GST if the material is purchased 
from the unregistered supplier / not having GST Number. 
 

7. After  opening  of  Technical  Bid,  the  procedure  for  the  pre-qualification  
shall  be adopted and the Price Bid of only successful qualified bidder shall be 
opened for final evaluation of the contract. The decision of Municipal 
Commissioner regarding the pre-qualification shall be final and binding to all 
the bidders. 

 
8. The Tender of those bidder(s) those who fails to produce the required 

documents physically within the stipulated date and time, will be treated as 
non responsive and their Price Bid will not be opened. 

 
9. The bidder should not have been Black Listed, suspended, terminated, backed 

out, debarred & delisted by any Municipal Body / Urban Local Body / 
Development Authority in any State Government Body or undertaking / any 
department or undertaking of Government of India, since inception of the firm 
/ Company. Such a case will be rejected out rightly. A Declaration in this 
regard on Rs.300/- Stamp Paper duly Notarized shall have to be submitted as 
per Annexure along with the tender documents. Submission of the bid 
document without such Notarized declaration will be rejected out rightly. 

 
10. The bidder should provide accurate information on any litigation history or 

arbitration resulting from contracts completed or under execution by him 
over the last ten years. This should also include such cases, which are in 
process / progress. A consistent history of awards against the bidder may 
result in failure of the bid. In case the bidder has not provided such 
information and has come to the notice of the authority, the tender will be 
rejected at what so ever stage and in such case all the losses that will arise 
out of this issue will be recovered from the Bidder / bidder and he will not 
have any defense for the same. 

 
11. Joint Venture is not permitted for this tender. 
12. Conditional Tenders will be out rightly rejected. 
13. If no agency remains present and are no points for Prebid meeting, “NIL” 

minutes to be considered and the same will not be uploaded. 
14. Rajkot Municipal Corporation, Rajkot, reserves the right to accept / reject 

any or all e-tender(s) without assigning any reasons thereof. 
 
 
 

CITY ENGINEER 
Rajkot Municipal Corporation 



 

     

CHECKLIST FOR SUBMISSION OF DOCUMENTS 
(ONLINE AND OFFLINE) 

 
The bidder must submit the relevant documents as per below: 
 

Sr 
No 

Document Name ONLINE 
SUBMISSION 

OFFLINE 
SUBMISSION 

1 Tender Fee and EMD Scan Image  Original DD 
2 Tender Documents with 

Corrigendum, if any 
Scan Image -- 

3 Work Experience Certificates Scan Image -- 
4 Turnover Certificate from CA Scan Image -- 
5 Working Capital from CA Scan Image -- 
6 Agency Registration Certificate Scan Image -- 
7 GST Registration  Scan Image -- 
8 PAN Card Scan Image -- 
9 PF Registration Scan Image -- 
10 ESIC Registration Scan Image -- 
11 Professional Tax (PEC and PRC) Scan Image -- 
12 Non-Blacklist Declaration Scan Image Original 
13 Litigation History Scan Image Original 
14 Site Visit Declaration Scan Image Original 
15 Other documents, if any Scan Image -- 

 
Note: The bidder must submit all relevant documents as per qualification criteria 
and tender conditions. No correspondence to the agency will be done for shortfall 
documents. 
 
Original documents to be brought by bidder/authorized person for verification on 
the date and time as communicated by engineer-in-charge.  Successful bidder to 
submit hard copy of tender documents including addenda/Corrigendum, if any and 
other supportive documents as required in this tender, duly stamped & signed on all 
pages. 

 
 

CITY ENGINEER 
Rajkot Municipal Corporation 

 
Name and signature of Bidder 



 

     

 
 

Check List for submission of Documents Tab 
Tender Fee submitted as per Tender Yes / No 
Tender Earnest Money Deposit 
submitted as per Tender 

Yes / No 

Registration documents submitted as 
per tender requirement 

Yes / No 

Financial Details:  
Turnover details submitted as per 
requirement 

Yes / No 

Working Capital as per requirement of 
tender is submitted 

Yes / No 

Experience Details:  
Details of Technical Staff and details of 
machineries submitted 

Yes / No 

Address proof submitted Yes / No 
Identity proof submitted Yes / No 
Fresh  Declaration  on  Non-Judicial 
Stamp Paper regarding not black listed 
or Terminated or Debarred, is submitted

Yes / No 

Professional Tax Receipt of current year Yes / No 
 
Note: 
Over and above, the agency shall also have to submit all other necessary 
documents as may be required for pre-qualification, failing which, the 
agency will be treated as Non-responsive and will be DISQUALIFIED and also 
the online price bid of such agency will not be opened. 

 
 
 
Signature of contractor with seal 
 
 
 
 
 
 
 
 
 



 

     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INSTRUCTIONS 
TO  

BIDDERS 
  



 

     

 
INSTRUCTIONS TO BIDDER 

 
IT 1.  GENERAL 

The contract documents may be secured in accordance with the Notice 
Inviting E-TENDER for the work called. The work shall include supply of 
materials necessary for construction of the work. 

 
IT 2.  INVITATION TO E-TENDER 

The Rajkot Municipal Corporation hereinafter referred as the Corporation will 
receive e-Tenders for the work of as per the specifications and schedule of 
prices in the e-Tender document. The e-Tenders shall be opened online as 
specified in the e-Tender notice in the presence of interested Bidders or their 
representatives. The Corporation reserves the right to reject the lowest or 
any other or all e-Tenders or part of it which in the opinion of the Corporation 
does not appear to be in its best interest, and the Bidder shall have no cause 
of action or claim against the Corporation or its officers, employees, 
successors or assignees for rejection of his e-Tender. 

 
IT 3.  LANGUAGE OF e-TENDER 

E-TENDERs shall be submitted in English, and all information in the e-Tender 
shall also be in English, Information in any other language shall be 
accompanied by its translation in English. Failure to comply with this may 
make the e-Tender liable to rejection. 

 
IT 4.  QUALIFICATIONS OF BIDDERS 
A. The Bidders shall abide by the laws of the Union of India and of Gujarat State 

and legal jurisdiction of the place where the works are located. 
B.  The Bidder shall furnish a written statement of financial and technical 

parameters with details and documents along with his e-Tender which 
contains namely as below: 

i. The Bidder’s experience in the fields relevant to this contract. 
ii. The Bidder’s financial capacity/resources and standing over at least 7 

(Seven) years. 
iii. The Bidder’s present commitments (Jobs on hand). 
iv. The Bidder’s capability and qualifications of himself and his regular staff 

etc. 
v. Plants and Machinery available with the Bidder for the work e-Tendered. 
 

C.  Joint venture : (N.A.)  
i. For the work mentioned above Joint Venture shall be allowed with 

maximum number of partner two, however all the fees, guarantee 
amount etc will be in the name of lead partner.  

ii. In Joint Venture, the lead partner as well as any other partner should 
have experience of similar nature of work, minimum 15 % of the 
estimated cost.  

 
 
 
 
 
 



 

     

In case of Joint venture the tender evaluation will be as under:  
Financial :-  
The finance of each partner will be considered proportionate to their 
share in the Joint venture agreement.  

 
Technical :-  
The experienced of each partner will be added in the tender 
evaluation.  

 
Bids submitted by a joint venture of two firms as partners shall comply with 
the following requirements.  
i. Tender fee, Earnest Money Deposit, Security Deposit and other financial 

details will be in the name of the lead partner.  
ii. All the partners shall have to enter into the Joint venture agreement and 

original agreement duly notarized shall have to be submitted along with 
tender documents.  

iii. The bid, and in case of a successful bid, the Form of Contract Agreement, 
shall be signed so as to be legally binding on all partners.  

iv. One of the partners shall be authorized to be in charge, and his 
authorization shall be evidenced by submitting a power of attorney by 
legally authorized signatories of all the partners.  

v. The partner in charge shall be authorizes to incur liabilities, receive 
payments and receive instructions for and on behalf of any or all partners 
of the joint venture and the entire execution of the Contract.  

vi. All partners of the joint venture shall be jointly and severally liable for the 
execution of the Contract in accordance with the Contract terms and 
relevant statement to this effect shall be included in the authorization 
mentioned under (iv) above as well as in the Bid Form and the Form of 
Contract Agreement ( in case of successful bid ); and  

vii. Permissible Joint venture partners shall be restricted to two numbers.  
 The owner or the Engineer-in-charge is not obliged to disclose his findings or 

his Assessment. 
 

The Bidder shall furnish original documents on the date mentioned in tender 
notice. The bid for those bidder will be treated as non-responsive who failing 
to produce original documents on specified date. 

 
IT 5.  e-TENDER DOCUMENTS 

The e-Tender documents and drawings shall comprehensively be referred to 
as e-TENDER document. The several sections form in the document are the 
essential parts of the contract and a requirement occurring in one shall be as 
binding as though occurring in all, they are to be taken as mutually, 
explanatory and describe and provide for complete works. 

 
IT 6.  EXAMINATION BY BIDDERS 
A.  At this own expense and prior to submitting his e-Tender, each Bidder shall 

(a) examine the Contract Documents, (b) visit the site and determine local 
conditions which may affect the work including the prevailing wages and 
other pertinent cost factors, (c) familiarize, himself with all central, state and 
local laws, ordinance, rules regulations and codes affecting the material 
supply including the cost of permits and licenses required for the work and 



 

     

(d) correlate his observations, investigations, and determinations with the 
requirements of the e-TENDER Documents, site & subsoil investigation. 

 
B.  The e-Tender is invited on ..%. rate and contractor shall have to quote his 

price on % bases above or below in the schedule -B./ Price Schedule. 
The works shall have to be completed in all respect as stated in the e-Tender 
document to the satisfaction of the Corporation. 

 
C.  The following comprises in Contract Documents at a price of Rs.1,875-00.  
 

e-TENDER Document: 
Part-I 

 1. Notice inviting Bidders. 
 2. Instructions to the Bidder. 
 3. Check List 
 4. Formats 

5. General conditions of contract 
 

Part-II 
 Technical specifications  

 
Part-III  

a. Bid Form (With Price )  
b. Preamble to Price schedule  
c. Price Schedule (Schedule-B) 

 
General Specifications  

1.  General note & site description.  
2.  Definition.  
3.  Scope of Contract.  
4.  e-Tender price.  
5.  Completion Schedule.  
6.  Site investigation.  
7.  Contractor’s responsibility.  
8.  Safety.  
9.  Quality Assurance.  
10. Classification of Strata. 
 

D.  Copy of the E-TENDER Document should be completed, checked in a 
responsible manner, digitally signed, and submitted. Security Bond shall be 
submitted in person by the stipulate date, which shall form the e-Tender. 

 
The e-Tender is required to complete with all the pages in which entries are 
required to be made by the Bidder are contained in the e-Tender documents 
and the Bidder shall not take out or add to or amend the text of any of the 
documents except in so far as may be necessary to comply with any addenda 
issued pursuant to Clause IT.17 hereof. 

 
IT 7.  EARNEST MONEY DEPOSIT: 
 

A.  Each Bidder must submit a receipt of deposit as Tender guarantee towards 
Earnest money amounting to Rs.24,500/- in any form mentioned below: 



 

     

 
a) By a Demand Draft on the Rajkot Branch of any Nationalized Bank or 

Scheduled Bank except co-operative bank. 
 

b) It can be directly deposited in the account of Rajkot Municipal 
Corporation. 

 
c) A Bank Guarantee from Rajkot Branch of any Nationalized Bank or 

Scheduled Bank except co-operative bank. It shall be valid for a period of 
not less than Three hundred and Sixty (360) days from the date of 
submission. 

 
EMD shall comply with the requirements for Bond as stipulated in the General 
conditions of contract. The Tender guarantee bond will be held by the owner 
as a guarantee that the Bidder, if awarded the contract, will enter into the 
contract agreement in good faith and furnish the required bonds. Any e-
Tender not accompanied by a Tender guarantee in the form of earnest money 
deposited for the sum stipulated in the e-Tender Document will be summarily 
rejected. 

 
B.  The Earnest Money Deposit will be refunded to the unsuccessful Bidders after 

an award has been finalized. 
 

C.  The Earnest Money Deposit (Tender Guarantee) will be forfeited in event the 
successful Bidder fails to accept the contract and fails to submit the 
“Performance Guarantee Bonds to the Owner as stipulated in this e-Tender 
document within ten (10) days after receipt of notice of award of contract. 

 
The successful Bidder shall furnish the required Security Deposit for 
performance and plus additional security if any for unbalanced bids in 
accordance with the condition of the contract and attend the office of the 
Engineer In-charge for execution of the contract documents. If he fails to 
furnish the Security Deposit for performance or enter into an agreement to 
execute the contract for the work offered to him, his Earnest Money Deposit 
will be forfeited and the Bidder will be Black Listed / Debarred from tendering 
for further works of Rajkot Municipal Corporation for the period of three 
years. 

 
D.  The Earnest Money Deposit of the successful Bidder shall be returned after 

the performance guarantee bond, as required, is furnished by the contractor. 
 

E.  No interest shall be paid by the owner on any e-Tender guarantee. 
 
IT 8.  INCOME TAX CLEARANCE CERTIFICATE: (DELETED) 

Latest Income Tax clearance Certificates must accompany with the e-Tender 
without which the e-Tender is liable to be summarily rejected. The Income 
Tax Clearance Certificate obtained from the Income Tax Officer shall clearly 
indicate the Income Tax Pan No/Circle/Ward, District and the reference 
number of the assessment along with the assessment year. 

 



 

     

IT 9. PREPARATION OF e-TENDER DOCUMENTS 
Bidders are required to note the following while preparing the e-TENDER 
Documents: 

 
A.  e-TENDER shall be submitted on the e-TENDER form bound here in 

English. All statements shall be properly filled in. Numbers shall be stated 
both in words and in figures were so indicated. 

 
B.  All entries or prices and arithmetic shall be checked before submission of 

the e-TENDER. If there is discrepancy between the rates quoted in figures 
and in words, the rates expressed in words shall be considered as binding. 

 
C.  Each e-Tender shall be accompanied by the prescribed e-Tender security 

bond and other required documents and drawings. All witnesses and 
sureties shall be persons of status and probity and their full names, 
occupations and addresses shall be stated below their signature. 

 
D.  Variation to the contract Documents requested by the Bidder may be 

affixed and duly signed and stamped. Such variations may be approved or 
refused by the Corporation is not obliged to give reason for his decisions. 

 
IT 10. SUBMISSION OF e-TENDER DOCUMENTS 

Bidders are requested to submit the e-TENDER Documents on following lines. 
 
A.  Volume containing following documents: 

I. Earnest Money Deposit. 
II. Certificates as registered contractor in appropriate class with 

Government of Gujarat or appropriate authority. 
III. Bidder’s financial capability statement including last three years 

Income tax returns, balance sheet, duly signed by registered chartered 
account. 

IV. Bidder’s experience in the field relevant to this contract.  
V. A list of the equipment the Bidder possesses and that which he 

proposed to acquire and use for the purpose related to the work.  
 

The time limit for receipt of e-Tender shall strictly apply in all cases. The 
Bidders should therefore ensure that their e-Tender is received by the 
competent authority The Rajkot Municipal Corporation at before expiry 
of the time limit. No delay on account of any cause for receipt of e-Tender 
shall be entertained.  

 
The e-Tender must contain the name address of residence and place of 
business of the person or persons submitting the e-Tender and must be 
digitally signed. 

 
e-TENDER by partnership firm must be furnished with the full names and 
addresses of all partners and be signed by one of the members of the 
partnership or by a legally authorized representative holding power of 
attorney followed by signature and designation of the person of person 
signing. 

 



 

     

e-TENDER by Corporations/Companies must be signed with the legal name 
of the Corporation/Companies by the president/or by the secretary or other 
person or persons legally authorized to bind the Corporation/Company in 
the matter. 

 
 
IT 11 TENDER VALIDITY PERIOD 

The validity period of the e-Tender submitted for this work shall be of One 
Hundred and Twenty (120) calendar days from the date opening of Technical 
bid of eTender and that the Bidder shall not be allowed to withdraw or modify 
the e-Tender offer on his own during the validity period. The Bidder will not 
be allowed to withdrawn the e-Tender or make any modifications or additions 
in the terms and conditions on his own e-Tender. If this is done then the 
owner shall, without prejudice to any other right or remedy, be at liberty to 
reject the e-Tender and forfeit the earnest money deposit in full. 

 
 
IT 12 GENERAL PERFORMANCE DATA 

Bidder shall present all the information which sought for in the e-Tender 
document in form of various schedules if given. e-TENDERs may not be 
considered if left blank or the schedules are not properly filled in. 

 
 
IT 13 SIGNING OF e-TENDER DOCUMENTS 

If the Tender is made by an individual it shall be signed with his full name 
above his current address. If the Tender is made by a proprietary firm, it 
shall be signed by the proprietor above his name and the name of his firm 
with his current address. 

 
If the e-Tender is made by a firm in partnership, it shall be signed by all the 
partners of the firm above their full names and current address, or by a 
partner holding the power of attorney for the firm, in which case a certified 
copy of the power of attorney shall accompany the e-TENDER. A certified 
copy of the partnership deed, current addresses of all the partners of the firm 
shall also accompany the e-Tender. 

 
If the e-Tender is made by a limited company or a limited corporation, it 
shall be signed by a duly authorized person holding the power of attorney, 
shall accompany the e-Tender. Such limited company or corporation may be 
required to furnish satisfactory evidence of its existence before the contract 
is awarded. 

 
If the e-TENDER is made by a group of firms, the sponsoring firm shall 
submit complete information pertaining to each firms in the group and state 
along with the bid as to which of the firms shall have the responsibility for e-
Tendering and for completion of the contract documents and furnish evidence 
admissible in law in respect of the authority to such firms on behalf of the 
group of firms for e- Tendering and for completion of contract documents. 
The full information and satisfactory evidence pertaining to the participation 
of each member of the group of firms in the e-Tender shall be furnished 
along with the e-Tender. 

 



 

     

All witnesses and sureties shall be persons of status and probity and their full 
names, occupations and addresses shall be stared below their signatures. All 
the signatures in the e-Tender document shall be dated. 

 
 
IT 14 WITHDRAWAL OF TENDERS  

If, during the tender validity period, the Bidder withdraws his Tender, Tender 
security (Earnest Money) shall be forfeited and Bidder will be debarred for 
next three years to quote in R.M.C.  

 
 
IT 15 INTERPRETATIONS OF e-TENDER DOCUMENTS  

Bidders shall carefully examine the e-TENDER Document and fully inform 
themselves as to all the conditions and matters which may in any way affect 
the work or the cost thereof. If a Bidder finds discrepancies or omission from 
the specifications or other documents or should be in doubt as to their 
meaning, he should at once address query to the CITY ENGINEER, R.M.C. 
The result of interpretation of the e-TENDER will be issued as addendum. 

 
IT 16 ERRORS AND DISCREPANCIES IN e-TENDERS 

In case of conflict between the figures and words in the rates the rate 
expressed in words shall prevail and apply in such cases. 

 
IT 17 MODIFICATION OF DOCUMENTS 

Modification of specifications and extension of the closing date of the e-
Tender, if required will be made by an addendum. Each addendum will be 
made available online to all Bidders. These shall form a part of e-Tender. The 
Bidder shall not add to or amend the text of any of the documents except in 
so far as may be necessary to comply with any addendum. 

 
ADDENDA 
Addenda form part of the Contract Documents, and full consideration shall be 
given to all Addenda in the preparation of e-Tender. Bidders shall verify the 
number of Addenda issued, if any and acknowledge the receipt of all 
Addenda in the e-TENDER Failure to so acknowledge may cause the e-Tender 
to be rejected. 

 
A. RMC may issue Addenda to advise Bidders of changed requirements. Such 

addenda may modify previously issued Addenda. 
 

B. No addendum may be issued after the time stated in the notice inviting e-
Tenders. 

 
IT 18 TAX AND DUTIES ON MATERIALS 

All charge on account of excise duties, Central / State, sales tax, work 
contract tax and other duties etc. on materials obtained for the works from 
any source shall be borne by the contractors. No (P) or ‘C’ or ‘D’ form shall 
be supplied. 

 
IT 19 EVALUATION OF e-TENDERS 

While comparing e-Tenders, the Rajkot Municipal Corporation shall consider 
factors like price offer is workable with the market price, efficiency and 



 

     

reliability of construction method proposed, compliance with the 
specifications, relative quality, work done in past with Rajkot Municipal 
Corporation or other Government Organizations, litigation issues etc. 
Evaluation criteria specifically mentioned in the specification will also be 
taken into consideration in the evaluation of e- Tenders. 

 
IT 20 TIME REQUIRED FOR COMPLETION 

The completion period mentioned in this schedule is to be reckoned from the 
date of notice to proceed. Total completion period is 3 Months from the date 
of issue of notice to proceed and contractor should adhere to this completion 
time. Monsoon period from 1st July to 30th September will be considered as 
non-working period and hence excluded in time limit. 

 
IT 21 POLICY FOR TENDER UNDER CONSIDERATION 

TENDER shall be termed to be under consideration from the opening of the e-
Tender until such time any official announcement or award is made. 
 
While e-Tenders are under consideration, Bidders and their representative or 
other interested parties are advised to refrain from contacting by any means 
any Corporation personnel or representatives on matters related to the e-
Tenders under study. The Corporation’s representatives if necessary will 
obtain clarification on e-Tenders by requesting such information from any or 
all the Bidders, either in writing or through personal contact, as may be 
necessary. The Bidder will not be permitted to change the substance of his e-
Tender after e-Tenders have been opened. This includes any post Tender 
price revision. Non-compliance with his provision shall make the Tender liable 
for rejection. 

 
 
IT 22 PRICES AND PAYMENTS 

The Bidder must understand clearly that the prices quoted are for the total 
works or the part of the total works quoted for and include all costs due to 
materials, labour, equipment, supervision, other services, royalties, taxes 
etc. and to include all extra to cover the cost. No claim for additional 
payment beyond the prices quoted will be entertained and the Bidder will not 
be entitled subsequently to make any claim on any ground. 

 
 
IT 23 PAYMENT TERMS 

The terms of payment are defined in the General Conditions of Contract and 
Technical specifications. The Corporation shall not under any circumstances 
relax these terms of payment and will not consider any alternative payment 
terms. Bidders should therefore in their own interest note this provision to 
avoid rejection of their e-Tenders. 

 
IT 24 AWARD 

Award of the contract or the rejection or e-TENDERs will be made during the 
Tender validity period. A separate Schedule-B (Price Schedule) is given. The 
contractors are requested to quote their price offer in % below or above 
on the given price in the schedule-B of Price Schedule only. 

 



 

     

A. After all contract contingencies are satisfied and the Notice of Award is 
issued, the successful Bidder shall execute the Contract Agreement within 
the time stated and shall furnish the Bond as required herein. The 
contract Agreement shall be executed, in form stipulated by the Owner. 

 
B. If the Bidder receiving the Notice of Award fails or refuses to execute the 

Contract Agreement within the stated time limit or fails or refuses to 
furnish the Bond as required herein. The Owner may annul his award and 
declare the e-Tender security forfeited and will take action as deemed fit. 

 
C. A Corporation, partnership firm or other consortium acting as the Bidder 

and receiving the award shall furnish evidence of its existence and 
evidence that the officer signing the contract agreement and Bonds for 
the corporation, partnership firm or other consortium acting as the Bidder 
is duly authorized to do so. 

 
IT 25 SIGNING OF CONTRACT 

The successful Bidder shall be required to execute the contract agreement 
within 10 days of receipt of intimation to execute the contract, failing which 
the Corporation will be entitled annul to the award and forfeit the Earnest 
Money Deposit. The person to sign the contract document shall be person as 
detailed in Article IT.13 (signing of e-Tender documents). 

 
IT 26 DISQUALIFICATION 

 A e-Tender shall be disqualified and will not be taken for consideration if, 
(a) The envelope does not show on the outside the reference of bid and thus 

gets opened before the due date of opening (as per Article IT 10 i.e. 
submission of tender document) 

(b) The Tender fee and Tender Earnest Money Deposit is not deposited in full 
and in the manner as specified as per Article IT.7 i.e. Earnest Money 
Deposit. 

(c) The e-Tender is in a language other than English or does not contain its 
English Translation in case of other language adopted for e-Tender 
preparation. 

(d) The e-Tender documents are not signed by an authorized person (as per 
Article IT. 13 i.e. signing of e-Tender documents). 

(e) The general performance data for qualification is not submitted fully (as 
per Article IT 12 i.e. General performance Data). 

(f) Bidder does not agree to payment terms defined as per Article IT. 23 i.e. 
payment terms. 
 

A. A e-Tender may further be disqualified if, 
(a) Price variation is proposed by the Bidder on any principle other than those 

provided in the e-TENDER Documents. 
(b) Completion schedule offered is not consistent with the completion 

schedule defined and specified in e-Tender document. 
(c) The validity of e-Tender bond is less than that mentioned in Article IT. 11 

i.e. e - Tender validity period. 
(d) Any of the page or pages of e-Tender is/are removed or replaced. 
(e) Any conditional tender.  
(f) All corrections or posted slips are not initiated by Bidder. 
(g) Any erasure is made in the e-tender. 



 

     

 
 
IT 27 PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

As a contract security the Bidder to whom the award is made shall furnish a 
performance guarantee (Security deposit) for the amount of 5% of the 
contract price to guarantee the faithful performance, completion and 
maintenance of the works of the contract in accordance with all conditions 
and terms specified herein and to the satisfaction of the Engineer-in-charge 
and ensuring the discharge of all obligations arising from the execution of 
contract. 
 
Additional performance guarantee is payable if, 
1. the contract price offered by the selected bidder is lower than 10% but 

upto 20% of the estimated project cost than the additional performance 
security shall be calculated @ 20% of the difference in the estimated 
project cost minus 10%of the estimated project cost and Contract price 
offered by the selected bidder. 

2. the contract price offered by the selected bidder is lower than 20% of the 
Estimated project cost than the additional performance security shall be 
calculated @ 30% of the difference in the Estimated project cost minus 
10%of the Estimated project cost and Contract price offered by the 
selected bidder. 

This additional performance security shall be treated as part of the 
performance security. 
 
Performance security shall be valid beyond 60 days of the defect liability 
period and the additional performance security shall be valid beyond 28 days 
of project completion date. 
 
Final SD will be calculated at the time of final bill i.e. actual completion 
amount. 
  
Performance as mentioned above may be in the forms mentioned below: 

 
a) By a Demand Draft on the Rajkot Branch of any Nationalized Bank or 

Scheduled Bank except co-operative bank. 
 

b) A fixed deposit receipt of any Schedule Bank or Nationalized Bank 
(except Co-operative Bank) duly endorsed in favour of the Rajkot 
Municipal Corporation, Rajkot. 

 
c) A Bank Guarantee from Rajkot Branch of any Nationalized Bank or 

Scheduled Bank except co-operative bank. 
 
The performance guarantee shall be delivered to the Corporation within ten 
(10) days of the notice of award and at least three (3) days before the 
contract agreement is signed unless otherwise specified by the Engineer-in-
charge. Alternatively, the contractor may at his option deposit an amount of 
2.5% of the value of the contract price within ten days and the balance 
2.5% to be recovered in installments through deduction @ the rate of 10% 
from the running account bills. It is further clarified that Performance 



 

     

Guarantee (SD) for extra work will also be recovered @ 10% from the bill of 
extra work i.e. works beyond tender amount. 
 
On due performance and completion of the contract in all respects, THE 
PERFORMANCE GUARANTEE (SECURITY DEPOSIT) WILL BE 
RELEASED TO THE CONTRACTOR WITHOUT ANY INTEREST AFTER 
DEFECT LIABILITY PERIOD IS OVER. 

 
 
IT 28 STAMP DUTY 

The successful Bidder shall have to enter into an agreement on a non-judicial 
stamp paper of amount as per Stamp Duty Act in the form of the 
agreement approved by the Corporation. The cost of stamp paper and 
adhesive stamp shall be borne by the contractor. 

 
 
IT 29 BRAND NAMES 

Specific reference in the specifications to any material by manufacturer’s 
name, or catalogue shall be constructed as establishing a standard or quality 
and performance and not as limiting competition and the Bidder in such 
cases, may at his option freely use only other product, provided that it 
ensures an equal of higher quality than the standard mentioned and meets 
Corporation approval. 

 
 
IT 30 NON TRANSFERABLE 

e-TENDER documents are not transferable. 
 
 
IT 31 COST OF e-Tendering 

The owner will not defray expense incurred by Bidders in e-Tendering. 
 
 
IT 32 EFFECT OF e-Tender 

The e-Tender for the work shall remain for a period of One hundred and 
Twenty (120) calendar days from the date of opening of Technical Bid for this 
work and that the Bidder shall not be allowed to withdraw or modify the offer 
in his own during the period. If any Bidder withdraws or makes any 
modification or additions in the terms and conditions of his own e-Tender, 
then the Corporation shall, without prejudice to any other right or remedy, 
be at liberty to reject the e-Tender and forfeit the earnest money in full. 

 
IT 33 CHANGE IN QUANTITY 

The Corporation reserves the right to waive any information in any e-Tender 
and to reject one or all e-Tenders without assigning any reasons for such 
rejection and also to vary the quantities of items or group as specified in the 
scheduled of prices as may be necessary. 

 



 

     

 
IT 34 NEW EQUIPMENT AND MATERIAL 

All materials, equipment and spare parts thereof shall be new, unused and 
originally coming from manufacturer’s plant to the Corporation. The rebuilt or 
overhauled equipment/materials will not be allowed to be used on works. 

 
 
IT 35 RIGHTS RESERVED 

The owner reserves the right to reject any or all e-Tenders, to waive any 
informality or irregularity in any e-Tender without assigning any reason. The 
owner further reserves the right to withhold issuance of the notice to 
proceed, even after execution of the contract agreement. No payment will be 
made to the successful Bidder on account of such withholding. The owner is 
not obliged to give reasons for any such action. 

 
 
IT 36 ADDITIONAL RIGHTS RESERVED 

The Commissioner, Rajkot Municipal Corporation, reserves the right to reduce 
the scope of work & split the e-Tender in two or more parts without assigning 
any reason even after the awards of contract. 

 
 
IT 37 MOBILIZATION ADVANCE 

No mobilization advance or advance on machinery will be given. 
 
 
IT 38 CONDITIONAL e-Tenders 

The scope of work is clearly mentioned in the e-Tender documents. The 
contractor shall have to carry out the work in accordance with the details 
specifications. No condition will be accepted. The conditional e-Tender will 
liable to be rejected. 

 
 
IT 39 CESS & REGISTRATION: 

For the welfare of labour working under construction Industry, the agency 
shall have to take the registration with competent authority as per Circular 
No.CWA/2004/841/M-3 dated 30-01-2006 of Government of Gujarat. Rajkot 
Municipal Corporation will deduct prevailing CESS of the value of work and 
will deposit the same in Government. 

 
 
IT 40 ESI REGISTRATION: 

The contractors who are liable to be registered under ESI Act must possess 
ESI registration number at the time of filling of tender. The agency should 
follow all the rules and regulations of ESI Act as per prevailing norms. 
 

IT 41 PROFESSIONAL TAX 
The bidder shall have to pay the Professional Tax for current financial year 
imposed by Government of Gujarat, and also the bidder shall have to 
produce Enrollment Certificate for the same. 
 
 



 

     

IT 42 PF CODE: 
The contractors who are liable to be registered under EPF Act, 1950 must 
possess EFP code at the time of filling of tender. The agency should follow all 
the rules and regulations of the Act as prevailing currently. 

 
 
IT 43 LABOUR LICENSE: 

The contractors who are liable to be registered under Contract Labour Act, 
1970 must possess online Labour License at the time of filling of tender. The 
agency should follow all the rules and regulations of the Act as prevailing 
currently. 

 
 
IT 44 FILLING OF e-TENDER 

The bidder shall have to fill all the details required in on-line bidding form of 
e-Tender. Incomplete OR inappropriate OR wrong information filled may 
cause the e-Tender to be rejected. 

 
 
 
 
 

Add. Asst. Engineer Dy. Executive Engineer CITY ENGINEER 
R. M. C. R. M. C. Rajkot Muni. Corporation

 
 
 
Signature of Bidder: 

 



 

     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

F O R M A T S 
 

Financial & Other Statements 



 

     

Information / Details to be submitted by the Bidders in the Performa mentioned 
under Statement no 1 to 9. All the documents submitted herewith as supporting 

documents shall be duly attested and certified true copy. 
_________________________________________________________________________ 
 
 

STATEMENT NO-1 
 
 

DECLARATION 
 
 

I / We          hereby declared 

that I am / We partner(s) are not black listed or Terminated or Debarred or 

suspended, backed out, delisted or connected with firm black listed or terminated or 

debarred or suspended or backed out or delisted in any States, CPWD/ MES/ Railways 

or any Government, Semi- Government or Private body since the inception of the firm 

/ company. Also, no Police complaint is lodged against the firm / company or Staff 

deployed by me / us. 

 

At present I am / we are registered as approved contractor(s), firms in  

  State, CPWD / MES / Railways. 

 

I, owner / We, the partners of this firm, hereby give an undertaking that 

we are jointly and severally responsible to meet all the liabilities ever and above 

the business of this firm and make good the above financial loss sustained by the 

Rajkot Municipal Corporation as a result of our abandoning the works entrusted to 

us. 

 

I further undertake that if above declaration proves to be wrong/ incorrect 

or misleading, our tender/ contract stands to be cancelled/ terminated. 

 

 
Date:              
Place:         Signature of Authorized Person 
 
 
  

With 
Notarised 



 

     

STATEMENT NO-2 
 
 
 

APPLICABILITY OF PROVIDENT FUND AND MISCELLANEOUS 
PROVISIONS ACT 1952 

 

Successful bidder i.e. the agency whose tender is accepted by the RMC shall have to 

comply the necessary formalities under the employees provident fund and Miscellaneous 

Provisions Act, 1952 as Contributory Provident Fund Scheme is applicable to labourers 

engaged in construction activity and shall have to submit proofs regarding deduction of 

provident fund and other dues and depositing the same with government department under 

the act and the scheme regularly on monthly basis failing which no running / final bill 

payment will be made by the RMC to the contractor in any circumstances. 

 
 

 

A certificate to the above effect has to be given by the contractor as 
under. 
 
 
 
 
 
 

Declaration 
Of 

Depositing Provident Fund contribution 
 

This to certify that we have deducted the employees’ P.F. and deposited the 

same along with employer’s contribution towards provident fund on labour charges 

/ wages paid by us to the labourers engaged for the work of   

  with Provident 

Fund Authority under our Provident Fund Code No.   

 

We produce herewith the copies of the challans for the provident fund 

deduction and contribution deposited as mentioned above. 
 

 
 
 
Date:        Seal and Signature of the Bidder 



 

     

STATEMENT NO. –3 
 
 

CURRICULAM VITAE 
 

Sr.No. Details of person  

1. Name  

2. Age  

3. Qualifications  

4. Experience in Project Related field  

5. Other experiences  

6. Employment Record.  

 
Sr.No. Perio

d 
From - To 

Organization 
under which 
work 

Status 
/position in 
the 

i ti    

    

    

    

 
 
 
 



 

     

    

    

    

 

Note: 
 

(1)  Separate sheet for each person to be furnished as above. 
(2)  The contractor’s Project Team should consist of persons 

in the following disciplines. 
 

a)  Senior Engineer with experience of Building work  
b) Senior material Engineer. 
c)  Senior Quantity Surveyor.  
d) Project management expert.  
e)  Site in charge 



 

     

STATEMENT – 4 
 
 
 

INFORMATION REGARDING FINANCIAL CAPACITY  
OF THE CONTRACTORS 

 
Sr. Details Amount (Rs. in lakhs) Remarks 

1. Solvency  A Banker’s Certificate of 
current financial year 
may please be attached. 

2. Annual Turnover for the 
last seven years. 

 Certified true copy to 
be attached 

3. Price of biggest similar 
nature job carried out 

 Certified true copy to 
be attached 

 
 
 



 

     

STATEMENT NO. – 4/A 
 
 

BIDDER’S FINANCIAL CAPACITY 
 

 

Sr. No. Financial Year 

Annual 
Turnover in 
Engineering 
Project Rs. 

Net 
worth 

Rs. 

Net Cash 
Rs. 

Working 
Capital 

Rs. 

1 
 

2023-2024     

2 
 

2022-2023     

3 
 

2021-2022     

4 
 

2020-2021     

5 
 

2019-2020     

6 
 

2018-2019     

7 

 
 

2016-2017     

 
Note:- 

 
1) Figures to be taken from audited balance sheets. Duly certified 

attested true copy 
2) Copies of the balance sheet to be attached.. 
3) The bidder shall have to provide that for a period of at least 3 

Months the bidder has ability to sustain negative cash balance 
and how he proposes to meet with the same. 

4) Cash Plan / Cash flow Statement. 
 



 

     

STATEMENT NO. – 4 / B 
 
 

AVAILABLE BID CAPACITY 
 

 
 2017-

18 
2018-

19 
2019-

20 
2020-

21 
2021-

22 
2022-

23 
2023-

24 

Value of 
works 
executed in 
Rs. Crores. 

       

 
The available bid capacity will be worked out as follows. 

 
Available bid capacity = (A x N x 2) – B,  
 
where 

A =  Maximum of updated total amount of work executed in any one 
year of the last five financial years. 

B = The amount of the existing commitments and ongoing works to be 
discharge during time interval of N years from the bid due date. 

N = Number of years prescribed for completion of the proposed works 



 

     

STATEMENT NO. – 5 
 
 

LIST OF SINGLE PROJECT WORK OF NOT LESS THAN 60% OF THE 
ESTIMATED COST COMPLETED DURING THE LAST SEVEN YEARS. 

 
Sr. 
No
. 

 
Year of 
Constru
ct ion 
work 

Name of 
Project 

Name of 
owner & 
contact 
person 
of the 
project, 
address, 
phone

Tot
al 
cost 
of 
the 
wor
k 

Tot
al 
valu
e of 
wor
k 
don
e 

Date 
of 
starti
ng 
work 

Date of 
Actual 
completi
on of 
work 

1 2 3 4 5 6 7 8 
1        

2        

3        

4        

5        

6        

7        

8        

9        

10        

 
 

Note: Certificate from the owners in support of above works may be 
enclosed with this statement. 
 
 



 

 

 
STATEMENT NO. 5/ A 

 
Detailed information of similar type of work costing not less than 50% of tender amount completed 

with good quality and workmanship in the past seven years. 
 

Name of Contractor:   
Sr. 
No
. 

Nam
e of 
wor
k 

Nam
e of 
clien
t 

Estimate
d c o s t 
o f work 
(Rs. 
Lakhs) 

Tender
ed 
amount 
Rs. 
(Lakhs)

Date 
of 
award 
of 
contra
ct 

Target 
date of 
completi
on 

Actual 
date of 
completi
on 

Reas
on 
for 
delay 

Amount of work done 
during last seven years 
preceding this tender 
(Rs. Lakhs). 

Amount o f 
w o r k done
after March
2021 
(Rs.  
Lakhs 

Remarks 

         20
17
-

18

20
18
-

19

20
19
-

20

20
20
-

21

20
21
-

22

20
22
-

23

20
23
-

24

  

                

                

                

                

                

Note: Certificate from the owners in support of above works may be enclosed with this statement. 
 
 
 



 

 

 
 

STATEMENT NO – 5/B 
DETAILS OF IMPORTANT CONSTRUCTION PROJECTS 

 

Sr. 
No
. 

Name of 
Project 

Estimat
ed 
cost 

Prescribed
time of 
performance 

Actual Completion Actual 
Completion 
Cost Rs. 

Name,
address 
and 

   Start 
Date

Completion
Date

Start 
Date

Completion
Date 

  

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

         

         

         

         

         

Note: Certificate from the owners in support of above works may be enclosed with this statement. 



 

 

 
 

STATEMENT NO. – 5/C 
 

 
DETAILS OF ONGOING PROJECT 

 

Sr. 
No 

Name of project Value of 
remaining 
work Rs. in 

lakhs. 

Start 
date 

Likely 
date of 
completi
on 

Name, address, 
telephone, fax no. of 
project authority and 
contact person. 

      



મેહલુ 

મેહલુ 
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STATEMENT NO.-6 
 
 
 

DETAILS OF PLANT & MACHINERY TO BE DEPLOYED ON THIS 
WORK 

 
Name of the contractor/company   

 

Sr. 
No 

Name of 
plants/machinery 

Nos. 
available 

(with make 
& year) 

Nos. 
proposed to 
be deployed 

for this 
project 

Present 
location 

Present 
value of 
plant/ 

machineries 

1 2 3 4 5 6 

     

     

     

     

     

Note: 
 

Plant / machineries which are proposed to be procured shall have to 
be procured at the earliest after award of the work and before the 
start of the work. 

 

 



મેહલુ 
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STATEMENT NO. 7 
 
 

METHOD STATEMENT AND WORK PLAN 
 
 
The Bidder shall have to provide a brief write up to be enclosed with 
the “Technical Bids” covering his approach and methodology to handle 
the project construction activities including his details work plan. The 
brief shall include the following aspects. 
 
 

Sr.  
No. 

Components  

1. Methodology  

2. Construction equipment availability 
and plan of deployment. 

 

3. PERT / Construction chart / Bar chart.  

 
 
 
 
 



મેહલુ 
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Application Form(1) 
General Information 

 
All individual firms and each partner of a consortium applying for 
qualification are requested to complete the information in this form. 
Nationality information to be provided for all owners or applicants who are 
partnerships or individually-owned firms. 
 
Where the Applicant proposes to use named subcontractors for critical 
components of the works, or for work contents in excess of 10 percent of 
the value of the whole works the following information should also be 
supplied for the specialist subcontractor(s). 

 
1. Name of Firm 

 
 
 

2. Head office address 
 
 
 

3. Telephone  Contact 
 
 
 

4. Fax  Telex 
 
 
 

5. Place of incorporation/registration Year of incorporation/ 
registration 
 
 
 

 
 



મેહલુ 
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 Nationality of owners 
 

 Name Nationality 
 

1. 
 

  
 
 

2. 
 

  
 
 

3. 
 

  
 
 

4. 
 

  
 
 

5. 
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Name of Bidders officers / Persons to be contacted 
 

Name. Address Phone Nos. Fax. 
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Application Form (1A) 
 
Structure and Organization 
 

The applicant is 
an individual 
a proprietary firm 
a firm in partnership 
a Limited Company or Corporation 
a group of firms/consortium (if Yes, give 
completion information in respect of 
each partner) 

 

Attach the Organization Chart showing 
the structure of the organization 
including the names of the Directors and 
position of officers 

 

Number of years of experience :  

as a Prime Contractor (contractor 
shouldering major responsibility  
in own country 
other countries (specify country) 

 

in a consortium 
in own country 
other countries (Specify country) 

 

as a sub-contractor (specify main 
contractor) 
in own country 
other countries (Specify country) 

 

4. Name and address of any associates 
the applicant has in India (in case the 
applicant happens to be from foreign 
country) who are knowledgeable in 
the procedures of customs, 
immigration, taxes and other 
information necessary to do the work.

 

 For how many years has your 
organization been in business of 
similar work under its present name? 
What were your fields when your 
organization was established? 
Whether any new fields were added in 
your organization? And if so, when? 
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5. Were you ever required to suspend 
construction for a period of more than 
six months continuously after you 
started? If so, give the name of 
project and give reasons thereof. 

 

6. Have you ever left the work awarded 
to you incomplete? If so, give name of 
project and reasons for not completing 
work. 

 

In which fields of civil engineering 
construction do you claim specialization 
and interest? 

 

 

Give details of your experience in 
mechanized cement concrete lining and 
in modern concrete technology for 
manufacture and quality control. 

 

Give details of your experience in using 
heavy earth moving equipment and 
quality control in compaction of soils. 

 

 

 Give details of your experience in 
Underground Drainage work in rocky 
area. 

 

 

 

 

Give details of civil work for drainage 
pumping station 

 

 

Give details for construction of sewerage 
treatment plant 

 

 

Give details for pumping machinery in 
drainage pumping station 
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GENERAL CONDITIONS 

OF CONTRACT 
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:: TABLE OF CONTESTS :: 
 

No. Description 
GC-1 Definitions and Interpretations  
GC-2 Location of site and accessibility 
GC-3 Scope of work 
GC-4 Ruling language 
GC-5 Interpretation of Contract Document 
GC-6 Contractor to understand himself fully 
GC-7 Errors in submissions 
GC-8 Sufficiency of E-TENDER 
GC-9 Discrepancies  
GC-10 Performance Guarantee (Security Deposit) 
GC-11 Inspection of work 
GC-12 Defect Liability 
GC-13 Power of Engineer-In-Charge to give further instructions. 
GC-14 Programme  
GC-15 Sub-letting of work 
GC-16 Sub-Contracts for temporary works, etc. 
GC-17 Time for completion 
GC-18 Extension of time 
GC-19 Contract Agreement 
GC-20 Liquidated damages 
GC-21 Forfeiture of Security Deposit 
GC-22 Action of Forfeiture of Security Deposit 
GC-23 No compensation for alteration in or restriction in work 
GC-24 In the event of death of contractor 
GC-25 Members of the owner not individually liable 
GC-26 Owner not bound by personal representations 
GC-27 Contractor's office at site 
GC-28 Contractor's subordinate staff and their conduct 
GC-29 Termination of sub-contract by owner 
GC-30 Power of entry 
GC-31 Contractor's responsibility with the other Contractor and 

Agencies. 
GC-32 Other Agencies at site 
GC-33 Notices 
GC-34 Rights of various interests 
GC-35 Price adjustments 
GC-36 Terms of Payment 
GC-37 Retention Money 
GC-38 Payments due from the Contractor 
GC-39 Contingent Fee 
GC-40 Breach of Contract by Contractor 
GC-41 Default of Contractor 
GC-42 Bankruptcy 
GC-43 Ownership 
GC-44 Declaration against waiver 
GC-45 Laws governing the contract 
GC-46 Over payment and under payment 
GC-47 Settlement of disputes 
GC-48 Disputes of differences to be referred to 
GC-49 Arbitration 
GC-50 Termination of the Contract 
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GC-51 Special risks 
GC-52 Change in Constitution 
GC-53 Sub-contractual relations 
GC-54 Patents and Royalties 
GC-55 Lien 
GC-56 Execution of work 
GC-57 Work in monsoon 
GC-58 Work on Sundays and Holidays 
GC-59 General Conditions for construction work 
GC-60 Drawings to be supplied by the Owner 
GC-61 Drawings to be supplied by the Contractor 
GC-62 Setting outwork 
GC-63 Responsibilities of Contractor for correctness of work 
GC-64 Materials to be supplied by the Owner 
GC-65 Conditions of issue of materials by the Owner 
GC-66 Materials procured with assistance of the Owner 
GC-67 Materials obtained from dismantling 
GC-68 Article of value of treasure found during construction  
GC-69 Discrepancies between instructions 
GC-70 Alternations in specifications and designs and extra work. 
GC-71 Action when no specifications are issued 
GC-72 Abnormal rates 
GC-73 Assistance to Engineer-In-Charge 
GC-74 Tests for quality of work 
GC-75 Action and compensation in case of bad workmanship 
GC-76 Suspension work 
GC-77 Owner may do part of the work 
GC-78 Possession prior to completion 
GC-79 Completion Certificate 
GC-80 Schedule of Rates 
GC-81 Procedure for measurement of work in progress 
GC-82 Running account payments to be regarded as advances 
GC-83 Notice for claim for additional payment 
GC-84 Payment of Contractor's Bill 
GC-85 Final Bill 
GC-86 Receipt for payment 
GC-87 Completion Certificate 
GC-88 Taxes, Duties, etc. 
GC-89 Insurance 
GC-90 Damage to Property 
GC-91 Contractor to Indemnify Owner 
GC-92 Implementation of Apprentice Act 1954 
GC-93 Health and Sanitary arrangements for workers 
GC-94 Safety Code 
GC-95 Accidents 
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GC-01  DEFINITIONS AND INTERPRETATIONS : 
1.0 In the contract (as hereinafter defined) the following words and 

expressions shall, unless repugnant to the subject or context thereof, have 
the following means as signed to them. 

 
1.1 The "Owner / Corporation" shall mean Rajkot Municipal Corporation and 

shall include its Municipal Commissioner or other Officers authorized by 
the Corporation and also include owner's successors and assignees. 

 
1.2 The "Contractor" shall mean the person or the persons, firm or Company 

whose e-Tender has been accepted by the Owner and includes the 
Contractors legal representative, his successors and permitted assigned. 

 
1.3  DELETED 
1.4 The "Engineer-In-Charge" shall mean the person designated as such by 

the owner from time to time and shall include those who are expressly 
authorized by the Corporation to act for and on its behalf for all functions 
pertaining to the operation of this contract. 

 
1.5 Engineer-In-Charge's Representative shall mean any resident Engineer or 

Assistant to the Engineer-In-Charge appointed from time to time by the 
owner to perform duties set forth in the E-TENDER Document whose 
authority shall be notified in writing to the Contractor by the Engineer-In-
Charge. 

  
1.6 "E-TENDER" – the offer or proposal of the Bidder submitted in the 

prescribed form setting for the prices for the work to be performed, and 
the details thereof. 

 
1.7 "Contract Price" shall mean total money payable to the Contractor under 

the contract. (This includes estimated amount as well as GST and 
Contractors’ premium) 

 
1.8 "Addenda" shall mean the written or graphic notices issued prior to 

submission of e-Tender which modify or interpret the contract documents. 
 
1.9 "Contract Time" – the time specified for the completion of work. 
 
1.10 "Contract" shall mean agreement between the parties for the execution of 

works including therein all contract documents. 
 
1.11 "Contract Document" shall mean collectively the e-Tender documents, 

designs, drawings, specifications, agreed variations, if any and such other 
documents constituting the e-Tender and acceptance thereof. 

 
1.12 "The Sub-Contractor" shall mean any person, firm or company (other than 

the Contractor) to whom any part of the work has been entrusted by the 
Contractor with the written consent of the Engineer-In-Charge and the 
legal representative successors and permitted assignee of such person, 
firm or company. 

 
1.13 The "Specifications" shall mean all directions, the various Technical 

Specifications, provisions and requirements attached to the contract which 
pertains to the method and manner of performing the work, to the 
quantities and qualities of the work and the materials to be furnished 
under the contract for the work and any order(s) or instruction(s) there 
under. It shall also mean the latest Indian Standard Institute Specification 
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relative to the particular work or part thereof, so far as they are not 
contrary to the E-TENDER specifications and in absence of any other 
Country applied in Indian as a matter of standard engineering practice and 
approved in writing by the Engineer-In-Charge with or without 
modification. 

 
1.14 The "Drawings" shall include maps, plans, tracings, or prints thereof with 

any modification approved in writing by the Engineer-In-Charge and as 
such other drawings as may, from time to time, be furnished or approved 
in writing by the Engineer-In-Charge in connection with the work. 

 
1.15 The "Work" shall mean the works to be executed in accordance with the 

contract or the part thereof as the case may be and shall include extra, 
additional, altered or substituted works as required for the purpose of the 
contract. It shall mean the totality of the work by expression or implication 
envisaged in the contract and shall include all materials, equipment and 
labour required for or relative or incidental to or in connection with the 
commencement, performance and completion of any work and / or 
incorporation in the work. 

 
1.16 The "Permanent Work" shall mean works which will be incorporated in and 

form part of the work to be handed over to the owner by the Contractor on 
completion of the contract. 

 
1.17 The "Temporary Work" shall mean all temporary works of every kind 

required in or about the execution, completion and maintenance of the 
work. 

 
1.18 "Site" shall mean the land and other places, on, under, in or through 

which the permanent works are to be carried out and any other lands or 
places provided by the Corporation for the purpose of the contract 
together with any other places designated in the contract as forming part 
of the site. 

 
1.19 The "Construction Equipment" shall mean all appliances / equipment of 

whatever nature required in or for execution, completion or maintenance 
of works or temporary works (as herein before defined) but does not 
include materials or other things intended to form or forming part of the 
permanent work. 

 
1.20 "Notice in writing or written Notice" shall mean a notice written, 

typed or in printed form delivered personally OR sent by Registered Post 
to the last known private or business address or Registered Office of the 
Contractor OR through e-mail OR mobile message shall be deemed to 
have been received in the ordinary course of post it would have been 
delivered. 

 
1.21 The "Alteration / variation order" shall mean an order given in writing by 

the Engineer-In-Charge to effect additions or deletions from or alterations 
in the work. 

 
1.22 "Final Test Certificate" shall mean the final test certificate issued by the 

owner within the provisions of the contract. 
 
1.23 The "Completion Certificate" shall mean the certificate to be issued by the 

Engineer-In-Charge when the work has been completed and tested to his 
satisfaction. 
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1.24 The "Final Certificate" shall mean the final certificate issued by the 
Engineer-In-Charge after the period of defects liability is over and the 
work is finally accepted by the owner. 

 
1.25 "Defects Liability Period" shall mean the specified period between the issue 

of Completion Certificate and the issue of final certificate during which the 
Contractor is responsible for rectifying all defects that may appear in the 
works. 

 
1.26 "Approved" shall mean approved in writing including subsequent 

confirmation in writing of previous verbal approval and "Approval" means 
approved in writing including as aforesaid. 

 
1.27 "Letter of Acceptance" shall mean an intimation by a letter to Bidder that 

his e-Tender has been accepted in accordance with the provisions 
contained therein. 

 
1.28 "Order" and "Instructions" shall respectively mean any written order or 

instruction given by the Engineer-In-Charge within the scope of his powers 
in terms of the contract. 

 
1.29 "Running Account Bill" shall mean a bill for the payment of "On Account" 

money to the Contractor during the progress of work on the basis of work 
done and the supply of non-perishable materials to be incorporated in the 
work. 

 
1.30 "Security Deposit" shall mean the deposit to be held by the owner as 

security for the due performance of the contractual obligations. 
 
1.31 The "Appointing Authority" for the purpose of Arbitration shall be the 

Municipal Commissioner, Rajkot Municipal Corporation. 
 
1.32. "Retention Money" shall mean the money retained from R.A.Bills for the 

due completion of the "LET WORS". 
 
1.33 Unless otherwise specifically stated, the masculine gender shall include the 

feminine and neuter genders and vice-versa and the singular shall include 
the plural and vice-versa. 

 
GC-02 LOCATION OF SITE AND ACCESSIBILITY : 

The intending bidders should inspect the site & make thyself 
familiar with site conditions and available communication facilities. 

   
Non-availability of access roads shall in no case be the cause to 
condone delay in the execution of the work and no claim or extra 
compensation will be paid. 

  
GC-03  SCOPE OF WORK : 

The scope of work is defined broadly in the special conditions of contract 
and specifications. The Contractor shall provide all necessary materials, 
equipment and labour etc. for the execution and maintenance of the work. 
All material that go with the work shall be approved by the Engineer-In-
Charge prior to procurement and use. 

 
  Power Supply : 
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The Contractor shall make his own arrangement for power supply during 
installation. 

 
  Land for Contractor's Field Office, Godown Etc.: 

Owner will not be in a position to provide land required for Contractor's 
field office, godown, etc. The Contractor shall have to make his own 
arrangement for the same. 

 
GC-04  RULING LANGUAGE : 

The language according to which the contract shall be construed and 
interpreted shall be English. All entries in the contract document and all 
correspondence between the contractor and the Corporation or the 
Engineer-In-Charge shall be in English/Gujarati. All dimensions for the 
materials shall be given in metric units only. 

 
GC-05  INTERPRETATION OF CONTRACT DOCUMENT : 
1. The provision of the General Conditions of Contract and Special Conditions 

of Contract shall prevail over those of any other documents of the contract 
unless specifically provided otherwise, should have there be any 
discrepancy, inconsistency, error or omission in the several documents 
forming the contract, the matter may be referred to the Engineer-In-
Charge for his instructions and decision. The Engineer-In-Charge's decision 
in such case shall be final and binding to the Contractor. 

 
2. Works shown upon the drawings but not described in the specifications or 

described in the specifications without showing on the drawings shall be 
taken as described in the specifications and shown on the drawings. 

 
3. The headings and the marginal notes to the clause of these General 

Conditions of Contract or to the specifications or to any other part of e-
Tender documents are solely for the purpose of giving a concise indication 
and not a summary of contents thereof. They shall never be deemed to be 
part thereof or be used in the interpretation or construction of the 
contract. 

 
4. Unless otherwise states specifically, in this contract documents the 

singular shall include the plural and vice-versa wherever the context so 
requires. Works imparting persons shall include relevant Corporations / 
Body of individual / firm of partnership. 

 
5. Notwithstanding the sub-division of the documents into separate section 

and volumes every part of each shall be supplementary to and 
complementary of every other part and shall be read with and into the 
context so far as it may be practicable to do so. 

 
6. Where any portion of the General Conditions of Contract is repugnant to or 

at variance with any provisions of the Special Conditions of Contract, then, 
unless a different intention appears, the provisions of the special 
conditions of contract shall be deemed to over ride the provisions of 
General Conditions of Contract to the extent of each repugnancy of 
variance. 

 
7. The materials, design, and workmanship shall satisfy the relevant IS, and 

codes referred to. If additional requirements are shown in the 
specifications, the same shall be satisfied over and above IS and other 
codes. 
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8. If the specifications mention that the Contractor shall perform certain work 
or provide certain facilities, it shall mean that the Contractor shall do so at 
his own cost. 

 
9.  Contractor to Collect His Own Information - 

The details given in the e-Tender are arranged making necessary 
investigations for framing an estimate. However, when the work is being 
executed, changes in soil conditions are likely to be met with in view of the 
formation of soil, strata in Rajkot District. It is, therefore, desirable that 
the Contractor makes his own investigations or additional investigations as 
may be required for correctly assessing the cost of different items of work 
and submit his e-Tender accordingly. Any change in description or quantity 
of an item shall not vitiate the contract or release the Contractor from 
executing the work comprised in the contract according to the drawings 
and specifications at the e-Tendered rates. 
 
He is deemed to have know the scope, nature and magnitude of the work 
and the requirements of materials and labour involved and as to whatever 
work he has to complete in accordance with the contract. The Contractor is 
expected to visit the site and surroundings to satisfy himself as to the 
nature of all existing structures, if any, and also as to the nature and the 
conditions of railways, roads, bridges and culverts, means of transport and 
communications whether by land, air or water and as to possible 
interruptions thereto and the access and gross from the site, to have 
examined and satisfied himself as to the sites for obtaining sand, stones, 
bricks and other materials, the site for disposal of surplus materials, the 
available accommodation and make such enquiries as may be necessary 
for executing and completing the work, to have local enquiries as to the 
sub-soil, subsoil water and variation thereof, storms, prevailing winds, 
climatic conditions and all other similar matters, effecting work. He is 
expected to be familiar with his liability for payment of Government taxes, 
customs and excise duty and other charges etc. in contract with the 
execution of this contract. 

 
GC-06  CONTRACTOR TO UNDERSTAND HIMSELF FULLY : 

The Contractor by e-Tendering shall be deemed to have satisfied himself, 
as to all considerations and circumstances affecting the e-Tender price, as 
to the possibility of executing the works as shown and described in the 
contract and to have fixed his prices according to his own view on these 
matters and to have understood that no additional allowances except as 
otherwise expressly provided, will afterwards be made beyond the contract 
price. The Contractor shall be responsible for any misunderstanding or 
incorrect information, however, obtained. 

 
GC-07  ERRORS IN SUBMISSIONS : 

The Contractor shall be responsible for any errors or omissions in the 
particulars supplied by him, whether such particulars have been approved 
by the Engineer-In-Charge or not. 

 
GC-08  SUFFICIENCY OF e-TENDER : 

The Contractor shall be deemed to have satisfied himself before e-
Tendering as to the correctness of the e-Tender rates which rates shall, 
except as otherwise provides for, cover all the Contractor's liabilities and 
obligations set forth or implied in the contract for the proper execution of 
the work for compliance with requirements of Article GC-19 thereof. 
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GC-09  DISCREPANCIES : 
The drawings and specifications are to be considered as mutually 
explanatory of each other, detailed drawings being followed in preference 
to small-scale drawings and figured dimensions in preference to scale and 
special conditions in preference to General Conditions. The special 
directions or dimensions given in the specifications shall supercede all 
else. Should any discrepancies however, appear or should any 
misunderstanding arise as to the meaning and intent of the said 
specifications or drawings, or as to the dimensions or the quality of the 
materials or the due and proper execution of the works, or as to the 
measurement or quality and valuation of the work executed under this 
contract or as extra there upon, the same shall be explained by the 
Engineer-In-Charge and his explanation shall be subject to the final 
decision of the Municipal Corporation in case reference be made to it, be 
binding upon the Contractor and the Contractor shall execute the work 
according to such explanation and without addition or to deduction from 
the contract price and shall also do all such works and things necessary for 
the proper completion of the works as implied by the drawings and 
specifications, even though such works and things are not specially shown 
and described in the said specifications. In cases where no particular 
specifications are given for any article to be used under the contract, the 
relevant specifications of the Indian Standard Institution shall apply. 

 
GC-10  PERFORMANCE GUARANTEE (SECURITY DEPOSIT) : 
1. A sum of 5% of the contract price shall be deposited by the Bidder 

(hereinafter called the contractor when e-Tender is accepted) as security 
deposit with the owner for the faithful performance, completion and 
maintenance of the works in accordance with the contract documents and 
to the satisfaction of the Engineer-In-Charge and assuring the payment of 
all obligations arising from the execution of the contract. This shall be 
deposited in one of the forms mentioned below : 

 
a. By a Demand Draft on the Rajkot Branch of any Scheduled Bank except 

co-operative bank. 
 
b. A Fixed Deposit Receipt of a Schedule Bank duly endorsed in favour of the 

"RAJKOT MUNICIPAL CORPORATION", Rajkot. 
 
c. The Contractor may pay 2.5% of the value of works as initial security 

deposit and the balance 2.5% shall be recovered in installments through 
deductions at the rate of 10 (ten) percent of the value of each Running 
Account Bill till the total security execution exceeds the accepted value of 
e-Tender because of allotment of further work, further recoveries towards 
security deposit shall be effected at 10% of the R A Bills to make up the 
five percent security deposit of the revised value of contract. Alternatively, 
the Contractor may at his option deposit the full amount of 5 percent of 
security deposit within ten days of receipt by him of the notification 
accepting the e-Tender in the form as aforesaid. PERFORMANCE 
GUARANTEE (SECURITY DEPOSIT) WILL BE RELEASED TO THE 
CONTRACTOR WITHOUT ANY INTEREST AFTER DEFECT LIABILITY 
PERIOD IS OVER. 

 
2. If the Contractor, sub-contractor or their employees shall break, deface or 

destroy any property belonging to the owner or other agency during the 
execution of the contract, the same shall be made good by the contractor 
at his own expense and in default thereof, the Engineer-In-Charge may 
cause the same to be made good by other agencies and recover expense 
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from the Contractor (for which the certificate of the Engineer-In-Charge 
shall be final). These expenses can be recovered from the security deposit 
if recovery from other sources is not possible. The amount as reduced in 
security deposit will be made good by deduction from the next R A Bill of 
the Contractor. 

 
GC-11  INSPECTION OF WORK : 
1. The Engineer-In-Charge shall have full power and authority to inspect the 

work at any time wherever in progress either on the site or at the 
Contractor's or any other manufacturer's workshop or factories wherever 
situated and the Contractor shall afford to Engineer-In-Charge every 
facility and assistance to carry out such inspection, Contractor or his 
authorized representative shall, at all time during the usual working hours 
and all times when so notified, remain present to receive orders and 
instructions. 

 
Orders given to Contractor's representative shall be considered to have 
the same force as if they had been given to the Contractor himself. 
Contractor shall give not less than ten (10) days notice in writing to the 
Engineer-In-Charge before covering up or otherwise placing beyond reach 
of inspection and measurement any work in order that the same may be 
inspected and measured. In the event of breach of the above, the same 
shall be uncovered at Contractor's expenses for carrying out such 
inspection or measurement. 

 
2. The material shall be dispatched from Contractor's store on site of work 

before obtaining approval in writing of the Engineer-In-Charge. Contractor 
shall provide at all times during the progress of work and maintenance 
period of proper means of access with ladders, gangways, etc. and make 
necessary arrangement as directed for inspection or measurement of work 
by Engineer-In-Charge. 

 
GC-12  DEFECT LIABILITY : 
1. Contractor shall guarantee the work for a period of 24 Months. Any 

damage or defect that may arise or that may remain undiscovered at the 
time of issue of Completion Certificate connected in any way with the 
equipment or materials supplied by him or in the workmanship shall be 
rectified or replaced by Contractor at his own expense as desired by 
Engineer-In-Charge or in default Engineer-In-Charge may cause the same 
to be made good by other agency and deduct expenses of which the 
certificate of Engineer-In-Charge shall be final from any sums that may 
then or any time thereafter become due to Contractor or from his security 
deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

 
2. From the commencement to completion of work Contractor shall take full 

responsibility for the care of the work including all temporary works and in 
case any damages, occur from any cause whatsoever he shall at his own 
cost, repair and make good the same so that on completion, work shall be 
in good order and in conformity, in every respect, with the requirements of 
contract and as per the instructions of the Engineer-In-Charge. 

 
3. If at any time before the work is taken over, the Engineer-In-Charge - 
 

a) Decide that any work done or materials used by the Contractor are 
defective or not in accordance with the contract or that work or any 
portion thereof is defective or do not fulfill the requirements of contract 
(all such materials being herein after called defects in this clause) he shall, 
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as soon as reasonably practicably, give notice to Contractor in writing of 
the said defect specifying particulars of the same then Contractor shall at 
his own expense and with all speed make good the defects so specified.  

 
b) In case Contractor fails to do so, owner may take, at the cost of the 

Contractor, such stops as may in all circumstances be responsible to make 
good such defects. The expenditure so incurred by owner will be recovered 
from the amount due to Contractor. The decision of Engineer-In-Charge 
with regard to the amount to be recovered from Contractor will be final 
and binding on the Contractor. 

 
GC-13 POWER OF ENGINEER-IN-CHARGE TO GIVE FURTHER 

INSTRUCTIONS: 
The Engineer-In-Charge shall have the power and authority from time to 
time and at all times to give further instructions and directions as may 
appear to him necessary or proper for the guidance of the Contractor and 
the works and efficient execution of the works according to the terms of 
the specifications, and the Contractor shall receive, execute, obey and be 
bound by the same, according to the true intent and meaning thereof, as 
fully and effectively as though the same had accompanied or had been 
mentioned or referred to in the specifications. No work which radically 
changes the original nature of the contract shall be ordered by the 
Engineer-In-Charge and in the event of any deviation being ordered, which 
in the opinion of the Contractor changes the original nature of the 
contract, he shall nevertheless carry it out and any disagreement as to the 
nature of the work and the rate to be paid to thereof shall be resolved. 

 
The time of completion of works shall, in the event of any deviations being 
ordered resulting in additional cost or reduction in cost over the contract 
sum, be extended or reduced reasonably by the Engineer-In-Charge. The 
Engineer-In-Charge's decision in the case shall be final and binding. 

 
 
GC-14  PROGRAMME : 

The time allowed for execution of works shall be the essence of the 
contract. The contract period shall commence from the date of notice of 
intimation to proceed. The Bidder at the time of submitting his e-Tender 
shall indicate in the construction schedule his programme of execution of 
work commencement with the total time specified. The Contractor shall 
provide the Engineer-In-Charge a detailed programme of time schedule for 
execution of the works in accordance with the specifications and the 
completion date. The entire programme to be finalized by the Contractor, 
has to conform to the execution period mentioned along with the Bill of 
Quantities in the e-Tender documents. The Engineer-In-Charge upon 
scrutiny of such submitted programme by Contractor, shall examine 
suitability of it to the requirement of contract and suggest modifications, if 
found necessary. 

 
GC-15  SUB-LETTING OF WORK : 

No part of the contract nor any share of interest thereon shall in any 
manner or degree be transferred, assigned or sublet by the Contractor 
directly or indirectly to any person, firm or Corporation whosoever except 
as provided for in the succeeding sub-clause, without the consent in 
writing of the owner. 

 
 
GC-16  SUB-CONTRACTS FOR TEMPORARY WORKS ETC. : 
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The owner may give written consent to sub-contractors for execution of 
any part of the works at the site, being entered upon the contractor 
provided each individual contract is submitted to the Engineer-In-Charge 
before being entered into and is approved by him. List of sub-contractors 
to be supplied. 

 
Not-withstanding any subletting with such approval as aforesaid and 
notwithstanding the Engineer-In-Charge shall have received of any sub-
contractors, the Contractor shall be and shall remain solely responsible for 
the quality and proper and expeditious execution of the works and the 
performance of all the conditions of contract in all respects as if such 
subletting or subcontracting had not taken place and as if such works had 
been done directly by the Contractor. 

 
GC-17  TIME FOR COMPLETION : 

1. The work covered under this contract shall be commenced from the date 
the Contractor is served with a notice to proceed with the work and shall 
be completed before the date as mentioned in the time schedule of work. 
The time is the essence of the contract and unless the same is extended 
as mentioned in Clause GC-18 "Extension of Time", the Contractor shall 
pay liquidated damages for the delay. 

2. The general time schedule for construction is given in the e-Tender 
document. Contractor shall prepare a detailed weekly or monthly 
construction programme in consultation with the Engineer-In-Charge soon 
after the agreement and the work shall be strictly executed accordingly. 
The time for construction includes, the time required for testing, 
rectifications, if any, retesting and completion of the work in all respects to 
the entire satisfaction of the Engineer-In-Charge except the items which 
are not coming in the way to commission the project.  

3. Monsoon period from 1st July to 30th September shall be considered 
as non-working period hence excluded in time limit. 

 
GC-18  EXTENSION OF TIME : 

Time shall be considered as the essence of the contract. If, however, the 
failure of the Contractor to complete the work as per the stipulated dates 
referred to above arises from delays on the part of Corporation in 
supplying the materials or equipment, it has undertaken to supply under 
the contract or from delays on the quantity of work to be done under the 
contract, or force majeure an appropriate extension of time will be given 
by the Corporation. The Contractor shall request for such extension within 
one month of the cause of such delay and in any case before expiry of the 
contract period. 

 
 GC-19 CONTRACT AGREEMENT : 

The successful Bidder shall enter into and execute the contract agreement 
within 10 (ten) days of the notice of award, in the form shown in e-Tender 
documents with such modifications as may be necessary in the opinion of 
the Corporation. It shall be incumbent on the Contractor to pay the stamp 
duty and the legal charges for the preparation of the contract agreement. 

 
 
 
GC-20  LIQUIDATED DAMAGES : 

If the Contractor fails to complete the work or designated part thereof 
within the stipulated completion date for the work or for the part, he shall 
pay liquidated damages at 0.1 (zero point one) percent of contract value 



મેહલુ 

મેહલુ 

54

for per day of delay subject to maximum of 10% of the contract value or 
as decided by Municipal Commissioner. 

 
The Contractor shall complete one-sixth quantum of work within one 
fourth period, four-tenth quantum of work within one-half period and 
eight-tenth quantum of work within three-fourth period, failing which, the 
Contractor shall be liable to pay liquidated damages an amount as 
specified above, or as decided by Municipal Commissioner. 

 
The amount of liquidated damages shall, however, be subjected to a 
maximum of 10 percent of the contract value. 

 
GC-21  FORFEITURE OF SECUEITY DEPOSIT : 

Whenever any claim against the Contractor for the payment of a sum of 
money out of or under the contract arises, the Corporation shall be 
entitled to recover such sum by appropriating in part or whole, the 
security deposit of the Contractor. In case the security deposit is 
insufficient, the balance recoverable shall be deducted from any sum then 
due or which at any time thereafter may become due to the Contractor. 
The Contractor shall pay to the owner on demand any balance remaining 
due. 

 
GC-22  ACTION OF FORFEITURE OF SECURITY DEPOSIT : 

In any case in which under any Clause or Clauses of the contract, the 
Contractor shall committed a breach of any of the terms contained in this 
contract, the owner shall have power to adopt any of the following courses 
as he may deem best suited to his interest. 

 
a) To rescind the contract (of which recession notice in writing to the 

contractor under the hand of the owner shall be conclusive evidence) in 
which case the security deposit of the Contractor shall stand forfeited and 
be absolutely at the disposal of the owner. 

 
b) To employ labour and to supply materials to carry out the balance work 

debiting Contractor with the cost of labour employed and the cost of 
materials supplied for which a certificate of the Engineer-In-Charge shall 
be final and conclusive against the Contractor and 10% of costs on above 
to cover all departmental charges and crediting him with the value of work 
done at the same rates as if it has been carried out by the Contractor 
under the terms of his contract. The certificate of Engineer-In-Charge as 
to the value of the work done shall be final and conclusive against the 
Contractor. 

 
c) To measure up the work of the contractor and to take such part thereof as 

shall be unexecuted out of his hand and give it to another Contractor to 
complete, the same. in this case the excess expenditure incurred than 
what would have been paid to the original Contractor, if the whole work 
had been executed by him, shall be borne and paid by the original 
Contractor and shall be deducted from any money due to him by the 
owner under the contract or otherwise and for the excess expenditure, the 
certificate of the Engineer-In-Charge shall be final and conclusive. 

 
In the event any of the above courses being adopted by the owner, the 
Contractor shall have no claims for compensation for any loss sustained by 
him by reason of his having purchased or procured any materials or 
entered into any agreements or made any advance on account of or with a 
view to the execution of the work or the performance of the contract. 
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In purchase the Contractor shall not be entitled to recover or be paid any 
sum for any work actually performed under this contract unless the 
Engineer-In-Charge will certify in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

 
In the event of the owner putting in force the powers as stated in a, b, c, 
above vested in him under the proceeding clause, he may, if he so desires, 
take possession of all or any tools and plant, materials and stores in or 
upon the works or the site thereof belonging to the Contractor, or 
procured by him and intended to be used for the execution of the work or 
any part thereof paying or allowing for the same in account at the contract 
rates to be certified by the Engineer-In-Charge. The Engineer-In-Charge 
may give notice in writing to the Contractor or his representative requiring 
him to remove such tools, plant, materials or stores from the premises 
within the time specified in the notice and in the event of the Contractor 
failing to comply with any such notice, the Engineer-In-Charge may 
remove them at the Contractor's expenses or sell them by auction or 
private sale on account of the Contractor and his risks in all respects 
without any further notice as to the date, time or place of the sale and the 
certificate of Engineer-In-Charge as to the expense of any such removal 
and the amount of the proceeds and the expenses of any such sale shall 
be final and conclusive against the Contractor. 

 
GC-23 COMPENSATION FOR ALTERATION IN OR RESTRICTION IN WORK : 

If at any time from the commencement of the work, the owner shall for 
any reasons whatsoever not require the whole work or part thereof as 
specified in the e-Tender to be carried out, the Engineer-In-Charge shall 
give notice in writing of the fact to the Contractor, who shall have no claim 
to any payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work in 
full but which he did not derive in consequence of full amount of the work 
not having been carried out. He also shall not have any claim for 
compensation by reasons of any alterations having been made in original 
specifications, drawings, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 

 
When the Contractor is a partnership firm, the prior approval in writing of 
the owner shall be obtained before any change is made in the Constitution 
of the firm. Where the Contractor is an individual or a Hindu Undivided 
Family or business concern, such approval as aforesaid shall, likewise be 
obtained before Contractor enters into an agreement with other parties 
where under, the reconstituted firm would have the right to carry out the 
work hereby undertaken by the Contractor. In either case, if prior approval 
as aforesaid is not obtained, the contract shall be deemed to have been 
allotted contravention of subletting clause hereof and the same action may 
be taken and the same consequence shall ensure as provided in the 
subletting clause. 

 
 
 
GC-24  IN THE EVENT OF DEATH OF THE CONTRACTOR : 

Without prejudice to any of the rights or remedies under the contract, if 
the Contractor dies, the owner shall have the option of terminating the 
contract without compensation to the Contractor. 
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GC-25 MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE : 
No official or employee of the owner shall in any way be personally bound 
or liable for the acts or obligation of the owner under the contract, or 
answerable for any default or omission in the observance or performance 
of any acts, matters or things, which are herein, contained. 

 
 
GC-26  OWNER NOT BOUND BY PERSONAL REPRESENTATIONS : 

The Contractor shall not be entitled to any increase on the schedule of 
rates or any other rights or claims whatsoever by reason of 
representation, promise or guarantees given or alleged to have been given 
to him by any person. 

 
GC-27  CONTRACTOR'S OFFICE AT SITE : 

The Contractor shall provide and maintain an office at the site for the 
accommodation of his agent and staff and such office shall remain open at 
all reasonable hours to receive information, notices or other 
communications. 

 
GC-28 CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT : 
1. The Contractor on award of the work shall name and depute a qualified 

Engineer having experience of carrying out work of similar nature, whom 
equipments, materials, if any, shall be issued and instructions for work 
given. the Contractor shall also provide to the satisfaction of Engineer-In-
Charge sufficient and qualified staff, competent sub-agents, foreman and 
loading hands including those specially qualified by previous experience to 
supervise the type of works comprised in the contract in such manner as 
will ensure work of the best quality and expeditious working. If, in the 
opinion of the Engineer-In-Charge additional properly qualified supervision 
staff is considered necessary, it shall be employed by the Contractor, 
without additional charge on account thereof. The Contractor shall ensure 
to the satisfaction of the Engineer-In-Charge that sub-contractors, if any, 
shall provide competent and efficient supervision over the work entrusted 
to them. 

 
2. If and whenever any of the Contractor's or sub-contractor's agents, sub-

agents, assistants, foreman or other employees shall, in the opinion of the 
Engineer-In-Charge, be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties or 
that in the opinion of the owner or Engineer-In-Charge, it is undesirable 
for administrative or any other reason for person or persons to be 
employed in the works, the Contractor if so directed by the Engineer-In-
Charge, shall at once remove such person or persons from employment 
thereon. Any person or persons so removed shall not again be re-
employed in connection with the works without the written permission of 
the Engineer-In-Charge. Any person, so removed from the works shall be 
immediately replaced at the expense of the Contractor by a qualified and 
competent substitute. Should the Contractor be required to repatriate any 
person removed from the works he shall do so after approval of Engineer-
In-Charge and shall bear all costs in connection therewith.  

 
3. The Contractor shall be responsible for the proper behavior of all the staff, 

foreman, workmen and others and shall exercise proper control over them 
and in particular and without prejudice to the said generality, the 
Contractor shall be bound to prohibit and prevent any employee from 
trespassing or acting in any way detrimental or prejudicial to the interest 
of the community or of the properties or occupiers of land and properties 
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in the neighborhood and in the event of such employees so trespassing, 
the Contractor shall be responsible therefore and relieve the owner of all 
consequent claims, actions for damages or injury or any other ground 
whatsoever. The decision of the Engineer-In-Charge upon any matter 
arising under this claim shall be final. 

 
4. If and when required by the owner, the Contractor's personnel entering 

upon the owner's premises shall be properly identified by badges of a type 
acceptable to the owner which must be worn at all times on owner's 
premises. 

 
GC-29  TERMINATION OF SUB-CONTRACT BY OWNER : 

If any sub-contractor engaged upon the works at the site execute any 
work which in the opinion of Engineer-In-Charge is not accordance with 
the contract documents, the owner may by written notice to the 
Contractor request him to terminate such sub-contract and the Contractor 
upon the receipt of such notice shall terminate such sub-contracts and the 
latter shall forthwith leave the works, failing which, the owner shall have 
the right to remove such sub-contractors from the site. 

 
No action taken by the owner under the above clause shall relieve the 
Contractor of his liabilities under the contract or give rise to any right to 
compensation, extension of time or otherwise. 

 
GC-30  POWER OF ENTRY : 

If the Contractor shall not commence the work in the manner previously 
described in the contract documents or if he shall at any time, in the 
opinion of Engineer-In-Charge – 

 
i) Fail to carry out works in conformity with the contract documents, or 
ii) Fail to carry out the works in accordance with the time schedule, or 
iii) Substantially suspend work or the works for a period of seven days 

without authority from Engineer-In-Charge, or 
iv) Fail to carry out and execute the work to the satisfaction of the Engineer-

In-Charge, or 
v) Fail to supply sufficient or suitable construction plant, temporary works, 

labour, materials or things, or  
vi) Commit breach of any other provisions of the contract on his part to be 

performed or observed or persists in any of the above mentioned breaches 
of the contract for seven days after notice in writing shall have been given 
to the Contractor by the Engineer-In-Charge requiring such breach to be 
remedied, or 

vii) Abandon the work, or 
viii) During the continuance of the contract becomes bankrupt, make any 

arrangement or compromise with his creditors, or permit any execution to 
be levied or go into liquidation whether compulsory or voluntary not being 
merely a voluntary liquidation for the purpose of amalgamation or 
reconstruction then in any such case. 

 
The owner shall have the power to enter upon the works and take 
possession thereof and of the materials, temporary works, constructional 
plant and stores therein and to revoke the Contractor's license to use the 
same and to complete the works by his agents, other Contractor or 
workmen, to relate the same upon any terms to such other person firm or 
Corporation as the owner in his absolute discretion may think proper to 
employ, and for the purpose aforesaid to use or authorize the use of any 
materials, temporary works, constructional plant, and stores as aforesaid 
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with making payments or allowance to the Contractor for the said 
materials other than such as may be certified in writing by the Engineer-
In-Charge to be reasonable and without making any payment or allowance 
to the Contractor for the use of said temporary works, constructional plant 
and stock or being liable for loss or damage thereto. If the owner shall be 
reason of his taking possession of the works or of the work being got 
completed by other Contractor incurred excess expenditure be deducted 
from any money which may be due for the work done by the Contractor 
under the contract and not paid for. Any deficiency shall forthwith be 
made good and paid to the owner by the Contractor and the owner shall 
have power to sell in such manner and for such price as he may think fit 
all or any of the constructional plant, materials etc., consist constructed by 
or belonging to and to recoup and retain the said deficiency or any part 
thereof out of the proceeds of the sale. 

 
GC-31 CONTRACTOR'S RESPONSIBILITY WITH THE OTHER CONTRACTOR 

AND AGENCIES : 
Without repugnance to any other conditions, it shall be the responsibility 
of the Contractor executing the work, to work in close co-operation and 
co-ordination with other Contractors or their authorized representatives 
and the Contractor will put a joint scheme with the concurrence of other 
contractors or their authorized representatives showing the arrangements 
for carrying his portion of the work to the Engineer-In-Charge and get the 
approval. The Engineer-In-Charge before approving the joint scheme will 
call the parties concerned and modify the scheme if required. No claim will 
be entertained on account of the above. The Contractor shall conform in 
all respects with the provisions of any statutory regulations, ordinances or 
bylaws of any local or duly constituted authorities or public bodies which 
may be applicable from time to time to works or any temporary works. 
The Contractor s shall keep the owner indemnified against all penalties 
and liabilities of every kind arising out of non-adherence to such statutes, 
ordinance, laws, rules, regulations etc. 

 
GC-32  OTHER AGENCIES AT SITE : 

The Contractor shall have to execute the work in such place and condition 
where other agencies will also be engaged for other works, such as site 
grading, filling and leveling, electrical and mechanical engineering works 
etc. No claim shall be entertained for works being executed in the above 
circumstances. 

 
GC-33  NOTICES : 

Any notice under this contract may be served on the Contractor or his duly 
authorized representative at the job site or may be served by Registered 
Post direct to the official address of the Contractor. Proof of issue of any 
such notice could be conclusive of the Contractor having been duly 
informed of all contents therein. 

 
GC-34  RIGHTS OF VARIOUS INTERESTS : 

The owner reserves the right to distribute the work between more than 
one Contractor. Contractor shall co-operate and afford reasonable 
opportunity to other Contractor s for access to the works, for the carriage 
and storage of materials and execution of their works. Whenever the work 
being done by department of the owner or by other Contractor employed 
by the owner is contingent upon work covered by this contract, the 
respective rights of the various interests shall be determined by the 
Engineer-In-Charge to secure the completion of various portions of the 
work in general harmony. 
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GC-35  PRICE ADJUSTMENTS : 

No adjustment in price shall be allowed and no price escalation will be 
allowed. 

 
GC-36  TERMS OF PAYMENT : 

The payment of bills shall be made progressively according to the rules 
and practices followed by the Corporation. The progressive payment 
unless otherwise provided in the contract agreement or subsequently 
agreed to by the parties shall be made generally monthly on submission of 
a bill by the Contractor in prescribed form of an amount according to the 
value of the work performed less the price of materials supplied by owner 
aggregate of previous progressive payments and as required by Clause 
GC-37 (Retention of Money) herein. All such progressive payments shall 
be regarded as payments by way of advance against final payment. 
Payment for the work done by the Contractor will be based on the 
measurement at various stages of the work, in accordance with the 
condition at clause GC-81 (measurement of work in progress). 

 
GC-37  RETENTION MONEY : 

 Pursuance to clause GC-36 (Terms of Payment) any on at money due to 
the Contractor for work done, Corporation will hold as Retention money 
five (5) percent of the value of work. The retention money will not 
normally be due for payment until the completion of the entire work and 
till such period the work has been finally accepted by the Corporation and 
a completion certificate issued by the Corporation in pursuant to Clause-
GC 79 (Completion Certificate). 

 
GC-38  PAYMENTS DUE FROM THE CONTRACTOR : 

All costs, damages or expenses, for which under the contract, Contractor 
is liable to the Corporation, may be deducted by the Corporation from any 
money due or becoming due to the Contractor under the contract or from 
any other contract with the Corporation or may be recovered by action at 
law or otherwise from the Contractor. 

 
GC-39  CONTINGENT FEE : 

i) The Contractor warrants that he has not employed a person to solicit or 
secure the contract upon any agreement for a commission, percentage, 
and brokerage contingent fee. Breach of this warranty shall give the 
Corporation the right to cancel the contract or to take any drastic measure 
as the Corporation may deem fit. The warranty does not apply to 
commissions payable by the Contractor to establish commercial or selling 
agent for the purpose of securing business. 

 
ii) No officer, employer or agent of the Corporation shall be admitted to any 

share or part of this contract or to any benefit that may rise there from. 
 

GC-40  BREACH OF CONTRACT BY CONTRACTOR : 
If the Contractor fails to perform the work under the contract with due 
diligence or shall refuse or neglect to comply with instructions given to him 
in writing by the Engineer-In-Charge in accordance with the contract, or 
shall contravene the provisions of the contract, the Corporation may give 
notice in writing to the Contractor to make good such failure, neglect, or 
contravention. Should the Contractor fail to comply with such written 
notice within 10 (Ten) days of receipt, it shall be lawful for the 
Corporation, without prejudice to any other rights the Corporation may 
have under the contract, to terminate the contract for all or part of the 
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works, and make any other arrangements it shall deem necessary to 
complete the work outstanding under the contract at the time of 
termination. In this event, the performance Bond shall immediately 
become due and payable to the Corporation. The value of the work done 
on the date of termination and not paid for shall be kept as deposit for 
adjustment of excess expenditure incurred in getting the remaining work 
completed and the Corporation shall have free use of any works which the 
Contractor may have at the site at the time of termination of the contract. 

 
If Contractor fails to carry out the work in timely manner as mentioned in 
clause 20 (Liquidated damages), Rajkot Municipal Corporation may give 
notice in writing to the Contractor to expedite the work, so that the work 
can be completed as per time schedule. If Contractor fails to expedite the 
work within 10 days of receipt of notice, Rajkot Municipal Corporation may 
terminate the contract and debar the Contractor for three years and the 
remaining work will be executed through other agency at the risk and cost 
of the Contractor. 

 
GC-41  DEFAULT OF CONTRACTOR : 
i) The Corporation may upon written notice of default to the Contractor 

terminate the contract circumstances detailed as under: 
 

a) If in the opinion of the Corporation, the Contractor fails to make 
completion of works within the time specified in the completion schedule 
or within the period for which extension has been granted by the 
Corporation to the Contractor. 

 
b) If in the opinion of the Corporation, the Contractor fails to comply with any 

of the other provisions of this contract. 
 
ii) In the event, the Corporation terminates the contract in whole or in part 

as provided in Article GC-50 (Termination of the Contract) the Corporation 
reserves the right to purchase upon such terms and in such manner as it 
may be deem appropriate, plant similar to one which is not supplied by the 
Contractor and the Contractor will be liable to the Corporation for any 
additional costs for such similar plant and / or for liquidated damages for 
delay until such time as may be required for the final completion of works. 

 
iii) If this contract is terminated as provided in this paragraph GC-40 AND/OR 

GC-30 (Power of Entry) (1) the Corporation in addition to any other rights 
provided in this clause, may require the Contractor to transfer title and 
deliver to the Corporation. 

 
a) Any completed works 
b) Such partially completed information and contract rights as the Contractor 

has specifically produced or acquired for the performance of the contract 
so terminated. 

 
iv) In the event, the Corporation does not terminate the contract as provided 

in the paragraph GC-50 (Termination of Contract) the Contractor shall 
continue performance of the contract, in which case, he shall be liable to 
the Corporation for liquidated damages for delay until the works are 
completed and accepted. 

 
GC-42  BANKRUPTCY : 

If the Contractor shall become bankrupt or insolvent or has a receiving 
order made against him, or compound with his creditors, or being the 
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Corporation commence to be wound up not being a member voluntary 
winding up for the purpose of amalgamation or reconstruction, or carry on 
its business under a receiver for the benefit of his creditors or any of 
them, the Corporation shall be at liberty to either (a) terminate the 
contract forthwith by giving notice in writing to the Contractor or to the 
receiver or liquidator or to any person or Organization in whom the 
contract may become vested and to act in the manner provided in Article 
GC-41 (Default of Contractor) as thought the last mentioned notice had 
been the notice referred to in such article or (b) to give such receiver, 
liquidator or other persons in whom the contract may become vested the 
option of carrying out the contract subject to his providing a satisfactory 
guarantee for the due and faithful, performance of the contract up to an 
amount to be agreed. In the event that the Corporation terminates the 
contract in accordance with this article, the performance bond shall 
immediately become due and payable on demand to Corporation. 

 
GC-43  OWNERSHIP : 

Works hand over pursuant to the contract shall become the property of 
the Corporation from whichever is the earlier of the following times, 
namely; 

 
a) When the works are completed pursuant to the contract. 
b) When the contractor has been paid any sum to which he may become 

entitled in respect thereof pursuant to Clause GC-36 (Terms of Payment). 
  
GC-44  DECLARATION AGAINST WAIVER : 

The condemnation by the Corporation of any breach or breaches by the 
Contractor or an authorized sub-contractor of any of the stipulations and 
conditions contained in the contract, shall in no way prejudice or affect or 
be construed as a waiver of the Corporation's rights, powers and remedies 
under the contract in respect of any breach or breaches. 

 
GC-45  LAWS GOVERNING THE CONTRACT : 

This contract shall be construed according to and subject to the laws of 
India and the State of Gujarat and under the jurisdiction of the Courts of 
Gujarat at Rajkot. 

 
GC-46  OVER PAYMENT AND UNDER PAYMENT : 

Whenever any claim for the payment of a sum to the Corporation arises 
out of or under this contract against the Contractor, the same may be 
deducted by the Corporation from any sum then due or which at any time 
thereafter may become due to the Contractor under this contract and 
failing that under any other contract with the Corporation (which may be 
available with the Corporation), or from his retention money or he shall 
pay the claim on demand. The Corporation reserves the right to carry out 
post payment audit and technical examinations of the final bill including all 
supporting vouchers, abstracts etc. The Corporation further reserves the 
right to enforce recovery of any payment when detected, not withstanding 
the fact that the amount of the final bill may be included by one of the 
parties as an item of dispute before an Arbitrator, appointed under Article 
GC-49 (Arbitration) of this contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award. If as a result of 
such audit and technical examinations any over payment is discovered in 
respect of any work done by the Contractor or alleged to have been done 
by him under the contract, it shall be recovered by the Corporation from 
the Contractor as prescribed above. If any under payment is discovered by 
the Corporation, the amount due to the Contractor under this contract, 
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may be adjusted against any amount then due or which may at any time 
thereafter become due before payment is made to the Contractor. 
 

GC-47  SETTLEMENT OF DISPUTES : 
Except as otherwise specifically provided in the contract, all disputes 
concerning questions of fact arising under the contract shall be decided by 
the Engineer-In-Charge subject to a written appeal by the Contractor to 
the Engineer-In-Charge and those decisions shall be final and binding on 
the parties hereto. Any disputes or differences including those considered 
as such by only one of the parties arising out of or in connection with this 
contract shall be to the extent possible settled amicably between the 
parties. If amicable settlement cannot be reached then all disputed issues 
shall be settled as provided in Article GC-48 (Disputes or differences to be 
referred to) and Article No.GC-49 (Arbitration). 

 
GC-48  DISPUTES OF DIFFERENCES TO BE REFERRED TO : 

If at any time, any question, disputes or differences of any kind 
whatsoever shall arise between the Engineer-In-Charge and the contractor 
upon or in relation to or in connection with this contract either party may 
forthwith give to the other, notice in writing of the existence of such 
question, dispute or difference as to any decision, opinion, instruction, 
direction, certificate or evaluation of the Engineer-In-Charge. The 
question, dispute or differences shall be settled by the Municipal 
Commissioner, Rajkot Municipal Corporation, who shall state his decision 
in writing and give notice of same to the Engineer-In-Charge and to the 
Contractor. Such decision shall be final and binding upon both parties. The 
contract and work on contract if not already breached or abandoned shall 
proceed normally unless and until the same shall be revised (or uphold) by 
any arbitration proceedings as hereinafter provided. Such decisions shall 
be final and binding on the Engineer-In-Charge and the Contractor unless 
the Contractor shall require the matter to be referred to an Arbitration 
panel as hereinafter provided. 

 
GC-49  ARBITRATION : 

In case of any dispute arising during the course of execution, the matter 
should be referred to Municipal Commissioner who will be sole Arbitrator 
whose decisions will be final and binding to the Contractor. 
 
The word "Arbitration" or "Arbitration Clause" wherever mentioned in this 
tender document, is to be treated to be referred to GC-49. In this context, an 
Order bearing No.RMC/Legal/1858 dated 18-02-2017 of Legal Department of 
Rajkot Municipal Corporation is uploaded separately along with this tender, 
which Order, will hereafter referred and taken into consideration for Arbitration 
related purpose. 

 
GC-50  TERMINATION OF THE CONTRACT : 
i) If the Contractor finds it impracticable to continue operation owing to force 

majeure reasons or for any reasons beyond his control and/or the 
Corporation find it impossible to continue operation, then prompt 
notification in writing shall be given by the party affected to the other. 

 
ii) If the delay or difficulties so caused cannot be expected to cease or 

become unavoidable or if operations cannot be resumed within two (2) 
months then either party shall have the right to terminate the contract 
upon ten (10) days written notice to the other. In the event of such 
termination of the contract, payment to the Contractor will be made as 
follows : 
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a) The Contractor shall be paid for all works approved by the Engineer-In-

Charge and for any other legitimate expenses due to him. 
 

b) If the Corporation terminates the contract owing to Force Majeure or due 
to any cause beyond its control, the Contractor shall additionally be paid 
for any work done during the said two (2) months period including any 
financial commitment made for the proper performance of the contract 
and which are not reasonably defrayed by payments under (a) above. 

 
c) The Corporation shall also release all bonds and guarantees at its disposal 

except in cases where the total amount of payment made to the 
Contractor exceeds the final amount due to him in which case the 
Contractor shall refund the excess amount within thirty (30) days after the 
termination and the Corporation thereafter shall release all bonds and 
guarantees. Should the Contractor fail to refund the amounts received in 
excess within the said period such amounts shall be deducted from the 
bonds or guarantees provided. 

 
iii) On termination of the contract for any cause the Contractor shall see the 

orderly suspension and termination of operations, with due consideration 
to the interests of the Corporation with respect to completion safeguarding 
of storing materials procured for the performance of the contract and the 
salvage and resale thereof. 

 
GC-51  SPECIAL RISKS : 

If during the contract, there shall be an outbreak of war (whether war is 
declared or not), major epidemic, earthquake or similar occurrence in any 
part of the world beyond the control of either party to the contract which 
financially or otherwise materially affects the execution of the contract, the 
Contractor shall unless and until, the contract is terminated under the 
provisions of this article use his best endeavors to complete the execution 
of the contract, provided always that the Corporation shall be entitled at 
any item after the onset of such special risks, to terminate the contract by 
giving written notice to the contractor and upon such notice being given 
this contract shall terminate but without prejudice to the rights of either 
party in respect of any antecedent breach thereof. 

 
The Contractor shall not be liable for payment of compensation for delay 
or for failure to perform the contract for reasons of Force Majeure such as 
acts of public enemy, acts of Government, fires, floods, cyclones, 
epidemics, quarantine restrictions, lockouts, strikes, freight embargoes 
and provided that the Contractor shall within 10 (ten) days from the 
beginning of such delay notify the Engineer-In-Charge in writing, of the 
cause of delay, the Corporation shall verify the facts and grant such 
extension as the facts justify. 

 
GC-52  CHANGE IN CONSTITUTION : 

Where the Contractor is a partnership firm, the prior approval in writing of 
the owner shall be obtained before any change is made in the constitution 
of the firm. Where the Contractor is an individual or undivided family 
business concern such approval as aforesaid shall likewise be obtained 
before the Contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the works hereby 
undertaken by the Contractor. If prior approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in 
contravention of contract. 
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GC-53  SUB-CONTRACTUAL RELATIONS : 

All works performed for the contract by a sub-contractor shall be pursuant 
to an appropriate agreement between the Contractor and the sub-
contractor, which shall contain provision to – 

 
a) Protect and preserve the rights of the Corporation and the Engineer-In-

Charge with respect to the works to be performed under the sub-
contracting party will not prejudice such rights. 

b) Require that such work be performed in accordance with the requirements 
of contract documents. 

c) Require under such contract to which the contractor is a party, the 
submission to the Contractor of application for payment and claims for 
additional costs, extension of time, damages for delay or otherwise with 
respect to the sub-contracted portions of the work in sufficient time, that 
the Contractor may apply for payment comply in accordance with the 
contract documents for like claims by the Contractor upon the Corporation. 

d) Waive all rights the contracting parties may have against one another for 
damages caused by fire or other perils covered by the property insurance 
except such rights as they may have to the proceeds of such insurance 
held by the Corporation as trustee and, 

e) Obligate each sub-contractor specifically to consent to the provisions of 
this Article. 

 
GC-54  PATENTS AND ROYALTIES : 
1. Contractor, if licensed under any patent covering equipment, machinery, 

materials or composition of matter to be used or supplied or methods and 
process to be practiced or employed in the performance of this contract 
agrees to pay all royalties and license fees, which may be due with respect 
thereto. If any equipment, machinery, materials, composition matters, to 
be used or supplied or methods practiced or employed in the performance 
of this contract, is covered by a patent under which Contractor is not 
licensed, then the Contractor before supplying / using the equipment, 
machinery, materials, compositions, methods of process shall obtain such 
license and pay such royalties and license fees as may be necessary for 
performance of this contract. In the event Contractor fails to pay such 
royalty or to obtain any such license, any suit for infringement of such 
patents which is brought against the Contractor or the owner as a result of 
such failure will be defended by the Contractor at his own expenses and 
the Contractor will pay any damages and costs awarded in such suit. The 
Contractor shall promptly notify the owner if the Contractor has acquired 
knowledge of any plant under which a suit for infringement could be 
reasonably brought because of the use by the owner of any equipment 
machinery, materials, process methods to be supplied in hereunder. 
Contractor agrees to and does hereby grant to owner together with the 
right to extend the same to any of the subsidiaries of the owner an 
irrevocable royalty fee license to use in any Country, any invention made 
by the Contractor or his employees in or as a result of the performance of 
work under contract. 

 
2. With respect to any sub-contract entered into by Contractor pursuant to 

the provisions of the relevant clause hereof, the Contractor shall obtain 
from the sub-contractor an understanding to provide the owner with the 
same patent protection that contracts is required to provide under the 
provisions of the clause. 
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3. The Contractor shall indemnify and save harmless the owner from any loss 
on account of claims against owner for the contributory infringement of 
patent rights arising out of and based upon the claim that the use by the 
Corporation of the process included in the design prepared by the 
Contractor and used in the operation of the plant infringes on any patent 
rights. 

 
GC-55 LIEN : 
 If, at any time, there should be evidence of any lien or claim for which 

owner might have become liable and which is chargeable to the 
Contractor, the owner shall have the right to retain out of any payment 
then due or thereafter to become due an amount sufficient to completely 
indemnify the owner against such lien or claim or if such lien or claim be 
valid the owner may pay and discharge the same and deduct the amount 
as paid from any money which may be due or become due and payable to 
the Contractor. If any lien or claims remaining unsettled after all payments 
are made, the Contractor shall refund or pay to the owner all money that 
the latter may be compelled to pay in discharging such lien or claim 
including all costs and reasonable expenses. 

 
GC-56 EXECUTION OF WORK : 
 The whole work shall be carried out in strict conformity with the provisions 

of the contract document, detailed drawings, specifications and the 
instructions of the Engineer-In-Charge from time to time. The Contractor 
shall ensure that the whole work is executed in the most substantial, and 
proper manner with best workmanship using materials of best quality in 
strict accordance with the specifications to the entire satisfaction of the 
Engineer-In-Charge. 

 
GC-57 WORK IN MONSOON : 
 When the work continues in monsoon if required, the Contractor shall 

maintain minimum labour force required for the work and plan and 
execute the construction and erection work according to the prescribed 
schedule. No extra rate will be considered for such work in monsoon. 
During monsoon and entire construction period, the Contractor shall keep 
the site free from water at his own cost. However, monsoon period from 
1st July to 30th September will be excluded in time limit. 

 
GC-58 WORK ON SUNDAYS AND HOLIDAYS : 
 No work except curing shall be carried out on Sunday and holidays. 

However, if the exigencies of the work need continuation of work on 
Sundays and Holidays, written permission of the Engineer-In-Charge shall 
be obtained in advance. 

 
GC-59 GENERAL CONDITIONS FOR CONSTRUCTION WORK : 
 Working hours shall be eight every day. The over time work in two shifts 

could be carried out with the written permission of the Engineer-In-Charge 
but no compensation shall be paid for the same. The rate quoted shall 
include this. The Contractor shall plan his work in such a way that his 
labourers do not remain idle. The owner will not be responsible for idle 
labour of the Contractor. The Contractor shall submit to the owner 
progress report every week. The details and proforma of the report will be 
as per mutual agreement. 

 
GC-60 DRAWINGS TO BE SUPPLIED BY THE OWNER : (N.A.) 
 The drawings attached with the e-Tender documents shall be for general 

guidance of the Contractor to enable him to visualize the type of work 
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contemplated and scope of work involved. Detail working drawings 
according to which the work is to be done shall be prepared by the 
Contractor for executing the work. 

 
GC-61 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR:  
 Where drawings, data are to be furnished by the Contractor they shall be 

as enumerated in special conditions of contract and shall be furnished 
within the specified time. Where approval of drawings has been specified it 
shall be Contractor's responsibility to have these drawings got approved 
before any work is taken up with regard to the same. Any changes 
becoming necessary in those drawings during the execution of the work 
shall have to be carried out by the Contractor at no extra cost. All final 
drawings shall bear the certification stamp as indicated below duly signed 
by both the Contractor and Engineer-In-Charge. 

 
Certified true for………………………………………………………………………….Project 
Agreement No……………………………………………………………………………….. 

 
Signed ……………………………………………………………. 
 
Contractor        Engineer-In-
Charge 
Drawings will be approved within three (3 weeks of the receipt of the same 
by the Engineer-In-Charge. 
 

GC-62  SETTING OUT WORK : 
The Contractor shall set out the work on the site handed over by the 
Engineer-In-Charge and shall be responsible for the correctness of the 
same. The work shall be carried out to the entire satisfaction of Engineer-
In-Charge. The approval thereof or partaking by Engineer-In-Charge or 
setting out work shall not relieve Contractor of any of his responsibilities. 
The Contractor shall provide at his own cost all necessary level posts, 
pegs, bamboos, flags, ranging rods, strings and other materials and 
labourers required for proper setting out of the work. The Contractor shall 
provide fix and be responsible for the maintenance of all stakes, 
templates, level markets, profiles and similar other things and shall take 
all necessary precautions to prevent their removal or disturbance and shall 
be responsible for the consequences for such removal or disturbance. The 
Contractor shall also be responsible for the maintenance of all existing 
survey marks, boundary marks, and distance marks and centerline marks 
either existing or face lines and cross lines shall be marked by small 
masonry pillars. Each pillar shall have distance mark at the center for 
setting up the theodolite. The work shall not be started unless the setting 
out is choked and approved by Engineer-In-Charge in writing but such 
approval shall not relieve the Contractor of his responsibilities about the 
correctness of setting out. The Contractor shall provide all materials, 
labour and other facilities necessary for checking at his own cost. Pillars 
bearing geodetic marks on site shall be protected by the Contractor. On 
completion of the work, the Contractor shall submit the geodetic 
documents according to which the work has been carried out. 

 
GC-63 RESPONSIBILITIES OF CONTRACTOR FOR CORRECTNESS OF THE 

WORK : 
The Contractor shall be entirely and exclusively responsible for the 
correctness of every part of the work and shall rectify completely any 
errors therein at his own cost when so instructed by Engineer-In-Charge. 
If any error has crept in the work due to non-observance of this clause, 
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the Contractor will be responsible for the error and bear the cost of 
corrective work. 

 
1.  Materials to be supplied by the Contractor: 

Contractor shall procure and provide all the material required for the 
execution and maintenance of work including M S rods; all tools, tackles, 
construction plant and equipment except, the materials to be supplied by 
the owner detailed in the contract documents. Owner, shall make 
recommendations for procurement of materials to the respective 
authorities if desired by the Contractor but assumes no responsibility of 
any nature. Owner shall insist for procurement of materials with ISI marks 
supplied by reputed firms of the DGS & D list. 

 
2. If however, the Engineer-In-Charge feels that the work is likely to be 

delayed due to Contractor's inability to procure materials, the Engineer-In-
Charge shall have the right to procure materials, from the market and the 
Contractor will accept these materials at the rates decided by Engineer-In-
Charge. 

 
GC-64  MATERIALS TO BE SUPPLIED BY THE OWNER : 
1. If the contract provided certain materials or stores to be supplied by the 

owner, such materials and stores transported by the Contractor at his cost 
from owner's stores or Railway Station. The cost from Contractor for the 
value of materials supplied by the owner will be recovered from the 
R.A.Bill on the basis of actual consumption of materials in the work 
covered and for which R A Bill has been prepared. After completion of the 
work, the Contractor has to account for the full quantity of materials 
supplied to him. 

 
2. The value of store materials supplied by owner to the Contractor shall be 

charged at rates shown in the contract document and in case any other 
material not listed in the schedule of materials is supplied by the owner, 
the same shall be charged at cost price including carting and other 
expenses incurred in procuring the same. All materials so supplied shall 
remain the property of the owner and shall not be removed from the site 
on any account. Any material remaining unused at the time of completion 
of work or termination of contracts shall be returned to owner's store or 
any other place as directed by the Engineer-In-Charge in perfectly good 
condition at Contractor's cost. When materials are supplied free of cost for 
use in work and surplus and unaccounted balance thereof are not returned 
to the owner, recovery in respect of such balance will be effected at double 
the applicable issue rate of the material or the market rates whichever is 
higher. 

 
GC-65 CONDITIONS OF ISSUE OF MATERIALS BY THE OWNER: (N.A.) 
 The materials specified to be issued by the owner to the Contractor shall 

be issued by the owner at his store and all expenses for it carting site shall 
be borne by the Contractor will be issued during working hours and as per 
rules of owner from time to time. 

 
 Contractor shall bear all expenses for storage and safe custody at site of 

materials issued to him before use in work. 
 
 Material shall be issued by the owner in standard / non-standard sizes as 

obtained from manufacturer. 
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 Contractor shall construct suitable godowns at site for storing the 
materials to protect the same from damage due to rain, dampness, fire, 
theft etc. 

 
 The Contractor should take the delivery of the materials issued by the 

owner after satisfying himself that they are in good condition. Once the 
materials are issued, it will be the responsibility of the Contractor to keep 
them in good condition and in safe custody. If the materials get damaged 
or if they are stolen, it shall be the responsibility of the Contractor to 
replace them at his cost according to the instructions of the Engineer-In-
Charge. 

 
 For delay in supply or for non-supply of materials to be supplied by the 

owner, on account of natural calamities, act of enemies, other difficulties 
beyond the control of the owner, the owner carries no responsibilities. In 
no case the Contractor shall be entitled to claim any compensation for loss 
suffered by him on this account. 

 
 None of the materials issued to the contractor, shall be used by the 

Contractor for manufacturing items which can be obtained from the 
manufacturer's. The materials issued by the owner shall be used for the 
work only and no other purpose. 

 
 Contractor shall be required to execute indemnity bond in the prescribed 

form for the safe custody and account of materials issued by the owner. 
 
 Contractor shall furnish sufficiently in advance a statement of his 

requirements of quantities of materials to be supplied by the owner and 
the time when the same will be required for the work, so as to enable 
Engineer-In-Charge to make arrangements to procure and supply the 
materials. 

 
 A daily account of materials issued by the owner shall be maintained by 

the contractor showing receipt, consumption and balance on hand in the 
form laid down by Engineer-In-Charge with all connected paper and shall 
be always available for inspection in the site office. 

 
 Contractor shall see that only the required quantities of materials are got 

issued and no more. The Contractor shall be responsible to return the 
surplus materials at owner's store at his own cost. 

 
GC-66 MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER : 
 Notwithstanding anything contained to the contrary in any of the clauses 

of this contract, where any materials for the execution of the contract are 
procured with the assistance of the owner either by issue from owner's 
stock or purchase made under orders or permits or licenses issued 
materials as trustees for owner, and use such materials not disposed them 
off without the permission of owner and unserviceable materials that may 
be left with him after completion of the contract or at its termination for 
any reason whatsoever on his being paid or credited such price as 
Engineer-In-Charge shall determine having due regard to the conditions of 
the materials. The price allowed to Contractor shall not exceed the amount 
charged to him excluding the storage of breach of the aforesaid condition, 
the Contractor shall in terms of license or permits and/or for criminal 
breach of trust be liable to compensate owner at double the rate or any 
higher rates. In the event of these materials at that time having higher 
rate or not being available in the market then any other rate to be 
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determined by the Engineer-In-Charge at his decision shall be final and 
conclusive. 

 
GC-67 MATERIALS OBTAINED FROM DISMANTLING : 
 If the Contractor, in the course of execution of work, is called upon to 

dismantle any part of work for reasons other than on account of bad or 
imperfect work, the materials obtained from dismantling will be property 
of the owner and will be disposed off as per instructions of Engineer-In-
Charge in the best interest of the owner. 

 
GC-68 ARTICLE OF VALUE OF TREASURE FOUND DURING CONS-

TRUCTION : 
 All gold, silver and other minerals of any description and all precious 

stones, coins, treasures, relics, antiques and other similar things which 
shall be found in, under or upon site shall be the property of the owner 
and the Contractor shall properly preserve the same to the satisfaction of 
the Engineer-In-Charge and shall hand over the same to the owner. 

 
GC-69 DISCREPANCIES BETWEEN INSTRUCTIONS: 
 If there is any discrepancy between various stipulations of the contract 

documents or instructions to the Contractor or his authorized 
representative or if any doubt arises as to the meaning of such stipulation 
or instructions, the Contractor shall immediately refer in writing to the 
Engineer-In-Charge and shall hand over the same to the owner. 

 
GC-70 ALTERATIONS IN SPECIFICATIONS & DESIGNS & EXTRA WORK : 
 The Architect / Engineer-In-Charge shall have power to make any 

alterations in, omission from, addition to substitution for, the schedule of 
rates, the original specifications, drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress of 
work and the Contractor shall be bound to carry out such altered / extra / 
new items of work in accordance with any instructions which may be given 
to him in writing signed by Engineer-In-Charge and such alteration 
omissions, additions or substitutions, shall not invalidate contract and any 
altered, additional or substituted work shall be carried out by the 
Contractor on the same conditions of contract. The time of completion may 
be extended by Architect as may be considered just and reasonable by 
him. The rates for such additional, altered or substitute work shall be 
worked out as under : 

 
a) If the rates for additional, altered or substitutes work are specified in the 

contract for work, the Contractor is bound to carry out such work at the 
same rates as specified in the contract. 

 
b) If the rates for additional, altered or substituted work are not specifically 

provided in the contract for the work, the rates will be derived from the 
rates of similar items of work in the contract work. The opinion of 
Engineer-In-Charge as to whether the rates can be reasonably so derived 
the items of contract will be final and binding to the Contractors.  

 
c) If the rates of altered, additional or substitute work cannot be 

determined as specified in (a) or (b) above, the rate shall be paid 
as per S.O.R. of RMC and if not available in RMC SOR than it will be 
paid according to SOR of R&B/GWSSB. 

 
d) If the rates of altered, additional or substitute work cannot be determined 

as specified in (a) or (b) or (c) above, the Contractor shall within seven 
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days of the receipt of order to carry out the work inform the Architect / 
Engineer-In-Charge of the rate which he intends to charge for such work 
supported by rate analysis and the Architect / Engineer-In-Charge will 
determine the rate on the basis of prevailing market rates of materials, 
labour cost at schedule of labour plus 15% there on as Contractor's 
supervision overheads and profit. The opinion of Architect / Engineer-In-
Charge as to the market rates of materials and the quantity of labour 
involved per unit of measurement will be final and binding on Contractor. 

 
 But under no circumstances, the Contractor suspends work or the plea of 

non settlement of items falling under this clause. 
 
 
GC-71 ACTION WHEN NO SPECIFICAITONS ARE ISSUED : 
 In case of any class of work for which no specifications is supplied by the 

owner in the e-Tender documents, such work shall be carried out in 
accordance with relevant latest ISS and if ISS do not cover the same, the 
work shall be carried out as per General Technical Specification for 
building work; and if not covered in then it is to be with standard 
Engineering Practice subject to the approval of Engineer-In-Charge. 

 
GC-72 ABNORMAL RATES : 
 Contractor is expected to quote rate for each item after careful analysis of 

cost involved for the performance of the completed item considering all 
specifications and conditions of contract. 

 
GC-73 ASSISTANCE TO ENGINEER-IN-CHARGE: 
 Contractor shall make available to Engineer-In-Charge free of cost all 

necessary instruments and assistance in checking of any work made by 
the Contractor setting out for taking measurement of work etc. 

 
GC-74 TESTS FOR QUALITY OF WORK : 
 
1. All workmanship shall be of the best kind described in the contract 

documents and in accordance with the instructions of Engineer-In-Charge 
and shall be subjected from time to time to such tests at Contractor's cost 
as the Engineer-In-Charge may direct at the place of manufacture of 
fabrication or on the site or at any such place. Contractor shall provide 
assistance, instruments, labour and materials as are normally required for 
examining, measuring and testing of any work of workmanship as may be 
selected and required by Engineer-In-Charge. 

 
2. All tests necessary in connection with the execution of work as decided by 

Engineer-In-Charge shall be carried out at an approved laboratory at 
Contractor's cost. 

 
3. Contractor shall furnish the Engineer-In-Charge for approval when 

requested or if required by the specification, adequate samples of all 
materials and finished goods to be used in work sufficiently in advance to 
permit tests and examination thereof. All materials furnished and finished 
goods applied in work shall be exactly as per the approved samples. 

 
GC-75 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP : 
 If it shall appear to the Engineer-In-Charge that any work has been 

executed with materials of inferior description, or quality or are unsound 
or with unsound, imperfect or unskilled workmanship or otherwise not in 
accordance with the contract, the Contractor shall, on demand in writing 
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from Engineer-In-Charge or his authorized representative specifying the 
work, materials or articles complained of, notwithstanding that the same 
may have been inadvertently passed, certified and paid for, forthwith 
rectify or remove and reconstruct the work, so specified. In the event of 
failure to do so within a period to be specified by the Engineer-In-Charge 
in his aforesaid demand, Contractor shall be liable to pay compensation at 
the rate of half a percent of the estimated cost of work for every work 
limited to a maximum of ten (10%) percent of the value of work while his 
failure to do so continues and in the case of any such failure, the 
Engineer-In-Charge may on expiry of the notice period rectify and remove 
and re-execute the work or remove and replace with others at the risk and 
cost of the Contractor. The decision of the Engineer-In-Charge as to any 
question arising under this clause shall be final and conclusive. 

 
GC-76 SUSPENSION WORK : 
 Contractor shall, if ordered in writing by Engineer-In-Charge or his 

representative temporarily suspended the work or any part thereof for 
such time (not exceeding one month) as ordered and shall not after 
receiving such written notice proceed with the work until he shall have 
received a written order to proceed therewith. The Contractor shall not be 
entitled to claim compensation for any loss or damage sustained by him by 
reason of temporary suspension of work as aforesaid. An extension of time 
for completion of work will be granted to the Contractor corresponding to 
the delay caused by such suspension of work if he applies for the same 
provided the suspension was not consequent upon any default or failure 
on the part of the Contractor. 

 
GC-77 OWNER MAY DO PART OF THE WORK : 
 When the Contractor fails to comply with any instructions given in 

accordance with the provisions of this contract, the owner has the right to 
carry out such parts of work as the owner may designate whether by 
purchasing materials and engaging labour or by the agency of another 
Contractor. In such case the owner shall deduct from the amount which 
otherwise might become due to Contractor, the cost of such work and 
materials with then (10) percent added to cover all departmental charges 
and should the total amount thereof exceed the amount due to contract, 
Contractor shall pay the difference to owner. 

 
GC-78 POSSESSION PRIOR TO COMPLETION : 
 The Engineer-In-Charge shall have the right to take possession of or to 

use any completed or partly completed work or part of work. Such 
possession or use shall not be deemed to be an acceptance of any work 
completed in accordance with the contact. If such prior possession or use 
by Engineer-In-Charge delays the process of work, equitable adjustment 
in the time of completion will be made and the contract shall be deemed to 
be modified accordingly. 

 
 
 
GC-79 COMPLETION CERTIFICATE : 
 As soon as the work has been completed in accordance with contact 

(except in minor respects that do not effect their use for the purpose for 
which they are intended and except for maintenance thereof) as per 
General Conditions of Contract the Engineer-In-Charge shall issue a 
certificate (hereinafter called completion certificate) in which shall certify 
the date on which work has been completed and has passed the said tests 
and owner shall be deemed to have taken over work on the date so 
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certified. If work has been divided in various groups in contract, owner 
shall be entitled to take over any group or groups before the other or 
others and there upon the Engineer-In-Charge will issue a completion 
certificate, which will, however, be for such group or groups so taken over. 

 
 In order that Contractor could get a completion certificate, he shall make 

good will all speed any defect arising from the defective materials supplied 
by Contractor of workmanship or any act or omission of Contractor that 
may have been discovered or developed after the work or groups of works 
has been taken over. The period allowed for carrying out such work will be 
normally, one month. If any defect be not remedied within the time 
specified, owner may proceed to do work at Contractor's (Agency, or Firm) 
risk and expenses and deduct from the final bill such amount as may be 
decided by owner. If by reason of any default on the part of the 
Contractor, a completion certificate has not been issued in respect of every 
portion of work within one month after the date fixed by contract for 
completion of work, owner shall be at liberty to use work or any portion 
thereof in respect of which a completion certificate has been issued, 
provided that work or the portion thereof so used as aforesaid shall be 
afforded reasonable opportunity for completion of that work or the portion 
thereof so used as aforesaid shall be afforded reasonable opportunity for 
completion of that work for the issue of completion certificate. 

 
GC-80 SCHEDULE OF RATES : 
1. The rates quoted by the Contractor shall remain firm till the completion of 

the work and shall not be subject to escalation. Schedule of rates shall be 
deemed to include and cover all costs, expenses and liabilities of every 
description and risks or every kind to be taken in executing, completing 
and handing over the work to owner by Contractor. The contractor shall be 
deemed to have known the nature, scope, magnitude and the extent of 
work and materials required though contract documents may not fully and 
precisely furnish them. He shall make such provision in the Schedule of 
Rates as he may consider necessary to cover the cost of such items of 
work and materials as may be reasonable and necessary to complete the 
work. The opinion of Engineer-In-Charge as to the item of work which are 
necessary and reasonable for completion of the work shall be final and 
binding on Contractor although the same may be not shown on drawings 
or described specifically in contract documents. 

 
2. The Schedule of Rates shall be deemed to include and cover the cost of all 

constructional plant, temporary work, materials, labour and all other 
matters in connection with each item in Schedule of Rates and the 
execution of work or any portion thereof finished complete in every 
respect and maintained as shown or described in the contract document or 
as may be ordered in writing during the continuance of the contract. 

 
3. The Schedule of Rates shall be deemed to include and cover the cost of all 

royalties and fees for the articles and processes, protected by letters 
patent or otherwise incorporated in or used in connection with work, also 
all royalties, rents and other payments in connection with obtaining 
material of whatsoever kind for work and shall include an indemnity to 
owner which Contractor hereby gives against all action, proceedings, 
claims, damages, costs and expenses arising from the incorporation in or 
use on the works of any such articles, processes or materials. Other 
Municipal or local Board charges if levied on material, equipment or 
machineries to be brought to site for use on work shall be borne by the 
Contractor. 
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4. No exemption or reduction of custom duties, excise duties, sales tax or 

any other taxes or charges of the Central or State Government or of any 
Local Body whatsoever will be granted or obtained and all such expenses 
shall be deemed to have been included in and covered by Schedule of 
Rates. Contractor shall also obtain and pay for all permits or other 
privileges necessary to complete the work. 

 
5. The Schedule of Rates shall be deemed to include and cover risk on 

account of delay and interference with Contractor's conduct of work which 
may occur from any cause including orders of owner in the exercise of his 
powers and on account of extension of time granted due to various 
reasons. 

 
6. For work under unit rate basis, no alteration will be allowed in the 

Schedule of Rates by reasons of work or any part of them being modified, 
altered, extended, diminished or omitted. 

 
 
GC-81 PROCEDURE FOR MEASUREMENT OF WORK IN PROGRESS: 
1. All measurements shall be in metric system. All the work in progress will 

be jointly measured by the representative of Engineer-In-Charge and 
Contractor's authorized agent. Such measurements will be got recorded in 
the Measurement Book by the Engineer-In-Charge or his authorized 
representative and signed by the Contractor or his authorized agent in 
token of acceptance. If the Contractor or his authorized agent fails to be 
present whenever required by the Engineer-In-Charge for taking measures 
for every reasons whatsoever, the measurement will be taken by the 
Engineer-In-Charge or his authorized representative not withstanding the 
absence of Contractor and these measurements will be deemed to be 
correct and binding on the Contractor. 

 
2. Contractor will submit a bill in approved proforma in quadruplicate to the 

Engineer-In-Charge of the work giving abstract and detailed 
measurements of various items executed during a month as mutually 
agreed. The Engineer-In-Charge shall verify the bill and the claim, as far 
as admissible, adjusted if possible, within 10 days of presentation of the 
bills. 

 
GC-82 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES : 
1. All running account payments shall be regarded as payments by way of 

advance against the final payment only and not as payment for work 
actually done and completed and shall not preclude the requiring of bad, 
unsound and imperfect or unskilled work to be removed and taken away 
and reconstructed or rejected or to be considered as an admission of the 
due performance of contract or any part thereof. 

 
2. Five (5) percent of the gross R A Bill amount shall be retained from each 

bill as retention amount and the same will be paid with the final bill. 
 
GC-83 NOTICE FOR CLAIM FOR ADDITIONAL PAYMENT : 
 If the Contractor considers that he is entitled to extra payment or 

compensation or any claim whatsoever in respect of work, he shall 
forthwith give notice in writing to the Engineer-In-Charge about his extra 
payment and / or compensation. Such notice shall be given to the 
Engineer-In-Charge within ten (10) days from the happening of any event 
upon which Contractor basis such claims and such notice shall contain full 
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particulars of the nature of such claim with full details and amount 
claimed. Failure on the part of the Contractor to put forward any claim 
with the necessary particulars as above, within the time above specified 
shall be an absolute waiver thereof. No omission by owner to reject any 
such claim and no delay in dealing therewith shall waiver by owner or any 
rights in respect thereof. 

 
GC-84 PAYMENT OF CONTRACTOR'S BILL : 
1. The price to be paid by the owner to Contractor for the work to be done 

and for the performance of all the obligations undertaken by the 
Contractor under contract shall be based on the contract price and 
payment to be made accordingly for the work actually executed and 
approved by the Engineer-In-Charge. 

 
2. No payment shall be made for work costing less than Rs.2,00,000/- till the 

work is completed and a certificate of completion for Construction is given. 
But in case of work estimated to cost more than Rs.2,00,000/-, Contractor 
on submitting the bill thereof will be entitled to receive a monthly payment 
proportionate to the part thereof, approved and passed by Engineer-In-
Charge, whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive against contractor. This payment 
shall be made after necessary deductions as stipulated elsewhere in the 
contract documents for materials, security deposit etc. The payment shall 
be released to the Contractor within two (2) month of submission of the 
bill duly pre-occupied on proper revenue stamp. Payment due to 
Contractor shall be made by the owner by ECS/RTGS mode in Indian 
currency. Successful bidder must furnish his Bank details for RTGS/ECS 
with Account Branch of RMC. 

 
GC-85 FINAL BILL : 
 The final bill shall be submitted by Contractor within one (1) month of the 

date of physical completion of work, otherwise the Engineer-In-Charge's 
certificate of the measurement and of total amount payable for work shall 
be final and binding on all parties. 

 
GC-86 RECEIPT FOR PAYMENT : 
 Receipt for payment made on account of work when executed by a firm 

must be signed by a person holding Power of Attorney in this respect on 
behalf of Contractor except when described in the e-Tender as a limited 
company in which case the receipt must be signed in the name of the 
Company by one of its principal officers or by some person having 
authority to give effectual receipt for the Company. 

 
GC-87 COMPLETION CERTIFICATE : 
1. When the Contractor fulfils his obligation as per terms of contract, he shall 

be eligible to apply for Completion Certificate. Contractor may apply for 
separate Completion Certificate in respect of each such portion of work by 
submitting the completion documents along with such application for 
Completion Certificate. 

 
 The Engineer-In-Charge shall normally issue to Contractor the Completion 

Certificate within one (1) month after receiving an application thereof from 
Contractor after verifying, from the completion documents and satisfying 
himself that work has been completed in accordance with and as set out in 
the construction and erection drawings and the contract documents. 
Contractor after obtaining the Completion Certificate is eligible to present 
the final bill for work executed by him under the terms of contract. 
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2. Within one month of completion of work in all respects Contractor shall be 

furnished with a certificate by the Engineer-In-Charge of such completion 
but no certificate shall be given nor shall work be deemed to have been 
executed until all (i) scaffolding, surplus materials and rubbish is cleaned 
off site completely, (ii) until work shall have been measured by the 
Engineer-In-Charge whose measurement shall be binding and conclusive 
and, (iii) until all the temporary works, labour and staff colonies etc. 
constructed are removed and the work site cleaned to the satisfaction of 
the Engineer-In-Charge. If Contractor shall fail to comply with the 
requirements as aforesaid or before date fixed for the completion of work, 
the Engineer-In-Charge may at the expense of Contractor remove such 
scaffolding, surplus materials and rubbish and dispose off the same as he 
thinks fit. 

 
3. The following documents will form the completion documents:- 
 

a) Technical documents according to which the work has been carried out. 
 

b) Three sets of construction drawings showing therein the modifications and 
corrections made during the course of execution signed by the Engineer-
In-Charge. 

 
c) Completion Certificate for "Embedded" or "Covered" up work. 
 
d) Certificate of final levels as set out for various works. 
 
e) Certificate of test performed for various work. 
 
f) Material appropriation statement for the materials issued by owner for 

work and list of surplus materials returned to owner's store duly supported 
by necessary documents. (N.A.) 

 
4. Upon expiry of the period of defect liability and subject to Engineer-In-

Charge being satisfied that work has been duly maintained by Contractor 
during the defect liability period of fixed originally or as extended 
subsequently and that Contractor has in all respects made up any 
subsidence and performed all his obligations under contract, the Engineer-
In-Charge (without prejudice to the rights of owner in any way) give final 
certificate to that effect. The Contractor shall not be considered to have 
fulfilled the whole of his obligation until final certificate shall have been 
given by the Engineer-In-Charge. 

 
5.  Final Certificate only evidence of completion: 
 Except the final certificate, no other certificate of payment against a 

certificate or on general account shall be taken to be an admission by 
owner of the due performance of contract or any part thereof of occupancy 
or validity or any claim by the Contractor. 

 
GC-88 TAXES, DUTIES, ETC. : 
1. Contractor agrees to and does hereby accept full and exclusive liability for 

the payment of any and all taxes including Sales Tax, Duties, etc., now or 
hereinafter imposed, increased or modified from time to time in respect of 
work and materials and all contributions and taxes for unemployment, 
compensation, insurance and old age pension or annuities now or 
hereinafter imposed by the Central or State Government authorities with 



મેહલુ 

મેહલુ 

76

respect to or covered by the wages, salaries or other compensation paid to 
the persons employed by Contractor. 

 If the Contractor is not liable to Sales Tax assessment, a certificate to that 
effect from the Competent Authority shall be produced without which final 
payment to the Contractor shall not be made No.P, 'C' and 'D' Form shall 
be supplied by the owner, and the Contractor shall be required to pay full 
tax as applicable. 

 
2. Contractor shall be responsible for compliance with all obligations and 

restrictions imposed by the labour law or any other law affecting 
employer-employee relationship. 

 
3. Contractor further agrees to comply and to secure the compliance of all 

sub contractors with applicable Central, State, Municipal and local laws 
and regulations and requirement. Contractor also agrees to defend, 
indemnify the hold harmless the owner from any liability or penalty which 
may be imposed by Central, State or local authority by reasons of any 
violation by Contractor or sub Contractor of such laws, regulations or 
requirements and also from all claims, suits or proceedings that may be 
brought against owner arising under, growing out of or by reasons or work 
provided for by this Contract by third parties or by Central or State 
Government authority or any administrative Sub-Division thereof. 

 
 The Sales Tax on work contract will be borne by Contractor. 
 
 
GC-89  INSURANCE : 
 Contractor shall at his own expenses carry and maintain the reputable 

Insurance Companies to the satisfaction of owner as follows : 
 
1. Contractor agrees to and uses hereby accept full and exclusive liability for 

compliance with all obligations imposed by the Employer's State Insurance 
Act, 1948 and Contractor further agrees to defend, indemnify and hold 
owner hardness from any liability or penalty which may be imposed by the 
Central or State Government or local authority by reasons of any assorted 
violation by Contractor or Sub-Contractor or the Employees State 
Insurance Act, 1948 and also from all claims, suits or proceedings that 
may be brought against owner arising under, growing out of or by reasons 
of the work provided for by this contract whether brought by employees of 
Contractor by third parties or by Central or State Government authority or 
any administrative Sub-division thereof. 

 
 Contractor agrees to fill in with the Employees State Insurance 

Corporation, the declaration form and all forms which may be required in 
respect of Contractor's or sub-Contractor's employees whose aggregate 
remuneration is Rs.400/- p.m. or less and who are employed in work 
provided for or those covered by ESI from time to time under the 
agreement. The Contractor shall deduct and secure the agreement of the 
sub-Contractor to deduct the employees contribution as per the first 
schedule of the Employees State Insurance Act from wages. Contractor 
shall remit and secure the agreement of sub-contractor to remit to the 
State Bank of Indian Employees State Insurance Accounts, the employee's 
contribution as required by the Act. Contractor agrees to maintain all cards 
and records as required under the Act in respect of employees and 
payments and Contractor shall secure the agreements of the sub 
contractors to maintain in such records, any expenses incurred for the 
contributions, making contributions or maintaining records shall be to 
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Contractors or sub-contractors own account. owner shall retain such sum 
as may be necessary from the contract value until Contractor shall furnish 
satisfactory proof that all contribution as required by the Employees State 
Insurance Act, 1948 have been paid. 

 
2. Workman's compensation and employees liability insurance: 

Insurance shall be effected for all Contractors employees engaged in the 
performance of this contract. If any part of work is sublet, Contractor shall 
require the sub-Contractor to provide workman's compensation and 
employer's liability insurance, which may be required by owner. 

 
3. Other Insurance required under law of regulations or by owner Contractor 

shall also carry and maintain any and all other insurance which may be 
required under any law or regulation from time to time. He shall also carry 
and maintain any other insurance, which may be required by owner. 

 
GC-90 DAMAGE TO PROPERTY : 
1. Contractor shall be responsible for making good to the satisfaction of 

owner any loss of and any damage to all structures and properties 
belonging to owner or being executed or procured or being procured by 
owner or of other agencies within the premises of all work of owner, if 
such loss or damage is due to fault and / or the negligence of willful act or 
omission of Contractor, his employees, agent, representatives or sub-
Contractor s. 

 
2. Contractor shall indemnify and keep owner harmless of all claims for 

damage to properties other than property arising under by reasons of this 
agreement, such claims result from the fault and / or negligence or willful 
act or omission of Contractor, his employees, agents representative or 
sub-contractor. 

 
GC-91 CONTRACTOR TO INDEMNIFY OWNER : 
1. The Contractor shall indemnify and keep indemnified the owner and every 

member, officer and employee of owner from and against all actions, 
claims, demands and liabilities whatsoever under the in respect of the 
breach of any of the above clauses and / or against any claim, action or 
demand by any workman / employee of the Contractor or any sub-
contractor under any laws, rules or regulations having force of laws, 
including but not limited to claims against the owner under the workman 
compensation Act, 1923, the Employee's Provident Funds Act, 1952 and / 
or the contract labour (Abolition and Regulations) Act, 1970. 

 
2. PAYMENTS OF CLAIMS AND DAMAGES : If owner has to pay any money in 

respect of such claims or demands aforesaid, the amount so paid and the 
cost incurred by the owner shall be charged to and paid by Contractor 
without any dispute not withstanding the same may have been paid 
without the consent or authority of the Contractor. 

 
3. In every case in which by virtue of any provision applicable in the 

workman's Compensation Act, 1923 or any other Act, owner be obliged to 
pay compensation to workmen employed by Contractor the amount of 
compensation so paid, and without prejudice to the rights of owner under 
Section-(12) Sub-section-(2) of the said Act, owner shall be at liberty to 
recover such amount from any surplus due to on to become due to the 
Contractor or from the security deposit. Owner will not be bound to 
contest any claim made under Section-(12) Sub-section-(2) of the said act 
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except on written request of Contractor and giving full security for all costs 
consequent upon the contesting of such claim. 

 
 The Contractor shall protect adjoining sites against structural, decorative 

and other damages that could be cased to adjoining premises by the 
execution of these works and make good at his cost, any such damage, so 
caused. 

 
GC-92 IMPLEMENTATION OF APPRENTICE ACT 1954 : 
 Contractor shall comply with the provisions of the apprentice Act 1954 and 

the orders issued there under from time to time. If he fails to do so, it will 
be a breach of contract. 

 
 
GC-93 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS: 
 Contractor shall comply with all the rules and regulations of the local 

Sanitary Authorities or as framed by owner from time to time for the 
protection of health and provide sanitary arrangements of all labour 
directly or indirectly employed on the work of this contract. 

 
GC-94 SAFETY CODE : 
 General : 
 Contractor shall adhere to safe construction practice and guard against 

hazardous and unsafe working conditions and shall comply with owner's 
rules as set forth herein. 

 
1.0 First Aid and Industrial Injuries : 
1.1 Contractor shall maintain First-Aid facilities for its employees and those of 

his sub-contractors. 
 
1.2 Contractor shall make outside arrangements for ambulance service and for 

the treatment of industrial injuries. Name of those providing these services 
shall be furnished to Engineer-In-Charge prior to start of construction, and 
their telephone numbers shall be prominently posted in Contractor's field 
office. 

 
1.3 All injuries shall be reported promptly to Engineer-In-Charge and a copy of 

Contractor's report covering each personal injury requiring the attention of 
a physician shall be furnished to owner. 

 
2.0 General Rules : 
2.1 Carrying and striking, matches, lighters inside the project area and 

smoking within the job site is strictly prohibited. Violators of smoking rules 
shall be discharged immediately. Within the operation area, no hot work 
shall be permitted, without valid gas, safety, fire permits. The Contractor 
shall also be held liable and responsible for all lapses of his sub-
Contractors / employees in this regard. 

 
3.0 Contractor's Barricades : 
3.1 Contractor shall erect and maintain barricades without any extra cost, 

required in connection with his operation to guard or protect during the 
entire phase of the operation of this contract for - 
i) Excavation 
ii) Hoisting areas 
iii) Areas adjudged hazardous by Contractor's OR Owner's inspectors. 
iv) Owner's existing property liable to be damaged by Contractor's 

operations, in the opinion of Engineer-In-Charge / Site Engineer. 
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3.2 Contractor's employees and those of his sub-contractors shall become 

acquainted with owner's barricading practices and shall respect the 
provisions thereof. 

  
3.3 Barricades and hazardous areas adjacent to but not located in normal 

routes of travel shall be marked by red lantern at night.  
 
4.0 Scaffolding : 
 4.1 Suitable scaffolding shall be provided for workman for all works that 

cannot safely be done from ladders. When a ladder is used, an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well suitable footholds and handholds shall be 
provided on the ladder and the same shall be given an inclination not 
steeper that 1 in 4 (1 horizontal and 4 vertical). 

 
4.2 Scaffolding or staging, more than 3.6 M. (12') above the ground or floor, 

swing or suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached, bolted, braced and 
otherwise fixed at least 1.0 M (3') high above the floor or platform or 
scaffolding or staging and extending along the entire length of the outside 
ends thereof with only such openings as may be necessary for the delivery 
of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 

 
4.3 Working platforms, gangways, and stairways should be so constructed 

that they should not sag unduly or inadequately and if the height of the 
platform or the gangway of the stairway is more than 3.6 (12') above 
ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in 4.2 above. 

 
4.4 Every opening in the floor of a building or in a working platform be 

provided with suitable means to prevent the fail of persons or materials by 
providing suitable fencing or railing whose minimum height shall be 1.0 M 
(3'.0"). 

 
4.5 Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single 
ladder shall be over 9.0 M. (30') in length while the width between the 
side rails in rung ladder shall in no case be less than 30 cms (12 inches) 
for ladder up to and including 3.0 M. (10'), in longer ladders this width 
would be increased at least 6 mm (1/4") for each addition 30 c.m. (1.0) of 
length. Uniform step spacing shall not exceed 30 cms. (12"). Adequate 
precaution shall be taken to prevent danger from electrical equipment. No 
materials on any of the side of work shall be so stacked or placed as to 
cause danger or inconvenience to any person or public. The Contractor 
shall also provide all necessary all necessary fencing and lights to protect 
the workers and staff from accidents, and shall be bound to bear the 
expenses of defence of every suit action or other proceedings at law that 
may be brought by any persons for injury sustained owning to neglect of 
the above precautions and to pay damages and costs which may be 
awarded in any such suit or action or proceedings to any such person, or 
which, may be with the consent of the Contractor be paid to compromise 
any claim by any such person. 
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5.0 Excavation : 
5.1 All trenches 1.2 M (4') or more in depth, shall at all time be supplied with 

at least one ladder. 
 
5.2 Ladder shall be extended bottom of the trench to at least 3" above the 

surface of the ground. The side of the trench which are 1.5 M (5') or more 
in depth shall be stopped back to give suitable slope, or securely held by 
timber bracing, so as to avoid the danger of sides to collapse. The 
excavated materials shall not be placed within 1.5 M (5') of the trench of 
half of the trench depth whichever is more. Cutting shall be done from top 
to bottom. Under no circumstances, undermining or under cutting be 
done. 

 
6.0 Demolition : 
6.1 Before any demolition work is commenced and also during the progress of 

the work all roads and open area adjacent to the work site shall either be 
closed or suitably protected. 

 
6.2 No electric cable or apparatus which is liable to be a source of danger shall 

remain electricity charged. 
 
6.3 All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion of flooding. No floor or other part of the 
building shall be so over loaded with debris or materials as to render it 
unsafe. 

 
7.0 Safety Equipment : 
7.1 All necessary personal safety equipment as considered necessary by the 

Engineer-In-Charge should be made available for the use of persons 
employed on the site and maintained in a condition suitable for immediate 
use, and the Contractor should take adequate steps to ensure proper use 
of equipment by those concerned. 

 
7.2 Workers employed on mixing asphaltic materials, cement and line mortars 

shall be provided with protective footwear and protective gloves. 
 
8.0 Risky Place : 
8.1 When the work is done near any place where there is a risk of drowning, 

all necessary safety equipment shall be provided and kept ready for use 
and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first-aid treatment of 
all injuries likely to be sustained during the course of the work. 

 
9.0 Hoisting Equipment : 
9.1 Use of hoisting machines and tackles including their attachments, and 

storage and supports shall conform to the following standards or 
conditions. 

9.2 These shall be of good mechanical construction, sound material and 
adequate strength and free from patent defect and shall be kept in good 
condition and in good working order. 

9.3 Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 

9.4 Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 Years should be in-charge of 
any hoisting machine including any scaffolding. 
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9.5 In case of every hoisting machine and of every chain ring hook, shackle, 
swivel and pulley block used in hoisting or lowering or as means of 
suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall be 
plainly marked with the safe working load and the conditions under which 
it is applicable shall be clearly indicated. No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

9.6 In case of departmental machine, the safe work load shall be notified by 
the Engineer-In-Charge, as regards Contractor s machine, the Contractor 
shall, notify, the safety working load of the machine to the Engineer-In-
Charge. Whenever the Contractor brings any machinery to site of work he 
should get it verified by the Engineer-In-Charge concerned. 

 
10.0 Electrical Equipment : 
 Motors, gears, transmission, electric wiring and other dangerous parts of 

hoisting appliances shall be provided with efficient safeguards, hoisting 
appliances should be provided with such means when will reduce to the 
minimum the risk of accidental descent of the load, adequate precautions 
shall be taken to reduce to the minimum the risk of any part or a 
suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating 
mats, wearing apparel such as gloves, and booths as may be necessary 
shall be provided. The workers shall not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

 
11.0 Maintenance of Safety Devices : 
 All scaffolds, ladders and other safety devices as mentioned or described 

herein shall be maintained in sound condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near place of work. 

 
12.0 Display of Safety Instructions : 
 The safety provisions should be brought to the notice of all concerned by 

display on a Notice Board at a prominent place at the work spot. The 
persons responsible for compliance of the safety code shall be named 
therein by the Contractor. 

 
13.0 Enforcement of Safety Regulations : 
 To ensure effective enforcement of the rules and regulations relating to 

safety precautions, the arrangement made by the Contractor shall be open 
to inspection by the Welfare Officer, Engineer-In-Charge or Safety 
Engineer of the owner or their representatives. 

 
14.0 No Exemption : 
14.1 Notwithstanding the above clause 1.0 to 13.0 there is nothing to exempt 

the Contractor from the operations of any other Act or Rules in force in the 
Republic of India. 

14.2 In addition to the above, the Contractor shall abide by the safety code 
provisions as per C.P.W.D. safety code framed from time to time. 

 
GC-95 ACCIDENTS : 
 It shall be Contractor's responsibility to protect against accidents on the 

works. He shall indemnify the owner against any claim for damage or for 
injury to person or property resulting from, and in the course of work and 
also under the provisions of the workman's compensation Act. On the 
occurrence of an accident arising out of the works which results in death 
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or which is so serious as to be likely to result in death, the Contractor shall 
within twenty-four hours of such accident, report in writing to the 
Engineer-In-Charge, the facts stating clearly and in sufficient details the 
circumstances of such accident and the subsequent action. All other 
accidents on the works involving injuries to person or damage to property 
other than that of the Contractor shall be promptly reported to the 
Engineer-In-Charge, stating clearly and in sufficient details the facts and 
circumstances of the accidents and the action taken. In all cases, the 
Contractor shall indemnity the owner against all loss or damage resulting 
directly or indirectly from the Contractor's failure to report in the manner 
aforesaid. This includes penalties or fines, if any, payable by the owner as 
a consequence of failure to give notice under the Workman's 
Compensation Act, or failure to conform to the provisions of the said act in 
regard to such accidents. 

 In the event of an accident in respect of which compensation may become 
payable under the Workman's Compensation Act VIII of 1923 including all 
modification thereof, the Engineer-In-Charge may retain out of money due 
and payable to the Contractor such sum of sums of money as may in the 
opinion of Engineer-In-Charge be sufficient to meet such liability. On 
receipt of award from the Labour Commissioner in regard to quantum of 
compensation, the difference in amount will be adjusted. 

 
 
 
 
Addl/Asst. Engineer  Dy.Ex.Engineer  CITY ENGINEER 
 R.M.C.     R.M.C.    R.M.C. 
 
 
 
Signature of Contractor with Seal 
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:: TECHNICAL SPECIFICATIONS :: 
 
A. GENERAL 

 
1. SCOPE OF CONTRACT : 

The work entitled comprise of excavation of trenches with shoring 
and strutting wherever required bailing out water wherever 
necessary, laying of pipes, jointing including supply of material and 
material required for jointing, testing as per specifications, 
Construction of appurtenances such as brick Masonry Manholes , 
house chambers etc. as per the type design specified entirely of the 
specification of various works stipulated in the e- Tender. The work 
includes supply of sewer pipes i.e. stone ware pipes of ISI Marked 
and R.C.C. precast manhole frames & covers which shall have to 
be supplied at site or Municipal store by the contractor at 
specified and shown in schedule “B”. Other material like cement etc 
shall have to supplied by the contractor from open market. 

 
2. e-TENDER PRICE: 

The rates quoted in the bill of quantities shall cover everything 
necessary for the due and complete execution of the work according 
to the drawings and other condition and stipulations of the contract 
including specifications of the evident, intend and meaning of all or 
either of them or according to customary usage and for periodical 
and final inspection and test and proof of the work in every respect 
and for measuring, numbering or weighing the same, including 
setting out and laying or fixing in position and the provision of all 
materials, power, tools, rammers, labour, tackle, platforms with 
impervious lapped joints for scaffolding, ranging roads, straight 
edged, cantering and boxing, wedges, moulds, templates, posts, 
straight rods, straight edged, cantering and boxing, wedges, 
moulds, templates, posts, straight rails, boning staves strutting, 
barriers, fencing lighting pumping apparatus, temporary arrangement 
for passage of traffic access to premises and continuance to 
drainage water supply and lighting (if interrupted by contractor’s 
work) temporary sheds, painting, varnishing, polishing 
establishment for efficient supervision and stating arrangements for 
the efficient protective of life and property and all requisite plant 
and machinery of every kind. 

 
The contractor shall keep every portion of the work clear of 
accumulation from time to time and shall leave every portion of the 
work clean, clear, perfect and at the conclusion of whole, providing 
at their own cost all such material implement, appliances and labour 
as the Engineer in charge may require to prove if it to be so. 
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3. COMPLETION SCHEDULE: 
The contract period shall be as prescribed in tender document, 
from the date of notice to proceed. The Contractor shall submit 
his completion schedule and the program of works together with this 
e-Tender in conformity with completion schedule given in the 
documents. 

 

 
4. GENERAL TECHNICAL GUIDELINE: 

4.1 All the items occurring in the work and as found necessary 
during actual execution shall be carried out in the best 
workman like manner as per specifications and the written 
order of the Engineer in charge 

 
4.2 Extra Claim in respect of extra work shall be allowed only if 

such work is ordered to be carried out in writing by the 
Engineer in charge 

4.3 The contractor shall engage a qualified Engineer for the 
Execution of work who will remain present for all the time on 
site and will receive instructions and orders from the 
Engineer in charge or his authorized representative. The 
instruction and orders given to the contractor representative 
on site shall be considered as it given to the contractor 
himself. 

4.4 The work order book as prescribed shall be maintained on 
the site of the work by the contactor and the contractor 
shall sign the orders given by the inspecting offers and shall 
carry out them properly. 

4.5 Quantities specified in the e-Tender may vary at the time of 
actual execution and the contractor shall have no claim for 
compensation 
on account of such variation 

4.6 Unexcavated lengths shall be left wherever required and so 
directed by the Engineer in charge during the currency of the 
contract and shall be tackled. If required, before completion of 
work. 

4.7 Diversion of road, if necessary, shall be provided and 
maintained during the currency of the contract by the 
contractor at his cost. 

4.8 Figured Dimensions of drawing shall supersede 
measurements by scale, special dimensions or directions in 
the specifications shall 
supersede all other dimensions. 

4.9 All levels are given on drawings and the contractor shall be 
responsible to take regular level on the approved alignment 
before actually starting the work. The levels shall be 
commence to the G.T.S. levels and shall be got approved from 
the Engineer in charge 
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4.10 If the arrangement of temporary drainage is required to be 
made during any work of this Contract, this shall be made by 
the Contractor without claiming any extra cost. 

 
5. CLASSIFICATION OF STRATA: 

5.1 All materials encountered in excavation will be classified in 
the following groups irrespective of mode of excavating 
the materials and the decision of the Engineer in charge in 
this regard shall be final and binding to the contractor. 

 
5.2 Soils : 

Soils of all sorts, silt, sand, gravel, soft murrum, stiff clay, 
kunkar and other soft excavation not covered in the items 
mentioned hereunder. 

 
5.3 Hard Murrum : 

Hard Materials comprising of all kinds of disintegrated rock 
or shale or indurate conglomerate interspersed with 
boulders, weathered and decomposed rock which could be 
removed with pick, bar, shove, wedges and hammers, 
though not without some difficulties. 

 
5.4 Soft – Rock: 

This shall include all materials which is rock but which 
does not need blasting and can be removed with a pick bar, 
wedges, pavement breakers, pneumatic tools etc. 

 
5.5 Hard Rock: 

This shall include rock accusing in mass or boulders 
which need blasting, this will also include rock to be 
removed by chiseling or any other method where blasting is 
not permissible. 

 
6.  The rates are inclusive of dewatering, if required. 
 
7.  Regarding water supply for hydro testing, necessary water, power, 

labour, etc. required for necessary test shall be arranged by the 
contractor at his own cost. 

 
8.  During construction activity, proper care must be taken for labour 

safety and must follow the provisions of the Labour laws. 
 
9.  TMT bars of Fe-500 should be confirming to IS:1786. The approved 

makes shall be TATA, SAIL, Vizag, Gallent, Electrotherm or other 
equivalent make as approved by engineer-in-charge. 

 
10. Cement shall be ordinary Portland cement 53 Grade conforming to 
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IS:269, IS:8112 or IS:12269 for all the works as per the instructions 
of engineer-incharge. The approved makes shall be Ambuja, Ultratect, 
LOTUS, Hathi or as per IS confirming. Minimum Cement content for 
the work should be as per attached circular No.RMC/C/Vigi.(Tech)/231 
dt. 11/03/2022. 

 
11. Testing of the materials like Brick, Sand, Aggregate, Reinforcement 

steel, etc. should have to be tested peridiocally as suggested by the 
Engineer-in-charge at Government approved material testing 
Laboratory and testing charges for the same has to be borne by the 
contractor. 

 
12. In case of any ambiguity found in inspections / drawings etc, the 

decision of engineer-in-charge shall be final and binding to the 
contractor. 
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B1 MATERIAL SPECIFICATION 
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1. Material: 
 
M-1 Water: 

Water shall not be salty or brackish and shall be clean, reasonably clear 
and free from objectionable quantities of silt and traces of oil and injurious 
alkalis, salts, organic matter and other deleterious material which will 
either weaken the mortar of concrete or cause efflorescence or attack the 
steel in RCC container for transport, storage and handling of water shall 
be clean. Water shall conform to the standards specified in I.S. 456 - 
Latest edition. 

 
If required by the engineer-in-charge, it shall be tested by comparison 
with distilled water. Comparison shall be made by means of standard 
cement tests for soundness, change in time of setting and mortar strength 
as specified in I.S. 269 (Latest edition). Any indication of unsoundness, 
change in time of setting by 30 minutes or more or decrease of more than 
10 per cint in strength of mortar prepared with water sample when 
compared with the results obtained with mortar prepared with distilled 
water shall be sufficient cause for rejection of water under test. 

 
Water for curing mortar, concrete or masonry should not be too acidic or 
too alkaline. It shall be free of elements which significantly affect the 
hydration reaction or otherwise interfere with the hardening of mortar or 
concrete during curing or those which produce objectionable stains or 
other unsightly deposits on concrete or mortar surface. 
 
Hard and bitter water shall not be used for curing. 
Potable water will generally found suitable for curing mortar of concrete. 

 
M-2 Lime: 

Lime shall be hydraulic lime as per I S 712 - Latest Edition. Necessary 
tests shall be carried out as per I S 6932 9 (Parts I to X) Latest edition. 

 
 The following field tests for limes are to be carried out: 
 

i) A very rough idea can be formed about the type of lime by its visual 
examination i.e. fat lime bears pure white colour, lime in form of 
porous lumps of dirty white colour indicates quick lime and solid 
lumps are the unburnt lime stone. 

 
ii) Acid tests for determining the carbonate content in lime, lime 

Excessive amount of impurities and rough determination of lime. 
 
Storage shall comply with I S 712 - Latest Edition. The slaked lime, it 
stored, shall be kept in a weather proof and damp-proof shed with 
impervious floor and sides to protect it against rain, moisture, and 
weather and extraneous materials mixing with it. All lime that has been 
damaged in any way shall be and all rejected materials shall be removed 
from site of work.  
 
Field testing shall be done according to I S 269 (latest edition) to show 
the acceptability of materials. 
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M-3 Cement: 

Cement shall be ordinary portland cement as per IS:269 or IS:8112 and 
IS:12669 (All Latest edition). 
 

M-4 White Cement: 
The white cement shall conform to I S 8042-E Latest edition. 
 

M-5 Colored Cement: 
Color cement shall be with white or grey portland cement as specified in 
the item of the work. 
 
The pigments used for colored cement shall be of approved quality and 
shall not exceed 10% of cement used in the mix. The mixture of pigment 
and cement shall be properly ground to have a uniform color and shade. 
The pigments shall have such properties as to provide for durability under 
exposure to sunlight and weather. 
 
The pigment shall have the property such that it is neither affected by the 
cement nor detrimental to it. 
 

M-6 Sand: 
Sand shall be natural sand or silica, clean well graded, hard strong, 
durable and gritty particles free from injurious amounts of dust, clay, 
kankar nodules, soft or flaky particles Shale, alkali, salts organic matter, 
loam, mica or other deleterious substances and shall be got approved 
from the engineer-in-charge. The sand shall not contain more than 8 
percent of silt as determined by field test. If necessary, the sand shall be 
washed to make it clean.  
 
Coarse Sand: 
The fineness modules of coarse sand shall not be less than 2.5 and shall 
not exceed 3.0. The sieve analysis of coarse shall be as under: 
----------------------------------------------------------------------------------- 
I.S. Sieve  Percentage by weight IS Sieve percentage  by weight 
Designation passing sieve   Designation   percent- 
          age pass- 
          ing sieve. 
----------------------------------------------------------------------------------- 
4.75 mm 100     600 Micron   30-100 
2.36 mm 90 to 100   300 Micron   5-70 
1.18 mm 70-100   150 Micron   0-50 
----------------------------------------------------------------------------------- 
 
Fine Sand: 
The fineness modules shall not exceed 1.0 The sieve analysis of fine sand 
shall be as under: 
----------------------------------------------------------------------------------- 
I.S. Sieve  Percentage by weight IS Sieve percentage  by weight 
Designation passing sieve   Designation   percent- 
          age pass- 
          ing sieve. 
----------------------------------------------------------------------------------- 
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4.75 mm 100     600 Micron   40-85 
2.36 mm 100    300 Micron   5-50 
1.18 mm 75-100   150 Micron   0-10 
----------------------------------------------------------------------------------- 
 

M-7 Stone Dust: 
This shall be obtained from crushing hard black trap or equivalent. It shall 
not contain more than 8% of silt as determined by field test with 
measuring cylinder. The method of determining silt contents by fields test 
is given as under: 
A sample of stone dust to be tested shall be placed without drying in 200 
mm measuring cylinder. The quantity if the sample shall be such that it 
fills the cylinder upto 100 mm mark, the clean water shall be added upto 
150 mm mark. The mixture shall be stirred vigorously and content 
allowed to settle for 3 hours. 
The height of silt visible as settled layer above the stone dust shall be 
expressed as percentage of the height of the stone dust below. The stone 
containing more than 8% silt shall be washed so as to bring the content 
within the allowable limit. 
 
The fitness nodules of stone dust shall not be less than 1.80 
 

M-8 Stone Grit: 
Grit shall consist of crushed or broken stone and be hard, strong dense 
durable clean of proper gradation and free from skin or coating likely to 
prevent proper adhesion of mortar. Grit shall generally be cubical in shape 
and as far as possible flaky elongated pieces shall be avoided. It shall 
generally comply with the provisions of IS 383 (Latest Edition). Unless 
special stone of particular quarries is mentioned, grit shall be obtained 
from the best black trap or equivalent hard stone as approved by the 
engineer-in-charge. The grit shall have no deleterious reaction with 
cement. 
 
The grit shall conform to the following gradation as per sieve analysis: 
----------------------------------------------------------------------------------- 
I.S. Sieve  Percentage passing  IS Sieve   percentage pass- 
Designation through sieve   Designation  ing through sieve 
----------------------------------------------------------------------------------- 
12.50 mm 100%    4.75 mm  0-20% 
10.00 mm 85-100%   2.36 mm  0-25% 
----------------------------------------------------------------------------------- 

 
The crushing strength will be such as to allow the concrete in which it 
used to build up the specified strength of concrete. 
 
The necessary tests for grit shall be carried out as per the requirements of 
I S 2386 (Part I to VIII) Latest edition as per instruction of engineer-in-
charge. The necessity of test will be decided by the engineer-in-charge. 
 

M-9 Cinder: 
Cinder is well burnt furnace residue which has been fused or sintered into 
lumps of varying sizes. 
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Cinder aggregates shall be well burnt furnaces residue obtained from 
furnace using coal fuel only. It shall be sound clean and free from clay, 
dirt, ash or other deleterious matter. 
 
The average grading for cinder aggregate shall be as mentioned below: 
----------------------------------------------------------------------------------- 
I.S. Sieve  Percentage passing  IS Sieve   percentage pass- 
Designation      Designation  ing  
----------------------------------------------------------------------------------- 
20 mm  100%    4.75 mm  70 
10 mm  86    2.36 mm  52 
----------------------------------------------------------------------------------- 

 
M-10 Lime Mortar: 

 
Lime: Lime shall conform to specification M-2. Water: Water shall 
conform to specification M-1. Sand: Sand shall conform to specification M-
6. 
 
Proportion of Mix: 
Mortar shall consist of such proportions of slaked lime and sand as may be 
specified in item. the slaked lime and sand shall be measured by volume. 
 
Preparation of Mortar: 
Lime mortar shall be prepared by process as per IS 1625 Latest edition. 
Power drive mill shall be used for preparation of lime mortar. The slaked 
lime shall be placed in the mill in an even layer and ground for 180 
revolutions with a sufficient water. Water shall be added as required 
during griding (care being taken not to add more water) that will bring the 
mixed material to a consistency of stiff paste. Thoroughly wetted sand 
shall then be added evenly and the mixture ground for another 180 
revolutions. 
 
Storage: 
Mortar shall always be kept damp, protected from sun and rain till used 
up, covering it by tarpaulin or open sheds. 
 
All mortar shall be used as soon as possible after grinding. It should be 
used on the day on which it prepared. But in no case, mortar made earlier 
than 36 hours shall be permitted for use. 
 

M-11 Cement Mortar: 
Water shall conform to specification M-1. Cement: Cement shall conform 
to specifications M-3. Sand: Sand shall conform to M-6. 
 
Proportion of Mix: 
Cement and sand shall be mixed to specified proportion, sand being 
measured by measuring boxes. The proportion of cement will be by 
volume on the basis of 50 kg/Bag of cement being equal to 0.342 Cu.M. 
The mortar may be hand mixed as directed. 
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Proportion of Mortar: 
In hand mixed mortar, cement and sand in the specifications shall be 
thoroughly mixed dry on a clean impervious platform by turning over at 
least 3 times or more till a homogeneous mixture of uniform color is 
obtained. mixing platform shall be so arranged that no deleterious 
extraneous material shall get mixed with mortar or mortar shall flow out. 
While mixing, the water shall be gradually added and thoroughly mixed to 
form a still plastic mass of uniform color so that each particle of sand shall 
be completely covered with a film of wet cement. the water cement ratio 
shall be adopted as directed. 
 
The mortar so prepared shall be used within 30 minutes of adding water. 
Only such quantity of mortar shall be prepared as can used within 30 
minutes. 
 

M-12 Stone Coarse Aggregate for Nominal Mix Concrete. 
Coarse aggregate shall be of machine crushed stone of black trap or 
equivalent and be hard, strong, dense, durable clean and free from skin 
and coating likely to prevent proper adhesion of mortar. 
 
The aggregate shall generally be cubical in shape. Unless special stones of 
particular quarries are mentioned, aggregates shall be machine crushed 
from the best black trap or equivalent hard tone as approved. Aggregate 
shall have no deleterious reaction with cement. The size of the coarse 
aggregate for plain cement concrete and ordinary reinforced cement 
concrete shall generally be as per the table given below, however, in case 
of reinforced cement concrete the maximum limit may be restricted to 6 
mm, less than the minimum lateral clear distance between bars of 6 mm 
less than the cover whichever is smaller. 
 
I S  
Sieve 
designa-
tion 

Percentage passing for single 
sized aggregates of nominal 
size 

IS Sieve 
desig-
nation 

Percentage passing for 
single sized aggregates of 
nominal size 

40 mm 20 mm 16 mm 40 mm 20 mm 16 mm

80 mm -- -- -- 12.5 
mm 

-- -- -- 

63 mm 100 -- -- 10 mm 0.5 -- 0.30 
40 mm 85-100 100 -- 4.75 mm -- 0.20 0.5 
20 mm 0-20 85-100 100 2.35 mm -- 0.50 -- 
16 mm   8-100 -- -- -- -- 

Note: 
This percentage may be the engineer-in-charge when considered 
necessary for obtaining better density and strength of concrete. 
 
The grading test shall be taken in the beginning and at the change of 
source of materials. The necessary tests indicated in IS 383 Latest edition 
and IS 456 Latest edition shall have to be carried out to ensure the 
acceptability. The aggregates shall be stored separately and handled in 
such a manner as to prevent the intermixing of different aggregates. If 
the aggregates are covered with dust, they shall be washed with water to 
make them clean. 
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M-13 Black Trap or Equivalent Hard Stone Coarse: 
Aggregate for Design Mix concrete: 
Coarse aggregate shall be of machine crushed stone of black trap or 
equivalent hard stone and be hard strong, dense, durable, clean and free 
from skin and coating likely to prevent proper adhesion of mortar. 
 
The aggregates shall generally be cubical in shape. Unless special stones 
of particular quarries are mentioned, aggregates shall be machine crushed 
from the best, black trap or equivalent hard stones as approved. 
Aggregate shall have no deleterious reaction with cement. 
 
The necessary tests indicated in IS 383 Latest edition and IS 456 Latest 
edition shall have to carried out to ensure the acceptability of the 
material. 
 
If aggregate is covered with dust, it shall be washed with water to make it 
clean. 
 

M-14 Brick Bats Aggregate: 
Brick bat aggregate shall be broken from well burnt or slightly over burnt 
and dense bricks. It shall be homogeneous in texture, roughly cubical in 
shape, clean and free from dirt of any other foreign material. The brick 
bats shall be of 40 mm to 50 mm size unless otherwise specified in the 
item. The under burnt of over brunt brick bats shall not be allowed. 
 
The brick bats shall be measured by suitable boxes as directed. 
 

M-15 Bricks: 
The bricks shall be hard or machine moulded and made from suitable soils 
and burnt. They shall be free from cracks and flaws and nodules of free 
lime. They shall have smooth rectangular faces with sharp corners and 
shall be of uniform colors. 
 
The bricks shall be moulded with a frog of 100 mm x 40 mm and 10 mm 
to 20 mm deep on one of it's flat sides. The bricks shall not break when 
thrown on the ground from a height of 600 mm. 
 
The size of modular bricks shall be 190 mm x 90 mm. 
 
The size of the conventional bricks shall be as under: 
(9" x 4.3/8" x 2,3/4") 225 x 110 x 75 mm 
 
Only bricks of one standard size shall be used in one work. The following 
tolerances shall be permitted in the conventional size adopted in a 
particular work. 
Length ±1/8" (3mm) width : ± 1/16" (1.5mm) 
Height: ± 1/16" (1.5 mm) 
 
The crushing strength of the brick shall not be less than 35 kg/sq.cm. The 
average water absorption shall not be more than 20 percent by weight. 
Necessary tests for crushing strength and water absorption etc., shall be 
carried out as per IS: 3495 (Part I to IV) - latest edition.  
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M-16 Stone: 

The stone shall be of the specified variety such as granite / trap stone / 
quarzite or any other type of good hard stones. The stones shall be 
obtained only from the approved quarry and shall be hard, sound, durable 
and free from defects like cavities cracks, sand holes flaws, injurious 
reins, patches of loose or soft materials etc. and weathered portion and 
other structural defects or imperfection tending to affected their 
soundness and strength. The stone with round surface shall not be used. 
The percentage of water absorption shall not be more than 5% dry or wet. 
When tested in accordance with I.S.1124 - Latest edition. The minimum 
crushing strength of the stone be 200 kg/sq.cm unless otherwise 
specified. 

 
The samples of the stone to be used shall be got approved before the 
work is started. 
 
The khanki facing stone shall be dressed by chisel as specified in the item 
for khanki facing in required shape and size. The face of the stone shall be 
so dressed that the bushing on the exposed face shall not project by more 
than 40 mm from the general wall surface and on face to be plastered it 
shall not project by more than 19 mm nor shall it have depressions more 
than 10 mm from the average wall surface. 

 
 
M-17  Laterite Stone 
  Laterite stone shall be obtained from the approved quarry. It shall be 

compacted, in texture, sound, durable and free from soft patchs. Its shall 
have minimum crushing strength of 10 Kg/sq.cm in its dry condition. It 
shall not absorb water more than 20 % of its own weight, when immersed 
for 24 hours in water After quarrying, the stone shall be allowed to 
weather for some time before using in work. ' 

 
  The stone shall be dressed into regular rectangular blocks so that all faces 

are free from waviness and unevenness, and the edges true and square. 
 
  Those types of stone in which white cly occurs should not be used.  
 
  Special corner stones shall be provided where so directed. 
 
 
M-18 Mild Steel Bars: 

Mild steel bars reinforcement for RCC work shall confirm to IS 432 (Part-
II) Latest edition and shall be of tested quality. It shall also comply with 
relevant part of IS 456 Latest edition. 
All the reinforcement shall be clean and free from dirt, paint, grease, mill 
scale or loose or thick rust at the time of placing. 
For the purpose of payment, the bar shall be measured correct upto 10 
mm length and weight payable worked out at the rate specified below: 
 
1 6 mm 0.22 Kg/Rmt 8 20 mm 2.47 Kg/Rmt 
2 8 mm 0.39 Kg/Rmt 9 22 mm 2.98 Kg/Rmt 
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3 10 mm 0.62 Kg/Rmt 10 25 mm 3.85 Kg/Rmt 
4 12 mm 0.89 Kg/Rmt 11 28 mm 4.83 Kg/Rmt 
5 14 mm 1.21 Kg/Rmt 12 32 mm 6.31 Kg/Rmt 
6 16 mm 1.58 Kg/Rmt 13 36 mm 7.99 Kg/Rmt 
7 18 mm 2.00 Kg/Rmt 14 40 mm 9.86 Kg/Rmt 

 
M-19 High Yield Strength Steel Deformed Bars: 

High yield strength steel deformed bars shall be either cold twisted other 
rolled and shall conform to IS 1786 Latest edition and IS 1139 Latest 
edition respectively. 
 
Other provisions and requirements shall conform to specification No.M-18 
for Mild Steel Bars. 
 

M-20 High Tensile Steel Wires: 
The high tensile wires for use in prestressed concrete work shall conform 
to IS 2090 Latest edition. 
 
The tensile strength of the high tensile steel bars shall be as specified in 
the item. In absence of the given strength the minimum strength shall be 
taken as per part 6-1 of the IS 1785 Latest edition. Testing shall be done 
as per I S requirements. 
 
The high tensile shall be free from loose mill scale, rust, oil grease, or any 
other harmful matter. Cleaning of steel bars may be carried out 
immersion in solvent solution, wire brushing or passing through a 
pressure box containing carborundum.  
 
The high tensile wire shall be obtained from manufacturer in coil having 
diameter not less than 350 times the diameter of wire itself, so that wire 
springs back straight on being uncoiled. 
 

M-20(A) Plain Carbon Drawn Steel Wires: 
The plain carbon drawn steel wires for use in precast concrete work shall 
be conform to IS 1785 (Part-II) Latest edition. 
 
The tensile strength of the P C steel bars shall be as specified in the item. 
In absence of the given strength, the minimum strength shall be taken as 
per IS:1785 Latest edition. Testing shall be done as per IS requirements. 

 
The P C steel bars shall be free from loose mill scale, rust, oil grease, or 
any other harmful matter. Cleaning of steel bars may be carried out 
immersion in solvent solution, wire brushing or passing through a 
pressure box containing carborandum.  

 
M-21 Mild Steel Binding Wire: 

The mild steel wire shall be of 1.63 mm, 22 mm (16 or 18 gauge) 
diameter and shall conform to I S 280 Latest edition. 
 
The use of black wire will be permitted to binding reinforcement bars. It 
shall be free rust, oil paint, grease, loose mill scale or any other 
undesirable coating which may prevent adhesion of cement mortar. 
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M-22 Structural Steel: 

All structural steel shall confirm to IS 226 Latest edition. The steel shall be 
free from the defects mentioned in IS 226 Latest edition and shall have a 
smooth finish. the material shall be free from loose mill scale, rust pits or 
other defects affecting the strength and durability. River bars shall 
conform to IS 1148 Latest edition. 
 
When the steel is supplied by the contractor, test certificate of the 
manufacturer shall be obtained according to IS 226 Latest edition and 
other relevant Indian Standards. 

 
M-23  Galvanized Iron Sheets : 
  The galvanized iron sheets shall be plain or corrugated sheets of guages 

as specified in item. The G.I. Sheets shall conform to I.S.latest edition. 
The sheets shall be undamaged in carriage and handling either by rubbing 
off of zinc coating or otherwise. They shall have clean and bright surface 
and shall be free from bends, holes, rust or white powdery deposit. 

 
  The length and width G.I. sheet shall be as directed as per site condition.  
 
M-23-A : G.I. Valleys gutter, ridges : 

The G.I. ridges and hips shall be of plain galvanized sheets Class-3 of the 
thickness as specified in item. These shall be 600 mm in and width and 
properly bent up to shape without damage to the sheets an in process of 
bending. 

 
Valleys gutters and flashings shall also be of galvanized sheets of 
thickness as specified in item. Valleys shall be 900 mm. wide overall and 
flashing shall be 380 mm. wide overall. They shall be bent to the required 
shape without damage to the sheet in the process of bending. 

 
M-24. Asbestos Cement Sheets : 
  Asbestos cement sheets plain, corrugated or semi-corrugated shall -

conform shall conform to I.S. latest edition. The thickness of the sheets 
shall be as specified in The item. the sheets shall be free from all defects 
such as cracks, holes, deformities, edges or otherwise damaged. 

 
Ridge & Hips : 
Ridge and hips shall, be of same thickness as that of A.C. sheets. The 
types of ridges shall be suitable for the type of sheets and location. 
Other accessories to be used in roof such as flashing pieces eaves filler 
pieces, valley gutters, north light and ventilator curves, barge boards etc. 
shall be of standard manufacture and shall be suitable for the type of 
sheets and location. 

 
M-25. Manglore Pattern Roof Tiles : 
 The mangalore pattern tiles shall conform to I.S. latest edition for Class 

AA or class A type as specified in item. Sample of the tiles to be provided 
shall be got approved from the Engineer-in-charge. Necessary tests shall 
be carried out as directed. 
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M-34. Welded Steel Wire Fabric 
 Welded steel wire fabric for general purpose shall be manufactured from 

cold drawn steel wire "as drawn" or galvanized steel conforming to LS. 
Latest edition with longitudinal and transverse wire securely connected at 
every intersection by a process of electrical resistance welding and 
conforming to I.S. latest edition. It shall be fabricated and finished in 
workmanlike manner and shall be free from injurious defects and shall be 
rust proof. The type of mesh shall be oblong or square as directed. The 
mesh sizes and size of wire for square as well as oblong welded steel wire 
fabric shall be as directed. The steel wire fabric in panels shall be in one 
whole piece in each panel as far as stock sizes permit. 

 
 
M-36. Mild Steel Wire (Wire Gauze Jali) : 
 Mild steel wire may be galvanized, as indicated. A11 finished steel wire 

shall be well cleanly drawn to the dimensions, and size of wire as specified 
in item. The wire shall be sound, free from splits, surface flaws, rough 
jagged-and imperfect edges and other harmful surface defect and shall 
conform to I.S. latest edition. 

 
M-78. Barbed Wire. 

The barbed wire shall be of galvanized steel and it shall generally conform 
to IS: latest edition. The barbed wire shall be of type-I whose nominal 
diameter for line wire shall be 2.5 mm and point wire 2.24 mm. The 
nominal distance between two barbs shall be 75 mm, unless otherwise 
specified in the item. The barbed wire shall be formed by twisting together 
two line wires, one containing the barbs. The size of the line and point 
wires and barb spacing shall be as specified above. The permissible 
deviation from the nominal diameter of the line wire and point wire shall 
not exceed 0.08 mm. 

 
The barbs shall carry four points and shall be formed by twisting two point 
wires, each two turns, lightly round one line wire, making altogether four 
complete turns. The barbs shall be so finished that the tour points are set 
and locked at right angles to each other. The barbs shall have a length of 
not less than 13 mm. and not more than 18 mm. The point shall be sharp 
and cut at an angle not greater than 35 degree of the axis of the wire 
forming the barbs. 

 
The line and point wires shall be circular section, free from scale and other 
defects and shall be uniformly galvanized. The line wire shall be in 
continuous length and shall not contain any welds other than those in the 
rod before it is drawn. The distance between two successive splices shall 
not be less than 15 meters. 

 
The lengths per 100 Kg. of bar-bed wire IS: type I shall be as under : 
Nominal 1000 meters. Minimum 934 Meter. Maximum 1066 Meter. 

 
 
 

Signature of Contractor 
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DETAILED TECHNICAL SPECIFICATIONS 
 
 
Item No.1: 
Making  Table  of  wooden  with  sunmica  sheet  on  both  side  with  
including all fittings & labour 
 
The wooden table shall have to prepared by providing all the required 
material of approved quality as per the requirement and instructions of 
engineer in charge. The size of the table shall be 1.37 X 0.75 X 0.75. The 
plywood requirement and other details for making the table is as under: 
Plywood of 18 mm of approved quality and water proof ISI Mark : 56.00 sqm  
Plywood of 12 mm of approved quality and water proof ISI Mark : 24.00 sqm 
Plywood of 6 mm of approved quality and water proof ISI Mark : 32.00 sqm 
 
Sunmica 1 mm of approved quality 8'X4' size sheet 2 Nos. 
 
Wooden Dhoka for foot rest and front potion of box for placing the Key-
Board 
 
Wooden Bidding patti as per requirement of 1" x 0.25" of 2" x 0.25" Steel 
Sliding channel of approved quality and make for drawers : 3 Nos.  
 
Necessary Locks of approved quality : 3 Nos. 
 
S S Handle as per instructions  : 3 Nos.  
Hinges of approved quality and size : 2 Nos.  
Fevicol : 2 Kg 
Nails, Screw, Magnet, Agrotape etc. as per requirement 
 
Rickshaw Trip for bringing of materials - 1 Trip 
Applying Oil Paint, Polishing, Astar, etc. for 1 Table including material and 
labour. 
 
The whole work for preparation  of table is to be carried out by providing all 
above and other necessary materials as may be required to complete the 
item as per requirement and instructions of engineer in charge to his 
satisfaction. 
 
The rate will be paid for a unit of one square meter basis. 
 
 
Item No.2: 
Making cupboard with 18 mm plywood which 6 mm ply back side, 0.8 
mm white lamination inner side, fixing approved quality sunmica, 
hinges, stopper etc. 18 mm thick ply with both side lamination for 
selves. plywood brands - Kitply, Century, Dura, Everest. 
 
The cupboard with 18 mm plywood with 6 mm ply on back side is to be 
provided and fixed with approved quality material as instructed. 0.8 mm 
white lamination inner side is to be fixed of approved quality sunmica with 
hinges, stopper, etc. Both side lamination for selves for 18 mm thick ply is to 
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be done. The Plywood brand shall be Kitply, Century, Dura, Everest. The 
work as may be instructed by the Site Engineer shall have to be completed.  
 
The rate shall be for a unit of one square meter basis. 
 
 
Item No.3: 
Providing & Fixing strip curtain for window including Vertical bands, 
channel, string,  chain,  ricklink,  curtain  cloth  (Fabric),  end-cap,  
under loop,  bracket, window bar etc. Complete 
 
The  curtain  work  of  standard  Handloom  as  per  requirement  for  t he  
doors  and windows of required length and width of door and window shall 
have to be done with fitting and fixing of curtain rods, brackets  of 
approved  quality including  fixing. The whole material as may be required 
to complete the item shall have to be provided and work shall have to be 
carried out as per requirement and instructions of engineer in charge to his 
satisfaction. 
 
The payment will be made for a unit of one square meter basis. 
 
 
Item No.4: 
Supply & Fixing of polished kota stone work thickness 20-25mm to be 
fixed in lime mortar 1:2 and cement slury as instructed 
 
1.0. Materials 
1.1. Water shall confirm to M-1. Lime mortar shall confirm to M-10, Cement 

mortar shall confirm to M-11, Polished kota stone shall confirm to M-49. 
 
2.0. Workmanship 
2.1. Each slab shall be cut to the required size and shape and fine chisel 

dressed at all the edges. The sides thus dressed shall have a full contact 
if a straight edge is laid along. The sides shall be table rubbed with 
coarse sand before paving. All angles and edges of the slabs shall be 
true square and free from chippings and giving a plane surface. The 
thickness shall be 25 mm. (Average) as specified in this item but not less 
than 20 mm at any place. 

 
2.2. Bedding for the Kota stone slabs shall be of cement mortar 1:6 (1 

cement : 6 coarse sand) of average thickness 20 mm as given in the 
description of the item. Sub grade shall be cleaned, wetted and mopped. 
Mortar of the specified mix and thickness shall be spread on an area 
sufficient to receive one kota stone slab. The slab shall then be washed 
clean before laying. It  shall be laid on top pressed, tapped gently to 
bring it in level with the other slabs. It shall then be lifted and laid aside. 
Top surface of the  mortar  shall then be corrected by adding fresh 
mortar at hollows or depressions. The mortar shall then be allowed to 
harden bit. Over this Surface, cement slurry of honey like consistency 
shall be applied. The slab shall then be gently placed in position and 
tapped with wooden I mallet till it is properly bedded in level. with and 
close to the adjoining slab. The joint shall be as fine as possible. The slabs 
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fixed in the floor adjoining the walls shall enter not less than 10 mm. 
under the plaster, skirting or dedo. The junction between wall and floor 
shall be finished neatly. The finished surface shall be true to levels and 
slopes as directed. 

 
2.3. The floor shall be kept wet for a minimum period of 7 days so that 

bedding and joints set properly. 
 
2.4. Polishing shall be normally commenced after 14 days of laying the 

stone slab. 
 

First polishing shall be done with carborundum stones of 120 grade grit 
fitted in the heavy machine and then deacon polishing shall be done 
with  carborundum stone of 220 to 350 grade grit fitted in heavy 
machine. Water shall be properly u sed during polishing. The stone shall 
then be washed clean with water. When directed by the Engineer-in-
charge; wax polish  of  approved  quality shall  be applied on the surface 
with the help of soft cloth over a clean and dry surface. Then the 
polishing machine fitted with bobs shall be run over it. 

 
2.5. The holes required for Nahni traps, pipes and other fittings shall be made 

without any extra cost. 
 
2.6 The kota stone for platform and c.b. shall be supplied and fixed with 

two side polished and the work shall have to be completed as per 
requirement and instructions of engineer in-charge. 

 
3.0. Mode of measurements & payment 
3.1. The rate shall include the cost of all materials and labour involved in 

all the operations described above. The kota stone flooring shall be 
measured in square meters correct to two places of decimal, length and 
breadth shall be measured correct to a: centimeter and between the 
finished face of  skirting dedo or wall plaster and no deduction shall be 
made nor extra paid for any opening in floor of areas up to 0.1 sq.mt. 

 
3.2. The rate for item shall be for a unit of one sq. meter 
 
 
Item No.5: 
Supplying and fixing 6 mm thick acrelic sheet etc. Complete 
 
Acrylic sheet shall be of 6 mm thickness and of size 12” x 18”.  It should be 
light in weight. It shall be white in colour.  It shall be extremely resistant to 
sunlight, weather and temperatures. 
 
It shall not show any significant yellowing or change in physical properties or 
loss of light transmission over a longer period of use. The sheet shall be impact 
resistant also.  
 
Work includes necessary fittings, fixing at the place as directed by the 
engineer-in-charge etc. complete. 
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The rate for this work will be paid per number of board basis. 
 
 
Item No.6: 
Supplying and fixing at any place Nikolight radium for design and other 
signs, Fonts etc. 
 
Nicolite radium work is to be carried out as per the instructions from 
engineer-in-charge.   
 
The rate for this work will be paid per square meter basis. 
 
 
 
 
 
 
 

Add. Asst. Engineer Dy. Executive Engineer CITY ENGINEER 
R. M. C. R. M. C. Rajkot Muni. Corporation

 
 
Signature of Contractor with Seal 
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LIST OF APPROVED MAKE (Civil Work) 

NO.  SPACE  PARTICULAR  COMP

1  Ready mixed Concrete   Lafarge/Bhanu/ultra tech/RJ/Krishna 
2  Ordinary Portland Cement 

(Minimum 53 Grade)
 UltraTech /Birla/ ACC /Ambuja/Hathi/Sanghi 

3  Flush doors   BIS approved brand (ISI Mark) 

4  FRP Doors   Fibrevent, Techno skills or Equivalent (or as approved by 
Engineer Incharge)

5  PVC Doors with Frame   ISI and approved by Engineer Incharge 
6  Hydraulic floor Spring/ Door   Everite, Garnish, Hardwyn 
7  White Cement   JK White  Birla white  Nihon 

White

8  Reinforcement/Structural 
Steel (Each LOT shall 
accompany manufacturer’s 
Test Certificate) 

 (TMT BARS Fe‐500)  Gallent/ET/ASR/Friend 
or BIS approved manufacturers 

9  Dining, Drawing, Bed Room, 
Kitchen, Toilet/Bath/Wash 
etc, 

Vitrified/ 
Ceramic 
/Glaze 
Tiles/Wall 
Tiles/ 
Parking Floor
Tiles

Somani/Nitco/Kajaria/RAK/Jhonson/Simpolo/Bell/Asian/
Euro/Vermora 

10  Toilet/Bath/Wash  PVC/UPVC 
pipes & 
Fittings 

Astral/Supreme/Prince/finolex /Simco/Plumber
With Clamp open type of outer side of Building 

11   Sanitary 
ware  
 

Jaquar/cera/Hindware/Jhonson and any other standard 
brandh as approved by engineer‐in‐charge 

12  Teak Wood   Bulsar C.P.Teak   
13  Inter locking Paver blocks    ISI Mark – Balaji,Regency,Supreme 
14  Plywood Products 

Commercial 
Block Board Commercial 
PlyTeak Ply 

 ISI Mark as approved by engineer‐in‐charge 

15  Glass/Float/Sheet   Saint  Gobain Modi/HNG  Asahi

16   Laminates Neolux/Formica/Sunmica/Merino or as per IS
17  Aluminum sections   Jindal Indal  Banco

 
 
A) The contractor shall produce samples of the materials for approval of the RMC/PMC. 

The materials of the makes out of the above as approved by the RMC/PMC shall be 
used on the work. RMC/PMC member has not bide to give any reason for rejection of 
any brand from the above list and its decision will be consider as final. 
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B) In respect of materials for which approved makes are not specified above, these will 
be of makes to be decided by the RMC / PMC. 

C) Contractor can use for any material of equivalent make of the above  specified 
company after taking prior permission of RMC/PMC. 

The agency has to use item/material mentioned in the list above. In no case other 
item/material shall be allowed except those mentioned in the list unless and until the 
unavailability of the above said item/material noticed that too, prior approved of 
RMC/PMC 
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D. ADDITIONAL CONDITIONS 
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D. ADDITIONAL CONDITIONS: 
 
1. The contractor shall have to provide his own level instrument for 

this work. 
 

2. The safety of the traffic and surrounding properties is the prime 
important factor. As it is the renovation work in existing residential 
and commercial area the fencing, lighting, covering etc., requires to 
be provided as per clause 1.1.15. and as per the site requirement. 
Sign Board shall have to be provided at required locations, so that 
there will not be any fatal accident. 

 
3. In case of any ambiguity found in inspections / drawings, 

specifications, etc, the decision of engineer-in-charge shall be final 
and binding to the contractor. 

 
4. Rates quoted in Bill of Quantities to cover everything necessary for 

complete Execution of work : 
 
The rates quoted will be held to cover everything necessary of the 
due and complete execution of the work according to the drawings 
and the several conditions and the stipulations of the contract, 
including specification, or the evident intent and meaning of all or 
either of them or according to customary usage and for the 
periodical and final inspection and test and proof of the work in 
every respect and for measuring, numbering or weighing the same 
including setting out and laying or fixing in position and the 
provision of all materials, 

 
Power, tool rammers, beaters, labour, tackle platforms with 
impervious lapped joints for scaffolding ranging rods, straight 
edges, centering and boxes, wedges, moulds, templates, post 
straight rails, boning-staves, measuring rods, page boards, shores, 
barriers, fencing, lighting, pumping apparatus, temporary 
arrangements of passage of traffic, access to premises and 
continuance of drainage, water supply and lighting (if interrupted by 
the work) lard temporary sheds and buildings nahanis roofed in or 
otherwise haulage, painting, varnishing, polishing, establishments 
for efficient supervision and watching arrangements for the efficient 
protection of life and property and all requisite plant, implements 
and appliances every kind, except only such matter and things as it 
may be distinctly stated here in are to be supplied by the 
contractors. A rate for anyone description of work is to be held to 
include such items of other classes of and for these on separate 
specific charge will be admitted. The contractors shall keep every 
portion of the work clear of accumulation from time to time and 
shall leave every portion of the work clean, clear, perfect and at the 
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conclusion of whole, providing at their own cost all such material 
implement appliances and labour as the Engineer may require to 
prove if it is to be so. 

 
5. The contractors are particularly directed to observe from the Articles 

of Agreement and the specifications, what is to be included in their 
rates for the several portions of the work and also under what 
conditions payments are to be made. 

 
6. The contractor shall have to avail P F Code as per the prevailing 

Circular of Government for the employees on work. The process for 
preparation of bill will be taken up only after submission of the 
Challan for the amount of P.F. deposited every month for the 
employees on work, which will binding to the contractor. The 
required documents shall have to be submitted every month by the 
contractor to the competent authority. 
 

7. The contractor shall have to get registered under ESI (Employer's 
State Insurance) Act and obtain ESI Registration number if the 
number of workers are 10 Nos. or more. Also, the agency shall have 
to give all the benefits to the workers as available under the ESI 
Act. The agency should follow all the rules and regulations of ESI 
Act as per prevailing norms. 

 
8. This office Circular bearing No.RMC/C/329 dated 22-12-2012 and 

Order No.RMC/C/132 dated 10-06-2013 are uploaded separately as 
a part of tender document. The Contractors/Consultants quoting 
their rates shall have to read, implement, and submit the same duly 
signed along with the documents to be submitted during physical 
submission. 

 
9. In reference to the above Circular and Order cited para above, the 

Contractors/Consultant who have quoted their rates for this work 
will be called in person for verification of original documents. The 
date and time for verification of original documents will be as 
prescribed in the tender document. 

 
10. After issuance of work order for this tender, if the work falls under 

any kind of dispute then Rajkot Municipal Corporation reserves the 
right to terminate the contract for this work awarded to the 
contractor or execute part work. The decision of Rajkot Municipal 
Corporation in this regard will be final and binding to the contractor. 

 
11. Till the Completion Certificate is issued by Rajkot Municipal 

Corporation, the agency will be the sole responsible for security of 
material and structure at site. 
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12. The quantities given in the Schedules are provisional. The Rajkot 
Municipal Corporation reserves the right to increase or decrease the 
quantity of work or totally omit any item work and the contractor 
shall not be entitled to claim any extras or damages on these 
grounds & he is bound to execute the work as per the instruction of 
the Engineer-in-charge. Rajkot Municipal Corporation will not 
entertain any dispute in this regard. 

 
13. It is further clarified that Performance Guarantee (SD) for extra 

work will also be recovered @ 10% from the bill of extra work i.e. 
works beyond tender amount. 

 
14. The bidder must understand clearly that the prices quoted are for 

the totally works or the part of the total works quoted for and 
include all costs due to materials, labour, equipments, supervision, 
other services, royalties, taxes, duties, etc., and to include all extra 
to cover the cost. No claim for additional payment beyond the prices 
quoted will be entertained and the bidder will not be entitled 
subsequently to make any claim on any ground. 

 
15. Qualified engineer must be deployed on site and at Plant. The 

details of qualified engineers are to be given to RMC at the time of 
bidding of this tender. 

 
16. If any irregularities found during the work then penalty will be 

imposed by Engineer-in-charge or any higher officer. If any disputes 
arises regarding penalty imposed by Engineer-in-charge then 
decision of Municipal Commissioner will be final and binding to 
agency. 

 
17. The time limit will remain same as mentioned in the tender 

document and the work is to be completed accordingly. 
 
18. Tender of such Contractor not having registration in appropriate 

Class and Category, will be treated as non-responsive. In case of 
any conflicting provisions between registration of appropriate 
category and Pre-qualification criteria, the later shall govern the 
process of bid evaluation. 

 
19. The agency shall have to quote their rates only after visiting the site 

and looking to the site conditions. 
 
20. DEFECTS: Date of completion for start of defect liability period for 

the entire work will be considered as the last date mentioned in the 
completion of work recorded in Measurement Book. The contractor 
shall be required to make good all the damages/ defects identified 
and conveyed to him, during the entire defect liability period. The 
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method and time limit of rectification will be decided by the 
Engineer in charge. If the contractor fails to carry out rectification 
as per the instructions, the same will be carried out at his cost and 
the cost will be recovered from the amount retained. 

 
21. Joint venture shall not be allowed under this tender. 

 
22. After the completion of work, at the interval of every three months, 

joint inspection must be done by the agency and RMC staff and then 
agency has to submit the report stating the condition of work to 
Rajkot Municipal Corporation. The final checking report stating the 
condition of work is also to be submitted by the agency before one 
month of the expiry of defect liability period to the competent 
authority. 

 
23. The Royalty of each and every material, required to be paid is to be 

borne by the contractor. 
 
24. Testing of each material as and when required by Rajkot Municipal 

Corporation, is to be carried out in Government approved laboratory 
by the contractor at his own cost. Schedule of testing of material 
will be as per R&B, State Government Manual and I S Code 
provision. 

 
25. Necessary tests for material quality, soil tests etc. shall be carried 

out as per the instructions of engineer-in-charge by contractor at 
his own cost and reports to be submitted to the engineer-in-charge. 

 
26. As this work is to be done in existing structure and also keeping in 

mind surrounding properties, all due precautions should be taken so 
that no damage occurs to any of the services like; water 
connection, drainage connection, water pipeline, drainage line or 
any other services. However, if any damage occurs to any of such 
service(s) then the contractor shall have to carry out necessary 
repairs immediately and satisfactorily, at his own cost. 

 
27. Wherever the rolling with the road roller is not possible on metalling 

work and murrum work, the compaction with hand roller or by any 
other means at such places shall have to be carried out by the 
contractor satisfactorily as per instructions of engineer-in-charge. 
 

28. The Contractor shall carry out modifications in the procedure of 
work, if found necessary, as directed by the Engineer during 
inspection. Works falling short of quality shall be rectified / redone 
by the Contractor at his own cost, and defective work shall also be 
removed from the site of works by the Contractor at his own cost. 
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29. Defective Materials: All materials which the Engineer / his 
representative has determined as not confirming to the 
requirements of the Contract shall be rejected whether in place or 
not; they shall be removed immediately from the site as directed. 
Materials, which have been subsequently corrected, shall not be 
used in the work unless approval is accorded in writing by the 
Engineer. Upon failure of the Contractor to comply with any order of 
the Engineer / his representative given under this clause, the 
Engineer-in-charge shall have authority to cause the removal of 
rejected material and to deduct the removal cost thereof from any 
payments due to the contractor. 

 
30. The Defect Liability period for this work is 24 Months. After 

completion of work, a report at the interval of every six months by 
way of joint inspection shall have to be submitted to the competent 
authority. The portion which is observed defective / damaged by 
normal cause during the joint inspection shall have to be 
repaired/rectified and necessary evidence along with photographs 
shall also have to be submitted to the competent authority. 

 
31. The agency shall have to get interior done from the approved 

Architect / Engineer and also to get approved from engineer-in-
charge. The agency shall have to get the approval within a period of 
7 (Seevn) days. 
 

32. The Plans got prepared by the agency shall have to be get the 
design done from the Structural Engineer, the cost of which also is 
to be borne by the agency. 

 
33. The work order will be given only after getting the preliminary 

approval from Town Planning Department. 
 
34. Providing and fixing of precast RCC slab and column shall have to be 

carried out in line and level. 
 
35. For excavation of trench, use of JCB machine will not be permitted 

directly on the top surface of the road. After excavation up to 
minimum 1.00 mt. depth from road surface or existing ground level, 
same shall have to be carried out manually or by using Breaker and 
after locating underground services like; water supply pipeline, 
water connection lines, pipe gutters, telephone cables, electric 
cables etc., and thereafter upon taking the prior approval of the 
Engineer-In-Charge, the excavation can be carried out by using JCB 
machine. 

 
36. Rajkot Municipal Corporation shall recommend to the competent 

authority to give Controlled Blasting License to the contractor for 
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carrying out excavation in hard rock. In case of blasting license not 
permissible from the competent authority in some places then 
excavation is to be done by using wedges and hammers, chiseling, 
breakers, pneumatic tools, etc. Also in case where blasting license is 
permitted but even then if there is no possibility of carrying out the 
blasting for whatsoever reason, the excavation is to be done by 
using Wedges and hammers, chiseling, breakers, pneumatic tools 
etc. No extra payment shall be made for excavation to be carried 
out in any of the above mentioned both the situations. 

 
37. Excavation in soft rock and hard rock shall have to be carried out 

only by Chiseling, Breaker (pneumatic tools) etc., as far as possible. 
If excavation is not possible in terms of above and if excavation is 
required to be carried out with the help of blasting then the same 
shall have to be carried out only after taking prior approval and 
necessary license for blasting from the competent authority. 

 
38. In case of excavation not possible manually or by chiseling in 

certain place(s) as well as if blasting is also not possible due to 
various reasons i.e. to avoid damage to nearby water pipeline, pipe 
gutter, telephone cables / Duct, Raw houses / week buildings / 
narrow street etc., then the excavation by blasting will not be 
permitted. Under these circumstances, excavation shall have to be 
carried out only by Breaker (pneumatic tools) as per the 
instructions of the Engineer-In-Charge. No extra payment will be 
made for such type of excavation done by using Breaker. The rate 
for excavation shall be paid as per the rate of related item 
mentioned in Schedule-B. 

 
39. Regarding the width of excavation, as (a) it is difficult to carry out 

the vertical trench excavation, (b) possibility of sliding the soil, and 
(c) uneven excavation trench width in case of blasting. In this 
connection, for every 1.5 mt lift if there is less width up to 5 cm at 
the bottom then the top width of excavated trench, it shall be 
considered as per the specified trench width or actual trench width 
carried out at the ground level by the contractor whichever is less. 
If excavation is carried out more than the specified width then the 
payment will be made only for the specified width of excavation. 

 
40. After entering into an agreement, the agency shall have to finalize 

the agency for supply of the material like Precast RCC slab and 
column and the name of manufacturer / supplier should 
immediately be informed to Rajkot Municipal Corporation so that 
Rajkot Municipal Corporation can also expedite the manufacturer / 
supplier for the material. If necessary, Rajkot Municipal Corporation 
will visit and inspect the factory. During the inspection, if Rajkot 
Municipal Corporation is not satisfied then the contractor shall have 
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to procure the material from other manufacturer(s). 
41. During construction activity, proper care must be taken for labor 

safety and all the provisions of the labor laws must be followed by 
the contractor. 
 

42. The G.A. Drawings and other Drawings as provided at present with 
the tender document are indicative, however, there is possibility of 
any change or modification in the said drawing and as such the 
contractor shall have to carry out the work accordingly at the 
approved rates without any extra cost. 

 
43. The contracting Agency then has to prepare bar bending schedule 

as per Structural Drawings and submit it to RMC after then RMC 
shall permit to work to start. Structure design is in the scope of 
work of contractor and its cost is to be borne by the contractor. The 
structure designer should be RMC license holder. The proof check of 
the structure design should be done by one of the structure 
designers, as suggested by RMC. (If the structure designer is 
suggested by RMC, then the proof check is not needed.) Bar 
Bending Schedule, register shall be maintained on site with the 
details of cut length of bar. The certificate for same shall be denoted 
in Pour Card. 

 
44. Contract Agency has to provide a Site Office Room, a separate 

Laboratory included with necessary lab instruments for slump test, 
sieve analysis, etc. whatever suggested by Site Engineer in charge 
on site premises. There shall be provision of minimum 24 cube 
mould of 15 x 15 x 15 cm size and 12 mould of 7.5 x 7.5 x 7.5 cm. 
There shall be a provision of necessary stationary & Furniture. The 
periodical calibration of instruments like weigh batch Plant, 
Electronic Balance etc. shall be carried out as per instruction of 
Engineer in Charge. Without satisfactory report for the same the 
work may not be continued. 

 
45. The Mix Design of Cement Concrete shall be revised submitted with 

respect to changes in Materials like Cement, Sand, Aggregate 
 
46. The Final Completion Drawings shall be submitted in hard copy and 

as Auto Cad format by Agency. If the same is not submitted, the 
permanent deposit 0.25 % of Final Bill amount will be deducted 
from Final bill. 

 
47. After the drawings for the proposed work are finalized by RMC, the 

agency has to submit the same to qualified & experienced structure 
engineer. 

 
48. The agency has to submit the approved & signed copies of structure 
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design 3 sets to Rajkot Municipal Corporation 
 
49. Additional alternation changes during the work shall has to be 

incorporated in the structure drawing & shall be re submitted to 
Rajkot Municipal Corporation accordingly. 

 
50. The contracting Agency then has to prepare bar bending schedule, 

submit it to Rajkot Municipal Corporation. & After checking the bar 
bending schedule, then Rajkot Municipal Corporation shall permit to 
work to start. 

 
51. Approval to the samples of various materials given by the Engineer-

in-charge shall not absolve the contractor from the responsibility of 
replacing defective material brought on site of materials used in the 
work found defective at a later date. The contractor shall have no 
claim to any payment of compensation whatsoever on account of 
any such materials being rejected by the Engineer-in-charge. 

 
52. The agency has to facilitate the Town Planning department in all 

respective terms and has to provide all the required items as 
instructed by a surveyor of Town planning Dept. The items which are 
required for demarcation are colors, Tags, Nails, labors and agency 
will also be responsible for cleaning of the plot without any extra 
cost. 

 
53. The agency has to create the passage/access to the plot where the 

work is supposed to start. If in case the access to plot is restricted 
by any farming land, then the agency has to take a proper 
arrangement for passage and whatever the cost occurred in the 
construction of the passage, the agency has to pay the cost of its 
own. 

 
54. The compound wall has to be constructed with the proper guidance 

by the Engineer- in- charge, such as if the land has difference in the 
level (irregular topography), then the agency has to construct the 
compound wall in the step pattern form. 

 
55. The top of the precast wall will be either in Semi-circular or 

triangular whichever instructed by the Engineer-in-charge. The 
Measurement of the Semi-circular or triangular item of the precast 
wall will be taken from the middle of the section of the item. 

 
56. If in case the Semi-circular or triangular item of the precast wall will 

not be fixed, then the agency has to keep the top section of precast 
pole empty, without any curtailment in the height of the pole. But 
the measurement will be counted only for the constructed slabs. 
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57. In the precast wall, either the cement mortar in the ratio of 1:1 or 
Standard chemical mortar to be filled in Groove i.e. the area 
between two precast slabs and the area between the slabs and pole, 
whichever instructed by the Engineer- in- charge. 

 
58. The restoration work for the excavation done is to be carried out 

immediately as per the instructions of engineer in charge. The 
excess material shall have to be disposed with no extra cost at 
the site specified by engineer-in-charge. 

 
The word "Arbitration" or "Arbitration Clause" wherever mentioned in this 
tender document, is now to be treated as "Deleted". In this context, an 
Order bearing No.RMC/Legal/1858 dated 18-02-2017 of Legal Department 
of Rajkot Municipal Corporation is uploaded separately along with this 
tender, which Order, will hereafter be referred and taken into 
consideration for Arbitration related purpose for the tenders of Rajkot 
Municipal Corporation. 
 

       CITY ENGINEER 
Rajkot Municipal Corporation 

 
Signature of Contractor with Seal 

 
 
 
 
 
 
 
 
 
 
 
 



મેહલુ 

મેહલુ 

118

Rajkot Municipal Corporation 
 

:: SPECIAL CONDITIONS :: 
 
1. The Royalty of each and every material, required to be paid is to 

be borne by the contractor. 
 
2. Testing of each material as and when required by Rajkot 

Municipal Corporation, is to be carried out by the contractor at 
his own cost. Schedule of testing of material will be as per R&B, 
State Government Manual and I S Code provision. 

 
3. The whole work shall be executed by qualified Site Engineer. 

The required L- Section and Cross section is to be prepared by 
contractor at his own cost. The work should be done by levelling 
instrument. The Drawings shall be submitted accordingly in 
advance before starting the work. No extra payment will be 
made for the above work. Contractor has to submit Bill form 
with hard copy and soft copy of cross section and L-section of 
work completed. No bill will be accepted without above drawings. 

 
4. Necessary tests for material quality, Paving Blocks, soil tests etc. 

shall be carried out as per the instructions of engineer-in-
charge by contractor at his own cost and reports to be 
submitted to the engineer-in-charge. 

 
5. The contractor shall have to get registered under ESI (Employer's 

State Insurance) Act and obtain ESI Registration number if the 
number of workers are 10 Nos. or more. Also, the agency shall 
have to give all the benefits to the workers as available under 
the ESI Act. The agency should follow all the rules and regulations 
of ESI Act as per prevailing norms. 

 
6. The testing of metal and the design as per IRC shall have to 

be carried out by the contractor at his own cost. 
 
7. Structure design is to be prepared by contractor and after approval 

of engineer-in-charge the work can be started. 
 

8. Agency intending to carry out excavation will be able to carry out 
excavation / digging only after prior intimation through “Call before 
U Dig” mobile application. 
 

 
       CITY ENGINEER 

Rajkot Municipal Corporation 
Signature of Contractor with Seal 
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PART-III 
BILL OF QUANTITIES 

(Attached in Separate Folder) 
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BID FORM(WITH PRICE) 
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CONTRACT No:  RMC/ENGG/EZ/24-25/19 
 
Bidders are required to fill up all blank spaces in this Bid Form 
 
The Commissioner 
Rajkot Municipal Corporation 
Dr. Ambedkar Bhavan 
Dhebar Road 
Rajkot 
 
Dear Sir, 
 
SUB : FURNITURE WORK AT BHAGWATI PARA UHC IN 

WARD NO.4 (4th ATTEMPT) 
 

 
1. Having visited the site and examined the Bid Documents, Drawings, 

Conditions of Contract, Specifications, Schedules, Annexures, 
Preamble to Price Schedules, Price Schedules etc. including 
Addenda/Amendments to the above, for the execution of the above 
Contract, we the undersigned offer to carry out as given in 
Conditions of Contract and in conformity with the Drawings, 
Conditions of Contract, Specifications, Preamble to Price Schedules, 
Price Schedules, Annexures, Bidding Documents, including Addenda 
Nos._______________(insert numbers) for _____________%age 
(in figure) 
______________________________________________________ 
(in words) below / above than the rates given in Price Schedule. 

 
2. I / We agree that 
  

(a)  if we fail to provide required facilities to the Employer's 
representative or any other person/agency by the employer to 
perform on his behalf for carrying out the inspection and 
testing of materials and workmanship 

OR 
(b) if we incorporate into the Works, materials before they are 

tested and approved by the Engineer’s representative 
OR 

(c) if we fail to deliver raw water of required quantity according to 
the conditions/stipulations of the Contract, the Engineer will 
be at liberty to take any action including termination of 
Contract and impose at his absolute discretion any penalties, 
and/or reject the work. 
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3. We undertake, if our Bid is accepted, to complete and deliver the 
Works in accordance with the Contract within 3 Months of 
construction period from the date of Work Order issued to us by you. 

4. We agree to abide by this Bid for a period of 120 days from the date 
of opening of technical bid and it shall remain binding upon us and 
may be accepted at any time before the expiry of that period. 

5. In the event of our Bid being accepted, we agree to enter into a 
formal Contract Agreement with you incorporating the conditions of 
Contract thereto annexed but until such agreement is prepared this 
Bid together with your written acceptance thereof shall constitute a 
binding Contract between us. 

6. We agree, if our Bid is accepted, to furnish Performance 
Bond/Security in the forms and of value specified in the Conditions of 
Contract of a sum equivalent to 5% of the Contract price for due 
performance of the Contract. 

7. We have independently considered the amounts of liquidated 
damages shown in Appendix to Bid and agree that they represent a 
fair estimate of the damages likely to be suffered by you in the event 
of the Work not being completed by us in time. 

8. We understand that you are not bound to accept the lowest or any 
Bid you may receive. 

 
Dated this______day of___________ 20    . 
 
      ___________________________ 
        (Signature) 
           
 Company Seal   ___________________________ 
        (Name of the person) 
 
______________________  ___________________________ 
(Name of firm)      (In the capacity of) 
Duly authorised to sign Bid for  
and on behalf of 
(Fill in block capitals) 
________________________________________________ 
________________________________________________ 
________________________________________________ 
Witness 
Signature _______________________ 
Name  _______________________ 
Address _______________________  

______________________ 
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PREAMBLE TO  
PRICE SCHEDULES 
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Note on Schedule: 
 
The bid is percentage rate bid for FURNITURE WORK AT BHAGWATI PARA UHC IN 
WARD NO.4 (4th ATTEMPT). 
 
1. The bid is percentage rate bid. 
 
2. The rates and prices shall be submitted in the formats given in 

the online Price Schedules. Rates and prices received in any 
other formats will be rejected and the Bids will be disqualified.  

3. It will be entirely at the discretion of the Employer to accept or 
reject the bidder’s proposal, without giving any reasons 
whatsoever. 
 

4. In Price Schedule, bidder shall quote his percentage 
Equal/Above/Below for items listed in the schedule. Prices quoted in 
Schedule only will be considered for price evaluation & shall form a 
part of the Contract Agreement. 
 

5. The Only Price Schedule will be considered for financial evaluation of 
the bid with the successful bidder. 
 

6. The bidder shall be deemed to have allowed in his price for 
provision, maintenance and final removal of all temporary works of 
whatsoever nature required for construction including temporary 
bunds, diverting water, pumping, dewatering etc. for the proper 
execution of works. The rates shall also be deemed to include any 
works and setting out that may be required to be carried out for 
laying out of all the works involved. 
 

7. Where there is a discrepancy between the unit rates and the 
amount entered, the latter shall govern. 
 

8. The Price Schedules are to be read in conjunction with the 
Conditions of Contract, the Specifications and other sections of 
these bid documents and these documents are to be taken as 
mutually explanatory of one another. 
 

9. Prices quoted by the bidder shall be firm for the entire period of 
Contract without any escalation. 
 

10. The bidder shall interpret the data furnished and carry out any 
additional survey work, or investigative work required at his own 
cost. 
 

11. The prices quoted shall also include the cost of materials utilized for 
testing. 
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12. The bidder should acquaint himself with the site conditions including 

the access to Worksite. The successful bidder shall have to make 
suitable access to worksites at his own cost. These accesses will be 
used by the other contractors working for RMC. 
 

13. The material shall be inspected Departmentally, the cost of which, if 
any, is to be borne by contractor. 
 

14. Bidder has to quote their rates without GST and including other 
taxes. The invoice should be submitted by contractor showing the breakup 
of GST in the bill. GST will be paid extra at the prevailing rate at the time 
of execution. 
 
The contractor shall have to purchase the material required for this 
tender work, only from the supplier having registered GST Number. 
RMC will not be responsible to pay any amount towards GST if the 
material is purchased from the unregistered supplier not having GST 
Number. 
 

15. In case of extra item work if quoted and approved tender price is 
above Percentage Rate then no above percentage rate will be given, 
only the rates as per S.O.R. will be paid for such extra item. But, if 
the quoted and approved tender price is below percentage rate then 
that below percentage rate will be considered for paying of any 
extra item. 
 

16. The whole work is to be done under the supervision of RMC. 
 

17. The rates and prices shall be submitted in the formats given in the 
enclosed Price Schedules. Rates and prices received in any other 
formats will be rejected and the Bids will be disqualified. 
 

18. It will be entirely at the discretion of the Employer to accept or 
reject the bidder's proposal, without giving any reasons whatsoever. 
 

19. In Price Schedule, bidder shall quote his percentage 
Equal/Above/Below for items listed in the schedule. Prices quoted in 
Schedule only will be considered for price evaluation & shall form a 
part of the Contract Agreement. 
 

20. Only Price Schedule will be considered for financial evaluation of the 
bid with the successful bidder. 
 

21. The Price Schedules are to be read in conjunction with the 
Conditions of Contract, the Specifications and other sections of 
these bid documents and these documents are to be taken as 
mutually explanatory of one another. 
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22. Prices quoted by the bidder shall be firm for the entire period of 

Contract without any escalation. 
 

23. The bidder shall interpret the data furnished and carry out any 
additional survey work, or investigation work required at his own 
cost. 
 

24. The prices quoted shall also include the cost of materials utilized for 
testing.  
 

25. The bidder should acquaint himself with the site conditions including 
the access to Worksite. The successful bidder shall have to make 
suitable access to worksites at his own cost. These accesses will be 
used by the other contractors working for RMC.  
 

26. From each Running Account Bill, labour cess will be deducted as per 
norms. 
 

27. In Every running bill 0.25% amount shall be retained as extra 
security deposit if Drawings of work done are not submitted by 
agency. 
 

28. The quoted rates should be inclusive of all taxes and duties. 
 

29. The prices shall have to be quoted firm & fix including all the taxes 
& duties without any statutory variation. RMC will not consider any 
statutory variation as well as the price rise in the market and if any, 
those shall be on account of contractor. 
 

30. The work contract tax will be borne by the agency. 
 

31. For this project works / SJMMSVY Grant / 14th & 15th Finance 
Commission works, Third Party Inspection (TPI) is mandatory. The 
TPI agency will be appointed by Rajkot Municipal Corporation and 
remittance of charges @ 0.70% of contract value for the same 
is to be borne by the agency, which will be deducted from the 
contractor's bill. 
 

32. While considering experience of ongoing sewer/storm water pipeline 
works, part work completed in all respect will be considered for 
evaluation of bid. In this regard contractor shall be required to 
submit part completion certificate along with bid document from 
competent authority. 
 

33. Use of ready mix concrete may be permitted if it fulfils tender 
specifications. 
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34. No extra item or extra width will be paid due to excavating method 

or type of machinery. 
 

35. For any type of license regarding labour, etc. has to be achieved by 
agency. 
 

36. This office Circular bearing No. RMC/C/329 dated 22-12-2012 and 
Order No. RMC/C/132 dated 10-06-2013 are uploaded in tender 
document.  
 

37. In reference to the above Circular and Order cited at above, the 
Contractor firm who have quoted their rates for this work will be 
called in person for verification of original documents. The date and 
time for verification of original documents will be intimated to the 
Contractors. 
 

38. If the progress of work is found slow then Extra security Deposit 
may be recovered from any running bill as decided by Engineer in 
charge up to maximum 5% amount of concerned R.A. Bill amount. 
 

39. In case of Extra Item, No “On” %age i.e. +ve % age Rate will be 
given but if there is Down %age i.e, -ve % age Rate that will be 
applied to that rate of that Extra Item. 
 
 
 

 
       CITY ENGINEER 

Rajkot Municipal Corporation 
 
Signature of Contractor with Seal 
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Rajkot Municipal Corporation 
Price Schedule – B 

 
Name of work: 
FURNITURE WORK AT BHAGWATI PARA UHC IN WARD NO.4 (4th 
ATTEMPT) 
 
Sr. 
No. 

Qty Item Rate Unit Amount

1 47.05 Making   tabel   0.75mt.   Height,  
18mm approved   playwood,   1mm  
laminates, required lock 
arrangment, sliding drawer, handel 
etc. fiting fixing complete 

15542.00 Sq.mt. 731251.10

2 181.30 Making  cupboard  with  18mm  
plywood which  6mm ply  back  side,  
0.8mm  white lamination   inner  
side,  fixing   approved quality  
sunmica,   hinges,   stoper   etc. 
18mm thick ply with both side 
lamination 

8610.00 Sq.mt. 1560993.00

3 96.08 Providing & Fixing strip curtain for 
window including Vertical bands, 
channel, string, chain, ricklink, 
curtain cloth (Fabric), end-cap, 
underloop, bracket, window bar etc. 
omplete 

1267.00 Sq.mt. 121733.36

4 19.47 Supply & Fixing of polished kota 
stone work thickness 20-25mm to 
be fixed in lime mortar 1:2 and 
cement slury as instructed 

913.00 R.mt. 17776.11

5 1.13 Supplying and fixing 6 mm thick 
acrelic sheet etc. Complete 

3570.00 Sq.mt. 4034.10

6 1.13 Supplying and fixing at any place 
Nikolight radium for design and 
other signs, Fonts etc. 

2070.00 Sq.mt. 2328.75

  Total 2438116.42
  Say… 2438500.00
  GST 18% 438860.96
  Total 2876977.38
  Say Total 2880000.00

 
 
 

Add. Asst. Engineer Dy. Executive Engineer CITY ENGINEER 
R. M. C. R. M. C. Rajkot Muni. Corporation

 

I/We agree to carry out the above said work at _(to be quoted 
online)__% Equal / above / below on the tendered rates shown in 
Schedule. 
 

Signature of Contractor with Seal 
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