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Milestone Dates for e-tendering is as under

. Downloading of e-Tender documents 26-10-21 To 08-11-21 upto 17.00 Hrs.

. Online submission of e - Tender 08-11-21 upto 18.00 Hrs.

. Physical submission of EMD, Tender | 10-11-21 upto 18.00 Hrs.
fee and other documents required as
per Financial and Experience criteria.
by Regd. Post. A.D. / Speed Post
ONLY

. Opening of online technical bid 11-11-21 at 11.00 Hours onwards

. Verification of submitted documents | 11-11-21 at 11.00 Hours onwards
(EMD, e - Tender fee, etc.)

. Agency to remain present in person | 12-11-21 between 16.00 to 17.00 Hours
along with original documents for
verification

. Opening of Price Bid (If possible) 15-11-21 at 11.00 Hours onwards

8. Bid Validity 120 Days

For further details, pre-qualification criteria etc. visit www.rmc.nprocure.com
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RAJKOT MUNICIPAL CORPORATION

BID DOCUMENT FOR

SUPPLY AND LAYING OF INTERLOCKING PAVING BLOCK IN SIDE
SHOULDER OF SHIYANI NAGAR MAIN ROAD FROM BHAWANI
CHOWK TO NEW SAGAR MAIN ROAD IN WARD NO.16

PART-I

Section-1  Invitation to Bid, Instructions to Bidders
and Formats.

Section-2  General Conditions of Contract

PART-I1
Section-3  Technical Specifications

PART-III
Bill of Quantities ( With Price )



ABBREVIATIONS

Statement showing the details of abbreviations

Full Form Abbreviation

EXECUTIVE ENGINEER ACE
Operation and Maintenance O&M
Net Present Value NPV
Engineering Procurement and Construction EPC
Paschim Guijarat Vij Co. Ltd. PGVCL
Critical Path Method CPM
Reinforced Cement Concrete RCC
High Ground Level Reservoir HGLR
Kilometer KM
Mild Steel MS
Bureau of Indian Standard BIS
American Water Works Association AWWA
American Petroleum Industries API
Million Liter per Day MLD
High Yield Strength Deformed bar HYSD
Corrosion Residence Steel CRS
Ordinary Portland Cement OPC
American Standard for Testing of Material ASTM
Flux Compensated Magnetic Amplifier FCMA
Cost Insurance and Freight CIF
Free On Board FOB
EX — Works EXW




PART -1
SECTION -1

INVITATION FOR BIDS



RAJKOT MUNICIPAL CORPORATION
e-TENDER NOTICE

The e-Tenders are invited with two bid system by e-Tendering from the experienced
contractors registered in GWSSB / State Government / Central Government / Semi
Government in appropriate class for below mentioned work:

a) Estimated cost in Rs.
Sr Name of work b) EMD
No c) E-TENDER fee
d) Time limit for
completion of work
1 | SUPPLY AND LAYING OF INTERLOCKING PAVING |a) Rs.11,12,000/-
BLOCK IN SIDE SHOULDER OF SHIYANI NAGAR | b) Rs.11,120/-
MAIN ROAD FROM BHAWANI CHOWK TO NEW |c) Rs.1,125/-
SAGAR MAIN ROAD IN WARD NO.16 d) 4 months
e-TENDER No.RMC/ENGG/EZ/21-22/29
Milestone Dates for e-tendering is as under
1. Downloading of e-Tender documents 26-10-21 To 08-11-21 upto 17.00 Hrs.
2. Online submission of e - Tender 08-11-21 upto 18.00 Hrs.
3. Physical submission of EMD, Tender fee | 10-11-21 upto 18.00 Hrs.

and other documents required as per
Financial and Experience criteria. by Regd.
Post. A.D. / Speed Post ONLY

4. Opening of online technical bid 11-11-21 at 11.00 Hours onwards

5. Verification of submitted documents (EMD, | 11-11-21 at 11.00 Hours onwards
e - Tender fee, etc.)

6. Agency to remain present in person along | 12-11-21 between 16.00 to 17.00 Hours
with original documents for verification

7. Opening of Price Bid (If possible) 15-11-21 at 11.00 Hours onwards

8. Bid Validity 120 Days

For further details, pre-qualification criteria etc. visit www.rmc.nprocure.com

1. All bidders must submit Bid security (EMD) as above either directly

deposited in ICICI Bank Account No0.015305010638 (Rajkot Municipal
Corporation) IFSC Code ICIC0000153 or submit at the below mentioned
address in form of Demand Draft in favour of "Rajkot Municipal Corporation",
Rajkot, from any Nationalized Bank or Scheduled Bank (except Co-operative
Bank) in India. The receipt of professional tax paid for current year,
address proof, tender appendix details and ID proof shall have to be
submitted along with physical submission of required documents shall have
to be done at the below mentioned address:

Office of the EXECUTIVE ENGINEER
Rajkot Municipal Corporation,

SHRI ZAVERCHAND MEGHANI BHAVAN,
EAST ZONE Office,

BHAVNAGAR ROAD,

Rajkot-360003 (Gujarat)




2. The e-tender fee will be accepted in form of Demand Draft only in favor of
"Rajkot Municipal Corporation" Rajkot, from any Nationalized or Scheduled
Bank (except Co-operative Bank) in India and must be delivered to above
address.

3. The prequalification requirement is as under:
i) Financial Criteria:
1. An average annual turnover of seven years should not be less than
50% of tender amount.
2. Working capital should not be less than 25% of the estimated amount.
3. Bidder must have minimum "E-2" Class registration
4. Minimum amount of solvency should be Rs.1.00 lakhs

i) Experience Criteria:
The bidder should posses following minimum experience :

1. Bidder should have completed at least one work of similar nature
amounting to 60% OR two works of 50% of tender amount in last
seven years either in government or Semi-government as a main
contractor.

2. Bidder should have enough machinery and experienced personnel to
supervise the work.

4. The contractor shall have to quote their rates including GST and other
taxes and the Invoice with break-up of GST is to be submitted accordingly,
failing which, such amount will be deducted from the bill of the agency and
deposited accordingly.

The contractor shall have to purchase the material required for this tender
work, only from the supplier having registered GST Number. RMC will not be
responsible to pay any amount towards GST if the material is purchased from
the unregistered supplier / not having GST Number.

5. Enhancement factor at 10 % per year will be applicable to arrive at average
annual turnover and finalize the magnitude of work done in last seven years

6. The tender of those bidders who fail to submit documents OR to produce the
originals for verification within time schedule of this tender will out rightly be
rejected.

7. The bidder(s) submitting the tender shall also have to submit the
copy of ESIC & EPF Registration document along with the other
documents, duly self attested, failing which, the tender of
such bidder(s) will be considered as non-responsive and their
online price bid will not be opened.

8. The Tender of those bidder(s) those who fails to submit the required
documents for verification within the stipulated date and time, will be treated
as non responsive and their Price Bid will not be opened. The physical



submission of required documents received after the prescribed date and time
will be out rightly rejected.

9. The bidder should not have been Black Listed by Government of India /
Government of Gujarat or any State Board / Corporations, since inception of
the firm / Company. A Declaration in this regard on Rs.300/- Stamp Paper
duly Notarized, shall have to be submitted as per Annexure, along with the
tender documents.

10.The bidder should provide accurate information on any litigation history or
arbitration resulting from contracts completed or under execution by him over
the last ten years. This should also include such cases, which are in process
/ progress. A consistent history of awards against the bidder may result in
failure of the bid. In case the bidder has not provided such information and
has come to the notice of the authority, the tender will be rejected at what
so ever stage and in such case all the losses that will arise out of this issue
will be recovered from the tenderer / bidder and he will not have any defense
for the same.

11.After opening of Technical Bid, the procedure for the pre-qualification shall be
adopted and the Price Bid of only successful qualified bidder shall be
opened for final evaluation of the contract. The decision of Municipal
Commissioner regarding the pre- qualification shall be final and binding to all
the bidders.

12.Conditional Tenders will be out rightly rejected.

13.Commissioner, Rajkot Municipal Corporation, Rajkot, reserves the right to
accept / reject any or all e-tender(s) without assigning any reasons thereof.

EXECUTIVE ENGINEER
Rajkot Municipal Corporation



ELIGIBILITY
CRITERIA



1. Experience Criteria:

The bidder should posses following minimum experience:

1. Bidder should have completed at least one work of similar nature
amounting to 60% OR two works of 40% of tender amount in last
seven years either in government or Semi-government as a main
contractor.

2. Bidder should have enough machinery and experienced personnel to
supervise the work.

2. Financial Criteria

(1) An average annual turnover of seven financial years should not be less
than 50% of estimated tender amount.

(2) Working capital should not be less than 25% of the estimated tender
amount.

(3) Solvency must not be less than Rs. 1 Lacs

(4) Available bid capacity- ABC must be more than the estimated tender
amount. The bidding capacity shall be worked out using the following

formula:
Bidding capacity = [2 * A * N] - B = (to be filled by Applicant)
where,
A = Maximum value of works executed in any one year during the
last seven years (updated to ... * price level) taking into

account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for
which tenders are invited.

B = Value (..* price level) of existing commitments and on-going
works to be completed during that next N year (period of
completion of the works for which the tenders are invited)

3. Enhancement Factor
Following enhance factor for respective year will be considered to arrive at
current financial year:

Sr Year Enhance factor
1 | Current Year (2021-22) 1.00
2 | Current Year - 1 (2020-21) 1.10
3 | Current Year - 2 (2019-20) 1.21
4 | Current Year - 3 (2018-19) 1.33
5 | Current Year - 4 (2017-18) 1.46
6 | Current Year - 5 (2016-17) 1.61
7 | Current Year - 6 (2015-16) 1.77
8 | Current Year - 7 (2014-15) 1.95




4. Litigation History

The bidder should provide accurate information on any litigation history or
arbitration resulting from contracts completed or under execution by him over
the last seven years. This should also include such cases, which are in
process/progress. A consistent history of awards against the bidder or any
partner of a joint venture may result in failure of the bid. In case the bidder
has not provided such information and has come to the notice of the Authority,
the tender will be rejected at whatsoever stage and in such case all the losses
that will arise out of this issue will be recovered from the Bidder/contractor and
he will not have any defense for the same.

5. Even though the bidders meet the above criteria, they are subject to
be rejected, if they have:

Misleading or false representation made in the form, statements and
attachments Submitted And / Or having poor performance record such as
abandoning the work, improper completion of contract, inordinate delays in
completion, litigation history, financial failures, etc.

6. Brand names

Specific reference in the specifications any materials by manufacturer’'s name
(as per the prevailing list of GWSSB), or catalogue shall be constructed as
establishing a standard or quality and performance and not as limiting
competition, and the Bidder in such cases, will not at his option freely use only
other product

EXECUTIVE ENGINEER
Rajkot Municipal Corporation

Name and signature of Bidder



INSTRUCTIONS
TO
BIDDERS



IT 1.

IT 2.

IT 3.

IT 4.

B.

IT 5.

IT 6.

INSTRUCTIONS TO BIDDER

GENERAL

The contract documents may be secured in accordance with the Notice Inviting E-
TENDER for the work called. The work shall include supply of materials necessary for
construction of the work.

INVITATION TO E-TENDER

The Rajkot Municipal Corporation hereinafter referred as the Corporation will receive
e-Tenders for the work of as per the specifications and schedule of prices in the e-
Tender document. The e-Tenders shall be opened online as specified in the e-Tender
notice in the presence of interested Bidders or their representatives. The Corporation
reserves the right to reject the lowest or any other or all e-Tenders or part of it
which in the opinion of the Corporation does not appear to be in its best interest, and
the Bidder shall have no cause of action or claim against the Corporation or its
officers, employees, successors or assignees for rejection of his e-Tender.

LANGUAGE OF e-TENDER

E-TENDERs shall be submitted in English, and all information in the e-Tender shall
also be in English, Information in any other language shall be accompanied by its
translation in English. Failure to comply with this may make the e-Tender liable to
rejection.

QUALIFICATIONS OF BIDDERS
The Bidders shall abide by the laws of the Union of India and of Gujarat State and
legal jurisdiction of the place where the works are located.
The Bidder shall furnish a written statement of financial and technical parameters with
details and documents along with his e-Tender which contains namely as below:
i. The Bidder’s experience in the fields relevant to this contract.
ii. The Bidder’s financial capacity/resources and standing over at least 7 (Seven)
years.
iii. The Bidder’s present commitments (Jobs on hand).
iv. The Bidder’s capability and qualifications of himself and his regular staff etc.
v. Plants and Machinery available with the Bidder for the work e-Tendered.

The Bidder shall furnish original documents on the date mentioned in tender notice.
The bid for those bidder will be treated as non-responsive who failing to produce
original documents on specified date.

e-TENDER DOCUMENTS

The e-Tender documents and drawings shall comprehensively be referred to as e-
TENDER document. The several sections form in the document are the essential
parts of the contract and a requirement occurring in one shall be as binding as
though occurring in all, they are to be taken as mutually, explanatory and describe
and provide for complete works.

EXAMINATION BY BIDDERS

At this own expense and prior to submitting his e-Tender, each Bidder shall (a)
examine the Contract Documents, (b) visit the site and determine local conditions
which may affect the work including the prevailing wages and other pertinent cost
factors, (c) familiarize, himself with all central, state and local laws, ordinance, rules
regulations and codes affecting the material supply including the cost of permits and
licenses required for the work and (d) correlate his observations, investigations, and
determinations with the requirements of the e-TENDER Documents, site & subsoil
investigation.



IT 7.

The e-Tender is invited on ..%. rate and contractor shall have to quote his price on
% bases above or below in the schedule -B./ Price Schedule. The works shall
have to be completed in all respect as stated in the e-Tender document to the
satisfaction of the Corporation.

The following comprises in Contract Documents at a price of Rs.1,125-00.

e-TENDER Document:

Part-1
Notice inviting Bidders.
Instructions to the Bidder.
Formats
General conditions of contract

SNCESES

Part-1II
Technical specifications

Part-II1
a. Bid Form (With Price )
b. Preamble to Price schedule
C. Price Schedule (Schedule-B)

Copy of the E-TENDER Document should be completed, checked in a responsible
manner, digitally signed, and submitted. Security Bond shall be submitted in person
by the stipulate date, which shall form the e-Tender.

The e-Tender is required to complete with all the pages in which entries are required
to be made by the Bidder are contained in the e-Tender documents and the Bidder
shall not take out or add to or amend the text of any of the documents except in so
far as may be necessary to comply with any addenda issued pursuant to Clause
IT.17 hereof.

EARNEST MONEY DEPOSIT:

Each Bidder must submit a receipt of deposit as Tender guarantee towards Earnest
money amounting to Rs.11,120/- in the form of crossed Demand Draft in favor of
"Rajkot Municipal Corporation”, from any Scheduled bank (except Co-operative Bank) in India
acceptable to owner payable at Rajkot. The Tender Bond, shall be valid for a period
of not less than hundred and Twenty (120) days from the date the e-Tenders are
opened and shall comply with the requirements for Bond as stipulated in the General
conditions of contract. The Tender guarantee bond will be held by the owner as a
guarantee that the Bidder, if awarded the contract, will enter into the contract
agreement in good faith and furnish the required bonds. Any e-Tender not
accompanied by a Tender guarantee in the form of earnest money deposited for the
sum stipulated in the e-Tender Document will be summarily rejected.

The Earnest Money Deposit will be refunded to the unsuccessful Bidders after an award
has been finalized.

The Earnest Money Deposit (Tender Guarantee) will be forfeited in the event, the
successful Bidder fails to accept the contract and fails to submit the “Performance
Guarantee Bonds to the Owner as stipulated in this e-Tender documents within ten
days. (10) days after receipt of notice of award of contract.

The Earnest Money Deposit of the successful Bidder shall be returned after the

performance guarantee bond, as required, is furnished by the contractor.



E.

IT 8.

No interest shall be paid by the owner on any e-Tender guarantee.

INCOME TAX CLEARANCE CERTIFICATE: (DELETED):

Latest Income Tax clearance Certificates must accompany with the e-Tender without
which the e-Tender is liable to be summarily rejected. The Income Tax Clearance
Certificate obtained from the Income Tax Officer shall clearly indicate the Income
Tax Pan No/Circle/Ward, District and the reference number of the assessment along
with the assessment year.

IT 9. PREPARATION OF e-TENDER DOCUMENTS

Bidders are required to note the following while preparing the e-TENDER Documents:

A. e-TENDER shall be submitted on the e-TENDER form bound here in English. All

statements shall be properly filled in. Numbers shall be stated both in words and
in figures where so indicated.

. All entries or prices and arithmetic shall be checked before submission of the e-

TENDER. If there is discrepancy between the rates quoted in figures and in words,
the rates expressed in words shall be considered as binding.

Each e-Tender shall be accompanied by the prescribed e-Tender security bond and
other required documents and drawings. All witnesses and sureties shall be
persons of status and probity and their full names, occupations and addresses
shall be stated below their signature.

. Variation to the contract Documents requested by the Bidder may be affixed and

duly signed and stamped. Such variations may be approved or refused by the
Corporation is not obliged to give reason for his decisions.

IT 10. SUBMISSION OF e-TENDER DOCUMENTS

Bidders are requested to submit the e-TENDER Documents on following lines.

A. Volume containing following documents :

I. Earnest Money Deposit.

II. Certificates as registered contractor in appropriate class with Government of
Gujarat or appropriate authority.

II1. Bidder’s financial capability statement including last three years Income tax
returns, balance sheet, duly signed by registered chartered account.

IV. Bidder’s experience in the field relevant to this contract.

V. A list of the equipment the Bidder possesses and that which he proposed to
acquire and use for the purpose related to the work.

The time limit for receipt of e-Tender shall strictly apply in all cases. The Bidders
should therefore ensure that their e-Tender is received by the competent authority
The Rajkot Municipal Corporation at before expiry of the time limit. No delay on
account of any cause for receipt of e-Tender shall be entertained.

The e-Tender must contain the name address of residence and place of business of
the person or persons submitting the e-Tender and must be digitally signed.

e-TENDER by partnership firm must be furnished with the full names and addresses
of all partners and be signed by one of the members of the partnership or by a
legally authorized representative holding power of attorney followed by signature
and designation of the person of person signing.

e-TENDER by Corporations/Companies must be signed with the legal name of the
Corporation/Companies by the president/or by the secretary or other person or
persons legally authorized to bind the Corporation/Company in the matter.



IT 11

IT12

IT 13

IT 14

IT 15

TENDER VALIDITY PERIOD

The validity period of the e-Tender submitted for this work shall be of One Hundred
and Twenty (120) calendar days from the date of opening of the e-Tender and that
the Bidder shall not be allowed to withdraw or modify the e-Tender offer on his own
during the validity period. The Bidder will not be allowed to withdrawn the e-Tender
or make any modifications or additions in the terms and conditions on his own e-
Tender. If this is done then the owner shall, without prejudice to any other right or
remedy, be at liberty to reject the e-Tender and forfeit the earnest money deposit in
full.

GENERAL PERFORMANCE DATA

Bidder shall present all the information which sought for in the e-Tender document in
form of various schedules if given. e-TENDERs may not be considered if left blank or
the schedules are not properly filled in.

SIGNING OF e-TENDER DOCUMENTS

If the Tender is made by an individual it shall be signed with his full name above his
current address. If the Tender is made by a proprietary firm, it shall be signed by the
proprietor above his name and the name of his firm with his current address.

If the e-Tender is made by a firm in partnership, it shall be signed by all the partners
of the firm above their full names and current address, or by a partner holding the
power of attorney for the firm, in which case a certified copy of the power of attorney
shall accompany the e-TENDER. A certified copy of the partnership deed, current
addresses of all the partners of the firm shall also accompany the e-Tender.

If the e-Tender is made by a limited company or a limited corporation, it shall be
signed by a duly authorized person holding the power of attorney, shall accompany
the e-Tender. Such limited company or corporation may be required to furnish
satisfactory evidence of its existence before the contract is awarded.

If the e-TENDER is made by a group of firms, the sponsoring firm shall submit
complete information pertaining to each firms in the group and state along with the
bid as to which of the firms shall have the responsibility for e-Tendering and for
completion of the contract documents and furnish evidence admissible in law in
respect of the authority to such firms on behalf of the group of firms for e- Tendering
and for completion of contract documents. The full information and satisfactory
evidence pertaining to the participation of each member of the group of firms in the
e-Tender shall be furnished along with the e-Tender.

All witnesses and sureties shall be persons of status and probity and their full names,
occupations and addresses shall be stared below their signatures. All the signatures
in the e-Tender document shall be dated.

WITHDRAWAL OF TENDERS

If, during the tender validity period, the Bidder withdraws his Tender, Tender
security (Earnest Money) shall be forfeited and Bidder will be debarred for next three
years to quote in R.M.C.

INTERPRETATIONS OF e-TENDER DOCUMENTS

Bidders shall carefully examine the e-TENDER Document and fully inform themselves
as to all the conditions and matters which may in any way affect the work or the cost
thereof. If a Bidder finds discrepancies, or omission from the specifications or other
documents or should be in doubt as to their meaning, he should at once address
query to the EXECUTIVE ENGINEER, R.M.C. The result of interpretation of the e-
TENDER will be issued as addendum.



IT 16

IT 17

IT 18

IT 19

IT 20

IT 21

ERRORS AND DISCREPANCIES IN e-TENDERS
In case of conflict between the figures and words in the rates the rate expressed in
words shall prevail and apply in such cases.

MODIFICATION OF DOCUMENTS

Modification of specifications and extension of the closing date of the e-Tender, if
required will be made by an addendum. Each addendum will be made available
online to all Bidders. These shall form a part of e-Tender. The Bidder shall not add to
or amend the text of any of the documents except in so far as may be necessary to
comply with any addendum.

ADDENDA

Addenda form part of the Contract Documents, and full consideration shall be given
to all Addenda in the preparation of e-Tender. Bidders shall verify the number of
Addenda issued, if any and acknowledge the receipt of all Addenda in the e-TENDER
Failure to so acknowledge may cause the e-Tender to be rejected.

A. The Owner may issue Addenda to advise Bidders of changed requirements. Such
addenda may modify previously issued Addenda.

B. No addendum may be issued after the time stated in the notice inviting e -
Tenders.

TAX AND DUTIES ON MATERIALS

All charge on account of excise duties, Central / State, sales tax, work contract tax
and other duties etc. on materials obtained for the works from any source shall be
borne by the contractors. No (P) or ‘C’ or ‘D’ form shall be supplied.

EVALUATION OF E - TENDERS

While comparing e-Tenders, the Rajkot Municipal Corporation shall consider factors
like price offer is workable with the market price, efficiency and reliability of
construction method proposed, compliance with the specifications, relative quality,
work done in past with Rajkot Municipal Corporation or other Government
Organizations, litigation issues etc. Evaluation criteria specifically mentioned in the
specification will also be taken into consideration in the evaluation of e- Tenders.

TIME REQUIRED FOR COMPLETION

The completion period mentioned in this schedule is to be reckoned from the date of
notice to proceed. Total completion period is 4 months from the date of issue of
notice to proceed and contractor should adhere to this completion time. Monsoon
period from 1% July to 30" September will be considered as non-working period and
hence excluded in time limit.

POLICY FOR TENDER UNDER CONSIDERATION
TENDER shall be termed to be under consideration from the opening of the e -
Tender until such time any official announcement or award is made.

While e-Tenders are under consideration, Bidders and their representative or other
interested parties are advised to refrain from contacting by any means any
corporations personnel or representatives on matters related to the e-Tenders under
study. The Corporation’s representatives if necessary will obtain clarification on e-
Tenders by requesting such information from any or all the Bidders, either in writing
or through personal contact, as may be necessary. The Bidder will not be permitted
to change the substance of his e-Tender after e-Tenders have been opened. This
includes any post Tender price revision. Non-compliance with his provision shall
make the Tender liable for rejection.



IT 22 PRICES AND PAYMENTS
The Bidder must understand clearly that the prices quoted are for the total works or
the part of the total works quoted for and include all costs due to materials, labour,
equipment, supervision, other services, royalties, taxes etc. and to include all extra
to cover the cost. No claim for additional payment beyond the prices quoted will be
entertained and the Bidder will not be entitled subsequently to make any claim on
any ground.

IT 23 PAYMENT TERMS
The terms of payment are defined in the General Conditions of Contract and
Technical specifications. The Corporation shall not under any circumstances relax
these terms of payment and will not consider any alternative payment terms. Bidders
should therefore in their own interest note this provision to avoid rejection of their e-
Tenders.

IT 24 AWARD
Award of the contract or the rejection or e-TENDERs will be made during the Tender
validity period. A separate Schedule-B (Price Schedule) is given. The contractors are
requested to quote their price offer in % below or above on the given price in
the schedule-B of Price Schedule only.

A. After all contract contingencies are satisfied and the Notice of Award is issued,
the successful Bidder shall execute the Contract Agreement within the time
stated and shall furnish the Bond as required herein. The contract Agreement
shall be executed, in form stipulated by the Owner.

B. If the Bidder receiving the Notice of Award fails or refuses to execute the
Contract Agreement within the stated time limit or fails or refuses to furnish the
Bond as required herein. The Owner may annul his award and declare the e-
Tender security forfeited and will take action as deemed fit.

C. A corporation, partnership firm or other consortium acting as the Bidder and
receiving the award shall furnish evidence of its existence and evidence that the
officer signing the contract agreement and Bonds for the corporation, partnership
firm or other consortium acting as the Bidder is duly authorized to do so.

IT 25 SIGNING OF CONTRACT
The successful Bidder shall be required to execute the contract agreement within 10
days of receipt of intimation to execute the contract, failing which the Corporation
will be entitled annul to the award and forfeit the Earnest Money Deposit. The person
to sign the contract document shall be person as detailed in Article IT.13 (signing of
e-Tender documents).

IT 26 DISQUALIFICATION

A e-Tender shall be disqualified and will not be taken for consideration if,

(a) The Tender fee and Tender Earnest Money Deposit is not deposited in full and in
the manner as specified as per Article IT.7 i.e. Earnest Money Deposit.

(b) The e-Tender is in a language other than English or does not contain its English
Translation in case of other language adopted for e-Tender preparation.

(c) The e-Tender documents are not signed by an authorized person (as per Article
IT. 13 i.e. signing of e-Tender documents).

(d) The general performance data for qualification is not submitted fully (as per
Article IT 12 i.e. General performance Data).

(e) Bidder does not agree to payment terms defined as per Article IT. 23 i.e.
payment terms.

A. A e-Tender may further be disqualified if,



IT 27

IT 28

IT 29

(a) Price variation is proposed by the Bidder on any principle other than those
provided in the e-TENDER Documents.

(b) Completion schedule offered is not consistent with the completion schedule
defined and specified in e-Tender document.

(c) The validity of e-Tender bond is less than that mentioned in Article IT. 11 i.e. e -
Tender validity period.

(d) Any of the page or pages of e-Tender is/are removed or replaced.

(e) Any conditional tender.

PERFORMANCE GUARANTEE (SECURITY DEPOSIT)

As a contract security the Bidder to whom the award is made shall furnish a
performance guarantee (Security deposit) for the amount of 5% of the contract
price to guarantee the faithful performance, completion and maintenance of the
works of the contract in accordance with all conditions and terms specified herein
and to the satisfaction of the Engineer-in-charge and ensuring the discharge of all
obligations arising from the execution of contract in the forms mentioned below:

A fixed deposit receipt of any Schedule Bank or Nationalized Bank (except Co-
operative Bank) duly endorsed in favour of the Rajkot Municipal Corporation,

Rajkot.

The performance guarantee shall be delivered to the Corporation within ten (10)
days of the notice of award and at least three (3) days before the contract
agreement is signed unless otherwise specified by the Engineer-in-charge.
Alternatively, the contractor may at his option deposit an amount of 2.5% of the
value of the contract price within ten days and the balance 2.5% to be recovered in
installments through deduction @ the rate of 10% from the running account bills. It
is further clarified that Performance Guarantee (SD) for extra work will also be recovered
@ 10% from the bill of extra work i.e. works beyond tender amount.

On due performance and completion of the contract in all respects, THE
PERFORMANCE GUARANTEE (SECURITY DEPOSIT) WILL BE
RELEASED TO THE CONTRACTOR WITHOUT ANY INTEREST AFTER
DEFECT LIABILITY PERIOD IS OVER.

STAMP DUTY

The successful Tenderer shall have to enter into an agreement on a non-judicial
stamp paper of amount as per Stamp Duty Act in the form of the agreement
approved by the Corporation. The cost of stamp paper and adhesive stamp shall be
borne by the contractor.

BRAND NAMES

Specific reference in the specifications to any material by manufacturer’s name, or
catalogue shall be constructed as establishing a standard or quality and performance
and not as limiting competition and the Bidder in such cases, may at his option freely
use only other product, provided that it ensures an equal of higher quality than the
standard mentioned and meets Corporation approval.

IT 30 NON TRANSFERABLE

e-TENDER documents are not transferable.

IT 31 COST OF e-Tendering

The owner will not defray expense incurred by Bidders in e - Tendering.



IT 32 EFFECT OF e-Tender

The e-Tender for the work shall remain for a period of One hundred and Twenty
(120) calendar days from the date of opening of the e-Tenders for this work and that
the Bidder shall not be allowed to withdraw or modify the offer in his own during the
period. If any Bidder withdraws or makes any modification or additions in the terms
and conditions of his own e-Tender, then the Corporation shall, without prejudice to
any other right or remedy, be at liberty to reject the e-Tender and forfeit the earnest
money in full.

IT 33 CHANGE IN QUANTITY
The Corporation reserves the right to waive any information in any e-Tender and to
reject one or all e-Tenders without assigning any reasons for such rejection and also
to vary the quantities of items or group as specified in the scheduled of prices as
may be necessary.

IT 34 NEW EQUIPMENT AND MATERIAL
All materials, equipment and spare parts thereof shall be new, unused and originally
coming from manufacturer’s plant to the Corporation. The rebuilt or overhauled
equipment/materials will not be allowed to be used on works.

IT 35 RIGHTS RESERVED
The owner reserves the right to reject any or all e-Tenders, to waive any informality
or irregularity in any e-Tender without assigning any reason. The owner further
reserves the right to withhold issuance of the notice to proceed, even after execution
of the contract agreement. No payment will be made to the successful Bidder on
account of such withholding. The owner is not obliged to give reasons for any such
action.

IT 36 ADDITIONAL RIGHTS RESERVED
The Commissioner, Rajkot Municipal Corporation, reserves right to reduce the scope
of work & split the e-Tender on two or more parts without assigning any reason even
after the awards of contract.

IT 37 MOBILIZATION ADVANCE
No mobilization advance or advance on machinery will be given.

IT 38 CONDITIONAL e-Tenders
The scope of work is clearly mentioned in the e-Tender documents. The contractor
shall have to carry out the work in accordance with the details specifications. No
condition will be accepted. The conditional e-Tender will liable to be rejected.

IT 39 CESS & REGISTRATION:
For the welfare of labour working under construction Industry, the agency shall have
to take the registration with competent authority as per Circular
No.CWA/2004/841/M-3 dated 30-01-2006 of Government of Gujarat. Rajkot
Municipal Corporation will deduct prevailing CESS of the value of work and will
deposit the same in Government.




IT 40

IT 41

IT 42

IT 43

IT 44

ESI REGISTRATION:

The contractors who are liable to be registered under ESI Act must possess ESI
registration number at the time of filling of tender. The agency should follow all the
rules and regulations of ESI Act as per prevailing norms.

PROFESSIONAL TAX

The bidder shall have to pay the Professional Tax for current financial year imposed
by Government of Gujarat, and also the bidder shall have to produce Enrollment
Certificate for the same.

PF CODE:

The contractors who are liable to be registered under EPF Act, 1950 must possess
EFP code at the time of filling of tender. The agency should follow all the rules and
regulations of the Act as prevailing currently.

LABOUR LICENSE:

The contractors who are liable to be registered under Contract Labour Act, 1970
must possess online Labour License at the time of filling of tender. The agency
should follow all the rules and regulations of the Act as prevailing currently.

FILLING OF e-TENDER

The bidder shall have to fill all the details required in on-line bidding form of e-
Tender. Incomplete OR inappropriate OR wrong information filled may cause the e-
Tender to be rejected.

Addl/Asst. Engineer Dy.Ex.Engineer EXECUTIVE ENGINEER

R.M.C. R.M.C. R.M.C.

Signature of Contractor with Seal



FORMATS

Financial & Other Statements




Information / Details to be submitted by the Bidders in the Performa mentioned
under Statement no 1 to 9. All the documents submitted herewith as supporting
documents shall be duly attested and certified true copy.

STATEMENT NO-1

DECLARATION

I/We hereby declared that I am / we partner(s) are not blacklisted or connected
with firm blacklisted in any states, CPWD / MES / Railways or any Government, Semi-

Government or Private body.

At presentI am / we are registered as approved contractor(s), firms in
State, CPWD / MES / Railways.

We, the partners / owner of this firm, hereby give an undertaking that we are
jointly and severally responsible to meet all the liabilities ever and above the business of
this firm and make good the above financial loss sustained by the Rajkot Municipal

Corporation as a result of our abandoning the works entrusted to us.

Date:

Seal and Signature of the
Bidder



STATEMENT NO-2

APPLICABILITY OF PROVIDENT FUND AND MISCELLANEOUS
PROVISIONS ACT 1952

Successful bidder i.e. the agency whose tender is accepted by the RMC shall have to
comply the necessary formalities under the employees provident fund and Miscellaneous
Provisions Act, 1952 as Contributory Provident Fund Scheme is applicable to labourers
engaged in construction activity and shall have to submit proofs regarding deduction of
provident fund and other dues and depositing the same with government department
under the act and the scheme regularly on monthly basis failing which no running / final bill

payment will be made by the RMC to the contractor in any circumstances.

A certificate to the above effect has to be given by the contractor as
under.

Declaration
of
Depositing Provident Fund contribution

This to certify that we have deducted the employees’ P.F. and deposited the
same along with employer’s contribution towards provident fund on labour charges
/ wages paid by us to the labourers engaged for the work of

with Provident

Fund Authority under our Provident Fund Code No.

We produce herewith the copies of the challans for the provident fund

deduction and contribution deposited as mentioned above.

Date: Seal and Signature of the
Bidder



STATEMENT NO. -3

CURRICULAM VITAE

Sr.No.

Details of person

1. Name
2. Age
3. Qualifications
4. Experience in Project Related field
5. Other experiences
6. Employment Record.
Sr.No. Perio Organization Status
d under which /position in
From - To work the




Note:

(1) Separate sheet for each person to be furnished as above.
(2) The contractor’s Project Team should consist of persons
in the following disciplines.

a) Senior Engineer with experience of Building work
b) Senior material Engineer.

C) Senior Quantity Surveyor.

d) Project management expert.

e) Site in charge




STATEMENT - 4

INFORMATION REGARDING FINANCIAL CAPACITY
OF THE CONTRACTORS

Sr. Details Amount (Rs. in lakhs) Remarks

1. | Solvency A Banker’s Certificate of
current financial year
may please be attached.

2. Annual Turnover for Certified true copy to
the last five years. be attached
3. Price of biggest Certified true copy to

(road work) job be attached




BIDDER’S FINANCIAL CAPACITY

STATEMENT NO. - 4/A

Annual

Sr. No. Financial Year ;:;?:::r:;; WI\:::h NEtR(s:.aSh vg:;':t'glg
Project Rs. Rs. Rs.
1 2020-2021
2 2019-2020
3 2018-2019
4 2017-2018
5 2016-2017
6 2015-2016
7 2014-2015
Note:-

1) Figures to be taken from audited balance sheets. Duly certified
attested true copy

2) Copies of the balance sheet to be attached..

3) The bidder shall have to provide that for a period of at least 4

months the bidder has ability to sustain negative cash balance
and how he proposes to meet with the same.
4) Cash Plan / Cash flow Statement.




AVAILABLE BID CAPACITY

STATEMENT NO.-4 /B

2014-| 2015- | 2016- | 2017- 2018- 2019- 2020-
15 16 17 18 19 20 21
Value of
works
executed in

The available bid capacity will be worked out as follows.

Available bid capacity = (A x N x 2) - B,

where
A =

Maximum of updated total amount of work executed in any one
year of the last five financial years.
The amount of the existing commitments and ongoing works to be
discharge during time interval of N years from the bid due date.
Number of years prescribed for completion of the proposed works




STATEMENT NO. -5

LIST OF SINGLE PROJECT WORK OF NOT LESS THAN 70% OF THE
ESTIMATED COST COMPLETED DURING THE LAST FIVE YEARS.

Sr. Nameof Tot | Tot Date Date of
No Year of Name of | owner & | al al of Actual
- Constru| Project | contact cost | yalu starti | completi
ct- ion person of eof | ng on of
work of the the | \wor work | work
project, | Wor |
address, k don
phone e
1 2 3 4 5 6 7 8
1
2
3
4
5
6
7
8
)
10

Note: Certificate from the owners in support of above works may be
enclosed with this statement.
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STATEMENT NO.-6

32

DETAILS OF PLANT & MACHINERY TO BE DEPLOYED ON THIS

WORK

Name of the contractor/company

Nos Nos. Present
Sr. Name of available E;og::;d :g Present value of
No | plants/machinery  (with make for thi‘s, location plant/

& year) project machineries
1 2 3 4 5 6

Note:

Plant / machineries which are proposed to be procured shall have to
be procured at the earliest after award of the work and before the

start of the work.
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STATEMENT NO. 7

METHOD STATEMENT AND WORK PLAN

The Bidder shall have to provide a brief write up to be enclosed with
the “Technical Bids” covering his approach and methodology to handle
the project construction activities including his details work plan. The
brief shall include the following aspects.

Sr. Components
No.

1. Methodology

2. Construction equipment availability
and plan of deployment.

3. PERT / Construction chart / Bar chart.
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Application Form(1)
General Information

All individual firms and each partner of a consortium applying for
qualification are requested to complete the information in this form.
Nationality information to be provided for all owners or applicants who are
partnerships or individually-owned firms.

Where the Applicant proposes to use named subcontractors for critical
components of the works, or for work contents in excess of 10 percent of
the value of the whole works the following information should also be
supplied for the specialist subcontractor(s).

1. | Name of Firm

2. | Head office address

3. | Telephone Contact

4. | Fax Telex

5. | Place of incorporation/registration Year of incorporation/
registration
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Nationality of owners

Name

Nationality
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Name of Bidders officers / Persons to be contacted

Name.

Address

Phone Nos.

Fax.




Application Form (1A)

Structure and Organization

37

The applicant is

an individual

a proprietary firm

a firm in partnership

a Limited Company or Corporation

a group of firms/consortium (if Yes, give
completion information in respect of
each partner)

Attach the Organization Chart showing
the structure of the organization
including the names of the Directors and
position of officers

Number of years of experience :

as a Prime Contractor (contractor
shouldering major responsibility

in own country

other countries (specify country)

in @ consortium
in own country
other countries (Specify country)

as a sub-contractor (specify main
contractor)

in own country

other countries (Specify country)

4. Name and address of any associates
the applicant has in India (in case the
applicant happens to be from foreign
country) who are knowledgeable in
the procedures of customs,
immigration, taxes and other
information necessary to do the work.

For how many years has vyour
organization been in business of
similar work under its present name?
What were vyour fields when vyour
organization was established?
Whether any new fields were added in
your organization? And if so, when?
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5. Were you ever required to suspend
construction for a period of more than
six months continuously after you
started? If so, give the name of
project and give reasons thereof.

6. Have you ever left the work awarded
to you incomplete? If so, give name of
project and reasons for not completing
work.

In which fields of civil engineering
construction do you claim specialization
and interest?

Give details of your experience in
mechanized cement concrete lining and
in modern concrete technology for
manufacture and quality control.

Give details of your experience in using
heavy earth moving equipment and
quality control in compaction of soils.

Give details of your experience in
Underground Drainage work in rocky
area.

Give details of civil work for drainage
pumping station

Give details for construction of sewerage
treatment plant

Give details for pumping machinery in
drainage pumping station




GENERAL CONDITIONS
OF CONTRACT

39



it TABLE OF CONTESTS ::

No. Description

GC-1 Definitions and Interpretations

GC-2 Location of site and accessibility

GC-3 Scope of work

GC-4 Ruling language

GC-5 Interpretation of Contract Document

GC-6 Contractor to understand himself fully

GC-7 Errors in submissions

GC-8 Sufficiency of E-TENDER

GC-9 Discrepancies

GC-10 Performance Guarantee (Security Deposit)

GC-11 Inspection of work

GC-12 Defect Liability

GC-13 Power of Engineer-In-Charge to give further instructions.

GC-14 Programme

GC-15 Sub-letting of work

GC-16 Sub-Contracts for temporary works, etc.

GC-17 Time for completion

GC-18 Extension of time

GC-19 Contract Agreement

GC-20 Liguidated damages

GC-21 Forfeiture of Security Deposit

GC-22 Action of Forfeiture of Security Deposit

GC-23 No compensation for alteration in or restriction in work

GC-24 In the event of death of contractor

GC-25 Members of the owner not individually liable

GC-26 Owner not bound by personal representations

GC-27 Contractor's office at site

GC-28 Contractor's subordinate staff and their conduct

GC-29 Termination of sub-contract by owner

GC-30 Power of entry

GC-31 Contractor's responsibility with the other Contractor and
Agencies.

GC-32 Other Agencies at site

GC-33 Notices

GC-34 Rights of various interests

GC-35 Price adjustments

GC-36 Terms of Payment

GC-37 Retention Money

GC-38 Payments due from the Contractor

GC-39 Contingent Fee

GC-40 Breach of Contract by Contractor

GC-41 Default of Contractor

GC-42 Bankruptcy

GC-43 Ownership

GC-44 Declaration against waiver

GC-45 Laws governing the contract

GC-46 Over payment and under payment

GC-47 Settlement of disputes

GC-48 Disputes of differences to be referred to

GC-49

Arbitration

40



| GC-50 | Termination of the Contract
GC-51 Special risks
GC-52 Change in Constitution
GC-53 Sub-contractual relations
GC-54 Patents and Royalties
GC-55 Lien
GC-56 Execution of work
GC-57 Work in monsoon
GC-58 Work on Sundays and Holidays
GC-59 General Conditions for construction work
GC-60 Drawings to be supplied by the Owner
GC-61 Drawings to be supplied by the Contractor
GC-62 Setting outwork
GC-63 Responsibilities of Contractor for correctness of work
GC-64 Materials to be supplied by the Owner
GC-65 Conditions of issue of materials by the Owner
GC-66 Materials procured with assistance of the Owner
GC-67 Materials obtained from dismantling
GC-68 Article of value of treasure found during construction
GC-69 Discrepancies between instructions
GC-70 Alternations in specifications and designs and extra work.
GC-71 Action when no specifications are issued
GC-72 Abnormal rates
GC-73 Assistance to Engineer-In-Charge
GC-74 Tests for quality of work
GC-75 Action and compensation in case of bad workmanship
GC-76 Suspension work
GC-77 Owner may do part of the work
GC-78 Possession prior to completion
GC-79 Completion Certificate
GC-80 Schedule of Rates
GC-81 Procedure for measurement of work in progress
GC-82 Running account payments to be regarded as advances
GC-83 Notice for claim for additional payment
GC-84 Payment of Contractor's Bill
GC-85 Final Bill
GC-86 Receipt for payment
GC-87 Completion Certificate
GC-88 Taxes, Duties, etc.
GC-89 Insurance
GC-90 Damage to Property
GC-91 Contractor to Indemnify Owner
GC-92 Implementation of Apprentice Act 1954
GC-93 Health and Sanitary arrangements for workers
GC-94 Safety Code
GC-95 Accidents
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DEFINITIONS AND INTERPRETATIONS :

In the contract (as hereinafter defined) the following words and
expressions shall, unless repugnant to the subject or context thereof, have
the following means as signed to them.

The "Owner / Corporation" shall mean Rajkot Municipal Corporation and
shall include its Municipal Commissioner or other Officers authorized by
the Corporation and also include owner's successors and assignees.

The "Contractor" shall mean the person or the persons, firm or Company
whose e-Tender has been accepted by the Owner and includes the
Contractors legal representative, his successors and permitted assigned.

DELETED

The "Engineer-In-Charge" shall mean the person designated as such by
the owner from time to time and shall include those who are expressly
authorized by the Corporation to act for and on its behalf for all functions
pertaining to the operation of this contract.

Engineer-In-Charge's Representative shall mean any resident Engineer or
Assistant to the Engineer-In-Charge appointed from time to time by the
owner to perform duties set forth in the E-TENDER Document whose
authority shall be notified in writing to the Contractor by the Engineer-In-
Charge.

"E-TENDER" - the offer or proposal of the Bidder submitted in the
prescribed form setting for the prices for the work to be performed, and
the details thereof.

"Contract Price" shall mean total money payable to the Contractor under
the contract.

"Addenda" shall mean the written or graphic notices issued prior to
submission of e-Tender which modify or interpret the contract documents.

"Contract Time" - the time specified for the completion of work.

"Contract" shall mean agreement between the parties for the execution of
works including therein all contract documents.

"Contract Document" shall mean collectively the e-Tender documents,
designs, drawings, specifications, agreed variations, if any and such other
documents constituting the e-Tender and acceptance thereof.

"The Sub-Contractor" shall mean any person, firm or company (other than
the Contractor) to whom any part of the work has been entrusted by the
Contractor with the written consent of the Engineer-In-Charge and the
legal representative successors and permitted assignee of such person,
firm or company.

The "Specifications" shall mean all directions, the various Technical
Specifications, provisions and requirements attached to the contract which
pertains to the method and manner of performing the work, to the
quantities and qualities of the work and the materials to be furnished
under the contract for the work and any order(s) or instruction(s) there
under. It shall also mean the latest Indian Standard Institute Specification
relative to the particular work or part thereof, so far as they are not
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contrary to the E-TENDER specifications and in absence of any other
Country applied in Indian as a matter of standard engineering practice and
approved in writing by the Engineer-In-Charge with or without
modification.

The "Drawings" shall include maps, plans, tracings, or prints thereof with
any modification approved in writing by the Engineer-In-Charge and as
such other drawings as may, from time to time, be furnished or approved
in writing by the Engineer-In-Charge in connection with the work.

The "Work" shall mean the works to be executed in accordance with the
contract or the part thereof as the case may be and shall include extra,
additional, altered or substituted works as required for the purpose of the
contract. It shall mean the totality of the work by expression or
implication envisaged in the contract and shall include all materials,
equipment and labour required for or relative or incidental to or in
connection with the commencement, performance and completion of any
work and / or incorporation in the work.

The "Permanent Work" shall mean works which will be incorporated in and
form part of the work to be handed over to the owner by the Contractor on
completion of the contract.

The "Temporary Work" shall mean all temporary works of every kind
required in or about the execution, completion and maintenance of the
work.

"Site" shall mean the land and other places, on, under, in or through
which the permanent works are to be carried out and any other lands or
places provided by the Corporation for the purpose of the contract
together with any other places designated in the contract as forming part
of the site.

The "Construction Equipment" shall mean all appliances / equipment of
whatever nature required in or for execution, completion or maintenance
of works or temporary works (as herein before defined) but does not
include materials or other things intended to form or forming part of the
permanent work.

"Notice in writing or written Notice" shall mean a notice written,
typed or in printed form delivered personally OR sent by Registered Post
to the last known private or business address or Registered Office of the
Contractor OR through e-mail OR mobile message shall be deemed to
have been received in the ordinary course of post it would have been
delivered.

The "Alteration / variation order" shall mean an order given in writing by
the Engineer-In-Charge to effect additions or deletions from or alterations
in the work.

"Final Test Certificate" shall mean the final test certificate issued by the
owner within the provisions of the contract.

The "Completion Certificate" shall mean the certificate to be issued by the
Engineer-In-Charge when the work has been completed and tested to his
satisfaction.
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The "Final Certificate" shall mean the final certificate issued by the
Engineer-In-Charge after the period of defects liability is over and the
work is finally accepted by the owner.

"Defects Liability Period" shall mean the specified period between the issue
of Completion Certificate and the issue of final certificate during which the
Contractor is responsible for rectifying all defects that may appear in the
works.

"Approved" shall mean approved in writing including subsequent
confirmation in writing of previous verbal approval and "Approval" means
approved in writing including as aforesaid.

"Letter of Acceptance" shall mean an intimation by a letter to Bidder that
his e-Tender has been accepted in accordance with the provisions
contained therein.

"Order" and "Instructions" shall respectively mean any written order or
instruction given by the Engineer-In-Charge within the scope of his powers
in terms of the contract.

"Running Account Bill" shall mean a bill for the payment of "On Account"
money to the Contractor during the progress of work on the basis of work
done and the supply of non-perishable materials to be incorporated in the
work.

"Security Deposit" shall mean the deposit to be held by the owner as
security for the due performance of the contractual obligations.

The "Appointing Authority" for the purpose of Arbitration shall be the
Municipal Commissioner, Rajkot Municipal Corporation.

"Retention Money" shall mean the money retained from R.A.Bills for the
due completion of the "LET WORS".

Unless otherwise specifically stated, the masculine gender shall include the
feminine and neuter genders and vice-versa and the singular shall include
the plural and vice-versa.

LOCATION OF SITE AND ACCESSIBILITY :

The site of tendered work is city roads in Rajkot lying in different
wards. The intending bidders should inspect the site & make thyself
familiar with site conditions and available communication facilities.

Non-availability of access roads shall in no case be the cause to
condone delay in the execution of the work and no claim or extra
compensation will be paid.

SCOPE OF WORK :

The scope of work is defined broadly in the special conditions of contract
and specifications. The Contractor shall provide all necessary materials,
equipment and labour etc. for the execution and maintenance of the work.
All material that go with the work shall be approved by the Engineer-In-
Charge prior to procurement and use.

Power Supply :



GC-04

GC-05

46

The Contractor shall make his own arrangement for power supply during
installation.

Land for Contractor's Field Office, Godown Etc.:

Owner will not be in a position to provide land required for Contractor's
field office, godown, etc. The Contractor shall have to make his own
arrangement for the same.

RULING LANGUAGE :

The language according to which the contract shall be construed and
interpreted shall be English. All entries in the contract document and all
correspondence between the contractor and the Corporation or the
Engineer-In-Charge shall be in English/Gujarati. All dimensions for the
materials shall be given in metric units only.

INTERPRETATION OF CONTRACT DOCUMENT :

The provision of the General Conditions of Contract and Special Conditions
of Contract shall prevail over those of any other documents of the contract
unless specifically provided otherwise, should have there be any
discrepancy, inconsistency, error or omission in the several documents
forming the contract, the matter may be referred to the Engineer-In-
Charge for his instructions and decision. The Engineer-In-Charge's
decision in such case shall be final and binding to the Contractor.

Works shown upon the drawings but not described in the specifications or
described in the specifications without showing on the drawings shall be
taken as described in the specifications and shown on the drawings.

The headings and the marginal notes to the clause of these General
Conditions of Contract or to the specifications or to any other part of e-
Tender documents are solely for the purpose of giving a concise indication
and not a summary of contents thereof. They shall never be deemed to
be part thereof or be used in the interpretation or construction of the
contract.

Unless otherwise states specifically, in this contract documents the
singular shall include the plural and vice-versa wherever the context so
requires. Works imparting persons shall include relevant Corporations /
Body of individual / firm of partnership.

Notwithstanding the sub-division of the documents into separate section
and volumes every part of each shall be supplementary to and
complementary of every other part and shall be read with and into the
context so far as it may be practicable to do so.

Where any portion of the General Conditions of Contract is repugnant to or
at variance with any provisions of the Special Conditions of Contract, then,
unless a different intention appears, the provisions of the special
conditions of contract shall be deemed to over ride the provisions of
General Conditions of Contract to the extent of each repugnancy of
variance.

The materials, design, and workmanship shall satisfy the relevant ISS, and
codes referred to. If additional requirements are shown in the
specifications, the same shall be satisfied over and above ISS and other
codes.
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If the specifications mention that the Contractor shall perform certain work
or provide certain facilities, it shall mean that the Contractor shall do so at
his own cost.

Contractor to Collect His Own Information -

The details given in the e-Tender are arranged making necessary
investigations for framing an estimate. However, when the work is being
executed, changes in soil conditions are likely to be met with in view of the
formation of soil, strata in Rajkot District. It is, therefore, desirable that
the Contractor makes his own investigations or additional investigations as
may be required for correctly assessing the cost of different items of work
and submit his e-Tender accordingly. Any change in description or
quantity of an item shall not vitiate the contract or release the Contractor
from executing the work comprised in the contract according to the
drawings and specifications at the e-Tendered rates.

He is deemed to have know the scope, nature and magnitude of the work
and the requirements of materials and labour involved and as to whatever
work he has to complete in accordance with the contract. The Contractor
is expected to visit the site and surroundings to satisfy himself as to the
nature of all existing structures, if any, and also as to the nature and the
conditions of railways, roads, bridges and culverts, means of transport and
communications whether by land, air or water and as to possible
interruptions thereto and the access and gross from the site, to have
examined and satisfied himself as to the sites for obtaining sand, stones,
bricks and other materials, the site for disposal of surplus materials, the
available accommodation and make such enquiries as may be necessary
for executing and completing the work, to have local enquiries as to the
sub-soil, subsoil water and variation thereof, storms, prevailing winds,
climatic conditions and all other similar matters, effecting work. He is
expected to be familiar with his liability for payment of Government taxes,
customs and excise duty and other charges etc. in contract with the
execution of this contract.

CONTRACTOR TO UNDERSTAND HIMSELF FULLY :

The Contractor by e-Tendering shall be deemed to have satisfied himself,
as to all considerations and circumstances affecting the e-Tender price, as
to the possibility of executing the works as shown and described in the
contract and to have fixed his prices according to his own view on these
matters and to have understood that no additional allowances except as
otherwise expressly provided, will afterwards be made beyond the contract
price. The Contractor shall be responsible for any misunderstanding or
incorrect information, however, obtained.

ERRORS IN SUBMISSIONS:

The Contractor shall be responsible for any errors or omissions in the
particulars supplied by him, whether such particulars have been approved
by the Engineer-In-Charge or not.

SUFFICIENCY OF e-TENDER :

The Contractor shall be deemed to have satisfied himself before e-
Tendering as to the correctness of the e-Tender rates which rates shall,
except as otherwise provides for, cover all the Contractor's liabilities and
obligations set forth or implied in the contract for the proper execution of
the work for compliance with requirements of Article GC-19 thereof.

DISCREPANCIES :
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The drawings and specifications are to be considered as mutually
explanatory of each other, detailed drawings being followed in preference
to small-scale drawings and figured dimensions in preference to scale and
special conditions in preference to General Conditions. The special
directions or dimensions given in the specifications shall supercede all
else. Should any discrepancies however, appear or should any
misunderstanding arise as to the meaning and intent of the said
specifications or drawings, or as to the dimensions or the quality of the
materials or the due and proper execution of the works, or as to the
measurement or quality and valuation of the work executed under this
contract or as extra there upon, the same shall be explained by the
Engineer-In-Charge and his explanation shall be subject to the final
decision of the Municipal Corporation in case reference be made to it, be
binding upon the Contractor and the Contractor shall execute the work
according to such explanation and without addition or to deduction from
the contract price and shall also do all such works and things necessary for
the proper completion of the works as implied by the drawings and
specifications, even though such works and things are not specially shown
and described in the said specifications. In cases where no particular
specifications are given for any article to be used under the contract, the
relevant specifications of the Indian Standard Institution shall apply.

PERFORMANCE GUARANTEE (SECURITY DEPOSIT) :

A sum of 5% of the contract price shall be deposited by the Bidder
(hereinafter called the contractor when e-Tender is accepted) as security
deposit with the owner for the faithful performance, completion and
maintenance of the works in accordance with the contract documents and
to the satisfaction of the Engineer-In-Charge and assuring the payment of
all obligations arising from the execution of the contract. This shall be
deposited in one of the forms mentioned below :

By a Demand Draft on the Rajkot Branch of any Scheduled Bank except
co-operative bank.

A Fixed Deposit Receipt of a Schedule Bank duly endorsed in favour of the
"RAJKOT MUNICIPAL CORPORATION", Rajkot.

Irrevocable and unconditional Bank Guarantee of Equivalent amount of
any Schedule Bank except Co-operative Bank.

The Contractor may pay 2.5% of the value of works as initial security
deposit and the balance 2.5% shall be recovered in installments through
deductions at the rate of 10 (ten) percent of the value of each Running
Account Bill till the total security execution exceeds the accepted value of
e-Tender because of allotment of further work, further recoveries towards
security deposit shall be effected at 10% of the R A Bills to make up the
five percent security deposit of the revised value of contract.
Alternatively, the Contractor may at his option deposit the full amount of 5
percent of security deposit within ten days of receipt by him of the
notification accepting the e-Tender in the form as aforesaid.
PERFORMANCE GUARANTEE (SECURITY DEPOSIT) WILL BE
RELEASED TO THE CONTRACTOR WITHOUT ANY INTEREST AFTER
DEFECT LIABILITY PERIOD IS OVER.

If the Contractor, sub-contractor or their employees shall break, deface or
destroy any property belonging to the owner or other agency during the
execution of the contract, the same shall be made good by the contractor
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at his own expense and in default thereof, the Engineer-In-Charge may
cause the same to be made good by other agencies and recover expense
from the Contractor (for which the certificate of the Engineer-In-Charge
shall be final). These expenses can be recovered from the security deposit
if recovery from other sources is not possible. The amount as reduced in
security deposit will be made good by deduction from the next R A Bill of
the Contractor.

INSPECTION OF WORK :

The Engineer-In-Charge shall have full power and authority to inspect the
work at any time wherever in progress either on the site or at the
Contractor's or any other manufacturer's workshop or factories wherever
situated and the Contractor shall afford to Engineer-In-Charge every
facility and assistance to carry out such inspection, Contractor or his
authorized representative shall, at all time during the usual working hours
and all times when so notified, remain present to receive orders and
instructions.

Orders given to Contractor's representative shall be considered to have
the same force as if they had been given to the Contractor himself.
Contractor shall give not less than ten (10) days notice in writing to the
Engineer-In-Charge before covering up or otherwise placing beyond reach
of inspection and measurement any work in order that the same may be
inspected and measured. In the event of breach of the above, the same
shall be uncovered at Contractor's expenses for carrying out such
inspection or measurement.

The material shall be dispatched from Contractor's store on site of work
before obtaining approval in writing of the Engineer-In-Charge. Contractor
shall provide at all times during the progress of work and maintenance
period of proper means of access with ladders, gangways, etc. and make
necessary arrangement as directed for inspection or measurement of work
by Engineer-In-Charge.

DEFECT LIABILITY :

Contractor shall guarantee the work for a period of 12 MONTHS. Any
damage or defect that may arise or that may remain undiscovered at the
time of issue of Completion Certificate connected in any way with the
equipment or materials supplied by him or in the workmanship shall be
rectified or replaced by Contractor at his own expense as desired by
Engineer-In-Charge or in default Engineer-In-Charge may cause the same
to be made good by other agency and deduct expenses of which the
certificate of Engineer-In-Charge shall be final from any sums that may
then or any time thereafter become due to Contractor or from his security
deposit or the proceeds of sale thereof or of a sufficient portion thereof.

From the commencement to completion of work Contractor shall take full
responsibility for the care of the work including all temporary works and in
case any damages, occur from any cause whatsoever he shall at his own
cost, repair and make good the same so that on completion, work shall be
in good order and in conformity, in every respect, with the requirements of
contract and as per the instructions of the Engineer-In-Charge.

If at any time before the work is taken over, the Engineer-In-Charge -

Decide that any work done or materials used by the Contractor are
defective or not in accordance with the contract or that work or any
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portion thereof is defective or do not fulfill the requirements of contract
(all such materials being herein after called defects in this clause) he shall,
as soon as reasonably practicably, give notice to Contractor in writing of
the said defect specifying particulars of the same then Contractor shall at
his own expense and with all speed make good the defects so specified.

In case Contractor fails to do so, owner may take, at the cost of the
Contractor, such stops as may in all circumstances be responsible to make
good such defects. The expenditure so incurred by owner will be
recovered from the amount due to Contractor. The decision of Engineer-
In-Charge with regard to the amount to be recovered from Contractor will
be final and binding on the Contractor.

POWER OF ENGINEER-IN-CHARGE T0 GIVE FURTHER
INSTRUCTIONS:

The Engineer-In-Charge shall have the power and authority from time to
time and at all times to give further instructions and directions as may
appear to him necessary or proper for the guidance of the Contractor and
the works and efficient execution of the works according to the terms of
the specifications, and the Contractor shall receive, execute, obey and be
bound by the same, according to the true intent and meaning thereof, as
fully and effectively as though the same had accompanied or had been
mentioned or referred to in the specifications. No work which radically
changes the original nature of the contract shall be ordered by the
Engineer-In-Charge and in the event of any deviation being ordered, which
in the opinion of the Contractor changes the original nature of the
contract, he shall nevertheless carry it out and any disagreement as to the
nature of the work and the rate to be paid to thereof shall be resolved.

The time of completion of works shall, in the event of any deviations being
ordered resulting in additional cost or reduction in cost over the contract
sum, be extended or reduced reasonably by the Engineer-In-Charge. The
Engineer-In-Charge's decision in the case shall be final and binding.

PROGRAMME :

The time allowed for execution of works shall be the essence of the
contract. The contract period shall commence from the date of notice of
intimation to proceed. The Bidder at the time of submitting his e-Tender
shall indicate in the construction schedule his programme of execution of
work commencement with the total time specified. The Contractor shall
provide the Engineer-In-Charge a detailed programme of time schedule for
execution of the works in accordance with the specifications and the
completion date. The entire programme to be finalized by the Contractor,
has to conform to the execution period mentioned along with the Bill of
Quantities in the e-Tender documents. The Engineer-In-Charge upon
scrutiny of such submitted programme by Contractor, shall examine
suitability of it to the requirement of contract and suggest modifications, if
found necessary.

SUB-LETTING OF WORK :

No part of the contract nor any share of interest thereon shall in any
manner or degree be transferred, assigned or sublet by the Contractor
directly or indirectly to any person, firm or Corporation whosoever except
as provided for in the succeeding sub-clause, without the consent in
writing of the owner.
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SUB-CONTRACTS FOR TEMPORARY WORKS ETC. :

The owner may give written consent to sub-contractors for execution of
any part of the works at the site, being entered upon the contractor
provided each individual contract is submitted to the Engineer-In-Charge
before being entered into and is approved by him. List of sub-contractors
to be supplied.

Not-withstanding any subletting with such approval as aforesaid and
notwithstanding the Engineer-In-Charge shall have received of any sub-
contractors, the Contractor shall be and shall remain solely responsible for
the quality and proper and expeditious execution of the works and the
performance of all the conditions of contract in all respects as if such
subletting or subcontracting had not taken place and as if such works had
been done directly by the Contractor.

TIME FOR COMPLETION :

The work covered under this contract shall be commenced from the date
the Contractor is served with a notice to proceed with the work and shall
be completed before the date as mentioned in the time schedule of work.
The time is the essence of the contract and unless the same is extended
as mentioned in Clause GC-18 "Extension of Time", the Contractor shall
pay liquidated damages for the delay.

The general time schedule for construction is given in the e-Tender
document. Contractor shall prepare a detailed weekly or monthly
construction programme in consultation with the Engineer-In-Charge soon
after the agreement and the work shall be strictly executed accordingly.
The time for construction includes, the time required for testing,
rectifications, if any, retesting and completion of the work in all respects to
the entire satisfaction of the Engineer-In-Charge except the items which
are not coming in the way to commission the project.

Monsoon period from 1st  July to 30th September shall be considered
as non-working period hence excluded in time limit.

EXTENSION OF TIME :

Time shall be considered as the essence of the contract. If, however, the
failure of the Contractor to complete the work as per the stipulated dates
referred to above arises from delays on the part of Corporation in
supplying the materials or equipment, it has undertaken to supply under
the contract or from delays on the quantity of work to be done under the
contract, or force majeure an appropriate extension of time will be given
by the Corporation. The Contractor shall request for such extension within
one month of the cause of such delay and in any case before expiry of the
contract period.

CONTRACT AGREEMENT :

The successful Bidder shall enter into and execute the contract agreement
within 10 (ten) days of the notice of award, in the form shown in e-Tender
documents with such modifications as may be necessary in the opinion of
the Corporation. It shall be incumbent on the Contractor to pay the stamp
duty and the legal charges for the preparation of the contract agreement.

LIQUIDATED DAMAGES :

If the Contractor fails to complete the work or designated part thereof
within the stipulated completion date for the work or for the part, he shall
pay liquidated damages at 0.1 (zero point one) percent of contract value
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for per day of delay subject to maximum of 10% of the contract value or
as decided by Municipal Commissioner.

The Contractor shall complete one-sixth quantum of work within one
fourth period, four-tenth quantum of work within one-half period and
eight-tenth quantum of work within three-fourth period, failing which, the
Contractor shall be liable to pay liquidated damages an amount as
specified above, or as decided by Municipal Commissioner.

The amount of liquidated damages shall, however, be subjected to a
maximum of 10 percent of the contract value.

FORFEITURE OF SECUEITY DEPOSIT :

Whenever any claim against the Contractor for the payment of a sum of
money out of or under the contract arises, the Corporation shall be
entitled to recover such sum by appropriating in part or whole, the
security deposit of the Contractor. In case the security deposit is
insufficient, the balance recoverable shall be deducted from any sum then
due or which at any time thereafter may become due to the Contractor.
The Contractor shall pay to the owner on demand any balance remaining
due.

ACTION OF FORFEITURE OF SECURITY DEPOSIT :

In any case in which under any Clause or Clauses of the contract, the
Contractor shall committed a breach of any of the terms contained in this
contract, the owner shall have power to adopt any of the following courses
as he may deem best suited to his interest.

To rescind the contract (of which recession notice in writing to the
contractor under the hand of the owner shall be conclusive evidence) in
which case the security deposit of the Contractor shall stand forfeited and
be absolutely at the disposal of the owner.

To employ labour and to supply materials to carry out the balance work
debiting Contractor with the cost of labour employed and the cost of
materials supplied for which a certificate of the Engineer-In-Charge shall
be final and conclusive against the Contractor and 10% of costs on above
to cover all departmental charges and crediting him with the value of work
done at the same rates as if it has been carried out by the Contractor
under the terms of his contract. The certificate of Engineer-In-Charge as
to the value of the work done shall be final and conclusive against the
Contractor.

To measure up the work of the contractor and to take such part thereof as
shall be unexecuted out of his hand and give it to another Contractor to
complete, the same. in this case the excess expenditure incurred than
what would have been paid to the original Contractor, if the whole work
had been executed by him, shall be borne and paid by the original
Contractor and shall be deducted from any money due to him by the
owner under the contract or otherwise and for the excess expenditure, the
certificate of the Engineer-In-Charge shall be final and conclusive.

In the event any of the above courses being adopted by the owner, the
Contractor shall have no claims for compensation for any loss sustained by
him by reason of his having purchased or procured any materials or
entered into any agreements or made any advance on account of or with a
view to the execution of the work or the performance of the contract.
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In purchase the Contractor shall not be entitled to recover or be paid any
sum for any work actually performed under this contract unless the
Engineer-In-Charge will certify in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

In the event of the owner putting in force the powers as stated in a, b, c,
above vested in him under the proceeding clause, he may, if he so desires,
take possession of all or any tools and plant, materials and stores in or
upon the works or the site thereof belonging to the Contractor, or
procured by him and intended to be used for the execution of the work or
any part thereof paying or allowing for the same in account at the contract
rates to be certified by the Engineer-In-Charge. The Engineer-In-Charge
may give notice in writing to the Contractor or his representative requiring
him to remove such tools, plant, materials or stores from the premises
within the time specified in the notice and in the event of the Contractor
failing to comply with any such notice, the Engineer-In-Charge may
remove them at the Contractor's expenses or sell them by auction or
private sale on account of the Contractor and his risks in all respects
without any further notice as to the date, time or place of the sale and the
certificate of Engineer-In-Charge as to the expense of any such removal
and the amount of the proceeds and the expenses of any such sale shall
be final and conclusive against the Contractor.

COMPENSATION FOR ALTERATION IN OR RESTRICTION IN WORK :
If at any time from the commencement of the work, the owner shall for
any reasons whatsoever not require the whole work or part thereof as
specified in the e-Tender to be carried out, the Engineer-In-Charge shall
give notice in writing of the fact to the Contractor, who shall have no claim
to any payment or compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the work in
full but which he did not derive in consequence of full amount of the work
not having been carried out. He also shall not have any claim for
compensation by reasons of any alterations having been made in original
specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

When the Contractor is a partnership firm, the prior approval in writing of
the owner shall be obtained before any change is made in the Constitution
of the firm. Where the Contractor is an individual or a Hindu Undivided
Family or business concern, such approval as aforesaid shall, likewise be
obtained before Contractor enters into an agreement with other parties
where under, the reconstituted firm would have the right to carry out the
work hereby undertaken by the Contractor. In either case, if prior
approval as aforesaid is not obtained, the contract shall be deemed to
have been allotted contravention of subletting clause hereof and the same
action may be taken and the same consequence shall ensure as provided
in the subletting clause.

IN THE EVENT OF DEATH OF THE CONTRACTOR :

Without prejudice to any of the rights or remedies under the contract, if
the Contractor dies, the owner shall have the option of terminating the
contract without compensation to the Contractor.

MEMBERS OF THE OWNER NOT INDIVIDUALLY LIABLE :
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No official or employee of the owner shall in any way be personally bound
or liable for the acts or obligation of the owner under the contract, or
answerable for any default or omission in the observance or performance
of any acts, matters or things, which are herein, contained.

OWNER NOT BOUND BY PERSONAL REPRESENTATIONS :

The Contractor shall not be entitled to any increase on the schedule of
rates or any other rights or claims whatsoever by reason of
representation, promise or guarantees given or alleged to have been given
to him by any person.

CONTRACTOR'S OFFICE AT SITE :

The Contractor shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall remain open at
all reasonable hours to receive information, notices or other
communications.

CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT :

The Contractor on award of the work shall nhame and depute a qualified
Engineer having experience of carrying out work of similar nature, whom
equipments, materials, if any, shall be issued and instructions for work
given. the Contractor shall also provide to the satisfaction of Engineer-In-
Charge sufficient and qualified staff, competent sub-agents, foreman and
loading hands including those specially qualified by previous experience to
supervise the type of works comprised in the contract in such manner as
will ensure work of the best quality and expeditious working. 1If, in the
opinion of the Engineer-In-Charge additional properly qualified supervision
staff is considered necessary, it shall be employed by the Contractor,
without additional charge on account thereof. The Contractor shall ensure
to the satisfaction of the Engineer-In-Charge that sub-contractors, if any,
shall provide competent and efficient supervision over the work entrusted
to them.

If and whenever any of the Contractor's or sub-contractor's agents, sub-
agents, assistants, foreman or other employees shall, in the opinion of the
Engineer-In-Charge, be guilty of any misconduct or be incompetent or
insufficiently qualified or negligent in the performance of their duties or
that in the opinion of the owner or Engineer-In-Charge, it is undesirable
for administrative or any other reason for person or persons to be
employed in the works, the Contractor if so directed by the Engineer-In-
Charge, shall at once remove such person or persons from employment
thereon. Any person or persons so removed shall not again be re-
employed in connection with the works without the written permission of
the Engineer-In-Charge. Any person, so removed from the works shall be
immediately replaced at the expense of the Contractor by a qualified and
competent substitute. Should the Contractor be required to repatriate any
person removed from the works he shall do so after approval of Engineer-
In-Charge and shall bear all costs in connection therewith.

The Contractor shall be responsible for the proper behavior of all the staff,
foreman, workmen and others and shall exercise proper control over them
and in particular and without prejudice to the said generality, the
Contractor shall be bound to prohibit and prevent any employee from
trespassing or acting in any way detrimental or prejudicial to the interest
of the community or of the properties or occupiers of land and properties
in the neighborhood and in the event of such employees so trespassing,
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the Contractor shall be responsible therefore and relieve the owner of all
consequent claims, actions for damages or injury or any other ground
whatsoever. The decision of the Engineer-In-Charge upon any matter
arising under this claim shall be final.

If and when required by the owner, the Contractor's personnel entering
upon the owner's premises shall be properly identified by badges of a type
acceptable to the owner which must be worn at all times on owner's
premises.

TERMINATION OF SUB-CONTRACT BY OWNER :

If any sub-contractor engaged upon the works at the site execute any
work which in the opinion of Engineer-In-Charge is not accordance with
the contract documents, the owner may by written notice to the
Contractor request him to terminate such sub-contract and the Contractor
upon the receipt of such notice shall terminate such sub-contracts and the
latter shall forthwith leave the works, failing which, the owner shall have
the right to remove such sub-contractors from the site.

No action taken by the owner under the above clause shall relieve the
Contractor of his liabilities under the contract or give rise to any right to
compensation, extension of time or otherwise.

POWER OF ENTRY :

If the Contractor shall not commence the work in the manner previously
described in the contract documents or if he shall at any time, in the
opinion of Engineer-In-Charge -

Fail to carry out works in conformity with the contract documents, or

Fail to carry out the works in accordance with the time schedule, or
Substantially suspend work or the works for a period of seven days
without authority from Engineer-In-Charge, or

Fail to carry out and execute the work to the satisfaction of the Engineer-
In-Charge, or

Fail to supply sufficient or suitable construction plant, temporary works,
labour, materials or things, or

Commit breach of any other provisions of the contract on his part to be
performed or observed or persists in any of the above mentioned breaches
of the contract for seven days after notice in writing shall have been given
to the Contractor by the Engineer-In-Charge requiring such breach to be
remedied, or

Abandon the work, or

During the continuance of the contract becomes bankrupt, make any
arrangement or compromise with his creditors, or permit any execution to
be levied or go into liquidation whether compulsory or voluntary not being
merely a voluntary liquidation for the purpose of amalgamation or
reconstruction then in any such case.

The owner shall have the power to enter upon the works and take
possession thereof and of the materials, temporary works, constructional
plant and stores therein and to revoke the Contractor's license to use the
same and to complete the works by his agents, other Contractor or
workmen, to relate the same upon any terms to such other person firm or
Corporation as the owner in his absolute discretion may think proper to
employ, and for the purpose aforesaid to use or authorize the use of any
materials, temporary works, constructional plant, and stores as aforesaid
with making payments or allowance to the Contractor for the said
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materials other than such as may be certified in writing by the Engineer-
In-Charge to be reasonable and without making any payment or allowance
to the Contractor for the use of said temporary works, constructional plant
and stock or being liable for loss or damage thereto. If the owner shall be
reason of his taking possession of the works or of the work being got
completed by other Contractor incurred excess expenditure be deducted
from any money which may be due for the work done by the Contractor
under the contract and not paid for. Any deficiency shall forthwith be
made good and paid to the owner by the Contractor and the owner shall
have power to sell in such manner and for such price as he may think fit
all or any of the constructional plant, materials etc., consist constructed by
or belonging to and to recoup and retain the said deficiency or any part
thereof out of the proceeds of the sale.

CONTRACTOR'S RESPONSIBILITY WITH THE OTHER CONTRACTOR
AND AGENCIES :

Without repugnance to any other conditions, it shall be the responsibility
of the Contractor executing the work, to work in close co-operation and
co-ordination with other Contractors or their authorized representatives
and the Contractor will put a joint scheme with the concurrence of other
contractors or their authorized representatives showing the arrangements
for carrying his portion of the work to the Engineer-In-Charge and get the
approval. The Engineer-In-Charge before approving the joint scheme will
call the parties concerned and modify the scheme if required. No claim
will be entertained on account of the above. The Contractor shall conform
in all respects with the provisions of any statutory regulations, ordinances
or bylaws of any local or duly constituted authorities or public bodies
which may be applicable from time to time to works or any temporary
works. The Contractor s shall keep the owner indemnified against all
penalties and liabilities of every kind arising out of non-adherence to such
statutes, ordinance, laws, rules, regulations etc.

OTHER AGENCIES AT SITE:

The Contractor shall have to execute the work in such place and condition
where other agencies will also be engaged for other works, such as site
grading, filling and leveling, electrical and mechanical engineering works
etc. No claim shall be entertained for works being executed in the above
circumstances.

NOTICES :

Any notice under this contract may be served on the Contractor or his duly
authorized representative at the job site or may be served by Registered
Post direct to the official address of the Contractor. Proof of issue of any
such notice could be conclusive of the Contractor having been duly
informed of all contents therein.

RIGHTS OF VARIOUS INTERESTS :

The owner reserves the right to distribute the work between more than
one Contractor. Contractor shall co-operate and afford reasonable
opportunity to other Contractor s for access to the works, for the carriage
and storage of materials and execution of their works. Whenever the work
being done by department of the owner or by other Contractor employed
by the owner is contingent upon work covered by this contract, the
respective rights of the various interests shall be determined by the
Engineer-In-Charge to secure the completion of various portions of the
work in general harmony.
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PRICE ADJUSTMENTS :
No adjustment in price shall be allowed and no price escalation will be
allowed.

TERMS OF PAYMENT :

The payment of bills shall be made progressively according to the rules
and practices followed by the Corporation. The progressive payment
unless otherwise provided in the contract agreement or subsequently
agreed to by the parties shall be made generally monthly on submission of
a bill by the Contractor in prescribed form of an amount according to the
value of the work performed less the price of materials supplied by owner
aggregate of previous progressive payments and as required by Clause
GC-37 (Retention of Money) herein. All such progressive payments shall
be regarded as payments by way of advance against final payment.
Payment for the work done by the Contractor will be based on the
measurement at various stages of the work, in accordance with the
condition at clause GC-81 (measurement of work in progress).

RETENTION MONEY :

Pursuance to clause GC-36 (Terms of Payment) any on at money due to
the Contractor for work done, Corporation will hold as Retention money
five (5) percent of the value of work. The retention money will not
normally be due for payment until the completion of the entire work and
till such period the work has been finally accepted by the Corporation and
a completion certificate issued by the Corporation in pursuant to Clause-
GC 79 (Completion Certificate).

PAYMENTS DUE FROM THE CONTRACTOR :
All costs, damages or expenses, for which under the contract, Contractor
is liable to the Corporation, may be deducted by the Corporation from any
money due or becoming due to the Contractor under the contract or from
any other contract with the Corporation or may be recovered by action at

law or otherwise from the Contractor.

CONTINGENT FEE :

The Contractor warrants that he has not employed a person to solicit or
secure the contract upon any agreement for a commission, percentage,
and brokerage contingent fee. Breach of this warranty shall give the
Corporation the right to cancel the contract or to take any drastic measure
as the Corporation may deem fit. The warranty does not apply to
commissions payable by the Contractor to establish commercial or selling
agent for the purpose of securing business.

No officer, employer or agent of the Corporation shall be admitted to any
share or part of this contract or to any benefit that may rise there from.

BREACH OF CONTRACT BY CONTRACTOR :

If the Contractor fails to perform the work under the contract with due
diligence or shall refuse or neglect to comply with instructions given to him
in writing by the Engineer-In-Charge in accordance with the contract, or
shall contravene the provisions of the contract, the Corporation may give
notice in writing to the Contractor to make good such failure, neglect, or
contravention. Should the Contractor fail to comply with such written
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notice within 10 (Ten) days of receipt, it shall be lawful for the
Corporation, without prejudice to any other rights the Corporation may
have under the contract, to terminate the contract for all or part of the
works, and make any other arrangements it shall deem necessary to
complete the work outstanding under the contract at the time of
termination. In this event, the performance Bond shall immediately
become due and payable to the Corporation. The value of the work done
on the date of termination and not paid for shall be kept as deposit for
adjustment of excess expenditure incurred in getting the remaining work
completed and the Corporation shall have free use of any works which the
Contractor may have at the site at the time of termination of the contract.

If Contractor fails to carry out the work in timely manner as mentioned in
clause 20 (Liquidated damages), Rajkot Municipal Corporation may give
notice in writing to the Contractor to expedite the work, so that the work
can be completed as per time schedule. If Contractor fails to expedite the
work within 10 days of receipt of notice, Rajkot Municipal Corporation may
terminate the contract and debar the Contractor for three years and the
remaining work will be executed through other agency at the risk and cost
of the Contractor.

DEFAULT OF CONTRACTOR :
The Corporation may upon written notice of default to the Contractor
terminate the contract circumstances detailed as under:

If in the opinion of the Corporation, the Contractor fails to make
completion of works within the time specified in the completion schedule
or within the period for which extension has been granted by the
Corporation to the Contractor.

If in the opinion of the Corporation, the Contractor fails to comply with any
of the other provisions of this contract.

In the event, the Corporation terminates the contract in whole or in part
as provided in Article GC-50 (Termination of the Contract) the Corporation
reserves the right to purchase upon such terms and in such manner as it
may be deem appropriate, plant similar to one which is not supplied by the
Contractor and the Contractor will be liable to the Corporation for any
additional costs for such similar plant and / or for liquidated damages for
delay until such time as may be required for the final completion of works.

If this contract is terminated as provided in this paragraph GC-40 AND/OR
GC-30 (Power of Entry) (1) the Corporation in addition to any other rights
provided in this clause, may require the Contractor to transfer title and
deliver to the Corporation.

Any completed works

Such partially completed information and contract rights as the Contractor
has specifically produced or acquired for the performance of the contract
so terminated.

In the event, the Corporation does not terminate the contract as provided
in the paragraph GC-50 (Termination of Contract) the Contractor shall
continue performance of the contract, in which case, he shall be liable to
the Corporation for liquidated damages for delay until the works are
completed and accepted.
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BANKRUPTCY :

If the Contractor shall become bankrupt or insolvent or has a receiving
order made against him, or compound with his creditors, or being the
Corporation commence to be wound up not being a member voluntary
winding up for the purpose of amalgamation or reconstruction, or carry on
its business under a receiver for the benefit of his creditors or any of
them, the Corporation shall be at liberty to either (a) terminate the
contract forthwith by giving notice in writing to the Contractor or to the
receiver or liquidator or to any person or Organization in whom the
contract may become vested and to act in the manner provided in Article
GC-41 (Default of Contractor) as thought the last mentioned notice had
been the notice referred to in such article or (b) to give such receiver,
liquidator or other persons in whom the contract may become vested the
option of carrying out the contract subject to his providing a satisfactory
guarantee for the due and faithful, performance of the contract up to an
amount to be agreed. In the event that the Corporation terminates the
contract in accordance with this article, the performance bond shall
immediately become due and payable on demand to Corporation.

OWNERSHIP :

Works hand over pursuant to the contract shall become the property of
the Corporation from whichever is the earlier of the following times,
namely;

When the works are completed pursuant to the contract.
When the contractor has been paid any sum to which he may become
entitled in respect thereof pursuant to Clause GC-36 (Terms of Payment).

DECLARATION AGAINST WAIVER:

The condemnation by the Corporation of any breach or breaches by the
Contractor or an authorized sub-contractor of any of the stipulations and
conditions contained in the contract, shall in no way prejudice or affect or
be construed as a waiver of the Corporation's rights, powers and remedies
under the contract in respect of any breach or breaches.

LAWS GOVERNING THE CONTRACT :

This contract shall be construed according to and subject to the laws of
India and the State of Gujarat and under the jurisdiction of the Courts of
Gujarat at Rajkot.

OVER PAYMENT AND UNDER PAYMENT :
Whenever any claim for the payment of a sum to the Corporation arises
out of or under this contract against the Contractor, the same may be
deducted by the Corporation from any sum then due or which at any time
thereafter may become due to the Contractor under this contract and
failing that under any other contract with the Corporation (which may be
available with the Corporation), or from his retention money or he shall
pay the claim on demand. The Corporation reserves the right to carry out
post payment audit and technical examinations of the final bill including all
supporting vouchers, abstracts etc. The Corporation further reserves the
right to enforce recovery of any payment when detected, not withstanding
the fact that the amount of the final bill may be included by one of the
parties as an item of dispute before an Arbitrator, appointed under Article
GC-49 (Arbitration) of this contract and notwithstanding the fact that the
amount of the final bill figures in the arbitration award. If as a result of
such audit and technical examinations any over payment is discovered in
respect of any work done by the Contractor or alleged to have been done
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by him under the contract, it shall be recovered by the Corporation from
the Contractor as prescribed above. If any under payment is discovered
by the Corporation, the amount due to the Contractor under this contract,
may be adjusted against any amount then due or which may at any time
thereafter become due before payment is made to the Contractor.

SETTLEMENT OF DISPUTES :

Except as otherwise specifically provided in the contract, all disputes
concerning questions of fact arising under the contract shall be decided by
the Engineer-In-Charge subject to a written appeal by the Contractor to
the Engineer-In-Charge and those decisions shall be final and binding on
the parties hereto. Any disputes or differences including those considered
as such by only one of the parties arising out of or in connection with this
contract shall be to the extent possible settled amicably between the
parties. If amicable settlement cannot be reached then all disputed issues
shall be settled as provided in Article GC-48 (Disputes or differences to be
referred to) and Article No.GC-49 (Arbitration).

DISPUTES OF DIFFERENCES TO BE REFERRED TO:

If at any time, any question, disputes or differences of any kind
whatsoever shall arise between the Engineer-In-Charge and the contractor
upon or in relation to or in connection with this contract either party may
forthwith give to the other, notice in writing of the existence of such
question, dispute or difference as to any decision, opinion, instruction,
direction, certificate or evaluation of the Engineer-In-Charge. The
question, dispute or differences shall be settled by the Municipal
Commissioner, Rajkot Municipal Corporation, who shall state his decision
in writing and give notice of same to the Engineer-In-Charge and to the
Contractor. Such decision shall be final and binding upon both parties.
The contract and work on contract if not already breached or abandoned
shall proceed normally unless and until the same shall be revised (or
uphold) by any arbitration proceedings as hereinafter provided. Such
decisions shall be final and binding on the Engineer-In-Charge and the
Contractor unless the Contractor shall require the matter to be referred to
an Arbitration panel as hereinafter provided.

ARBITRATION :

In case of any dispute arising during the course of execution, the matter
should be referred to Municipal Commissioner who will be sole Arbitrator
whose decisions will be final and binding to the Contractor.

The word "Arbitration" or "Arbitration Clause" wherever mentioned in this
tender document, is to be treated to be referred to GC-49. In this context, an
Order bearing No.RMC/Legal/1858 dated 18-02-2017 of Legal Department of
Rajkot Municipal Corporation is uploaded separately along with this tender,
which Order, will hereafter referred and taken into consideration for Arbitration
related purpose.

TERMINATION OF THE CONTRACT :

If the Contractor finds it impracticable to continue operation owing to force
majeure reasons or for any reasons beyond his control and/or the
Corporation find it impossible to continue operation, then prompt
notification in writing shall be given by the party affected to the other.

If the delay or difficulties so caused cannot be expected to cease or
become unavoidable or if operations cannot be resumed within two (2)
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months then either party shall have the right to terminate the contract
upon ten (10) days written notice to the other. In the event of such
termination of the contract, payment to the Contractor will be made as
follows :

The Contractor shall be paid for all works approved by the Engineer-In-
Charge and for any other legitimate expenses due to him.

If the Corporation terminates the contract owing to Force Majeure or due
to any cause beyond its control, the Contractor shall additionally be paid
for any work done during the said two (2) months period including any
financial commitment made for the proper performance of the contract
and which are not reasonably defrayed by payments under (a) above.

The Corporation shall also release all bonds and guarantees at its disposal
except in cases where the total amount of payment made to the
Contractor exceeds the final amount due to him in which case the
Contractor shall refund the excess amount within thirty (30) days after the
termination and the Corporation thereafter shall release all bonds and
guarantees. Should the Contractor fail to refund the amounts received in
excess within the said period such amounts shall be deducted from the
bonds or guarantees provided.

On termination of the contract for any cause the Contractor shall see the
orderly suspension and termination of operations, with due consideration
to the interests of the Corporation with respect to completion safeguarding
of storing materials procured for the performance of the contract and the
salvage and resale thereof.

SPECIAL RISKS :

If during the contract, there shall be an outbreak of war (whether war is
declared or not), major epidemic, earthquake or similar occurrence in any
part of the world beyond the control of either party to the contract which
financially or otherwise materially affects the execution of the contract, the
Contractor shall unless and until, the contract is terminated under the
provisions of this article use his best endeavors to complete the execution
of the contract, provided always that the Corporation shall be entitled at
any item after the onset of such special risks, to terminate the contract by
giving written notice to the contractor and upon such notice being given
this contract shall terminate but without prejudice to the rights of either
party in respect of any antecedent breach thereof.

The Contractor shall not be liable for payment of compensation for delay
or for failure to perform the contract for reasons of Force Majeure such as
acts of public enemy, acts of Government, fires, floods, cyclones,
epidemics, quarantine restrictions, lockouts, strikes, freight embargoes
and provided that the Contractor shall within 10 (ten) days from the
beginning of such delay notify the Engineer-In-Charge in writing, of the
cause of delay, the Corporation shall verify the facts and grant such
extension as the facts justify.

CHANGE IN CONSTITUTION :

Where the Contractor is a partnership firm, the prior approval in writing of
the owner shall be obtained before any change is made in the constitution
of the firm. Where the Contractor is an individual or undivided family
business concern such approval as aforesaid shall likewise be obtained
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before the Contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the Contractor. If prior approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in
contravention of contract.

SUB-CONTRACTUAL RELATIONS :

All works performed for the contract by a sub-contractor shall be pursuant
to an appropriate agreement between the Contractor and the sub-
contractor, which shall contain provision to -

Protect and preserve the rights of the Corporation and the Engineer-In-
Charge with respect to the works to be performed under the sub-
contracting party will not prejudice such rights.

Require that such work be performed in accordance with the requirements
of contract documents.

Require under such contract to which the contractor is a party, the
submission to the Contractor of application for payment and claims for
additional costs, extension of time, damages for delay or otherwise with
respect to the sub-contracted portions of the work in sufficient time, that
the Contractor may apply for payment comply in accordance with the
contract documents for like claims by the Contractor upon the Corporation.
Waive all rights the contracting parties may have against one another for
damages caused by fire or other perils covered by the property insurance
except such rights as they may have to the proceeds of such insurance
held by the Corporation as trustee and,

Obligate each sub-contractor specifically to consent to the provisions of
this Article.

PATENTS AND ROYALTIES :

Contractor, if licensed under any patent covering equipment, machinery,
materials or composition of matter to be used or supplied or methods and
process to be practiced or employed in the performance of this contract
agrees to pay all royalties and license fees, which may be due with respect
thereto. If any equipment, machinery, materials, composition matters, to
be used or supplied or methods practiced or employed in the performance
of this contract, is covered by a patent under which Contractor is not
licensed, then the Contractor before supplying / using the equipment,
machinery, materials, compositions, methods of process shall obtain such
license and pay such royalties and license fees as may be necessary for
performance of this contract. In the event Contractor fails to pay such
royalty or to obtain any such license, any suit for infringement of such
patents which is brought against the Contractor or the owner as a result of
such failure will be defended by the Contractor at his own expenses and
the Contractor will pay any damages and costs awarded in such suit. The
Contractor shall promptly notify the owner if the Contractor has acquired
knowledge of any plant under which a suit for infringement could be
reasonably brought because of the use by the owner of any equipment
machinery, materials, process methods to be supplied in hereunder.
Contractor agrees to and does hereby grant to owner together with the
right to extend the same to any of the subsidiaries of the owner an
irrevocable royalty fee license to use in any Country, any invention made
by the Contractor or his employees in or as a result of the performance of
work under contract.

With respect to any sub-contract entered into by Contractor pursuant to
the provisions of the relevant clause hereof, the Contractor shall obtain
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from the sub-contractor an understanding to provide the owner with the
same patent protection that contracts is required to provide under the
provisions of the clause.

The Contractor shall indemnify and save harmless the owner from any loss
on account of claims against owner for the contributory infringement of
patent rights arising out of and based upon the claim that the use by the
Corporation of the process included in the design prepared by the
Contractor and used in the operation of the plant infringes on any patent
rights.

LIEN :

If, at any time, there should be evidence of any lien or claim for which
owner might have become liable and which is chargeable to the
Contractor, the owner shall have the right to retain out of any payment
then due or thereafter to become due an amount sufficient to completely
indemnify the owner against such lien or claim or if such lien or claim be
valid the owner may pay and discharge the same and deduct the amount
as paid from any money which may be due or become due and payable to
the Contractor. If any lien or claims remaining unsettled after all
payments are made, the Contractor shall refund or pay to the owner all
money that the latter may be compelled to pay in discharging such lien or
claim including all costs and reasonable expenses.

EXECUTION OF WORK :

The whole work shall be carried out in strict conformity with the provisions
of the contract document, detailed drawings, specifications and the
instructions of the Engineer-In-Charge from time to time. The Contractor
shall ensure that the whole work is executed in the most substantial, and
proper manner with best workmanship using materials of best quality in
strict accordance with the specifications to the entire satisfaction of the
Engineer-In-Charge.

WORK IN MONSOON :

When the work continues in monsoon if required, the Contractor shall
maintain minimum labour force required for the work and plan and
execute the construction and erection work according to the prescribed
schedule. No extra rate will be considered for such work in monsoon.
During monsoon and entire construction period, the Contractor shall keep
the site free from water at his own cost. However, monsoon period from
1st July to 30th September will be excluded in time limit.

WORK ON SUNDAYS AND HOLIDAYS :
No work except curing shall be carried out on Sunday and holidays.
However, if the exigencies of the work need continuation of work on
Sundays and Holidays, written permission of the Engineer-In-Charge shall

be obtained in advance.

GENERAL CONDITIONS FOR CONSTRUCTION WORK :

Working hours shall be eight every day. The over time work in two shifts
could be carried out with the written permission of the Engineer-In-Charge
but no compensation shall be paid for the same. The rate quoted shall
include this. The Contractor shall plan his work in such a way that his
labourers do not remain idle. The owner will not be responsible for idle
labour of the Contractor. The Contractor shall submit to the owner
progress report every week. The details and proforma of the report will be

as per mutual agreement.
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The drawings attached with the e-Tender documents shall be for general
guidance of the Contractor to enable him to visualize the type of work
contemplated and scope of work involved. Detail working drawings
according to which the work is to be done shall be prepared by the
Contractor for executing the work.

DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR:
Where drawings, data are to be furnished by the Contractor they shall be
as enumerated in special conditions of contract and shall be furnished
within the specified time. Where approval of drawings has been specified
it shall be Contractor's responsibility to have these drawings got approved
before any work is taken up with regard to the same. Any changes
becoming necessary in those drawings during the execution of the work
shall have to be carried out by the Contractor at no extra cost. All final
drawings shall bear the certification stamp as indicated below duly signed
by both the Contractor and Engineer-In-Charge.

Certified true O e Project
AGreEMENT NO...iiii e sbee .

Contractor Engineer-
In-Charge

Drawings will be approved within three (3 weeks of the receipt of the same
by the Engineer-In-Charge.

SETTING OUT WORK :

The Contractor shall set out the work on the site handed over by the
Engineer-In-Charge and shall be responsible for the correctness of the
same. The work shall be carried out to the entire satisfaction of Engineer-
In-Charge. The approval thereof or partaking by Engineer-In-Charge or
setting out work shall not relieve Contractor of any of his responsibilities.
The Contractor shall provide at his own cost all necessary level posts,
pegs, bamboos, flags, ranging rods, strings and other materials and
labourers required for proper setting out of the work. The Contractor shall
provide fix and be responsible for the maintenance of all stakes,
templates, level markets, profiles and similar other things and shall take
all necessary precautions to prevent their removal or disturbance and shall
be responsible for the consequences for such removal or disturbance. The
Contractor shall also be responsible for the maintenance of all existing
survey marks, boundary marks, and distance marks and centerline marks
either existing or face lines and cross lines shall be marked by small
masonry pillars. Each pillar shall have distance mark at the center for
setting up the theodolite. The work shall not be started unless the setting
out is choked and approved by Engineer-In-Charge in writing but such
approval shall not relieve the Contractor of his responsibilities about the
correctness of setting out. The Contractor shall provide all materials,
labour and other facilities necessary for checking at his own cost. Pillars
bearing geodetic marks on site shall be protected by the Contractor. On
completion of the work, the Contractor shall submit the geodetic
documents according to which the work has been carried out.

RESPONSIBILITIES OF CONTRACTOR FOR CORRECTNESS OF THE
WORK :
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The Contractor shall be entirely and exclusively responsible for the
correctness of every part of the work and shall rectify completely any
errors therein at his own cost when so instructed by Engineer-In-Charge.
If any error has crept in the work due to non-observance of this clause,
the Contractor will be responsible for the error and bear the cost of
corrective work.

Materials to be supplied by the Contractor:

Contractor shall procure and provide all the material required for the
execution and maintenance of work including M S rods; all tools, tackles,
construction plant and equipment except, the materials to be supplied by
the owner detailed in the contract documents. Owner, shall make
recommendations for procurement of materials to the respective
authorities if desired by the Contractor but assumes no responsibility of
any nature. Owner shall insist for procurement of materials with ISI
marks supplied by reputed firms of the DGS & D list.

If however, the Engineer-In-Charge feels that the work is likely to be
delayed due to Contractor's inability to procure materials, the Engineer-In-
Charge shall have the right to procure materials, from the market and the
Contractor will accept these materials at the rates decided by Engineer-In-
Charge.

MATERIALS TO BE SUPPLIED BY THE OWNER :

If the contract provided certain materials or stores to be supplied by the
owner, such materials and stores transported by the Contractor at his cost
from owner's stores or Railway Station. The cost from Contractor for the
value of materials supplied by the owner will be recovered from the
R.A.Bill on the basis of actual consumption of materials in the work
covered and for which R A Bill has been prepared. After completion of the
work, the Contractor has to account for the full quantity of materials
supplied to him.

The value of store materials supplied by owner to the Contractor shall be
charged at rates shown in the contract document and in case any other
material not listed in the schedule of materials is supplied by the owner,
the same shall be charged at cost price including carting and other
expenses incurred in procuring the same. All materials so supplied shall
remain the property of the owner and shall not be removed from the site
on any account. Any material remaining unused at the time of completion
of work or termination of contracts shall be returned to owner's store or
any other place as directed by the Engineer-In-Charge in perfectly good
condition at Contractor's cost. When materials are supplied free of cost for
use in work and surplus and unaccounted balance thereof are not returned
to the owner, recovery in respect of such balance will be effected at double
the applicable issue rate of the material or the market rates whichever is
higher.

The materials specified to be issued by the owner to the Contractor shall
be issued by the owner at his store and all expenses for it carting site shall
be borne by the Contractor will be issued during working hours and as per
rules of owner from time to time.

Contractor shall bear all expenses for storage and safe custody at site of
materials issued to him before use in work.
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Material shall be issued by the owner in standard / non-standard sizes as
obtained from manufacturer.

Contractor shall construct suitable godowns at site for storing the
materials to protect the same from damage due to rain, dampness, fire,
theft etc.

The Contractor should take the delivery of the materials issued by the
owner after satisfying himself that they are in good condition. Once the
materials are issued, it will be the responsibility of the Contractor to keep
them in good condition and in safe custody. If the materials get damaged
or if they are stolen, it shall be the responsibility of the Contractor to
replace them at his cost according to the instructions of the Engineer-In-
Charge.

For delay in supply or for non-supply of materials to be supplied by the
owner, on account of natural calamities, act of enemies, other difficulties
beyond the control of the owner, the owner carries no responsibilities. In
no case the Contractor shall be entitled to claim any compensation for loss
suffered by him on this account.

None of the materials issued to the contractor, shall be used by the
Contractor for manufacturing items which can be obtained from the
manufacturer's. The materials issued by the owner shall be used for the
work only and no other purpose.

Contractor shall be required to execute indemnity bond in the prescribed
form for the safe custody and account of materials issued by the owner.

Contractor shall furnish sufficiently in advance a statement of his
requirements of quantities of materials to be supplied by the owner and
the time when the same will be required for the work, so as to enable
Engineer-In-Charge to make arrangements to procure and supply the
materials.

A daily account of materials issued by the owner shall be maintained by
the contractor showing receipt, consumption and balance on hand in the
form laid down by Engineer-In-Charge with all connected paper and shall
be always available for inspection in the site office.

Contractor shall see that only the required quantities of materials are got
issued and no more. The Contractor shall be responsible to return the
surplus materials at owner's store at his own cost.

MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER :

Notwithstanding anything contained to the contrary in any of the clauses
of this contract, where any materials for the execution of the contract are
procured with the assistance of the owner either by issue from owner's
stock or purchase made under orders or permits or licenses issued
materials as trustees for owner, and use such materials not disposed them
off without the permission of owner and unserviceable materials that may
be left with him after completion of the contract or at its termination for
any reason whatsoever on his being paid or credited such price as
Engineer-In-Charge shall determine having due regard to the conditions of
the materials. The price allowed to Contractor shall not exceed the
amount charged to him excluding the storage of breach of the aforesaid
condition, the Contractor shall in terms of license or permits and/or for
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criminal breach of trust be liable to compensate owner at double the rate
or any higher rates. In the event of these materials at that time having
higher rate or not being available in the market then any other rate to be
determined by the Engineer-In-Charge at his decision shall be final and
conclusive.

MATERIALS OBTAINED FROM DISMANTLING :

If the Contractor, in the course of execution of work, is called upon to
dismantle any part of work for reasons other than on account of bad or
imperfect work, the materials obtained from dismantling will be property
of the owner and will be disposed off as per instructions of Engineer-In-
Charge in the best interest of the owner.

ARTICLE OF VALUE OF TREASURE FOUND DURING CONS-
TRUCTION :

All gold, silver and other minerals of any description and all precious
stones, coins, treasures, relics, antiques and other similar things which
shall be found in, under or upon site shall be the property of the owner
and the Contractor shall properly preserve the same to the satisfaction of
the Engineer-In-Charge and shall hand over the same to the owner.

DISCREPANCIES BETWEEN INSTRUCTIONS:

If there is any discrepancy between various stipulations of the contract
documents or instructions to the Contractor or his authorized
representative or if any doubt arises as to the meaning of such stipulation
or instructions, the Contractor shall immediately refer in writing to the
Engineer-In-Charge and shall hand over the same to the owner.

ALTERATIONS IN SPECIFICATIONS & DESIGNS & EXTRA WORK :
The Architect / Engineer-In-Charge shall have power to make any
alterations in, omission from, addition to substitution for, the schedule of
rates, the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of
work and the Contractor shall be bound to carry out such altered / extra /
new items of work in accordance with any instructions which may be given
to him in writing signed by Engineer-In-Charge and such alteration
omissions, additions or substitutions, shall not invalidate contract and any
altered, additional or substituted work shall be carried out by the
Contractor on the same conditions of contract. The time of completion
may be extended by Architect as may be considered just and reasonable
by him. The rates for such additional, altered or substitute work shall be
worked out as under :

If the rates for additional, altered or substitutes work are specified in the
contract for work, the Contractor is bound to carry out such work at the
same rates as specified in the contract.

If the rates for additional, altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from the
rates of similar items of work in the contract work. The opinion of
Engineer-In-Charge as to whether the rates can be reasonably so derived
the items of contract will be final and binding to the Contractors.

If the rates of altered, additional or substitute work cannot be
determined as specified in (a) or (b) above, the rate shall be paid
as per S.0.R. of RMC and if not available in RMC SOR than it will be
paid according to SOR of R&B/GWSSB.
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If the rates of altered, additional or substitute work cannot be determined
as specified in (a) or (b) or (c) above, the Contractor shall within seven
days of the receipt of order to carry out the work inform the Architect /
Engineer-In-Charge of the rate which he intends to charge for such work
supported by rate analysis and the Architect / Engineer-In-Charge will
determine the rate on the basis of prevailing market rates of materials,
labour cost at schedule of labour plus 15% there on as Contractor's
supervision overheads and profit. The opinion of Architect / Engineer-In-
Charge as to the market rates of materials and the quantity of labour
involved per unit of measurement will be final and binding on Contractor.

But under no circumstances, the Contractor suspends work or the plea of
non settlement of items falling under this clause.

In case of any class of work for which no specifications is supplied by the
owner in the e-Tender documents, such work shall be carried out in
accordance with relevant latest ISS and if ISS do not cover the same, the
work shall be carried out as per General Technical Specification for
building work; and if not covered in then it is to be with standard
Engineering Practice subject to the approval of Engineer-In-Charge.

ABNORMAL RATES :

Contractor is expected to quote rate for each item after careful analysis of
cost involved for the performance of the completed item considering all
specifications and conditions of contract.

ASSISTANCE TO ENGINEER-IN-CHARGE:

Contractor shall make available to Engineer-In-Charge free of cost all
necessary instruments and assistance in checking of any work made by
the Contractor setting out for taking measurement of work etc.

TESTS FOR QUALITY OF WORK :

All workmanship shall be of the best kind described in the contract
documents and in accordance with the instructions of Engineer-In-Charge
and shall be subjected from time to time to such tests at Contractor's cost
as the Engineer-In-Charge may direct at the place of manufacture of
fabrication or on the site or at any such place. Contractor shall provide
assistance, instruments, labour and materials as are normally required for
examining, measuring and testing of any work of workmanship as may be
selected and required by Engineer-In-Charge.

All tests necessary in connection with the execution of work as decided by
Engineer-In-Charge shall be carried out at an approved laboratory at
Contractor's cost.

Contractor shall furnish the Engineer-In-Charge for approval when
requested or if required by the specification, adequate samples of all
materials and finished goods to be used in work sufficiently in advance to
permit tests and examination thereof. All materials furnished and finished
goods applied in work shall be exactly as per the approved samples.
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ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP :
If it shall appear to the Engineer-In-Charge that any work has been
executed with materials of inferior description, or quality or are unsound
or with unsound, imperfect or unskilled workmanship or otherwise not in
accordance with the contract, the Contractor shall, on demand in writing
from Engineer-In-Charge or his authorized representative specifying the
work, materials or articles complained of, notwithstanding that the same
may have been inadvertently passed, certified and paid for, forthwith
rectify or remove and reconstruct the work, so specified. In the event of
failure to do so within a period to be specified by the Engineer-In-Charge
in his aforesaid demand, Contractor shall be liable to pay compensation at
the rate of half a percent of the estimated cost of work for every work
limited to a maximum of ten (10%) percent of the value of work while his
failure to do so continues and in the case of any such failure, the
Engineer-In-Charge may on expiry of the notice period rectify and remove
and re-execute the work or remove and replace with others at the risk and
cost of the Contractor. The decision of the Engineer-In-Charge as to any
question arising under this clause shall be final and conclusive.

SUSPENSION WORK :

Contractor shall, if ordered in writing by Engineer-In-Charge or his
representative temporarily suspended the work or any part thereof for
such time (not exceeding one month) as ordered and shall not after
receiving such written notice proceed with the work until he shall have
received a written order to proceed therewith. The Contractor shall not be
entitled to claim compensation for any loss or damage sustained by him by
reason of temporary suspension of work as aforesaid. An extension of
time for completion of work will be granted to the Contractor
corresponding to the delay caused by such suspension of work if he
applies for the same provided the suspension was not consequent upon
any default or failure on the part of the Contractor.

When the Contractor fails to comply with any instructions given in
accordance with the provisions of this contract, the owner has the right to
carry out such parts of work as the owner may designate whether by
purchasing materials and engaging labour or by the agency of another
Contractor. In such case the owner shall deduct from the amount which
otherwise might become due to Contractor, the cost of such work and
materials with then (10) percent added to cover all departmental charges
and should the total amount thereof exceed the amount due to contract,
Contractor shall pay the difference to owner.

POSSESSION PRIOR TO COMPLETION :

The Engineer-In-Charge shall have the right to take possession of or to
use any completed or partly completed work or part of work. Such
possession or use shall not be deemed to be an acceptance of any work
completed in accordance with the contact. If such prior possession or use
by Engineer-In-Charge delays the process of work, equitable adjustment
in the time of completion will be made and the contract shall be deemed to
be modified accordingly.

COMPLETION CERTIFICATE :

As soon as the work has been completed in accordance with contact
(except in minor respects that do not effect their use for the purpose for
which they are intended and except for maintenance thereof) as per
General Conditions of Contract the Engineer-In-Charge shall issue a
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certificate (hereinafter called completion certificate) in which shall certify
the date on which work has been completed and has passed the said tests
and owner shall be deemed to have taken over work on the date so
certified. If work has been divided in various groups in contract, owner
shall be entitled to take over any group or groups before the other or
others and there upon the Engineer-In-Charge will issue a completion
certificate, which will, however, be for such group or groups so taken over.

In order that Contractor could get a completion certificate, he shall make
good will all speed any defect arising from the defective materials supplied
by Contractor of workmanship or any act or omission of Contractor that
may have been discovered or developed after the work or groups of works
has been taken over. The period allowed for carrying out such work will
be normally, one month. If any defect be not remedied within the time
specified, owner may proceed to do work at Contractor's (Agency, or Firm)
risk and expenses and deduct from the final bill such amount as may be
decided by owner. If by reason of any default on the part of the
Contractor, a completion certificate has not been issued in respect of every
portion of work within one month after the date fixed by contract for
completion of work, owner shall be at liberty to use work or any portion
thereof in respect of which a completion certificate has been issued,
provided that work or the portion thereof so used as aforesaid shall be
afforded reasonable opportunity for completion of that work or the portion
thereof so used as aforesaid shall be afforded reasonable opportunity for
completion of that work for the issue of completion certificate.

SCHEDULE OF RATES :

The rates quoted by the Contractor shall remain firm till the completion of
the work and shall not be subject to escalation. Schedule of rates shall be
deemed to include and cover all costs, expenses and liabilities of every
description and risks or every kind to be taken in executing, completing
and handing over the work to owner by Contractor. The contractor shall
be deemed to have known the nature, scope, magnitude and the extent of
work and materials required though contract documents may not fully and
precisely furnish them. He shall make such provision in the Schedule of
Rates as he may consider necessary to cover the cost of such items of
work and materials as may be reasonable and necessary to complete the
work. The opinion of Engineer-In-Charge as to the item of work which are
necessary and reasonable for completion of the work shall be final and
binding on Contractor although the same may be not shown on drawings
or described specifically in contract documents.

The Schedule of Rates shall be deemed to include and cover the cost of all
constructional plant, temporary work, materials, labour and all other
matters in connection with each item in Schedule of Rates and the
execution of work or any portion thereof finished complete in every
respect and maintained as shown or described in the contract document or
as may be ordered in writing during the continuance of the contract.

The Schedule of Rates shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes, protected by letters
patent or otherwise incorporated in or used in connection with work, also
all royalties, rents and other payments in connection with obtaining
material of whatsoever kind for work and shall include an indemnity to
owner which Contractor hereby gives against all action, proceedings,
claims, damages, costs and expenses arising from the incorporation in or
use on the works of any such articles, processes or materials. Other
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Municipal or local Board charges if levied on material, equipment or
machineries to be brought to site for use on work shall be borne by the
Contractor.

No exemption or reduction of custom duties, excise duties, sales tax or
any other taxes or charges of the Central or State Government or of any
Local Body whatsoever will be granted or obtained and all such expenses
shall be deemed to have been included in and covered by Schedule of
Rates. Contractor shall also obtain and pay for all permits or other
privileges necessary to complete the work.

The Schedule of Rates shall be deemed to include and cover risk on
account of delay and interference with Contractor's conduct of work which
may occur from any cause including orders of owner in the exercise of his
powers and on account of extension of time granted due to various
reasons.

For work under unit rate basis, no alteration will be allowed in the
Schedule of Rates by reasons of work or any part of them being modified,
altered, extended, diminished or omitted.

PROCEDURE FOR MEASUREMENT OF WORK IN PROGRESS:

All measurements shall be in metric system. All the work in progress will
be jointly measured by the representative of Engineer-In-Charge and
Contractor's authorized agent. Such measurements will be got recorded in
the Measurement Book by the Engineer-In-Charge or his authorized
representative and signed by the Contractor or his authorized agent in
token of acceptance. If the Contractor or his authorized agent fails to be
present whenever required by the Engineer-In-Charge for taking measures
for every reasons whatsoever, the measurement will be taken by the
Engineer-In-Charge or his authorized representative not withstanding the
absence of Contractor and these measurements will be deemed to be
correct and binding on the Contractor.

Contractor will submit a bill in approved proforma in quadruplicate to the
Engineer-In-Charge of the work giving abstract and detailed
measurements of various items executed during a month as mutually
agreed. The Engineer-In-Charge shall verify the bill and the claim, as far
as admissible, adjusted if possible, within 10 days of presentation of the
bills.

RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS ADVANCES :
All running account payments shall be regarded as payments by way of
advance against the final payment only and not as payment for work
actually done and completed and shall not preclude the requiring of bad,
unsound and imperfect or unskilled work to be removed and taken away
and reconstructed or rejected or to be considered as an admission of the

due performance of contract or any part thereof.

Five (5) percent of the gross R A Bill amount shall be retained from each
bill as retention amount and the same will be paid with the final bill.

If the Contractor considers that he is entitled to extra payment or
compensation or any claim whatsoever in respect of work, he shall
forthwith give notice in writing to the Engineer-In-Charge about his extra
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payment and / or compensation. Such notice shall be given to the
Engineer-In-Charge within ten (10) days from the happening of any event
upon which Contractor basis such claims and such notice shall contain full
particulars of the nature of such claim with full details and amount
claimed. Failure on the part of the Contractor to put forward any claim
with the necessary particulars as above, within the time above specified
shall be an absolute waiver thereof. No omission by owner to reject any
such claim and no delay in dealing therewith shall waiver by owner or any
rights in respect thereof.

PAYMENT OF CONTRACTOR'S BILL :

The price to be paid by the owner to Contractor for the work to be done
and for the performance of all the obligations undertaken by the
Contractor under contract shall be based on the contract price and
payment to be made accordingly for the work actually executed and
approved by the Engineer-In-Charge.

No payment shall be made for work costing less than Rs.2,00,000/- till the
work is completed and a certificate of completion for Construction is given.
But in case of work estimated to cost more than Rs.2,00,000/-, Contractor
on submitting the bill thereof will be entitled to receive a monthly payment
proportionate to the part thereof, approved and passed by Engineer-In-
Charge, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against contractor. This payment
shall be made after necessary deductions as stipulated elsewhere in the
contract documents for materials, security deposit etc. The payment shall
be released to the Contractor within two (2) month of submission of the
bill duly pre-occupied on proper revenue stamp. Payment due to
Contractor shall be made by the owner by ECS/RTGS mode in Indian
currency. Successful bidder must furnish his Bank details for RTGS/ECS
with Account Branch of RMC.

FINAL BILL :

The final bill shall be submitted by Contractor within one (1) month of the
date of physical completion of work, otherwise the Engineer-In-Charge's
certificate of the measurement and of total amount payable for work shall
be final and binding on all parties.

RECEIPT FOR PAYMENT :

Receipt for payment made on account of work when executed by a firm
must be signed by a person holding Power of Attorney in this respect on
behalf of Contractor except when described in the e-Tender as a limited
company in which case the receipt must be signed in the name of the
Company by one of its principal officers or by some person having
authority to give effectual receipt for the Company.

COMPLETION CERTIFICATE :

When the Contractor fulfils his obligation as per terms of contract, he shall
be eligible to apply for Completion Certificate. Contractor may apply for
separate Completion Certificate in respect of each such portion of work by
submitting the completion documents along with such application for
Completion Certificate.

The Engineer-In-Charge shall normally issue to Contractor the Completion
Certificate within one (1) month after receiving an application thereof from
Contractor after verifying, from the completion documents and satisfying
himself that work has been completed in accordance with and as set out in
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the construction and erection drawings and the contract documents.
Contractor after obtaining the Completion Certificate is eligible to present
the final bill for work executed by him under the terms of contract.

Within one month of completion of work in all respects Contractor shall be
furnished with a certificate by the Engineer-In-Charge of such completion
but no certificate shall be given nor shall work be deemed to have been
executed until all (i) scaffolding, surplus materials and rubbish is cleaned
off site completely, (ii) until work shall have been measured by the
Engineer-In-Charge whose measurement shall be binding and conclusive
and, (iii) until all the temporary works, labour and staff colonies etc.
constructed are removed and the work site cleaned to the satisfaction of
the Engineer-In-Charge. If Contractor shall fail to comply with the
requirements as aforesaid or before date fixed for the completion of work,
the Engineer-In-Charge may at the expense of Contractor remove such
scaffolding, surplus materials and rubbish and dispose off the same as he
thinks fit.

The following documents will form the completion documents:-
Technical documents according to which the work has been carried out.

Three sets of construction drawings showing therein the modifications and
corrections made during the course of execution signed by the Engineer-
In-Charge.

Completion Certificate for "Embedded" or "Covered" up work.
Certificate of final levels as set out for various works.
Certificate of test performed for various work.

Material appropriation statement for the materials issued by owner for
work and list of surplus materials returned to owner's store duly supported
by necessary documents. (N.A.)

Upon expiry of the period of defect liability and subject to Engineer-In-
Charge being satisfied that work has been duly maintained by Contractor
during the defect liability period of fixed originally or as extended
subsequently and that Contractor has in all respects made up any
subsidence and performed all his obligations under contract, the Engineer-
In-Charge (without prejudice to the rights of owner in any way) give final
certificate to that effect. The Contractor shall not be considered to have
fulfilled the whole of his obligation until final certificate shall have been
given by the Engineer-In-Charge.

Final Certificate only evidence of completion:

Except the final certificate, no other certificate of payment against a
certificate or on general account shall be taken to be an admission by
owner of the due performance of contract or any part thereof of occupancy
or validity or any claim by the Contractor.

TAXES, DUTIES, ETC.:
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Contractor agrees to and does hereby accept full and exclusive liability for
the payment of any and all taxes including Sales Tax, Duties, etc., now or
hereinafter imposed, increased or modified from time to time in respect of
work and materials and all contributions and taxes for unemployment,
compensation, insurance and old age pension or annuities now or
hereinafter imposed by the Central or State Government authorities with
respect to or covered by the wages, salaries or other compensation paid to
the persons employed by Contractor.

If the Contractor is not liable to Sales Tax assessment, a certificate to that
effect from the Competent Authority shall be produced without which final
payment to the Contractor shall not be made No.P, 'C' and 'D' Form shall
be supplied by the owner, and the Contractor shall be required to pay full
tax as applicable.

Contractor shall be responsible for compliance with all obligations and
restrictions imposed by the Ilabour law or any other law affecting
employer-employee relationship.

Contractor further agrees to comply and to secure the compliance of all
sub contractors with applicable Central, State, Municipal and local laws
and regulations and requirement. Contractor also agrees to defend,
indemnify the hold harmless the owner from any liability or penalty which
may be imposed by Central, State or local authority by reasons of any
violation by Contractor or sub Contractor of such laws, regulations or
requirements and also from all claims, suits or proceedings that may be
brought against owner arising under, growing out of or by reasons or work
provided for by this Contract by third parties or by Central or State
Government authority or any administrative Sub-Division thereof.

The Sales Tax on work contract will be borne by Contractor.

INSURANCE :
Contractor shall at his own expenses carry and maintain the reputable
Insurance Companies to the satisfaction of owner as follows :

Contractor agrees to and uses hereby accept full and exclusive liability for
compliance with all obligations imposed by the Employer's State Insurance
Act, 1948 and Contractor further agrees to defend, indemnify and hold
owner hardness from any liability or penalty which may be imposed by the
Central or State Government or local authority by reasons of any assorted
violation by Contractor or Sub-Contractor or the Employees State
Insurance Act, 1948 and also from all claims, suits or proceedings that
may be brought against owner arising under, growing out of or by reasons
of the work provided for by this contract whether brought by employees of
Contractor by third parties or by Central or State Government authority or
any administrative Sub-division thereof.

Contractor agrees to fill in with the Employees State Insurance
Corporation, the declaration form and all forms which may be required in
respect of Contractor's or sub-Contractor's employees whose aggregate
remuneration is Rs.400/- p.m. or less and who are employed in work
provided for or those covered by ESI from time to time under the
agreement. The Contractor shall deduct and secure the agreement of the
sub-Contractor to deduct the employees contribution as per the first
schedule of the Employees State Insurance Act from wages. Contractor
shall remit and secure the agreement of sub-contractor to remit to the
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State Bank of Indian Employees State Insurance Accounts, the employee's
contribution as required by the Act. Contractor agrees to maintain all
cards and records as required under the Act in respect of employees and
payments and Contractor shall secure the agreements of the sub
contractors to maintain in such records, any expenses incurred for the
contributions, making contributions or maintaining records shall be to
Contractors or sub-contractors own account. owner shall retain such sum
as may be necessary from the contract value until Contractor shall furnish
satisfactory proof that all contribution as required by the Employees State
Insurance Act, 1948 have been paid.

Workman's compensation and employees liability insurance:
Insurance shall be effected for all Contractors employees engaged in the
performance of this contract. If any part of work is sublet, Contractor
shall require the sub-Contractor to provide workman's compensation and
employer's liability insurance, which may be required by owner.

Other Insurance required under law of regulations or by owner Contractor
shall also carry and maintain any and all other insurance which may be
required under any law or regulation from time to time. He shall also
carry and maintain any other insurance, which may be required by owner.

DAMAGE TO PROPERTY :

Contractor shall be responsible for making good to the satisfaction of
owner any loss of and any damage to all structures and properties
belonging to owner or being executed or procured or being procured by
owner or of other agencies within the premises of all work of owner, if
such loss or damage is due to fault and / or the negligence of willful act or
omission of Contractor, his employees, agent, representatives or sub-
Contractor s.

Contractor shall indemnify and keep owner harmless of all claims for
damage to properties other than property arising under by reasons of this
agreement, such claims result from the fault and / or negligence or willful
act or omission of Contractor, his employees, agents representative or
sub-contractor.

CONTRACTOR TO INDEMNIFY OWNER :

The Contractor shall indemnify and keep indemnified the owner and every
member, officer and employee of owner from and against all actions,
claims, demands and liabilities whatsoever under the in respect of the
breach of any of the above clauses and / or against any claim, action or
demand by any workman / employee of the Contractor or any sub-
contractor under any laws, rules or regulations having force of laws,
including but not limited to claims against the owner under the workman
compensation Act, 1923, the Employee's Provident Funds Act, 1952 and /
or the contract labour (Abolition and Regulations) Act, 1970.

PAYMENTS OF CLAIMS AND DAMAGES : If owner has to pay any money in
respect of such claims or demands aforesaid, the amount so paid and the
cost incurred by the owner shall be charged to and paid by Contractor
without any dispute not withstanding the same may have been paid
without the consent or authority of the Contractor.

In every case in which by virtue of any provision applicable in the
workman's Compensation Act, 1923 or any other Act, owner be obliged to
pay compensation to workmen employed by Contractor the amount of
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compensation so paid, and without prejudice to the rights of owner under
Section-(12) Sub-section-(2) of the said Act, owner shall be at liberty to
recover such amount from any surplus due to on to become due to the
Contractor or from the security deposit. Owner will not be bound to
contest any claim made under Section-(12) Sub-section-(2) of the said act
except on written request of Contractor and giving full security for all costs
consequent upon the contesting of such claim.

The Contractor shall protect adjoining sites against structural, decorative
and other damages that could be cased to adjoining premises by the
execution of these works and make good at his cost, any such damage, so
caused.

IMPLEMENTATION OF APPRENTICE ACT 1954 :
Contractor shall comply with the provisions of the apprentice Act 1954 and
the orders issued there under from time to time. If he fails to do so, it will

be a breach of contract.

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS:
Contractor shall comply with all the rules and regulations of the local
Sanitary Authorities or as framed by owner from time to time for the
protection of health and provide sanitary arrangements of all labour

directly or indirectly employed on the work of this contract.

SAFETY CODE :

General :

Contractor shall adhere to safe construction practice and guard against
hazardous and unsafe working conditions and shall comply with owner's
rules as set forth herein.

First Aid and Industrial Injuries :
Contractor shall maintain First-Aid facilities for its employees and those of
his sub-contractors.

Contractor shall make outside arrangements for ambulance service and for
the treatment of industrial injuries. Name of those providing these
services shall be furnished to Engineer-In-Charge prior to start of
construction, and their telephone numbers shall be prominently posted in
Contractor's field office.

All injuries shall be reported promptly to Engineer-In-Charge and a copy of
Contractor's report covering each personal injury requiring the attention of
a physician shall be furnished to owner.

General Rules :

Carrying and striking, matches, lighters inside the project area and
smoking within the job site is strictly prohibited. Violators of smoking rules
shall be discharged immediately. Within the operation area, no hot work
shall be permitted, without valid gas, safety, fire permits. The Contractor
shall also be held liable and responsible for all lapses of his sub-Contractor
s / employees in this regard.

Contractor's Barricades :

Contractor shall erect and maintain barricades without any extra cost,
required in connection with his operation to guard or protect during the
entire phase of the operation of this contract for -
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i) Excavation

i) Hoisting areas

iii) Areas adjudged hazardous by Contractor's OR Owner's inspectors.
iv) Owner's existing property liable to be damaged by Contractor's

operations, in the opinion of Engineer-In-Charge / Site Engineer.

Contractor's employees and those of his sub-contractors shall become
acquainted with owner's barricading practices and shall respect the
provisions thereof.

Barricades and hazardous areas adjacent to but not located in normal
routes of travel shall be marked by red lantern at night.

Scaffolding :

Suitable scaffolding shall be provided for workman for all works that
cannot safely be done from ladders. When a ladder is used, an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and handholds shall be
provided on the ladder and the same shall be given an inclination not
steeper that 1 in 4 (1 horizontal and 4 vertical).

Scaffolding or staging, more than 3.6 M. (12') above the ground or floor,
swing or suspended from an overhead support or erected with stationary
support shall have a guard rail properly attached, bolted, braced and
otherwise fixed at least 1.0 M (3') high above the floor or platform or
scaffolding or staging and extending along the entire length of the outside
ends thereof with only such openings as may be necessary for the delivery
of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, gangways, and stairways should be so constructed
that they should not sag unduly or inadequately and if the height of the
platform or the gangway of the stairway is more than 3.6 (12') above
ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in 4.2 above.

Every opening in the floor of a building or in a working platform be
provided with suitable means to prevent the fail of persons or materials by
providing suitable fencing or railing whose minimum height shall be 1.0 M
(3.0").

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 9.0 M. (30") in length while the width between the
side rails in rung ladder shall in no case be less than 30 cms (12 inches)
for ladder up to and including 3.0 M. (10'), in longer ladders this width
would be increased at least 6 mm (1/4") for each addition 30 c.m. (1.0) of
length. Uniform step spacing shall not exceed 30 cms. (12"). Adequate
precaution shall be taken to prevent danger from electrical equipment. No
materials on any of the side of work shall be so stacked or placed as to
cause danger or inconvenience to any person or public. The Contractor
shall also provide all necessary all necessary fencing and lights to protect
the workers and staff from accidents, and shall be bound to bear the
expenses of defence of every suit action or other proceedings at law that
may be brought by any persons for injury sustained owning to neglect of
the above precautions and to pay damages and costs which may be
awarded in any such suit or action or proceedings to any such person, or
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which, may be with the consent of the Contractor be paid to compromise
any claim by any such person.

Excavation :
All trenches 1.2 M (4") or more in depth, shall at all time be supplied with
at least one ladder.

Ladder shall be extended bottom of the trench to at least 3" above the
surface of the ground. The side of the trench which are 1.5 M (5') or more
in depth shall be stopped back to give suitable slope, or securely held by
timber bracing, so as to avoid the danger of sides to collapse. The
excavated materials shall not be placed within 1.5 M (5') of the trench of
half of the trench depth whichever is more. Cutting shall be done from top
to bottom. Under no circumstances, undermining or under cutting be
done.

Demolition :

Before any demolition work is commenced and also during the progress of
the work all roads and open area adjacent to the work site shall either be
closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger shall
remain electricity charged.

All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion of flooding. No floor or other part of the
building shall be so over loaded with debris or materials as to render it
unsafe.

Safety Equipment :

All necessary personal safety equipment as considered necessary by the
Engineer-In-Charge should be made available for the use of persons
employed on the site and maintained in a condition suitable for immediate
use, and the Contractor should take adequate steps to ensure proper use
of equipment by those concerned.

Workers employed on mixing asphaltic materials, cement and line mortars
shall be provided with protective footwear and protective gloves.

Risky Place :

When the work is done near any place where there is a risk of drowning,
all necessary safety equipment shall be provided and kept ready for use
and all necessary steps taken for prompt rescue of any person in danger
and adequate provision should be made for prompt first-aid treatment of
all injuries likely to be sustained during the course of the work.

Hoisting Equipment :

Use of hoisting machines and tackles including their attachments, and
storage and supports shall conform to the following standards or
conditions.

These shall be of good mechanical construction, sound material and
adequate strength and free from patent defect and shall be kept in good
condition and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength and free
from patent defects.
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Every crane driver or hoisting appliance operator shall be properly
qualified and no person under the age of 21 years should be in-charge of
any hoisting machine including any scaffolding.

In case of every hoisting machine and of every chain ring hook, shackle,
swivel and pulley block used in hoisting or lowering or as means of
suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall be
plainly marked with the safe working load and the conditions under which
it is applicable shall be clearly indicated. No part of any machine or any
gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose of testing.

In case of departmental machine, the safe work load shall be notified by
the Engineer-In-Charge, as regards Contractor s machine, the Contractor
shall, notify, the safety working load of the machine to the Engineer-In-
Charge. Whenever the Contractor brings any machinery to site of work he
should get it verified by the Engineer-In-Charge concerned.

Electrical Equipment :

Motors, gears, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards, hoisting
appliances should be provided with such means when will reduce to the
minimum the risk of accidental descent of the load, adequate precautions
shall be taken to reduce to the minimum the risk of any part or a
suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energized, insulating
mats, wearing apparel such as gloves, and booths as may be necessary
shall be provided. The workers shall not wear any rings, watches and
carry keys or other materials which are good conductors of electricity.

Maintenance of Safety Devices :

All scaffolds, ladders and other safety devices as mentioned or described
herein shall be maintained in sound condition and no scaffold, ladder or
equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near place of work.

Display of Safety Instructions :

The safety provisions should be brought to the notice of all concerned by
display on a Notice Board at a prominent place at the work spot. The
persons responsible for compliance of the safety code shall be named
therein by the Contractor.

Enforcement of Safety Regulations :

To ensure effective enforcement of the rules and regulations relating to
safety precautions, the arrangement made by the Contractor shall be open
to inspection by the Welfare Officer, Engineer-In-Charge or Safety
Engineer of the owner or their representatives.

No Exemption :

Notwithstanding the above clause 1.0 to 13.0 there is nothing to exempt
the Contractor from the operations of any other Act or Rules in force in the
Republic of India.

In addition to the above, the Contractor shall abide by the safety code
provisions as per C.P.W.D. safety code framed from time to time.

ACCIDENTS :
It shall be Contractor's responsibility to protect against accidents on the
works. He shall indemnify the owner against any claim for damage or for
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injury to person or property resulting from, and in the course of work and
also under the provisions of the workman's compensation Act. On the
occurrence of an accident arising out of the works which results in death
or which is so serious as to be likely to result in death, the Contractor shall
within twenty-four hours of such accident, report in writing to the
Engineer-In-Charge, the facts stating clearly and in sufficient details the
circumstances of such accident and the subsequent action. All other
accidents on the works involving injuries to person or damage to property
other than that of the Contractor shall be promptly reported to the
Engineer-In-Charge, stating clearly and in sufficient details the facts and
circumstances of the accidents and the action taken. 1In all cases, the
Contractor shall indemnity the owner against all loss or damage resulting
directly or indirectly from the Contractor's failure to report in the manner
aforesaid. This includes penalties or fines, if any, payable by the owner as
a consequence of failure to give notice under the Workman's
Compensation Act, or failure to conform to the provisions of the said act in
regard to such accidents.

In the event of an accident in respect of which compensation may become
payable under the Workman's Compensation Act VIII of 1923 including all
modification thereof, the Engineer-In-Charge may retain out of money due
and payable to the Contractor such sum of sums of money as may in the
opinion of Engineer-In-Charge be sufficient to meet such liability. On
receipt of award from the Labour Commissioner in regard to quantum of
compensation, the difference in amount will be adjusted.

Addl/Asst. Engineer Dy.Ex.Engineer EXECUTIVE ENGINEER

R.M.C.

R.M.C. R.M.C.

Signature of Contractor with Seal
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i TECHNICAL SPECIFICATIONS ::

A. GENERAL

1.

3.

SCOPE OF CONTRACT :

The work entitled comprise of excavation of trenches with shoring
and strutting wherever required bailing out water wherever
necessary, laying of pipes, jointing including supply of material and
material required for jointing, testing as per specifications,
Construction of appurtenances such as brick Masonry Manholes ,
house chambers etc. as per the type design specified entirely of
the specification of various works stipulated in the e- Tender. The
work includes supply of sewer pipes i.e. stone ware pipes of ISI
Marked and R.C.C. precast manhole frames & covers which shall
have to be supplied at site or Municipal store by the contractor at
specified and shown in schedule “B”. Other material like cement etc
shall have to supplied by the contractor from open market.

e-TENDER PRICE:

The rates quoted in the bill of quantities shall cover everything
necessary for the due and complete execution of the work according
to the drawings and other condition and stipulations of the contract
including specifications of the evident, intend and meaning of all or
either of them or according to customary usage and for periodical
and final inspection and test and proof of the work in every respect
and for measuring, numbering or weighing the same, including
setting out and laying or fixing in position and the provision of all
materials, power, tools, rammers, labour, tackle, platforms with
impervious lapped joints for scaffolding, ranging roads, straight
edged, cantering and boxing, wedges, moulds, templates, posts,
straight rods, straight edged, cantering and boxing, wedges,
moulds, templates, posts, straight rails, boning staves strutting,
barriers, fencing lighting pumping apparatus, temporary
arrangement for passage of traffic access to premises and
continuance to drainage water supply and lighting (if interrupted
by contractor’'s work) temporary sheds, painting, varnishing,
polishing establishment for efficient supervision and stating
arrangements for the efficient protective of life and property and all
requisite plant and machinery of every kind.

The contractor shall keep every portion of the work clear of
accumulation from time to time and shall leave every portion of the
work clean, clear, perfect and at the conclusion of whole, providing
at their own cost all such material implement, appliances and labour
as the Engineer in charge may require to prove if it to be so.

COMPLETION SCHEDULE:
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The contract period shall be as prescribed in tender document,
from the date of notice to proceed. The Contractor shall submit
his completion schedule and the program of works together
with this e-Tender in conformity with completion schedule given in
the documents.

GENERAL TECHNICAL GUIDELINE:

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

All the items occurring in the work and as found necessary
during actual execution shall be carried out in the best
workman like manner as per specifications and the written
order of the Engineer in charge

Extra Claim in respect of extra work shall be allowed only if
such work is ordered to be carried out in writing by the
Engineer in charge

The contractor shall engage a qualified Engineer for the
Execution of work who will remain present for all the time
on site and will receive instructions and orders from the
Engineer in charge or his authorized representative. The
instruction and orders given to the contractor representative
on site shall be considered as it given to the contractor
himself.

The work order book as prescribed shall be maintained on the
site of the work by the contactor and the contractor shall
sign the orders given by the inspecting offers and shall
carry out them properly.

Quantities specified in the e-Tender may vary at the time of
actual execution and the contractor shall have no claim for
compensation

on account of such variation

Unexcavated lengths shall be left wherever required and so
directed by the Engineer in charge during the currency of the
contract and shall be tackled. If required, before completion of
work.

Diversion of road, if necessary, shall be provided and
maintained during the currency of the contract by the
contractor at his cost.

Figured Dimensions of drawing shall supersede
measurements by scale, special dimensions or directions in
the specifications shall

supersede all other dimensions.

All levels are given on drawings and the contractor
shall be responsible to take regular level on the approved
alignment before actually starting the work. The levels shall
be commence to the G.T.S. levels and shall be got approved
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from the Engineer in charge

4.10 If the arrangement of temporary drainage is required to be

5

made during any work of this Contract, this shall be
made by the Contractor without claiming any extra cost.

CLASSIFICATION OF STRATA:

5.1 All materials encountered in excavation will be classified in

5.2

5.3

5.4

5.5

the following groups irrespective of mode of excavating
the materials and the decision of the Engineer in charge in
this regard shall be final and binding to the contractor.

Soils :

Soils of all sorts, silt, sand, gravel, soft murrum, stiff clay,
kunkar and other soft excavation not covered in the items
mentioned hereunder.

Hard Murrum :

Hard Materials comprising of all kinds of disintegrated rock
or shale or indurate conglomerate interspersed with
boulders, weathered and decomposed rock which could
be removed with pick, bar, shove, wedges and hammers,
though not without some difficulties.

Soft — Rock:

This shall include all materials which is rock but which
does not need blasting and can be removed with a
pick bar, wedges, pavement breakers, pneumatic tools etc.

Hard Rock:

This shall include rock accusing in mass or boulders
which need blasting, this will also include rock to be
removed by chiseling or any other method where blasting is
not permissible.

The rates are inclusive of dewatering, if required.

Regarding water supply for hydro testing, necessary water, power,
labour, etc. required for necessary test shall be arranged by the
contractor at his own cost.

During construction activity, proper care must be taken for labour
safety and must follow the provisions of the Labour laws.

TMT bars of Fe-415 should be confirming to 1S:1786. The approved
makes shall be TATA, SAIL, Vizag, Gallent, Electrotherm or other
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equivalent make as approved by engineer-in-charge.

Cement shall be ordinary portland cement conforming to IS:269,
[S:8112 or 1S:12269 for all the works as per the instructions of
engineer-incharge.

The approved makes shall be Ambuja, LOTUS, Siddhi, Sanghi, Hathi.

Testing of the materials like Brick, Sand, Aggregate, Reinforcement
steel, etc. should have to be tested peridiocally as suggested by the
Engineer-in-charge at Government approved material testing
Laboratory and testing charges for the same has to be borne by the
contractor.

In case of any ambiguity found in inspections / drawings etc, the
decision of engineer-in-charge shall be final and binding to the
contractor.
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Material:

Water:

Water shall not be salty or brackish and shall be clean, reasonably clear
and free from objectionable quantities of silt and traces of oil and injurious
alkalis, salts, organic matter and other deleterious material which will
either weaken the mortar of concrete or cause efflorescence or attack the
steel in RCC container for transport, storage and handling of water shall
be clean. Water shall conform to the standards specified in 1.S. 456 -
Latest edition.

If required by the engineer-in-charge, it shall be tested by comparison
with distilled water. Comparison shall be made by means of standard
cement tests for soundness, change in time of setting and mortar strength
as specified in I.S. 269 (Latest edition). Any indication of unsoundness,
change in time of setting by 30 minutes or more or decrease of more than
10 per cint in strength of mortar prepared with water sample when
compared with the results obtained with mortar prepared with distilled
water shall be sufficient cause for rejection of water under test.

Water for curing mortar, concrete or masonry should not be too acidic or
too alkaline. It shall be free of elements which significantly affect the
hydration reaction or otherwise interfere with the hardening of mortar or
concrete during curing or those which produce objectionable stains or
other unsightly deposits on concrete or mortar surface.

Hard and bitter water shall not be used for curing.
Potable water will generally found suitable for curing mortar of concrete.

Lime:
Lime shall be hydraulic lime as per I S 712 - Latest Edition. Necessary
tests shall be carried out as per I S 6932 9 (Parts I to X) Latest edition.

The following field tests for limes are to be carried out:

i) A very rough idea can be formed about the type of lime by its visual
examination i.e. fat lime bears pure white colour, lime in form of
porous lumps of dirty white colour indicates quick lime and solid
lumps are the unburnt lime stone.

i) Acid tests for determining the carbonate content in lime, lime
Excessive amount of impurities and rough determination of lime.

Storage shall comply with I S 712 - Latest Edition. The slaked lime, it
stored, shall be kept in a weather proof and damp-proof shed with
impervious floor and sides to protect it against rain, moisture, and
weather and extraneous materials mixing with it. All lime that has been
damaged in any way shall be and all rejected materials shall be removed
from site of work.

Field testing shall be done according to I S 269 (latest edition) to show
the acceptability of materials.
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Cement:
Cement shall be ordinary portland cement as per 1S:269 or 1S:8112 and
[S:12669 (All Latest edition).

White Cement:
The white cement shall conform to I S 8042-E Latest edition.

Colored Cement:
Color cement shall be with white or grey portland cement as specified in
the item of the work.

The pigments used for colored cement shall be of approved quality and
shall not exceed 10% of cement used in the mix. The mixture of pigment
and cement shall be properly ground to have a uniform color and shade.
The pigments shall have such properties as to provide for durability under
exposure to sunlight and weather.

The pigment shall have the property such that it is neither affected by the
cement nor detrimental to it.

Sand:

Sand shall be natural sand, clean well graded, hard strong, durable and
gritty particles free from injurious amounts of dust, clay, kankar nodules,
soft or flaky particles Shale, alkali, salts organic matter, loam, mica or
other deleterious substances and shall be got approved from the
engineer-in-charge. The sand shall not contain more than 8 percent of silt
as determined by field test. If necessary, the sand shall be washed to
make it clean.

Coarse Sand:
The fitness modules of coarse sand shall not be less than 2.5 and shall not
exceed 3.0. The sieve analysis of coarse shall be as under:

I.S. Sieve Percentage by weight IS Sieve percentage by weight
Designation passing sieve Designation percent-

age pass-

ing sieve.
4.75 mm 100 600 Micron 30-100
2.36 mm 90 to 100 300 Micron 5-70
1.18 mm 70-100 150 Micron 0-50
Fine Sand:

The fineness modules shall not exceed 1.0 The sieve analysis of fine sand
shall be as under:

I.S. Sieve Percentage by weight IS Sieve percentage by weight
Designation passing sieve Designation percent-
age pass-

ing sieve.
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4.75 mm 100 600 Micron 40-85
2.36 mm 100 300 Micron 5-50
1.18 mm 75-100 150 Micron 0-10

Stone Dust:

This shall be obtained from crushing hard black trap or equivalent. It shall
not contain more than 8% of silt as determined by field test with
measuring cylinder. The method of determining silt contents by fields test
is given as under:

A sample of stone dust to be tested shall be placed without drying in 200
mm measuring cylinder. The quantity if the sample shall be such that it
fills the cylinder upto 100 mm mark, the clean water shall be added upto
150 mm mark. The mixture shall be stirred vigorously and content
allowed to settle for 3 hours.

The height of silt visible as settled layer above the stone dust shall be
expressed as percentage of the height of the stone dust below. The stone
containing more than 8% silt shall be washed so as to bring the content
within the allowable limit.

The fitness nodules of stone dust shall not be less than 1.80

Stone Grit:

Grit shall consist of crushed or broken stone and be hard, strong dense
durable clean of proper gradation and free from skin or coating likely to
prevent proper adhesion of mortar. Grit shall generally be cubical in shape
and as far as possible flaky elongated pieces shall be avoided. It shall
generally comply with the provisions of IS 383 (Latest Edition). Unless
special stone of particular quarries is mentioned, grit shall be obtained
from the best black trap or equivalent hard stone as approved by the
engineer-in-charge. The grit shall have no deleterious reaction with
cement.

The grit shall conform to the following gradation as per sieve analysis:

I.S. Sieve Percentage passing IS Sieve percentage pass-
Designation through sieve Designation ing through sieve
12.50 mm 100% 4.75 mm 0-20%
10.00 mm 85-100% 2.36 mm 0-25%

The crushing strength will be such as to allow the concrete in which it
used to build up the specified strength of concrete.

The necessary tests for grit shall be carried out as per the requirements of
I S 2386 (Part I to VIII) Latest edition as per instruction of engineer-in-
charge. The necessity of test will be decided by the engineer-in-charge.

Cinder:
Cinder is well burnt furnace residue which has been fused or sintered into
lumps of varying sizes.
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Cinder aggregates shall be well burnt furnaces residue obtained from
furnace using coal fuel only. It shall be sound clean and free from clay,
dirt, ash or other deleterious matter.

The average grading for cinder aggregate shall be as mentioned below:

I.S. Sieve Percentage passing IS Sieve percentage pass-
Designation Designation ing

20 mm 100% 4.75 mm 70

10 mm 86 2.36 mm 52

Lime Mortar:

Lime: Lime shall conform to specification M-2. Water: Water shall
conform to specification M-1. Sand: Sand shall conform to specification
M-6.

Proportion of Mix:
Mortar shall consist of such proportions of slaked lime and sand as may be
specified in item. the slaked lime and sand shall be measured by volume.

Preparation of Mortar:

Lime mortar shall be prepared by process as per IS 1625 Latest edition.
Power drive mill shall be used for preparation of lime mortar. The slaked
lime shall be placed in the mill in an even layer and ground for 180
revolutions with a sufficient water. Water shall be added as required
during griding (care being taken not to add more water) that will bring the
mixed material to a consistency of stiff paste. Thoroughly wetted sand
shall then be added evenly and the mixture ground for another 180
revolutions.

Storage:
Mortar shall always be kept damp, protected from sun and rain till used
up, covering it by tarpaulin or open sheds.

All mortar shall be used as soon as possible after grinding. It should be
used on the day on which it prepared. But in no case, mortar made earlier
than 36 hours shall be permitted for use.

Cement Mortar:
Water shall conform to specification M-1. Cement: Cement shall conform
to specifications M-3. Sand: Sand shall conform to M-6.

Proportion of Mix:

Cement and sand shall be mixed to specified proportion, sand being
measured by measuring boxes. The proportion of cement will be by
volume on the basis of 50 kg/Bag of cement being equal to 0.342 Cu.M.
The mortar may be hand mixed as directed.
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Proportion of Mortar:

In hand mixed mortar, cement and sand in the specifications shall be
thoroughly mixed dry on a clean impervious platform by turning over at
least 3 times or more till a homogeneous mixture of uniform color is
obtained. mixing platform shall be so arranged that no deleterious
extraneous material shall get mixed with mortar or mortar shall flow out.
While mixing, the water shall be gradually added and thoroughly mixed to
form a still plastic mass of uniform color so that each particle of sand shall
be completely covered with a film of wet cement. the water cement ratio
shall be adopted as directed.

The mortar so prepared shall be used within 30 minutes of adding water.
Only such quantity of mortar shall be prepared as can used within 30
minutes.

Stone Coarse Aggregate for Nominal Mix Concrete.
Coarse aggregate shall be of machine crushed stone of black trap or
equivalent and be hard, strong, dense, durable clean and free from skin
and coating likely to prevent proper adhesion of mortar.

The aggregate shall generally be cubical in shape. Unless special stones of
particular quarries are mentioned, aggregates shall be machine crushed
from the best black trap or equivalent hard tone as approved. Aggregate
shall have no deleterious reaction with cement. The size of the coarse
aggregate for plain cement concrete and ordinary reinforced cement
concrete shall generally be as per the table given below, however, in case
of reinforced cement concrete the maximum limit may be restricted to 6
mm, less than the minimum lateral clear distance between bars of 6 mm
less than the cover whichever is smaller.

IS Percentage passing for single | IS Sieve | Percentage passing for
Sieve sized aggregates of nominal | desig- single sized aggregates of
designa- | size nation nominal size

tion 40 mm 20 mm 16 mm 40 mm | 20 mm | 16 mm
80 mm | -- -- -- 12.5 -~ -- --

mm

63 mm 100 -- -- 10 mm 0.5 -- 0.30
40 mm | 85-100 | 100 -- 4.75 mm | -- 0.20 0.5
20 mm | 0-20 85-100 |100 2.35mm | -- 0.50 --

16 mm 8-100 -- -- -- --
Note:

This percentage may be the engineer-in-charge when considered
necessary for obtaining better density and strength of concrete.

The grading test shall be taken in the beginning and at the change of
source of materials. The necessary tests indicated in IS 383 Latest edition
and IS 456 Latest edition shall have to be carried out to ensure the
acceptability. The aggregates shall be stored separately and handled in
such a manner as to prevent the intermixing of different aggregates. If
the aggregates are covered with dust, they shall be washed with water to
make them clean.
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Black Trap or Equivalent Hard Stone Coarse:

Aggregate for Design Mix concrete:

Coarse aggregate shall be of machine crushed stone of black trap or
equivalent hard stone and be hard strong, dense, durable, clean and free
from skin and coating likely to prevent proper adhesion of mortar.

The aggregates shall generally be cubical in shape. Unless special stones
of particular quarries are mentioned, aggregates shall be machine crushed
from the best, black trap or equivalent hard stones as approved.
Aggregate shall have no deleterious reaction with cement.

The necessary tests indicated in IS 383 Latest edition and IS 456 Latest
edition shall have to carried out to ensure the acceptability of the
material.

If aggregate is covered with dust, it shall be washed with water to make it
clean.

M-14 Brick Bats Aggregate:

M-15

Brick bat aggregate shall be broken from well burnt or slightly over burnt
and dense bricks. It shall be homogeneous in texture, roughly cubical in
shape, clean and free from dirt of any other foreign material. The brick
bats shall be of 40 mm to 50 mm size unless otherwise specified in the
item. The under burnt of over brunt brick bats shall not be allowed.

The brick bats shall be measured by suitable boxes as directed.

Bricks:

The bricks shall be hard or machine moulded and made from suitable soils
and burnt. They shall be free from cracks and flaws and nodules of free
lime. They shall have smooth rectangular faces with sharp corners and
shall be of uniform colors.

The bricks shall be moulded with a frog of 100 mm x 40 mm and 10 mm
to 20 mm deep on one of it's flat sides. The bricks shall not break when
thrown on the ground from a height of 600 mm.

The size of modular bricks shall be 190 mm x 90 mm.

The size of the conventional bricks shall be as under:
(9" x 4.3/8" x 2,3/4") 225 x 110 x 75 mm

Only bricks of one standard size shall be used in one work. The following
tolerances shall be permitted in the conventional size adopted in a
particular work.

Length £1/8" (3mm) width : £ 1/16" (1.5mm)

Height: £ 1/16" (1.5 mm)

The crushing strength of the brick shall not be less than 35 kg/sg.cm. The
average water absorption shall not be more than 20 percent by weight.
Necessary tests for crushing strength and water absorption etc., shall be
carried out as per IS: 3495 (Part I to IV) - latest edition.
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Stone:

The stone shall be of the specified variety such as granite / trap stone /
quarzite or any other type of good hard stones. The stones shall be
obtained only from the approved quarry and shall be hard, sound, durable
and free from defects like cavities cracks, sand holes flaws, injurious
reins, patches of loose or soft materials etc. and weathered portion and
other structural defects or imperfection tending to affected their
soundness and strength. The stone with round surface shall not be used.
The percentage of water absorption shall not be more than 5% dry or wet.
When tested in accordance with 1.S5.1124 - Latest edition. The minimum
crushing strength of the stone be 200 kg/sq.cm unless otherwise
specified.

The samples of the stone to be used shall be got approved before the
work is started.

The khanki facing stone shall be dressed by chisel as specified in the item
for khanki facing in required shape and size. The face of the stone shall be
so dressed that the bushing on the exposed face shall not project by more
than 40 mm from the general wall surface and on face to be plastered it
shall not project by more than 19 mm nor shall it have depressions more
than 10 mm from the average wall surface.

Laterite Stone

Laterite stone shall be obtained from the approved quarry. It shall be
compacted, in texture, sound, durable and free from soft patchs. Its shall
have minimum crushing strength of 10 Kg/sq.cm in its dry condition. It
shall not absorb water more than 20 % of its own weight, when immersed
for 24 hours in water After quarrying, the stone shall be allowed to
weather for some time before using in work. '

The stone shall be dressed into regular rectangular blocks so that all faces
are free from waviness and unevenness, and the edges true and square.

Those types of stone in which white cly occurs should not be used.

Special corner stones shall be provided where so directed.

Mild Steel Bars:
Mild steel bars reinforcement for RCC work shall confirm to IS 432 (Part-
IT) Latest edition and shall be of tested quality. It shall also comply with
relevant part of IS 456 Latest edition.

All the reinforcement shall be clean and free from dirt, paint, grease, mill
scale or loose or thick rust at the time of placing.

For the purpose of payment, the bar shall be measured correct upto 10

mm length and weight payable worked out at the rate specified below:

1 6 mm 0.22 Kg/Rmt
2 8 mm 0.39 Kg/Rmt

20 mm 2.47 Kg/Rmt
22 mm 2.98 Kg/Rmt

8
9
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3 10 mm 0.62 Kg/Rmt 10 25 mm 3.85 Kg/Rmt
4 12 mm 0.89 Kg/Rmt 11 28 mm 4.83 Kg/Rmt
5 14 mm 1.21 Kg/Rmt 12 32 mm 6.31 Kg/Rmt
6 16 mm 1.58 Kg/Rmt 13 36 mm 7.99 Kg/Rmt
7 18 mm 2.00 Kg/Rmt 14 40 mm 9.86 Kg/Rmt

M-19 High Yield Strength Steel Deformed Bars:

M-20

High yield strength steel deformed bars shall be either cold twisted other
rolled and shall conform to IS 1786 Latest edition and IS 1139 Latest
edition respectively.

Other provisions and requirements shall conform to specification No.M-18
for Mild Steel Bars.

High Tensile Steel Wires:
The high tensile wires for use in prestressed concrete work shall conform
to IS 2090 Latest edition.

The tensile strength of the high tensile steel bars shall be as specified in
the item. In absence of the given strength the minimum strength shall be
taken as per part 6-1 of the IS 1785 Latest edition. Testing shall be done
as per I S requirements.

The high tensile shall be free from loose mill scale, rust, oil grease, or any
other harmful matter. Cleaning of steel bars may be carried out
immersion in solvent solution, wire brushing or passing through a
pressure box containing carborundum.

The high tensile wire shall be obtained from manufacturer in coil having

diameter not less than 350 times the diameter of wire itself, so that wire
springs back straight on being uncoiled.

M-20(A) Plain Carbon Drawn Steel Wires:

M-21

The plain carbon drawn steel wires for use in precast concrete work shall
be conform to IS 1785 (Part-II) Latest edition.

The tensile strength of the P C steel bars shall be as specified in the item.
In absence of the given strength, the minimum strength shall be taken as
per IS:1785 Latest edition. Testing shall be done as per IS requirements.

The P C steel bars shall be free from loose mill scale, rust, oil grease, or
any other harmful matter. Cleaning of steel bars may be carried out
immersion in solvent solution, wire brushing or passing through a
pressure box containing carborandum.

Mild Steel Binding Wire:
The mild steel wire shall be of 1.63 mm, 22 mm (16 or 18 gauge)
diameter and shall conform to I S 280 Latest edition.

The use of black wire will be permitted to binding reinforcement bars. It
shall be free rust, oil paint, grease, loose mill scale or any other
undesirable coating which may prevent adhesion of cement mortar.
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M-22 Structural Steel:
All structural steel shall confirm to IS 226 Latest edition. The steel shall be
free from the defects mentioned in IS 226 Latest edition and shall have a
smooth finish. the material shall be free from loose mill scale, rust pits or
other defects affecting the strength and durability. River bars shall
conform to IS 1148 Latest edition.

When the steel is supplied by the contractor, test certificate of the
manufacturer shall be obtained according to IS 226 Latest edition and
other relevant Indian Standards.

M-23 Galvanized Iron Sheets :
The galvanized iron sheets shall be plain or corrugated sheets of guages
as specified in item. The G.I. Sheets shall conform to I.S.latest edition.
The sheets shall be undamaged in carriage and handling either by rubbing
off of zinc coating or otherwise. They shall have clean and bright surface
and shall be free from bends, holes, rust or white powdery deposit.

The length and width G.I. sheet shall be as directed as per site condition.

M-23-A : G.I. Valleys gutter, ridges :
The G.I. ridges and hips shall be of plain galvanized sheets Class-3 of the

thickness as specified in item. These shall be 600 mm in and width and
properly bent up to shape without damage to the sheets an in process of
bending.

Valleys gutters and flashings shall also be of galvanized sheets of
thickness as specified in item. Valleys shall be 900 mm. wide overall and
flashing shall be 380 mm. wide overall. They shall be bent to the required
shape without damage to the sheet in the process of bending.

M-24. Asbestos Cement Sheets :
Asbestos cement sheets plain, corrugated or semi-corrugated shall -
conform shall conform to I.S. latest edition. The thickness of the sheets
shall be as specified in The item. the sheets shall be free from all defects
such as cracks, holes, deformities, edges or otherwise damaged.

Ridge & Hips :

Ridge and hips shall, be of same thickness as that of A.C. sheets. The
types of ridges shall be suitable for the type of sheets and location.

Other accessories to be used in roof such as flashing pieces eaves filler
pieces, valley gutters, north light and ventilator curves, barge boards etc.
shall be of standard manufacture and shall be suitable for the type of
sheets and location.

M-25. Manglore Pattern Roof Tiles :
The mangalore pattern tiles shall conform to I.S. latest edition for Class
AA or class A type as specified in item. Sample of the tiles to be provided
shall be got approved from the Engineer-in-charge. Necessary tests shall
be carried out as directed.
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M-26 Shuttering:
The shuttering shall be either of wooden planking of 30 mm minimum

thickness with or without sheet lining or of steel plates stiffened by steel
angles. The shuttering shall be supported on battens and beams and
props of vertical bullies properly cross braced together so as to make the
centering rigid. In places of bullies props, brick pillar of adequate section
built in mud mortar may be used.

The form work shall be sufficiently strong and shall have camber, so that
it assumes correct shape after deposition of the concrete and shall be able
to resist forces caused by vibration of live load of men working over it and
other incidental load associated with it. The shuttering shall have smooth
and even surface. Its joints shall not permit leakage of cement grout.

If at any stage of work during or after placing concrete in the structure,
the form work sags or bulges out beyond the required shape of the
structure, the concrete and adequately rigid form work. The complete
form work shall be got inspected by and got approved from the engineer-
in-charge before the reinforcement bars are placed in position.

The props shall consist of bullies having 100 mm minimum dia.
measurement at mid length and 80 mm at thin end and shall be placed as
per design requirement. These shall rest squarely on wooden sole plates
40 mm thick and minimum bearing area of 0-10 sq.m laid on sufficiently
hard base.

Double wedges shall further be provided between the sole pite and the
wooden props so as to facilitate tightening and easing of shuttering
without jerking the concrete.

The timber used in shuttering shall not be so dry as too absorbed water
from concrete and swell or bulge nor so green or wet as the shrink after
erection. The timber shall be properly sawn and planned on the sides and
the surface coming in contact with concrete. Wooden form work with
metal sheet lining or side plates stiffened by steel angles shall be
permitted.

As far as practicable, clamps shall be used to hold the forms together and
use of nails and spikes avoided.

The surface of timber shuttering that would come in contact with concrete
shall be well wetted and coated with soap solution before the concreting is
done. Alternatively, coat of raw linseed oil or oil of approved manufacturer
may be applied in place of soap solution. In case of steel shuttering either
soap solution or raw linseed oil shall be applied after thoroughly cleaning
the surface. Under no circumstances, black or brunt oil shall be permitted.

The shuttering for beams and slabs shall have camber of 4 mm per meter
(1 in 250) or as directed by the engineer-in-charge, so as to offset the
subsequent deflection for cantilevers, the camber of free end shall be 1/50
of the projected or as directed by the engineer-in-charge.
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Expansion joints - Premoulded filler:

The item provides for expansion joints in R.C.C. frame structures for
internal joints, as well as exposed joints, with the use of premoulded
bituminous joint filler.

Premoulded bituminous joint filler, i.e. performed strip of expansion
joint filler shall not got deformed or broken by twisting, bending or
other handling when exposed to atmospheric condition. Pieces of joint
filler that have been damaged shall be rejected.

Thickness of the pre-moulded joint filler shall be 25 mm. unless otherwise
specified.

Premoulded bituminous joint filler shall conform to I.S. Latest edition.

Expansion joints Copper strips & hold fasts :

The item provide for expansion joints in R.C.C. frame structure for
internal joint as well as for exposed joints with the use of necessary
copper strip and holdfasts.

Copper sheet shall be of 1.25 mm thick and of 1.25 mm width and the "U"
shape in the middle.

Copper strip shall have holdfast of 3 mm diameter copper rod fixed to the
plate soldered on strip at intervals of about 30 cm or as shown in the
drawing or as directed. The width of each flange (horizontal side) of the
copper plate to be emvidded in the concrete work shall be 25 mm. depth
of "U" to be provided in the expansion joint, in the copper plate shall be of
25 mm.

Teak wood :

The teak wood shall be of good quality as required for the item to be
executed. When the kind of wood is not specifically mentioned, good
Indian teak wood as approved shall be used.

Teak wood shall generally be free from large, loose, dead of cluster knots
flaws, shakes, warps, twists, bends; or any other defects. It shall
generally be uniform in substance and of straight fibres as far as possible.
It shall be free from rot, decay, harmful fungi and other defects of harmful
nature, which will affect the strength, durability or its usefulness for the
purpose for which it is required. The colour shall be uniform as far as
possible . Any effort like paining, using any adhesive resinous materials
made to hide the defects shall render the pieces liable to rejection by the
Engineer-in-Charge.

All scantlings, planks etc. shall be sawn in straight lines and planes in the
direction of grains and of uniform thickness.

The tolerances in the dimensions shall be allowed at the rate of 1.5 mm,
per face to be planed.
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First class teak wood :

First class teak wood shall have no individual hard and sound knots,
more than 6 sg.cm. in size and the aggregate area of such knots shall
hot be than 1 % of area of piece, the timber shall be closed grained.

Second Class Teak Wood :

No individual hard and sound knots shall be more than 15 sg.cm. in size
and aggregates area of such - knots shall not exceed 2 % of the area of
piece.

A Non-teak wood :

The non-teak wood shall be chemically treated, seasoned as per I.S.
Specification and of good quality. The type of, wood shall be got approved
before collecting the same an site. Fabrication of wooden members shall
be started only after approval.

For this purpose wood of Bio, Kalai, Sires, Saded, Behda, Jamun, Sisoo
will be used for door where as only Kalai, Halda, Sires, Kalam etc. will be
permitted far shutters after proper seasoning and chemical treatment,
The non-teak wood shall be free from large, loose dead of cluster knots,
flows, shakes, warps, bends or any other defects. It shall be uniform in
substance and of straight fibres as far as possible. It shall be free from
rots, decay, harmful fungi and other defects of nature which will effect the
straight durability or its'usefulness for the purpose for which it is required.
The colour of wood shall-be uniform as far as possible. The scantalings
planks etc. shall be saw in straight lines and planes in the direction of
grain and of uniform thickness. The department will use the Agency to
produce certificate from Forest Department in event of Dispute and the
decision of the Department shall be final and binding to the contractor:
The tolerance in the dimension shall be allowed at 1.5 mm. per face to be
planed.

Wooden flush door shutters (solid core) :

The solid core type flush door shutters shall be of decorative or non-
decorative type as specified in the drawing. The size and thickness of the
shutter shall be as specified in drawings or as directed. The timber
species for core shall be used as per I.S. Latest edition. The timber shall
be free from decay and insect attack. Knots and knot holes less than half
the width of cross-section of the members in which they occur may be
permitted. Pitch pockets, pitch streaks and harmless pin holes shall be
permissible except in the exposed edges of the care members. The
commercial plywood, cross-bands shall conform to I.S: latest edition.

The face panel of the shutters shall be formed by gluing by the hot press
process on both faces of the care with either, plywood or cross-bands
and face veneers. The lipping, rebating, opening of glazing; venetian etc.
shall be provided if specified in the drawing.



M-31

103

All edges of the door shutters shall be square. The shutters shall be free
from twist of warp in its plant Both faces of the shutters shall be sand
papered to smooth even texture.

The shutters shall be tested for

(1) End immersion test : The test shall be carried out as per I.S.
latest edition. There shall be no delaminatian at the end of the test.

(2) Knife test : The face panel when tested in accordance with I.S.
latest edition shall pass the test.

(3) Glue adhesion test : The flush door shall be tested for glue
adhesive test in accordance with I.S.: latest edition. The shutters
shall be considered to have passed the test if no delamination
occurs in the glue lines in the plywood and if no single
delamination more than 80 mm in length and more than 3 mm in
depth has occured in the assembly glue lines between the plywood
face and the style and rail. Delamination at the corner shall be
measured continously around the corner. Delamination at the
knots, knot holes and other permissible wood defects shall not be
considered in assessing the sample.

The tolerance in size of solid care type flush door shall be as under:
In Nominal thickness £ 1.2 mm in Nominal height £ 3 mm.

The thickness of the shutter shall be uniform throughout with a
permissible variation of not more than 0:8 mm: when measured at any
two points.

Aluminum doors, windows, ventilators :

Aluminum alloy used in the manufacture of extruded window sections
shall conform to I.S. designation HEA-WP of LS. : latest edition and also
to I.S. Designation WVG-.WP of L.S. latest edition. The section shall be as
specified in the drawing and design. The fabrication shall be done as
directed.

The hinges shall be cast or extruded aluminum hinges of same type as in
window but of larger size.

The hinges shall normally be of 50 mm. projecting type. Non-projecting
type of hinges may also be used if directed. The handles of door shall be
of specified design. A suitable lock for the door operable from outside or
inside shall be provided. In double, shutter door, the first closing shutter
shall have concealed aluminum alloy bolt at top and bottom,

M-32. Rolling Shutters.

The rolling shutters shall conform to I.S. latest edition. Rolling shutters
shall be supplied of specified type with accessories. The size of the rolling
shutters shill be specified in the drawings. The shutters shall be con-
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structed with interlocking lath sections formed from cold rolled steel strips
not less than 0.9 aim. thick and 80 mm. wide for shutters upto 3.5 mm,
width not less than 1.25 mm, thick and 80 mm. wide for shutter 3.5 mm
in width and above unless otherwise specified,

Hood covers shall be of mild steel deep channel section and of rolled
pressed or build up (fabricated) jointless construction. The thickness of
sheet used shall not be less than 3.5 mm.

Hood covers shall be made of M S Sheets not less than 0.90 mm. thick.
For shutters having width 3.5 Meter and above, the thickness of M.S.
sheet for the hood cover shall be not less than 1.25 mm.

The spring shall be of ‘best quality and shall be manufactured from tested
high tensile spring steel wire or strip of adequate strength to balance the
shutters in all position. The spiting pipe shaft etc, shall be supported on
strong M.S. or malleable C.I. brackets. The brackets shall be fixed on or
under the lintel as specified with rawl plugs and screws bolts etc.

The rolling shutters shall be of self rolling upto 8 Sq. m. clear area without
ball bearing and up to 12 Sq. rn. clear area with ball bearing. If the rolling
shutters are of larger, than gear operated type shutters shall be used

The locking arrangement shall be provided at the bottom of shutter at
both ends. The shutters shall be opened from outside,

The shutters completed with door suspension shafts, looking
arrangements, pulling hooks handles and other accessories.

Collapsible Steel Gate :

The collapsible steel gate shall be in one or two leaves and size as per
approved drawings or as specified. The gate shall be fabricated from best
quality mild steel channels, flates etc. Either steel pulleys or ball -
bearings shall be provided in every doubly channel, Unless otherwise
specified the particulars of collapsible gate shall be as under :

(a) Pickets : These shall be of 20 mm. M.S. channels of heavy sections
unless otherwise shows on drawings. The distance center to center of
pickets shall be 12 cms with an opening of 10 Cms.

(b) Pivoted M.& flats shall be 20 mm x 6 mm.

(c) Top and bottom guides shall be from tee or flat iron of approved size.

(d) The fittings like stoppers, fixing hold fasts, locking cleats brass handles
and cast iron rollers shall be of approved design and size.

Welded Steel Wire Fabric

Welded steel wire fabric for general purpose shall be manufactured from
cold drawn steel wire "as drawn" or galvanized steel conforming to LS.
Latest edition with longitudinal and transverse wire securely connected at
every intersection by a process of electrical resistance welding and
conforming to I.S. latest edition. It shall be fabricated and finished in
workmanlike manner and shall be free from injurious defects and shall be
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rust proof. The type of mesh shall be oblong or square as directed. The
mesh sizes and size of wire for square as well as oblong welded steel wire
fabric shall be as directed. The steel wire fabric in panels shall be in one
whole piece in each panel as far as stock sizes permit.

Expanded Metal, Sheets :

The expanded metal sheets shall be free from flaws, joints, broken
strands, laminations and other harmful surface defects. Expanded metal
steel sheet shall conform to I.S. latest edition, except that blank sheets
heed not be with guaranteed mechanical properties. The seze of the size
of the diamodd mesh of expanded metal and dimensions of strands (width
and thickness) shall be as specified. The tolerance on nominal weight of
expanded metal sheets shall be of 10 percent.

Expanded metal in panels shall be in one whole piece in each panel as far
as stocks sizes permit. the expanded metal sheets shall be coated with
suitable protective coating to prevent corrosion,

Mild Steel Wire (Wire Gauze Jali) :

Mild steel wire may be galvanized, as indicated. Al1l finished steel wire
shall be well cleanly drawn to the dimensions, and size of wire as specified
in item. The wire shall be sound, free from splits, surface flaws, rough
jagged-and imperfect edges and other harmful surface defect and shall
conform to I.S. latest edition.

.Plywood

The plywood for general purpose shall conform I.S. latest edition.

Plywood is made by cementing together thin boards or sheets of wood
into panels. There are always an odd number of layers, 3, 5, 7, 9 ply etc.
The plies are placed so that grain of each layer is at right angle to the
grain in the adjacent layer.

The chief advantages of plywood over a single board of the same
thickness is the more uniform strength of the plywood, along the length
and width of the plywood and greater ,resistance, to cracking and splitting
with change in moisture content.

Usually synthetic resins are used for gluing, phenolic resions are usually
cured in a hot press which compresses and simultaneously heats the plies
between hot plates which maintain a temperature of 90 degree C to 140
degree and a pressure of 11 to 14 Kg/Sq. Cm. on the wood. The time of
heating may be anything from 2 to 60 minutes depending upon thickness.

When water glue are used the wood absorbs so much water that the
finished plywood must be dried carefully When synthetic resigs are used
as adhesive the finished plywood must be exposed to an atmosphere of
controlled humidity until the proper amount of moisture has been
absorbed.

According to I.S. Latest edition, the plywood far general purpose shall be
of the grades namely BWR; WWR and CWR, depending upon the
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adhesives used for bonding the veneers, and it will be further classified
into six type namely AA, AB, AC, BB, BC and CC, based on the quality of
the two faces, each face being moisture content not less than 8 percent

and riot more than 16 percent.

37.8. Thickness of plywood boards

Board | Thickness | Board | Thickness | Board | Thickness | Board | Thickness
3 ply 3 mm 3 ply 5 mm 3 ply 9 mm 3 ply 16 mm
4 mm 6 mm 13 mm 19 mm
5 mm 8 mm 16 mm 19 mm
6 mm 9 mm 13 mm 25 mm
M-38 Glass :

All glass shall be of the bet quality, from specks, bubbles, smokes, veins,
air, holes blisters, and other defects. The kind of glass to be used shall be
as mentioned in the item or specification or in the special provisions or as
shown in detailed drawings. Thickness of glass panes shall be uniform.
The specifications for different kinds shall be as under:

Sheet Glass:

In absence of any specified thickness or weight in the item or detailed
specifications of the item of work, sheet glass shall be weighing 7.5
Kg/Sqg. m. for panes upto 600 mmx500 mm.

For panes larger than 600 mm.x600 mm. and upto 800 mm.x800 mm.
the glass weighing not less than 8.75 Kg Sq. m. shall be used. For bigger
panes upto 900 mm:x900 mm. glass weighing not less than 8.75 Kg/Sq.
m. shall be used. For bigger panes upto 900 mm.x900 mm. glass
weighing not less than 11.25 Kg/Sq. M. shall be used

Sheet glass shall be patent flattened glass of best quality and of glazing
and framing purposes shall conform to I.S. latest edition. Sheet glass of
the specked colour used, if so shown on detailed drawings or so specified.
For important buildings and for panes with any dimension over 900 mm.
plate glass of specified thickness shall be used.

Plate Glass :-

When plate glass is specked, it shall be "Polished patent plate glass" of
best quality. It shall have both the surface ground late and parallel and
polished to obtain clear undisturbed vision and reflection. The plate glass
shall be of the thickness mentioned in the item or as shown in the detailed
drawing or as specified. In absence of any specified thickness, the,
thickness of plate glass to be supplied shall be 6 mm. and a tolerance of
0.20 mrn. shall be admissible.

Obscured Glass:

This type of glass transmits light so that vision is partially or almost
completely obscured. Glass shall be plain rolled, figured, ribbed or fluted,
or frosted glass as may be specked as required. The thickness and type of
glass shall be as per details on drawings or as specified or as directed.
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Wired Glass :

Glass shall be with wire netting embedded in a sheet of plate glass.
Electrically welded 13 mm. Georgian square mesh shall be used.
Thickness of glass shall not be less than 6 mm. Wired glass shall be of
type and thickness as specified.

M-39 Acrylic Sheets :

Acrylic sheet shall be of thickness as specified in the item and of an
specked shape size as the case maybe. Panels may be flat or curved. It
should be light in weight. It shall be colourless or coloured or opaque as
specified in the item. Colourless sheet shall be as transparent as the
finest optical glass. Its light transmission rate shall be about 95%.
Transparency shall not be affected for the sheets thickness of it shall be
extremely resistant to sunlight, weather and temperatures.

It shall not show any significant yellowing or change in physical
properties or loss of light transmission over a longer period of use. The
sheet shall be impact resistant also. Sheets should be of such quality
that they can be cut, bent and jointed, as desired. Solution or the joints
shall be used as per the requirement of manufacturer.

M-40. Particle board :
The particle boards used for face panels shall of best quality free from any
defects. The particle boards shall be made with phenolamaldehyde
adhesive. The particle boards shall conform to IS latest edition "Specifi-
cation for wood particle board for general purpose" The size and the
thickness shall be as indicated.

M-41. Expanded polystyrene or tamed styroper slabs
The expanded polystyrene ceiling boards and tiles shall be of approved
make and shall be of size, thickness finish and colour as indicated. It shall
be of high density and suitable for use as insulation material. The
insulating material shall be like slab of Thermo Cole etc.

M-42. Resign bonded fiber glass :
The resign bonded fiber glass tiles or rolls shall be of approved make and
shall be followed.

For test of Mineral wool thermal insulation Blanker IS. : latest edition shall
be of sizes, thickness and finish as indicated.

Insulation wood blanket shall be with the following coverings on one or

both side as indicated.

(1) Bituminised hessain Kraft paper for use in position where moisture
has to be excluded.

(2) Hessian cloth or Kraft paper, for keeping out dust

(3) G. I. wire netting, suitable for surfaces to be plastered over.

M- 43. Fixtures and fastenings

General
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The fixtures and fastenings, that is butt, hinges, tee and strap hinges
sliding door bolts tower bolts, door latch, bath-room latch, handless door
stoppers, casement window fasteners, casement staysand ventilators
catch shall be made of the metal as specked in the item or its
specification.

They shall be of iron, brass, aluminum, chromium plated iron, chromium

plated brass, copper oxidized iron, copper oxidized brass or anodized
aluminum as specified.

The fixtures shall be heavy, medium or light type. The fixtures and
fastenings shall be smooth finished and shall be such as will ensure ease
of operations.

The sample of fixture and fastenings shall be got approved as regards,
quality and shape before providing them in position.

Brass and anodized aluminum fixtures and fastening shall be bright
finished.

Holdfasts :

Holdfasts shall be made from mild steel flat 30 cm. length and one of the
holdfasts shall be bent at right angle and two nos. of 6 mm- diameter
holes, shall be made in it for fixing it to the frame with screws. At the
other end, the holdfast shall be forked and bent at right angles in opposite
directions

Butt hinges:

Railway standard heavy type butt hinges shall be used when so specified.
Tee and strap hinges shall be manufactured from M.S. Sheet

Siding door-bolts (Aldrops):

The aldrops as specified in the item shall be used and shall be tot
approved.

Tower bolts (Barrel Type):

Tower bolts as specified in the item shall be used and shall be got
approved.

Door Latch

The size of door latch shall be taken as the length of latch.
Bathroom Latch

Bathroom latch shall be similar to tower bolt.

Handle
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The size of the handles shall be determined by the inside grip length of
the handles. Handles shall have a base plate of length 50 mm. more than
the size of the handle.

Door Stoppers

Door Stoppers shall be either floor door stopper type or door catch type.
Floor stopper shall be of overall size as specified and shall have a rubber
cushion.

Door Catch

Door catch shall be fled at a height of about 900 mm. from the floor level
such that one part of the catch is fitted on the inside of the shutter and
the other part is fixed in the wall with necessary wooden plug
arrangements for appropriate fixity. The catch shall be fixed 20 mm.
inside the face of the door for easy operation of catch.

Wooden Door Stop with hinges

Wooden door stop of size 100 mm X 60 mm.X 40 mm. shall be fixed on
the door frame with a hinge of 75 mm. size and at a height of 900 mm.
from the floor level. The wooden door stop shall be provided with 3 coats
of approved oil paint.

Casement window Fastener
Casement window fastener for single leaf window shutter shall be left or
right handed as directed.

Casement stays (Straight Peg Stay) :

The stays shall be made from a channel section having three holes at
appropriate position so that the window can be opened either fully or
partially as directed. Size of the stay shall be 250 mm to 300mm as
directed.

Ventilator Catch
The pattern and, shape of the catch shall be as approved.

Pivot

The base and socket plate shall be made from minimum 3 mm. thick
plate, and projected pivot shall not be less than 12 mm. diameter and 12
mm. length and shall be firmly riveted to the base plate in case of iron
and in single piece in the case of brass pivot.

M-44. Paints :
Oil paints shall be of the specified colour arid shade, and as approved. The
ready mixed paints shall only be used. However, if ready mixed paint of
specified shade or tint is not available while ready mixed paint with
approved stained will be allowed. In such a case, the contractor shall
ensure that the shade of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements
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Paint shall not show excessive setting in d freshly opened full can and
shall easily be redispresed with a paddle to a smooth homogeneous state.
The paint shall show no curdling, livering, caking or colour separation and
shall be free from lumps and skins.

The paints as received shall brush easily, Possess good leveling properties
and show no running or sagging tendencies.

The paint shall not skin within 48 hour in a three quatereds filled closed
container.

The paint shall dry to d smooth uniform finish free from roughness, grift,
unevenness and other imperfections:

Enamel Paints:
The enamel paint shall satisfy in general requirements in specification of
oil paints: Enamel paint shall conform to IS : latest edition.

French Polish

The French polish of required tint and shade shall be prepared with the
below mentioned ingredients and other necessary materials

(i) Denatured spirit of approved quality (ii) Chandras (iii) Pigment.

The French polish so prepared shall conform to IS: Latest edition.

Marble chips for marble mosaic terrazzo :

The marble chips shall be of approved quality and shades: It shall be
hard, sound, dense and homogeneous in texture with crystalline and
coarse grains. !t shall be uniform in colour and free from stains, cracks,
decay and weathering.

The size of various colour of marble chips ranging from the smallest upto
20 mm. shall be used where the thickness of top wearing layer is 6 mm.
size. The marble chips of approved quality and colours only as per grading
as decided by the Engineer-in-charge shall be used for marble mosaic tiles
or works.

The marble chips shall be machine crushed. They shall be free from
foreign matter, dust etc, except as above, the chips shall conform to IS
latest edition.

Flooring Tiles :
(A). Plain Cement tiles

The plain cement tiles shall be of general purpose type. These are the tiles
in the manufacture of which no pigments are used. Cement used in the
manufacture of tiles shall be as per Indian Standards.

The tiles shall be manufactured from a mixture of cement and natural
aggregates by pressure process. During manufacture, the tiles shall be
subjected to pressure of not less than 140 Kg/Sqg. Cm. The proportion of
cement to aggregate in the backing of the tiles shall be-not less than 1:3
by weight. the wearing face though the tiles are of plain cement, shall be
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provided with stone chips of 1 to 2 mm. size. The proportions of cement
to aggregate in the wearing layer of the tiles shall be three parts of
cement to one parts chips by weight. The minimum thickness of wearing
layer shall be 3 mm. The colour and texture of wearing layer shall be
uniform throughout its face and thickness. On removal from mould, the
tiles kept in moist condition continuously at least for seven days and
subsequently, if necessary, for such long periods would ensure their
conformity to requirements of IS. Latest edition regarding strength
resistance to wear and water absorption.

The wearing face of the tiles shall be plane, free from projections,
depressions and cracks and shall be reasonably parallel to the back face of
the tile. All angles shall be right angle and all edges shall be sharp and
true.

The size of tiles shall generally be square shape 24.85 Cm. x 24.85 Cm:
or 25 Cm. x 25 Cm. The thickness of tiles shall be 20 mm.

Tolerance of length and breadth shall be plus or minus one millimeter.
Tolerance on thickness plus 5 mm.

The tiles shall satisfy the tests as regards transverse strength, resistance
to wear and water absorption as per I.S. : Latest edition.

(B) Plain Coloured Tiles:

These tiles shall have the same specification as for plain cement tiles as
per (A) above expect that they shall have a plain wearing surface wherein
pigments are used. They shall conform to I.S. Latest edition.

The pigments used for colouring cement shall not exceed 10 percent by
weight of cement used in the mix. The pigments, synthetic or otherwise,
used for colouring tiles shall have permanent colour and shall not contain
materials detrimental to concrete.

The colour of the tiles shall be specified in the item or as directed.

(C) Marble Mosaic Tiles:
The tiles same specification as per plain cement tiles except the
requirements as stated below:

The marble mosaic tiles shall conform to I.S. latest edition. The wearing
face of the tiles shall be mechanically ground and filled. The wearing face
of tiles shall be free from projections, depressions and cracks and shall be
reasonably parallel to the back face of the tiles. All angles shall be right
angles and all edges shall be sharp and true.

Chips used in the tiles be from smallest upto 20 mm. size. The minimum
thickness of wearing layer of tiles shall be 6 mm. For pattern of chips to
be had on the wearing face, a few samples with or without their full size
photographs as directed shall be presented to the Engineer-in-charge for
approval.
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Any particular samples, if found suitable shall be approved by the
Engineer- in-charge, or he may ask for a few more samples to be
presented. The samples shall have to be made by the contractor till a
suitable sample is finally approved for use in the work. The Contractor,
shall ensure that the tiles-supplied for the work shall be in conformity
with the approved sample only, in terms of its dimensions thickness of
backing layer and wearing surface, materials, ingredients, colour. shade
chips, distribution etc. required.

The tiles shall be prepared for cement conforming to Indian Standards or
coloured portland cement generally depending upon the colour of tiles to
be or as directed.

(D) Chequered Tiles :

Chequered tiles shall be plain cement tiles or marble mosaic tiles. The
former shall have the same specification as per (A) above and the latter
as per marble mosaic tiles as per (C) except as mentioned below

The tiles shall be of nominal size of 250 mm. X 250 mm. if specified. The
centre to centre distance of chequer shall not be less than 25 mm. and
not more than 50 mm. The overall thickness of the tiles shall be 22 mm.

The grooves in the chequers shall be uniform and straight. The depth of
the grooves shall not be less than 3 mm. The chequered tiles shall be
plain, coloured or mosaic as specified. The thickness of the upper layer
measured form the top of the chequers shall not be less than 6 mm. The
tiles shall be given the first grinding with machine before delivery to site.

Tiles shall conform to relevant IS: latest edition.
(E) Chequered Tiles For Stair Cases :

The requirements of these tiles shall be the same as chequered tiles as
per (D) above except in following respects :

(1) The length of a tile including note shall be 330 mm: (2) The
minimum thickness shall be 28 mm: (3) The nosing shall have also the
same wearing layer as at the top: (4) The nosing edge shall be rounded.
(5) The front portion of the tiles for minimum length of 75 mm. from and
including the nosing shall have grooves running parallel to nosing and at
centers not exceeding 25 mm. Beyond that the tiles shall have normal
chequer pattern.

M-48. Rough Kotah Stone :

The kotah stones shall be hard, even, sound and regular in shape and
generally uniform in colour, The colour of the stone shall generally be
green. Brown coloured shall not be use. They shall be without any soft
veins, cranks or flaws.

The size of the stones to be used for flooring shall be of size 600 mm. X
600 mm. abd / or size 600 mm. X 450mm as directed. However smaller
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sizes will be allowed to be used to the extent of maintaining required
pattern. Thickness shall be as specified.

Tolerance of minus 30 mm. on accounts of chisel dressing of edges shall
be permitted for length as well as breadth. Tolerance in thickness shall be
+ 3 mm.

The edges of stones shall be truly chiselled and table rubbed with coarse
sand before paving. All angles and edges of the stone of shall be true,
square and free from chipping and the surface shall be true and plain.

When machine cut edges are specified, the exposed and the edges at
joints shall be machine cut. The thickness of the exposed machine cut
edges shall be uniform.

Polished Kotah Stones :

Polished kot4h stone shall have the same specification as per rough kotah
stone except as mentioned below:

The stones shall have machine polished surface. When brought an site,
the stones shall be single polished or double polished depending upon its
use. The stones for paving shall generally be single polished. The stones
to be used for dedo, skiri thing sink, veneering, sills, steps, etc, where
machine polishing after the stone are fixed in situ is not possible shall be
double polished.

Dholpur Stone Stab :

Dholpur stone slab shall be of best quality as approved by the Engineer-
in-charge: The stone slab shall be without any veins, cracks, and flaws.
The stone slab be even, sound and durable regular in shape and of
uniform colour.

The size of the stone shall be as specified in the item or detailed drawing
of as approved by the Engineer-in-charge. The thickness of the stone
shall be as specified in the item of work with the permissible tolerance of
plus or minus 2 mm. the provisions in respect of polishing as for polished
kotah stone shall apply to polished Dholpur stone also. All angles and
edges of the face of the stone slab shall be fine chiselled or polished as
specified in the item of work and ai6 the four edges shall be machine
out. All angles and edges of the stone slab shall be true and plane.

The sample of stone shall be got approved by the Engineer-in-charge for
a particular work. It shall be ensured that the stones to be used in a
particular work shall not differ much in shade or tint from the approved
sample.

Marble Slab :

Marble slab shall be white or of other and of best quality as approved by
the Engineer-in-charge.
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Slabs shall be hard close, uniform and homogeneous in texture. They
shall have even crystalline grain and free from defects and cracks. the
surface shall be machine polished to an even and perfect plane surface
and edges machine cut true and square. The rar face shall be rough to
provide key for the mortar.

Marble slabs with nature veins, if selected shall have to be laid as per the
pattern given by the Engineer-in-charge. Size of the slab minimum 460
mm. X 450 mm: and preferably 600 min. X 600 mm. However smaller
sizes will be allowed to be used to the extent of maintaining required
pattern.

The slab shall not be thinner than the specified thickness at its thinnest
part. A few specimen of finished slab to be used shall be deposited by
the Contractor in the office for reference.

Except as above, the marble slabs shall conform to IS: Latest edition.

Granite Stone slab :

Granite shall be of approved colour and quality. The stone shall be hard,
even sound and regular in shape and generally uniform in colour. It shall
be without any soft veins, cracks of flaws.

The thickness of the stone shall be as specified in item.

All exposed faces shall be double polished tender truly smooth and even
reflecting surface. The exposed edges and corners shall be rounded off as
directed. The exposed edges shall be machine cut and shall have uniform
thickness.

PVC Flooring
PVC sheet for PVC, floor covering shall be of homogenous flexible type,

conforming to I.S. Latest edition. The PVC covering shall neither develop
any toxic effect while put to use for shall give off any disagreeable odour.

Thickness of flexible type covering Ales shall be as specified in the
description of the item.

The flexible shall be backed with hessian or other woven fabric. The
following tolerances shall be applicable on the nominal dimensions of the
folls or tiles :

(a) Thickness £ 15 mm.

(b) Lengh of Width :

1. 300 rnm. square tiles £ 0.20 mm 3. 900 mm, square tiles £ 0.60 mm,

2. 600 mm. Square tiles £ 0.40 mm. 4. Sheets and roll £ 0.10 percent.

Adhesive:
The adhesive for PVC flooring shall be of the type and make’ recommended
by the manufactures of PVC sheets/tiles.

M-54

Facing Tiles

The facing tiles (burnt clay facing bricks) shall be free from cracks and
nodules of free lime. They shall be thoroughly burnt and shall have plane
rectangular faces with parallel sides and sharps straight right angled faces..
The texture of the finished surface that will be exposed when in place shall
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conform to an approved sample consisting not less than four stretch bricks
each representing the texture desired. The facing tiles shall have a
pleasing appearance sufficient resistance to penetration by rain and greater
durability than common bricks. The tiles shall conform to I.S.Latest edition.

The standard size of facing brick tiles shall be 19 x 9 x 4 cms. The facing
brick tiles shall be provided with frog which shall conform to IS: Latest
edition.

The permissible tolerance in dimensions specified above shall be as

follows:
Size Tolerance for
1st class brick | 2nd class brick
19 E6mm| £ 10 mm
9 E3mm |+ 7 mm
4 +1.5mm| £ 3 mm

The tolerance for distortion or warpage of face or edges of individual
brick form a plane surface and from a straight line respectively shall be

as follows:
Ficing dimensions Permissible tolerance
Max. below 19 cms Max 2.5 mm
--do-- above 19 mm Max 3.0 mm

The average compressive strength obtained as a sample of five tiles when
tested in accordance with the) procedure laid as per IS: Latest edition
shall be not less than 175 Kg/Sq. Cm. The average compressive strength
of any individual bricks shall be not less than 160 Kg/Sq. Cm.

The average water absorption for five bricks tiles shall not exceed 12
percent of average weight of brick before testing. The absorption for each
individual bricks shall not exceed 25 percent.

The brick tiles when tested in accordance with IS: Latest edition, the rate
of efflorescence shall not be more than "Slightly effloresced'

M-55. White glazed tiles
The tiles shall be of best quaky as approved by the Engineer- in-charge.
They shall be foat and true to shape. They shall be free from cracks,
crazing spots, chipped edges and corners. The glazing shall be of uniform
shade.

Variation from the stated sizes, other than the thickness of tile shall be
plus or minus 1.5 mm. The thickness of tile shall be 6 mm. Except as
above the tiles shall conform to I.S. Latest edition.

M-56. Galvanized Iron Pipes and Fittings:
Galvanized iron pipe shall be of the medium type and of required
diameter and shall comply with IS: latest edition. The specified
diameter of the pipes shall refer to the inside diameter of the bore.
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Clamps, screw and all galvanized iron fittings shall be of the standard
'R' or equivalent make.

Bib cock and stop cock:

A bib cock is a draw off tap with a horizontal inlet and free outlet. A
stop cock is a valve with a suitable means of connection for insertion in
a pipeline for controlling or stopping the flow.

They shall be of screw down type and or brass chromium plated and of
diameter as specified in the description of the item. They shall conform
to IS: latest edition and they shall be of best Indian make. They shall
be polished bright.

The minimum finished weight of bib cock and stop cock shall be as
given below:

Diameter |Bib cock Stop cock |Diameter |Bib cock Stop cock
8 mm 0.25 kg 0.25 kg 15 mm 0.40 kg 0.40 kg
10 mm 0.30 kg 0.35 kg 20 mm 0.75 kg 0.75 kg

Gun metal wheel valve:

The gun metal wheel valve shall be of approved quality. These shall be
of gun metal fitted with wheel and shall be of gate valve opening full
way and of the size as specified. These shall conform to IS: latest
edition.

White glazed porcelain wash basin:

Wash basin shall be of white porcelain first quality best Indian make
and it shall conform to IS: latest edition. The size of the wash basin
shall be as specified in the item. Wash basin shall be of one piece
construction with continued over flow arrangements. All internal angles
shall be designed so as to facilitate cleaning. Wash basin shall have
single tap hole or two holes as specified. Each basin shall have a
circular waste hole which is either revated or beveled internally with 65
mm diameter at top and 10 mm depth to suit the waste fitting. The
necessary stud slot to receive the bracket on the under side of the
basin shall be provided. Basin shall have an internal soap holder recess
which shall fully drain into the bowl.

White glazed pedestal of the quality and color as that of the basin shall
be provided where specified in the item. It shall be completely recessed
at the back for reception of supply and wash pipe. It shall be capable of
supporting the basin rigidly and adequately and shall be so designed as
to make the height from the floor to top of the rim of basin 750 mm to
800 mm as directed.

European type water closet with low level flushing:

The European type water closet shall be white glazed porcelain first
quality and shall be of wash down type conforming to IS: latest edition.

'S' trap shall be provided as required with water seal not than 50 mm.
The solid plastic seal and cover shall be of best Indian make conforming
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to IS: latest edition. They shall be made of moulded synthetic materials
which shall be tough and hard with high resistance to solvents and shall
be free from blisters and surface defects and shall have chromium
plated brass hinges and rubber buffer of suitable size.

M-61. Orissa type water closet:
The specification of Orissa type white glazed water closet of first quality
shall conform to IS: latest edition and relevant specification of Indian
type water closet except that pan will be with the integral squatting pan
of size 580 x 440 mm with raised footrest.

M-62. Indian type water closet:

The Indian type white glazed water closet of first quality shall be of size
as specified in the item and conforming to IS: latest edition. Each pan
shall have integral flushing. It shall also have an inlet at back or front
for connecting flush pipe as directed. The inside of the bottom of the
pan shall have sufficient slope from the front towards the outlet and
surface shall be uniform and smooth. Pan shall be provided with 100
mm. diameter "P" or "S" trap with approximately 50 mm, Water seal and
50 mm. diameter vent horn.

M-62 A Foot Rests
A pair of white glazed ear'then ware rectangular foot of minimum size 250
mm_ x 130 mm x 20 min shall be provided with the water closet.

M-63 Glazed Earthen Ware Sink
The glazed earthen ware sink shall be of specified size, colour and quality.
The sink shall conform to I. S. latest edition. The brackets for sinks shall
conform to IS: latest edition.

The pipes shall conform to I.S. latest edition for steel and lead pipes
respectively. 32 min. brass waste coupling of standard pattern with brass
chain and rubber plug shall he provided with sink.

M-64. Glazed earthen-ware Lipped type flat back urinal / corner type
urinal.
The lipped type shall be flat. back or corner type as specified in the item
and shall conform to IS: Latest edition. It shall be of best Indian make and
size as specified arid approved by the Engineer-in-charge. The flat back or
corner type urinal must be of 1st quality free from any defects, cracks etc.

M. 65. Low level enamel flushing tank
The low level enamel flushing tank shall be of 15 litres capacity. It shall
conform to IS: latest edition. The flushing cistern shall be of best quality
and free from any defects. The flushing tank shall have outlet 32 mm.
diameter. The outlet shall he connected with WC. Pan by lead pipe or PVC
pipe as specified. The flushing cistern shall be provided with inlet and outlet
for fixing G.I. inlet pipes and overflow pipes The flushing cistern shall be
provided with chromium plated handle for flushing. The flushing tank shall
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be provided with bracket of cast iron so that it can be fixed on wall at
specified height. The, brackets shall conform to I.S. latest edition.

M-66. Cast iron flushing cistern.

The cast iron flushing cistern shall be of 15 litres capacity. It conform to IS.
latest edition, The flushing cistern shall be of best quality free from any
defects, The flushing cistern shall have outlet of 32 mm. diameter. The lead
pipe shall conform IS: latest edition. For fixing G.I. inlet pipes and overflow
pipe 20 mm dia inlet and outlet shall he got provided. The flushing, cistern
shall be provided with galvanized iron chain and pull of sufficient length and
shall be got approved from the engineer-in-charge. The cast iron flushing
cistern shall be painted with one coat of anti-corrosive paint and two coats
of paints. The flushing cistern shall be fixed on two C.I. brackets. The C.I.
bracket shall conform to IS: latest edition.

M-67 Flush Cock
Half turn flush cock (Heavy weight) shall be of gun metal chromium plated
of diameter as specified in the description of the item. The flush cock shall
conform to relevant Indian Standard.

M-68 Cast iron pipes and fittings.

All soil, water, vent and antisyphonage pipe and fitting shall conform to IS:
latest edition. The pipe shall have spigot and socket ends with head on
spigot end. The pipes and fittings shall be true to shape, smooth, cylindrical
their inner and outer surfaces being as nearly as practicable concentric.
They shall be sound and nicely cast and shall be free from cracks, laps
pinholes or other imperfection and shall be neatly dressed and carefully
settled.

The end of pipes and fittings shall be, reasonable square to their axis.

The sand cast iron pipes shall be of the diameter as specified in the
description and shall be in lengths of 1.5 M, 1.8 M. and 2 M. including
socket ends of the pipe unless shorter lengths are either specified or
required at junctions etc. The pipes and fittings shall he supplied. without
ears unless specified or directed otherwise.

Tolerances
The standard weights and thickness of pipes shall be as shown in the
following table:

Sr | Nominal Thickness Overall Weight of | Excluding
No | dia. of bore pipe ears

1.5 m|1.8 m | 2 m long
1 |75 mm 5.0 mm long long 18.37 kg

12.83 kg 16.52 kg

2 [ 100 mm 5.0 mm 18.14 kg 21.67 kg 24.15 kg

A tolerance upto minus 15 percent in thickness and 20 mm in length will
be allowed. For fittings tolerance in lengths shall be plus 25 mm and
minus 10 mm.
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The thickness of fittings and their socket and spigot dimensions shall
conform to the thickness and dimensions specified for the corresponding
sizes of straight pipes. The tolerance in weights and thickness shall be the
same as for straight pipes.

Nahni Trap:

Nahni trap shall be of cast iron and shall be sound and free from porosity
or other defects which affect serviceability. The thickness of the base
metal shall not be less than 6.5 mm. The surface shall be smooth and free
from craze, chips and other flaws or any other kind of defect which affect
serviceability. The size of nahni trap shall be as specified and shall be of
self cleaning design.

The nahni trap shall be of quality approved by the engineer-in-charge and
shall generally conform to the relevant Indian Standard.

The nahni provided shall be with deep seal, minimum 50 mm except at
places where trap with deep seal cannot be accommodated. The cover
shall be cast iron perforated cover shall be provided on the trap of
appropriate size.

Gully Trap:
The gully trap shall conform to IS: latest edition. It shall be sound, free

from defects such as fire cracks or hair cracks. The glaze of the traps shall
be free from crazing. They shall give a sharp clear note when struck with
light hammer. There shall be no broken blisters.

The size of the gully trap shall be as specified in the item.

Each gully trap shall have one C.I. grating of square size correspodning to
the dimensions, of inlet of gully trap. It will also have a water tight C.I.
cover with frame inside dimension 300 mm x 300 mm. The cover with
frame inside dimensions 300 mm x 300 mm the cover weighing not less
than 4.53 kg and the frame not less than 2.72 kg. The grating cover and
frame shall be of sound and good casting and shall have truly square
machined seating faces.

Glazed stone ware pipe and fittings:

The pipes and fittings shall be of best quality as approved by engineer-in-
charge. The pipe shall be of best quality manufactured from stoneware of
fire clay, salt glazed thoroughly burnt through the whole thickness, of a
close even texture, free from air blows, fire blisters, cracks and other
imperfections, which affect the serviceability. The inner and outer surfaces
shall be smooth and pefectly glazed. the pipe shall be capable to
withstand presures of 1.5 m lead without showing sign of leakage. The
thickness of the wall shall not be less than 1/12th of the internal dia. the
depth of socket not be less than 38 mm. The socket shall be sufficiently
large to allow a joint of 6 mm around the pipe.

The pipes shall generally conform to relevant IS latest edition.
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Wall Peg Rail:

The aluminum wall peg rail shall have three aluminum pegs of approved
quality and size. It shall be fixed on teak wood plank of size 450 mm x 20
mm. The teakwood shall be french polished or oil painted as specified.

G.I. Water Spot:
The G.I. pipes of 40 mm dia shall be of medium quality and specials shall
be of 'R' brand or equivalent of the best approved quality.

The pipe shall have length as required for the thickness of wall in which it
is fixed, and at outside end tee and bend cut at half the length shall be
provided and at other end, coupling shall be provided to have better
fixing. The water spout shall be provided as per detailed drawing or as
directed.

Asbestos Cement Pipe (A.C. Pipe)

The asbestos cement pipe of diameter as specified in the description of
the item shall conform to I.S. latest edition. Special like bends, shoes,
cowls etc. shall conform to relevant Indian Standards. The interior of pipe
shall have a smooth finish, regular, surface and regular internal diameter.
The tolerance in all dimension shall be as per IS: latest edition.

Crydon Ball valve

Ball valve of screwed type including polythene float and necessary level
etc. shall be of the size as mentioned in the description of item and shall
conform to IS: latest edition.

Bitumen Felt For Water Proofing And Damp Proofing
Bitumen felt shall be on the fiber bases and shall be of type 2, self
finished felt grade-2 and shall conform to IS: latest edition.

Selected Earth

The selected earth shall be that obtained from excavated material or shall
have to be brought from outside as indicated in the item. If item does not
indicate anything the selected earth shall have to be brought from
outside.

The selected earth shall be good .yellow soil and shall begot approved
from the Engineer-in-charge. In no case black cotton soil or similar
expensive and shrinkable soil shall be used. It shall be clean and free from
all rubbish and perishable materials, stones or brick bats. The clods shall
be broken to a size of 50 mm. or less. Contractor shall make his own
arrangement at his own cost for land for borrowing selected earth. The
stacking of material shall be done as directed by the Engineer-in-charge in
such a way as not to interfere with any constructional activities and in
proper stacks.

When excavated material is to be used, only selected stuff got approved
from the Engineer-in-charge shall be used. It shall lie stacked separately
and shall comply with all the requirements of selected earth mentioned
above.
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M-78. Barbed Wire.

The barbed wire shall be of galvanized steel and it shall generally conform
to IS: latest edition. The barbed wire shall be of type-I whose nominal
diameter for line wire shall be 2.5 mm and point wire 2.24 mm. The
nominal distance between two barbs shall be 75 mm, unless otherwise
specified in the item. The barbed wire shall be formed by twisting together
two line wires, one containing the barbs. The size of the line and point
wires and barb spacing shall be as specified above. The permissible
deviation from the nominal diameter of the line wire and point wire shall
not exceed 0.08 mm.

The barbs shall carry four points and shall be formed by twisting two point
wires, each two turns, lightly round one line wire, making altogether four
complete turns. The barbs shall be so finished that the tour points are set
and locked at right angles to each other. The barbs shall have a length of
not less than 13 mm. and not more than 18 mm. The point shall be sharp
and cut at an angle not greater than 35 degree of the axis of the wire
forming the barbs.

The line and point wires shall be circular section, free from scale and other
defects and shall be uniformly galvanized. The line wire shall be in
continuous length and shall not contain any welds other than those in the
rod before it is drawn. The distance between two successive splices shall
not be less than 15 meters.

The lengths per 100 Kg. of bar'bed wire IS: type I shall be as under :
Nominal 1000 meters. Minimum 934 Meter. Maximum 1066 Meter.

M-79 Admixture for mass concrete and mortar:

M-79A) Joint Sealant

The sealant shall be best quality and from manufacturer like CICO, Fosroc MC-
BAUCHEMIE, PIDILITE, HMP or equivalent as approved by engineer- in-charge.
The prior approval for the source shall be taken from the engineer-in-charge.
It shall be conformed to the relevant I.S. Code.

It shall be two component polysulphide rubber joint sealant, based on a low
molecular weight polymer. It should not contain chloride or other corrosive
substances.

It shall be used for sealing joints in water retaining structure, roofs, external
wall, cladding, floors, partition, sealing, pavement surface etc. It shall have
excellent property to adhere most of building material like aluminum,
stainless steel, glass, concrete, marble, stone, brick, masonry block, plaster,
ceramic, quarry tiles, timber etc. The modulus of elasticity of the sealant
shall be less than 0.16 MPa, £10% at 100% elongation. The shore "A"
hardness of the sealant shall be 22+3 @ 250C.
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The operating temperature range for the sealant shall be 250C to 800C. The
permanent dynamic movement capability of the sealant shall be £25%. The
tensile strength of the sealant shall not be less than 0.4 MPa. The optimum
width / depth ratio shall be 2:1. The specific gravity of the sealant shall be 1.6
Kg/Lit. The sealant should be capable to resist to attack of water, sunlight,
oxidation, corrosive fumes, oils, petrol, diluted acids and alkalies, salt spray,
aliphatic and aromatic solvent and shall not contain tar or bituminous
ingredients.

It shall possess the properties like 550% elongation at break, non-toxicity
when fully cured, no staining and shrinkage less than 1%. The trafficable
strength shall be achieved within 24 hours and full at 7 days (at 250C and
250% RH). It shall posses excellent coverage capacity and more strength at
low dry temperature.

M-79B) Abrasion Resistant Industrial Flooring Aggregate:

The flooring aggregate shall be of best quality and from manufacturer like
CICO, Fosroc or equivalent, as approved by the engineer-in-charge. The prior
approval for the source shall be taken from the engineer-in- charge. It shall be
conformed to the relevant I.S. Code.

The flooring aggregate shall be factory processed and specially graded non-
oxidized, non-magnetic and chemically inert metallic flooring aggregate, free
from oil and grease.

It shall be used as a surface hardener to concrete floors. It is recommended
forfactory floors, warehouses, hangers, car parks and such other areas
subjected to heavy vehicular traffic. It shall also be used on open and
continuously wet surfaces. The flooring aggregate shall build in wearing
resistance and shall produce high abrasion resistant floor surfaces. It shall
impart extreme surface density and shall offer resistance to oil and water
penetration. It shall provide a non-rusting floor surface which is easy to
maintain.

It shall be used with cement in the ratio, as per manufacturer's instruction and
spread evenly on the surface to be treated, at the rate depending on the type
of floor. The flooring aggregate shall be spread when the surface of the
concrete floor is still fresh, i.e. as soon as the surface water has evaporated
and then trawled, in stage, to bring about an uniform and smooth finish.

M-79C Concrete Hardener and Dust Proofer :

The concrete hardener and dust proofer, shall be of the best quality and from
manufacturer like CICO, Fosroc or equivalent, as approved by the engineer-in-
charge. The prior approval for the source shall be taken from the engineer-in-
charge. It shall be conformed to the relevant I.S. Code.

It shall have a specific gravity of 1.18 and shall be applied on concrete floors,
at the ate of at least 25 liter/100 m2/coat. A total of 3 coats shall be applied
for permanently hardened concrete floor, with increased abrasion resistance,
increased surface density, increased resistance to chemical attack and to
eliminate dust accumulation. Drying time of 4 to 6 hours for each coat shall be
allowed before the flooring is put to use or is applied with another coat of
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the product. Precautions shall be taken while using the product, to avoid
contact with eye and open wounds and to work in good ventilation. After
application, the affected part shall be washed copiously. It shall not be stored
for the period of more than two months before use.

M-79D Water Repellent Coating :

The water repellent coating shall be of the best quality and from manufacturer
like CICO, Fosroc or equivalent, as approved by the engineer-in- charge. The
prior approval for the source shall be taken from the engineer-in-charge. It
shall be conformed to the relevant I.S. Code.

Water repellent coatings for exterior exposed surfaces shall be acrylic resin
based, having a Flash point of approx. 40°C and specific gravity of 0.95.

It shall be suitably used for concrete, brick, stone and plastered surfaces
preventing moisture penetration and thus any damage to the interiors. It shall
be quick acting, long lasting, invisible i.e. colourless so as to maintain the
original colour of the surface treated. It shall impart sealing characteristics so
that the treated surface becomes stain and dust free. The coating itself shall
not darken or turn yellow with age.

M-79E Accelerating, Water Reducing Admixture and Plasticiser :

The Accelerating, Water reducing admixture and plasticiser, shall be of best
quality and from manufacturer like CICO, Fosroc or equivalent, as approved by
the Engineer. The prior approval for the source shall be taken from the
Engineer. It shall conform to the relevant IS Code.

It shall be in liquid state with a specific gravity of 1.30 and complying with-
ASTM C-494 Type E, IS : 9103 & IS: 2645. It shall accelerate the setting and
hardening of the concrete mix, thereby achieving higher early age strength. It
shall reduce the water content of the concrete without affecting its
workability. It is useful for pre-cast/pre-stressed works, structural concrete
works, floors, roads, runways, paving etc. It shall be used at the rate
instructed by the manufacturer, with cement, depending on the amount of
acceleration of hardening required, it should be compatible

to all types of cement.

M-79F Retarding, Water Reducing Admixture and Plasticiser :

The Retarding, water reducing admixture and plasticiser, shall be of best
quality and from - manufacturer like CICO, Fosroc, Feb Roffe or equivalent, as
approved by the Engineer. The prior approval for the source shall be taken
from the Engineer. It shall conform to the relevant IS Code.

It shall be in liquid state with a specific gravity of 1.22 and complying with
ASTM C-494 Type B & D, IS 9103, CRD-C87 Type B & D, BS 5075 Part 1. It
shall be added to the concrete mix during the mixing process, at the same
time as the water or the aggregates. No extension of normal mixing time is
necessary. It shall extend the period of time as to placing the concrete and
compacting, i.e. delay the initial and final setting time. It shall help to spread
the heat of hydration over a longer period of time. It shall give a highly
workable concrete with a low W/C ratio. It shall

be used at the rate instructed by the manufacturer, with cement, depending on
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the amount of acceleration of hardening required. It should be compatible to all
types of cement.

M-79G Water & Weather Proof Compound :

The water & weather proof integral cement admixture shall be of best quality
and from manufacturer like Feb Roffe's Roff Hyseal, Roff hyproof, Algiproof or
equivalent, as approved by the Engineer. The prior approval for the source
shall be taken from the Engineer. It shall conform to the relevant IS Code.

It shall be used as an excellent cement admixture in all types of
concrete/plaster mortars, pointing mortars, masonry works, guniting works and
pressure grouting works. It shall improve resistance of concrete surfaces to
weathering and chemical attack. It shall be non-toxic so as to use for water
proofing water tanks, reservoirs, bio-gas tank, leaking ceiling, basements,
tunnels, lift wells etc.

It shall be mixed to concrete or plaster mortar, while mixing. First, water is
added and then the admixture, at the rate instructed by the manufacturer. For
use of the admixture, precaution shall be taken to use clean materials for
preparation of mortar.

M-79H Plaster Admixture :

An admixture which gives the plaster workability, durability and quality at
aneconomical rate shall be of best quality from manufacturer like Feb Roffe
(product name - Roff plaster master) or equivalent, as approved by the
Engineer. It shall comply to the relevant IS Codes.

It shall keep the plastering mortar plastic for a longer time, giving higher
strength on prolonged curing. It shall provide cohesiveness, workability and
eliminate efflorescence. It shall reduce shrinkage, cracking and crazing to the
minimum.

M-80 Fly Ash :

Fly Ash of grade-I as per IS: 3812-1981 shall be from Sikka Thermal Power
Station Only. Contractor has to manage for required size containers at site
work for storing the Fly ash.

M-81 Anti-Corrosive Paints : M-81A Ferroshield:
It shall be from STP Limited or equivalent, as approved by the Engineer.

It shall be a high build bituminous emulsion, specially formulated for protection
against corrosion. It shall form a dry film, 2 mm. thick, which shall not crack
at low temperatures nor crocodile at-very high temperatures. It shall also be
used as waterproofing material on flat, sloped and steeped roofs. It shall be
applied by brush and by heavy duty airless spraying. ..

M-81B Tankmastic:

It shall be from STP Limited or equivalent, as approved by the Engineer. It shall
conform to IS :

158- 9862.

It shall be special bituminous paint, which shall have no harmful reaction on
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drinking water. It shall be used to protect the inside of water tanks and pipe
connections, against corrosion. It shall be applicable on steel, wood, concrete,

iron etc. It shall have a covering capacity of 12 m2/lit..

M-81C Pipekote:
It shall from STP Limited or equivalent, as approved by the Engineer. It shall
conform to IS: 158.

It shall be a heavy duty bituminous paint, which shall not impart any odour or
taste to water, carried in the steel water pipelines, tanks and pen-stocks. It
shall be applied on the inside surface of the water pipe line, tanks and pen-
stocks. It shall be resistant to mild acids, alkalis and shall withstand heat upto

150°C. It shall render a heavy body protective film. If zinc-rich, epoxy
primer shall be used, better results of pipekote shall be obtained.

M-81D Silver Shield:
It shall be from STP Limited or equivalent, as approved by the Engineer.

It shall be a bituminous aluminum-finish paint formulated for application over
anti-corrosive paints. It shall have a covering capacity of 10 m2/lit..

M-81E Shalimastic HD:

It shall be from STP Limited or equivalent, as approved by the Engineer. It shall
comply with the US Dept. of interior bureau of reclamation specification CA-
50.

It shall be a viscous, heavy-duty, anti-corrosive waterproof coal tar paint. It
shall offer resistance to acids and alkalis. It shall be used for protection of all
types of iron and steel structures.

M-82 Galvanized Iron Pipe:

Galvanised iron pipe shall be of the medium type and of required diameter and
shall comply with IS 1239-1975. The specified diameter of the pipes shall refer
to all inside diameter of the bore, clamps, screw and all galvanised iron fittings
shall be of standard 'R' or equivalent make as approved by the Engineer.

M-83 Acoustical Wall & Ceiling material :-
M-83a Glass wool:-

I. Glass wool shall be conform as per relevant I.S. standard &
specification.

II. Density, & thickness shall be used as per specified in item
specification.

ITI. It shall be pure without dust & any foreign matter and shall be
uniform in color, density & weight.

M-83b Aluminum foil or percolated sheet:-
I.  Aluminum alloy used in the manufacture of extruded & sheet or

section shall conform to I.S. designation HEA-WP of 1.S. 733- 1975
and also to I.S. designation WVG-WP of I.S. 1285- 1975. & it shall
be specified in the item specification. The fabrication shall be done
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II. Aluminum shall be conform to I1.5.733-1825, & relevant I.S.

standard & specification.

ITII. Density, Grade & thickness shall be used as per specified in item

specification.

M-83c Wood wool board :-

I.  Acoustical Insulation shall be conforming to I.S. 8225-1987, and
equivalent to ISO: 354 & ASTM. 423-90 A.

II. Thermal insulation shall be conform to B.S. :874 - 1965.

III. Board shall be fire resistant conform to B.S. 476- part-5 Class-P,
part-6 I-4.11, Part-7 Class-1, & size, thickness and other special
requirement shall be as per specified in item specification.

M-83d Acoustical Board & Gypsum board

Humidity resistant

99 % RH.

Material fire performance

Sound Absorption (NRC.) 0.50
Frequency Hz 125 - 4000

Sound insulation 40dB.

CAC. 90%

Light reflection. >85%

Thermal resistant.

R=0.28 m2 k/W

Class- 0/ Class-1 ( B.S. 476 )

Weight / Piece (600mm X 600mm.
X 15mm. thick board without
Grid.)

2.35 Kg.

Surface finish

Crisp subtly textured matt appearance with
visible perforation finished with vinyl
emulsion paint

Material

Hydro synthesized Bio soluble long fiber with
purified starch as binder.

Bending strength

> 250N ( JIS A 6301 )

Sagging resistant

< 5/1000.
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Fire Propagation Test

Class - 0

B.S. 476 PART- 6

Class 1 (0-25)

ASTM - E84

Class-A

U.S. Federal Spec.

SS.-S-118-b
Flame spread
Underwriters Laboratories
20
Inc.
Class-1 BS. 476 Part-7

Thermal conductivity 0.045 Kcal/thC JIS A 1412
Light reflectance LR-1 (Over 80%) ASTM. C 523
NRC 0.55-0.70 ASTM. C 423

CAC 36 ASTM. E 413

I. Size, thickness and other special requirement shall be
specified in the item specification. The fabrication shall be done

as directed.

Signature of Contractor
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DETAILED TECHNICAL SPECIFICATIONS

Item No,1:
Breaking of Pavement Surface

Removing Bitumen Paver surface with any thickness and using mechanical power
breaker or manually whichever site engineer suggests. Agency / Contractors should not
use JCB / Hydro breaker without site engineer’s pre approval.

It will be the sole responsible of agency to repair any extra paver / road damages at its
own Cast. Excavated material / Bitumen surface shall be disposed at following site as
Notified by RMC and as directed by the engineering in charge.

1. Beside Kothariya Police Station, Nr. Stone quarry
2. All quarry at Raiya Smart city.
No Payment shall be made for breaking of excess bitumen surface and removal of the
same.
Payment shall be made on Sg.mt bases.
Item No.2:

Removal of Excavated Stuff and Laying within the sites specified in Notification
as directed by Engineer-in-Charge

After refilling by the excavated stuff is 15 cm thick layer, including ramming, watering
and consolidating up to possible extent as specified in excavation & refilling item, the
surplus stuff shall be disposed off at the following sites as directed within the
prescribed limits of Notification as directed by the engineering in charge.

1. Beside Kotharia Police Station near Stone Quarry

2. All Quarry areas of Raiya Smart City

The excavated material of black cotton soil should be stacked at the location specified
by the engineer in charge.

If the contractor fails to dispose the excavated stuff as specified, penalty will be
imposed by Rajkot Municipal Corporation as per the Notification for C&D waste,

After refilling surplus earth shall have to carted by the contractor within specified limit
including loading transporting unloading spreading.

Mode of Measurement and Payment:

The measurement of excavation in trenches for foundation shall be made according
to the sections of trenches shown on the drawing or as per sections given by the
engineer-in-charge.

No payment shall be made for surplus excavation made in excess of above requirement
or due to stopping and sloping back as found necessary on account of conditions of soil
and requirements of safety.

The rate shall be for a unit of one cubic Meter.
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Paver Block Manufacturing facilities

RAJKOT MUNCIPAL CORPORATION, at its discretion shall nominate its
representative for inspection of the factory. Party shall co-ordinate and co-
operate with representative of RAJKOT MUNCIPAL CORPORATION. The party shall
inform the address, telephone numbers and other details of the workshop and
the contact person to enable RAJKOT MUNCIPAL CORPORATION depute its
representative. The party shall allow entry to RAJKOT MUNCIPAL CORPORATION
representative during all working days and time.

The Paver Block shall be made in factory with following minimum
facilities:

5.1.1 Design Mix Concrete:

(a) All pavers designated by strength shall be treated as design
mix concrete. The aggregate and cement shall be measured by
weight in an approved weigh batching equipment. Mixing water
shall be measured in graduated litre cans. One or more complete
bags of cement shall be used for each batch of concrete.

(b) The contractor shall be responsible for designing mixes of the
specified performance to suit the degree of workability and
characteristic strength. The mix design shall be finalized before
manufacturing of the paver considering a set of suppliers for
cement, sand and aggregates. In case of any change of suppliers
of cement, sand or aggregates, party should have design mix
ready for alternate suppliers.

(c) The minimum cement content for compacted concrete of pavers
shall not be less than 250/300/350/400 Kg / sq mtr as per design.

(d) The maximum water cement ratio for pavers concrete shall not be
more than 0.40

(e) The design mix proportions for each set of raw material suppliers
shall be finalized and approved by the authorized lab for the
required compressive strength and the lab report with
proportions should be available with the vendor at all times
for scrutiny and verification purpose.

5.1.2 Paver Block Making Machine:

The machine should be capable of producing high quality Paver Blocks
by obtaining high level of compaction by application of hydraulic
compaction and also by high intensity vibration to the moulds. The
machine should have automatic control panel and shall apply a
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minimum pressure of 3000 psi and then there shall be automatic cut off
of hydraulic circuit without any manual interference. In no case,
pavers mould by manual force or by machine without auto cut off
shall be accepted. All pavers shall have uniformity in strength.

Weigh Batching & Mixing Equipment:

(a) The proportioning of ingredients of concrete per batch of concrete
shall be performed by an approved weigh batching machine. Water
shall be fed into the mixer from a tank provided with means for
adjusting the flow of water so as to supply the quantity determined
for concrete as per mix design .Due allowance shall be made for
the weight of water carried by aggregates so that actual amount
added at the mixer can be reduced as necessary. For this purpose
the moisture content of coarse and fine aggregates shall be
ascertained as and when required and at other times when
alteration of the moisture content may be expected due to new
deliverance of aggregates, inclement weather or other reasons.

(b) Volumetric batching of concrete may be allowed after the design
mix is approved by lab after testing, by converting the proportion of
concrete from weight to volumetric measurement subject to
facilities being made available by the contractor for verifying and
monitoring this.

(c) All necessary equipment such as measuring boxes, devices for
determination of moisture and bulking in sand, slump cone, etc.
shall be provided by the contractor. Concrete shall be machine
mixed until there is a uniform distribution of materials and uniform
colour and consistency is achieved and under no circumstances for
less than two minutes.

The concrete Mix Design should be followed for each batch of materials.

5.1.4 Curing:

5.1.5

The factory should have well designed curing area to ensure adequate
(minimum 14 days) curing of paver blocks.

Laboratory
The factory should have the following:

(i) Compression testing machine of capacity minimum 200 MT
(ii) Other tools and equipment for testing raw materials and
paver blocks.
(iii) (1) Systematic record of test results of various paver blocks
manufactured in the factory.

(2) Concrete Mix Design for desired grade of concrete used for
making of paver blocks.

CEMENT
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The cement used in the manufacture of high quality precast concrete paving
blocks shall be conforming to IS 12269 (53 grade ordinary Portland
cement) or IS 8112 (43 grade ordinary Portland cement) or IS 1489 (Part 1)
(Portand-pozzolana cement - fly ash based). The minimum cement content in
concrete used for making paver blocks should be 380 kg/Cum.

AGGREGATES

The fine and coarse aggregates shall consist of naturally occurring crushed or
uncrushed materials, which apart from the grading requirements comply with
IS 383-1970. The fine aggregates used shall contain a minimum of 25%
natural silicon sand. Lime stone aggregates shall not be used.

Aggregates shall contain no more than 3% by weight of clay & shall be free from
deleterious salts and contaminants. Zone iv sand shall not be acceptable.
Course aggregate shall be 10 mm and below.

WATER

The water shall be clean and free from any deleterious matter. It shall meet the
requirements stipulated in IS: 456-2000.

OTHER MATERIALS

Any other materials / ingredients used in the concrete shall conform to I.S.
Specifications.

PIGMENT: The pigment shall be used only on wearing and top surface and
throughout the paver block. The pigment used shall not be more than 10% of
weight of cement used in the wearing course layer. However, use of pigment
shall in no way alter the required strength of the paver block.

Pigment used for coloring paver blocks shall have durable color. It shall not
contain matters detrimental to concrete. The pigment shall not contain Zinc
compound. Lead pigment shall not be used.

E Block CI teristi

5.3.0 The inter locking concrete paver tiles should conform to IS-15658:
2006. They shall be tested as per the code and have to qualify limits
specified by us down below.

5.3.1 The paver tiles should be made of M-25 (60 mm) / M-30 (80 mm)
design mix concrete in approved size and shape. For acceptance the
average of compressive strengths of 8 pavers shall be minimum 25/30

N/mm2 (MPa). Any paver in the tested lot shall not have compressive
strength less than 25.1/30.1 MPa. If needed, pavers shall be designed
and manufactured on higher side to concrete grade M-25 / M-30 to
meet this requirement without extra cost to RAJKOT MUNCIPAL
CORPORATION. Testing shall be done as per relevant clauses of IS-
15658:2006.
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5.3.2 The concrete pavers should have perpendicularities after release from
the mould and the same should be retained until the laying.

5.3.3 The surface should be of anti skid and anti glare type.

5.3.4 The paver should have uniform chamfers to facilitate easy drainage of
surface run off.

5.3.5 The concrete mix design should be followed of each batch of materials
separately and weigh batching plant is to be used to achieve uniformity
in strength and quality.

5.3.6 The pavers shall be manufactured in single layer or more to ensure
smooth surface on top and to remove all voids.

5.3.7 The pavers shall be of cement Grey colour without any pigment or
colored with pigment or with chemically treated top surface as specified.

5.3.8 All paver blocks shall be sound and free of cracks or other visual
defects, which will interfere with the proper paving of the unit or
impair the strength or performance of the pavement constructed with the
paver blocks.

5.3.9 The compressive strength requirement of concrete paver block shall be
minimum 25 / 30 MPa (N/sgmm) for 28 days (Testing as per IS-
15658) after applying the correction factor as per IS-15658:2006.
(Please refer clause 3.1 also).

p Block Di .

Thickness 60 / 80mm

Shape Regular (Uniform shape with no Hollow or
Cracks)

Chamfer 5 mm to 7 mm along top edges

Thickness of Wearing
Layer

Minimum 6 mm (The thickness of the wearing
surface shall be measured at several points
along the periphery of paver blocks. The
arithmetic mean of the lowest two values shall
be the minimum thickness of the wearing layer)

15658:2006)

Plan Area Asp (Ref. CI.B-
3.3 Annex B, IS-

Maximum 0.03 m2

Colour

Natural cement Grey colour without use of any
pigment OR colour as specified

Dimensional Tolerance

Tolerances as per IS-15658:2006




5.6.

5.6.1

5.6.2

133

TEST SPECIFICATION Average Values

28 day Compressive | Minimum 25 / 30 MPa (N/Sgmm)
Strength

Abrasion Resistance Maximum 2 mm [i.e. 10 units of 1000 mm3 per

5000 mm2 reported as per E-5 of Annex E of
IS-15658:2000]

Water Absorption Avg. of 3 units - Maximum 6% by mass
(restricted to 7% in individual test units)

O Sampling and Testing Procedure strictly As Per IS - 15658; 2006.

Laving of Paver Blocks

PRIMING

The contractor is required to verify the existing WBM driveway surface and
ascertain the CBR value. Accordingly the total subgrade thickness required for
achieving the desired CBR value shall be advised to RAJKOT MUNCIPAL
CORPORATION within seven days of receipt of call-up. RAJKOT MUNCIPAL
CORPORATION shall, through regular vendors arrange to carryout such WBM,
wherever required. Before taking over the site, the Paver block laying party is
required to verify the stabilization of the surface with CBR values. In case,
contractor does not advise the CBR value within seven days, RAJKOT MUNCIPAL
CORPORATION shall carry out WBM as per own design, and contractor shall
have no claim later particularly to the quality of WBM or sub-grade.

It will be the responsibility of the Paver block party to ensure that the
Manholes / Pipeline / Cable trenches / circular drainage system etc. is
raised to driveway level using the requisite materials as per instruction of EIC.
The areas of potholes / deep depressions at the isolated locations shall be filled
up and properly compacted before laying the paver blocks. No extra payment
will be made for this purpose. The area of raised manholes shall be included in
the measurement of overall area of paver blocks for the purpose of payment.

BEDDING SAND COURSE

The bedding sand shall consist of naturally occurring, clean, well graded sand
passing through 4.75mm sieve and suitable to concrete manufacture. The
bedding should be from either a single source or blended to achieve the following
grading.

IS SIEVE SIZE % PASSING
9.52mm 100
4.75mm 95-100
2.36mm 80-100
1.18mm 50-100
600 microns 25-60
300 microns 10-60
150 microns 5-15

75 microns 0-10
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Contractor shall be responsible to ensure that single-sized, gap-graded sands
or sands containing an excessive amount of fines or plastic fines are not used.
The sand particles should preferably be sharp, not rounded. The sand used for
bedding shall be free of any deleterious soluble salts or other contaminants
likely to cause efflorescence.

The sand shall be of uniform moisture content, which shall be within 4% - 8%,
at the time of spreading and shall be protected against rain when
stockpiled prior to spreading. Saturated sand shall not be used.

The bedding sand shall be spread loose in a uniform layer as per drawing. The
compacted uniform thickness shall be 50mm and within O 5mm.
Thickness variation shall not be used to correct irregularities in the base
course surface.

The spread sand shall be carefully maintained in a loose dry condition and
protected against pre-compaction both prior to and following spreading. Any
pre-compacted sand left overnight shall be loosened before further laying of
paver blocks takes place.

Sand shall be slightly spread in a loose condition to the predetermined depth
only slightly ahead of the laying of the paver block.

Any depressions in the spread sand exceeding 5mm shall be loosened, raked
and re spread before laying of paver block.

LAYING OF INTERLOCKING PAVER BLOCK:

Paver block shall be laid in pattern as specified under cl. 7 throughout the
pavement. Once the laying pattern has been established, it shall continue
without interruption over the entire pavement surface. Cutting of blocks, the
use of infill concrete or discontinuities in laying pattern is not to be permitted
in other than approved locations.

Paving units shall be placed on the uncompacted sand bed to the nominated
laying pattern, care shall be taken to maintain the specified bond throughout the
job. The first row shall be Ilocated next to an edge restraint. Specially
manufactured edge paving units are permitted or edge units may be cut
using a power saw, a mechanical or hydraulic guillotine, bolster or other
approved cutting machine. No haphazardly broken pavers shall be used.

Paver block shall be placed with the help of spacers to achieve gaps
nominally 2 to 3mm wide between adjacent paving joints. No joint shall be less
than 2mm nor more than 4 mm. it i

| hile 1 til : if 3.0
gap between adjacent pavers. Frequent use of string lines shall be used to

check alignment. In this regard, the “laying face” shall be checked at least
every two metre as the face proceeds. Should the face become out of
alignment, it must be corrected prior to initial compaction and before further
laying job is proceeded with.

In each row, all full units shall be laid first. Closure units shall be cut and fitted
subsequently. Such closure units shall consist of not less than 25% of a full unit.
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To fill spaces between 25mm and 50mm wide, concrete having minimum 1:1:2
cement : sand : coarse aggregate mix and a strength of 40 N/Sgmm shall be
used. Within such mix the nominal aggregate size shall not exceed one third the
smallest dimension of the infill space. For smaller spaces dry packed mortar
shall be used.

Except where it is necessary to correct any minor variation occurring in the
laying bond, the paver block shall not be hammered into position. Where
adjustment of position is necessary care shall be taken to avoid premature
compaction of the sand bedding.

INITIAL COMPACTION

After laying the paver block, they shall be compacted to achieve consolidation of
the sand bedding and brought to design levels and profiles by not less than two
(2) passes of a suitable plate compactor.

The compactor shall be a high-frequency, low amplitude mechanical flat plate
vibrator having plate area sufficient to cover a minimum of twelve paving
units.

Prior to compaction all debris shall be removed from the surface. Compaction
shall proceed as closely as possible following laying and prior to any traffic.
Compaction shall not, however, be attempted within one meter of the laying
face. Compaction shall continue until lipping has been eliminated between
adjoining units. Joints shall then be filled and recompacted as described in
Clause 6.5

All work further than one meter from the laying face shall be left fully
compacted at the completion of each day’s laying.

Any blocks that are structurally damaged prior to or during compaction shall
be immediately removed and replaced.

Sufficient plate compactors shall be available at the paving site for both
bedding compaction and joint filling.

JOINT FILLING AND FINAL COMPACTION

As soon as practical after compaction and in any case prior to the
termination of work on that day and prior to the acceptance of any traffic,
sand for joint filling shall be spread over the pavement.

Joint sand shall pass a 2.36mm (No. 8) sieve and shall be free of soluble salts
or contaminants likely to cause efflorescence. The same shall comply with the
following grading limits:

IS SIEVE SIZE % PASSING
2.36mm 100
1.8mm 90-100
600mm 60-90
300 microns 30-60
150 microns 15-30

75 microns 10-20
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The Contractor shall supply a sample of the jointing sand to be used in the
contract prior to delivering any such material to site for incorporation into the
works. Certificates of test results issued by a recognised testing laboratory
confirming that the sand sample conforms to the requirements of this
specification shall be submitted prior to supply of total volume required.

The jointing sand shall be broomed to fill the joints. Excess sand shall then be
removed from the pavement surface and the jointing sand shall be compacted
with not less than one (1) pass of the plate vibrator and joints refilled with
sand to full depth. This procedure shall be repeated until all joints are
completely filled with sand. No traffic shall be permitted to use the pavement
until all joints have been completely filled with sand and compacted.

Both the sand and paver block shall be dry when sand is spread and
broomed into the joints to prevent premature setting of the sand.

The difference in level (lipping) between adjacent units shall not exceed 3mm
with not more than 1% in any 3m X 3m area exceeding 2mm. Pavement
portions which are deformed beyond above limits after final compaction,
shall be taken out and relaid to the satisfaction of the Engineer in charge.

UNIFORM INTERLOCKING SPACES

The pavers should have uniform interlocking space of 2mm to 3mm to
ensure compacted sand filling after vibration on the paver surface.

SKILLED LABOUR
Skilled labour should be employed for laying blocks to ensure line and level

of pavers, desired shape of the surface and adequate compaction of the sand in
the joints.

The rubber mold C C Precast interlocking paving block of approved quality 80 mm
thickness, Grey Color and of M-40 And/Or M-30 Grade with concreting 1:2:4 and design
shall be supplied by RMC. The bedding of black stone sand of interlocking block shall be
done and the interlocking block shall be fixed hard on it in line and level. The contractor
shall have to purchase the block of ISI Mark from the market and same shall have to be
got approved from Rajkot Municipal Corporation.

The rate for this work shall be paid on one square meter basis.

The rate for this work will be paid per square meter basis.
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Item No.4:

Supply and laying of machine crushed aggregate of 25-38 mm

Machine Crushed metal shall be of approved quarry and it should be approved by
the In-charge Site Engineer prior to collection.

The machine crushed metal shall be hard, tough, sound, durable, black trap field
metal of close texture, with the decay and weathering. Each piece of the stone
shall be angular and roughly cubical in shape and round elongated or flaky
material shall be rejected. No round or oblong pebbles or at guar chips larger or
smaller than specified size shall be allowed.

All unsound, weathered or disinclined stone obtained from the upper surface layer
of the quarry or other layer of boulders shall be rejected. The physical
requirement for standard size metal shall conform to the test results indicated in
Table No.1. The metal shall be nearly uniform in size as possible and shall
conform to following minimum requirements of passing through the rings.

The physical requirement for standard size metal shall conform to the test results
indicated in the Table No.1 below :

Table No.1
Type of Const. Test Method Requirement
Base (a) Los Angelos abrasion | IS: 2386 Part iv 50 % (Max.)
Value Or
Aggregate Impact Value. IS 2386 Part iv or IS 40 % (Max.)
:5640
(b) Flakiness index IS :2386 Part I 30 % (Combined.)
& Elongation Index
(c) Water Absorption IS: 2386 Part-3 2% (Max.)
Table No.2
Grading Size IS Sieve Designation | Per cent by
No. Range weight passing
2 25 mm to 38 mm 90 mm 100
63 mm 90-100
53 mm 25-75
45 mm 0-15
22.4 mm 0-5

Wherever and doubt exists as to whether the above requirement are satisfied in
whole or part. The collection of M.C. metal shall be got screened by the
contractor, it so ordered by the In-charge Site Engineer and for which no
extra payments shall be claimed by the contractor.

Any collection which does not fully satisfy the above requirements is liable to be
rejected altogether. Frequency of test shall be as per Ministry of Surface Transport
Specifications. Agency has to submit complete drawing of leveling after each
layer of work as mentioned in Special Conditions of Contract.

Also, the work is to be carried out with Mini Roll / Road Roller / Hand Rollas
may be required for the work as per the requirement and instructions of engineer
in charge.

The measurements shall be taken on cubic meter basis.
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Item No.5:

A)

B)

A)

B)

Supplying of soft murrum binding material.

Spreading bindage or road crust filling the gaps in metal and leveling
to camber and gradient and directed murrum,

Material for the purpose shall be approved quality. Any material which is
found inferior shall be rejected and contractor shall remove such rejected
material from the site at his own cost.

The material shall be got approved by the EXECUTIVE ENGINEER prior to
collection on the site. It shall be free from all rubbish, dust and any organic
materials as well as clouds of black cotton soils.

For road work, complete stocking of materials as per requirements shall
be carried out 200 m length or as per condition of site or as per instructions
of site-in-charge before spreading. The stacks of materials shall be got cross
checked by Dy.Ex.Engineer as per rules before spreading.

Where any doubt exists as whether quantity of stacking of murrum corrected
by contractor, no extra payment shall be claimed by contractor. If the quantity
of murrum in any stack found less than standard measurement viz; 1.5
cmt. The entire shall be paid on the basis of the quantity so found.

The payment shall be on cubic meter basis without deduction for voids.
The contractor shall maintain all stacks in regular and proper size till whole
material shall not measure and finally accepted by the department.

The rates includes cost of collection, conveyance to the site with all lead and
lift and filling the boxes including all labours, tools, equipment and other
expenses. The rates quoted are inclusive of all such tools, duties, royalties,
taxes etc.

Spreading of material shall be started after the full supply in particular length
is collected, measured and recorded. Permission of Engineer in-charge
shall be obtained before spreading. It shall be seen that formation is dressed
to required camber and grade. If the murrum is to be spread over the
metaled surface then the spreading shall be uniform and as it has to act as
binding surface. It shall be used for filling the interstices of metal and forming
a smooth running surface as far as possible. Murrum bindage shall be spread
evenly with a twisting motion of the baskets. No more murrum shall be
used than specified as bindage. The contractor shall do good all unevenness,
depression, projection etc. during consolidation work. Rate of these items
includes all these operation except consolidation. Also, the work is to be
carried out with Mini Roll / Road Roller / Hand Roll as may be
required for the work as per the requirement and instructions of
engineer in charge. The testing of material is to be carried out by the
Agency at his own cost.

The payment shall be made on cubic meter basis.
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Item No.6:
Dismantelling of Super Structure and dispossing it in 90 mtr lead area

1.

The work shall consist of removing, as herein after set forth;
existing culverts, bridges, pavement, kerbs and other structures
like guards- rails, fences, utility poles, manholes, catch basins,
inlets, etc. Which are in place but interfere with the new
construction or are not suitable to remain in place and of
salvaging and disposing of the resulting materials and back-
filling the resulting trenches and pits.

Existing culverts, bridges, pavements and other structures which
are within the work area and which are designated to be removed,
shall be removed up to the Ilimits and extent specified in the
drawings or as indicated by the Engineer-in-charge.

Dismantling and removal operations shall be carried out
with  such equipment and in such a manner as to leave
undisturbed, adjacent pavement, structures and other work to be left
intact.

All operations necessary for the removal of any existing structure
which might endanger new construction shall be completed prior to
the start of new work.

The structures shall be dismantled carefully and the resulting
materials so removed as not to cause any damage to the
serviceable materials to be salvaged, the part of structure to
be retained and any other properties or structures nearby.

Unless otherwise specified, the superstructure portion of
culverts / bridges shall be entirely removed and other parts
removed to below the ground level or as necessary depending
upon the interference they cause to the new construction.
Removal of overlying of adjacent material if required in
connection with the dismantling of the structures shall be incidental
to this item.

Where existing culverts / bridges are to be extended or
otherwise incorporated in the new work only such part or parts
of the existing structure shall be removed as are necessary
to provide a proper connection to the new work. The connecting
edges, shall be cut, chipped and trimmed to the required Ilines
and grades without weakening or damaging any part of the
structure to be retained. Reinforcing bars which are to be left in
place so as to project into new work as dowels or ties shall not be
injured during removal of concrete.

Pipe culverts shall be carefully removed in such a manner as to
avoid damage to the pipes.

Steel structures shall unless otherwise provided be carefully
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dismantled in such a manner as to avoid damage to members
thereof. If specified in the drawing or directed by the Engineer-in-
charge that structure is to be removed in a condition suitable for re-
erection, all members shall be match marked by the contractor with
white lead paint before dismantling. End pins, nuts, loose, plates, etc.
shall be similarly marked to indicate their proper location. All
pins, pin holes and machined surfaces shall be painted with a
mixture of white lead and tallow and loose parts shall be
securely wired to adjacent members or packed in boxes.

Timber structures shall be removed in such a manner as
to avoid damages to such timber or lumber as is designated by the
Engineer-in- charge to be salvaged.

In removing pavements, kerbs, gutters, and other structures, like
guard rails, fences, manholes, catch, basins, inlets etc. where portions
of the existing construction are to be left in the finished work, the
same shall be removed to an existing joint or cut and chipped to a
true line with a face perpendicular to the surface of the existing
structure. Sufficient removal shall be made to provide for proper
grades and corresponding with the new work as directed by the
Engineer-in-charge.

All concrete pavements base course in carriageway and shoulders
etc. designated for removal shall be broken to pieces whose
volumes shall not be exceed 0.02 cubic meter and, stockpiled at
designated locations if the material is to be used later or otherwise
arranged for disposal as directed.

Where directed by the engineer-in-charge holes and depressions
caused by dismantling operations shall be backfilled with
excavated or other approved material and thoroughly compacted
in line with surrounding area.

All materials obtained by dismantling shall be the property of
Government. Unless otherwise specified, materials having any
salvage value shall be placed in neat stack of like material within the
right-of-way as directed by the Engineer-in-charge, for which
contractor will remain responsible for its safe custody and preservation
for 60 days after recording measurements of the salvaged material.

Pipe culverts that are removed shall be cleared and neatly piled on
the right-of-way at points designated by the Engineer-in-charge.

Structural steel removed from old structure shall, unless otherwise
specified or directed be stored in a neat and presentable manner on
blocking in locations suitable for loading. Structures or portions thereof
which are specified in the contract for re-erections shall be stored in
separate piles.

Timber of Iumber from old structures which is designated
by the Engineer-in-charge as materials to be salvaged shall have
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all nuts and bolts removed from and shall be stored in neat piles in
locations suitable for loading.

18. All the products of dismantling operations which in the opinion
of the Engineer-in-charge cannot be used or auctioned shall be
disposed as directed, within 100 meters.

19. The work of dismantling structure shall be paid for in units indicated
below by taking measurement before and after, as applicable;

i) Dismantling brick / stone / concrete Cubic Meter
(Plain and reinforced) masonry
ii) Dismantling flexible and cement Cubic Meter concrete
pavement
iii) Dismantling steel structure Ton
iv) Dismantling timber structure Cubic Meter
V) Dismantling pipes, guard rails, kerbs,
gutters and fencing Linear Meter
vi)  Utility poles No.s
vii) Removal of flooring - CC Precast Tiles /
Shahbadi ladi / tiles flooring Sqgr. Mtr
viii) Removal of road divider strip No.s
ixX) Removal of Interlocking Paving Block Sqgr. Mtr

20. The contract unit rates for the various items of dismantling shall be
for payment in full for carrying out the required operations
including  full compensation for all labor, materials, tools
equipment, safeguard and incidentals necessary to complete the work.
These will also include excavation and backfilling where necessary
and for handling, salvaging, pilling and disposing of the dismantled
material within all lifts and up to a lead of 100 meters.

=i

tem No.7:
Fixing of CC Precast Road Divider stone 0.45 x 0.10 x 0.30 m made from M-25
material including required material and labour (without colour)

Required excavation work shall be carried out by the agency on the paver road
or conventional asphalt road as per depth and width as directed by Dy.
Executive Engineer.

The excavated stuff shall be disposed off as directed by the site-in-charge. Lime
mortar of 2 part lime and 3 part of sand shall be well mixed and laid in 50 mm
thickness and C C precast blocks shall be laid as per proper alignment keeping in
mind the projection of tiles laying bed in the inner side of the block.

Cement mortar of 1:2 is required to be used for 18 mm vatta and aesthetic
groove shall be made as directed between the two blocks with proper vatta
along with cement paste with required tamping etc complete as directed by
Dy.Executive Engineer.
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75 mm x 75 mm triangular shaped lodhiya shall be casted with 1:2:4 cement
concrete on both outer side of the block.

The portion between the two blocks below the tile flooring level shall be filled
with quality hard murrum and shall be watered for achieving proper compaction
as directed and shall be tampered properly.

The material is required to purchased from the open market as per quality
requirement then the same shall have to be got approved from the Engineer-
incharge prior to using the material for the work. Excavated stuff shall be
removed and spread within within RMC limit as directed and no extra cost will be
given.

The testing of road divider stone shall have to be carried out at the Government
approved Laboratory at contractor's own cost.

Mode of measurement shall be in unit of one divider stone fixed.

Addl/Asst. Engineer Dy.Ex.Engineer EXECUTIVE ENGINEER
R.M.C. R.M.C. R.M.C.

Signature of Contractor with Seal
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D. ADDITIONAL CONDITIONS
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D. ADDITIONAL CONDITIONS;

The contractor shall have to provide his own level instrument for
this work.

Lowering, laying and jointing works of all the pipelines shall
have to be carried out by using Sight Rails and Boning Staves.

Work is required to be carried out in residential area where all
the services like water supply, sullage water pipeline, telephone /
electric cable are existing. Under the circumstances, prior to
starting the work agency shall have to excavate the trenches
manually for up to 1 mt. depth. During the course of execution, all
the services shall have to be maintained by the agency and
any damage to any services or property, the agency shall have to
get it repair at their cost.

For excavation of trench, use of JCB machine will not be permitted
directly on the top surface of the road. After excavation up to
minimum 1.00 mt. depth from road surface or existing ground
level, same shall have to be carried out manually or by using
Breaker and after locating underground services like; water supply
pipeline, water connection lines, pipe gutters, telephone cables,
electric cables etc., and thereafter upon taking the prior approval of
the Engineer-In-Charge, the excavation can be carried out by using
JCB machine.

Rajkot Municipal Corporation shall recommend to the competent
authority to give Controlled Blasting License to the contractor for
carrying out excavation in hard rock. In case of blasting license
not permissible from the competent authority in some places
then excavation is to be done by using wedges and hammers,
chiseling, breakers, pneumatic tools, etc. Also in case where
blasting license is permitted but even then if there is no possibility
of carrying out the blasting for whatsoever reason, the excavation
is to be done by using Wedges and hammers, chiseling, breakers,
pneumatic tools etc. No extra payment shall be made for
excavation to be carried out in any of the above mentioned both
the situations.

Excavation in soft rock and hard rock shall have to be carried
out only by Chiseling, Breaker (pneumatic tools) etc., as far as
possible. If excavation is not possible in terms of above and if
excavation is required to be carried out with the help of blasting
then the same shall have to be carried out only after taking prior
approval and necessary license for blasting from the competent
authority.
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In case of excavation not possible manually or by chiseling in
certain place(s) as well as if blasting is also not possible due to
various reasons i.e. to avoid damage to nearby water pipeline, pipe
gutter, telephone cables / Duct, Raw houses / week buildings /
narrow street etc., then the excavation by blasting will not be
permitted. Under these circumstances, excavation shall have to
be carried out only by Breaker (pneumatic tools) as per the
instructions of the Engineer-In- Charge. No extra payment will be
made for such type of excavation done by using Breaker. The
rate for excavation shall be paid as per the rate of related item
mentioned in Schedule-B.

The safety of the trenches is the prime important factor. Along
the trenches on both the side, a hump of excavated stuff of
minimum height 3 to 5 ft shall have to be provided till the work is
got completed. However, where there is no defined road, in such
area, the fencing/ lighting etc., requires to be provided as per
clause 1.1.15. Sign Board shall have to be provided at
required locations, so that there will not be any fatal accident.

Regarding the width of excavation, as (a) it is difficult to carry
out the vertical trench excavation, (b) possibility of sliding

the soil, and (c) wuneven excavation trench width in
case of blasting. In this connection, for every 1.5 mt lift if there is
less width upto 5 cm at the bottom then the top width of excavated
trench, it shall be considered as per the specified trench width or
actual trench width carried out at the ground level by the
contractor whichever is less. If excavation is carried out more than
the specified width then the payment will be made only for the
specified width of excavation. For mode of measurement for
excavation, the width of excavation will be considered as given at
the time of line out by engineer-in-charge or actual width done
whichever is less.

The pipes shall be with ISI mark whereas that of manhole frame
and cover shall be confirming to relevant IS.

After entering into an agreement, the agency shall have to finalize
the agency for supply of the material like pipes, manhole / house
connection chamber frame and covers etc., and the name of
manufacturer / supplier should immediately be informed to Rajkot
Municipal Corporation so that Rajkot Municipal Corporation can also
expedite the manufacturer / supplier for the material. If necessary,
Rajkot Municipal Corporation will visit and inspect the factory.
During the inspection, if Rajkot Municipal Corporation is not
satisfied then the contractor shall have to procure the material from



12.

13.

14,

15.

16.

17.

18.

19.

20.

21.

146

other manufacturer(s).

While the work in progress, there is possibility of change in
drainage line routes according to the site conditions. Under these
circumstances, the contractor shall have to carry out the work
accordingly, for which, no extra payment shall be made in such
situations. Over and above, the decision of Engineer-in-charge for
change in drainage line routes shall be final and binding to the
contractor.

The quantity of various items mentioned in the schedule-B is
liable to increase or decrease up to any extent. Under the
circumstances, the contractor shall have to carry out the work
accordingly  without any rate escalation. Rajkot Municipal
Corporation will not entertain any dispute in this regard.

In excavation, the decision regarding classification of strata shall
rest with the Engineer-In-Charge and his decision in this regards
shall be final and binding to the Contractor.

The rates are inclusive of dewatering, if required.

Regarding water supply for hydro / flow testing, necessary water,
power, labour etc. required for the necessary test shall be arranged
by the contractor at his own cost.

During construction activity, proper care must be taken for labour
safety and must follow the provisions of the Labour Laws.

Testing of the material like; Brick, Sand, Aggregate etc. should
have to be tested periodically as suggested by the engineer-
in-charge at Government approved material testing Laboratory
and testing charges for the same has to be borne by the
contractor.

In case of any ambiguity found in specifications / drawings etc. the
engineer-in-charge is empowered to take necessary decision for
rectification and same shall be final and binding to the contractor.

The contractor shall have to get registered under ESI (Employer's
State Insurance)

Act and obtain ESI Registration number if the number of workers
are 10 Nos. or more. Also, the agency shall have to give all the
benefits to the workers as available under the ESI Act. The agency
should follow all the rules and regulations of ESI Act as per
prevailing norms.
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22. The contractor will be responsible to avail P F Code as per the
prevailing Circular of Government for the employees on work. The
required documents regarding deduction of P F shall have to be
submitted by the contractor to the competent authority.

EXECUTIVE ENGINEER
Rajkot Municipal Corporation

Signature of Contractor with Seal
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Raikot Municipal C ti
:: SPECIAL CONDITIONS

The Royalty of each and every material, required to be paid is to
be borne by the contractor.

Testing of each material as and when required by Rajkot
Municipal Corporation, is to be carried out by the contractor at
his own cost. Schedule of testing of material will be as per R&B,
State Government Manual and I S Code provision.

The whole work shall be executed by qualified Site Engineer.
The required L- Section and Cross section is to be prepared by
contractor at his own cost. The work should be done by levelling
instrument. The Drawings shall be submitted accordingly in
advance before starting the work. No extra payment will be
made for the above work. Contractor has to submit Bill form
with hard copy and soft copy of cross section and L-section of
work completed. No bill will be accepted without above drawings.

Necessary tests for material quality, Paving Blocks, soil tests etc.
shall be carried out as per the instructions of engineer-in-
charge by contractor at his own cost and reports to be
submitted to the engineer-in-charge.

The contractor shall have to get registered under ESI
(Employer's  State Insurance) Act and obtain ESI Registration
number if the number of workers are 10 Nos. or more. Also,
the agency shall have to give all the benefits to the workers as
available under the ESI Act. The agency should follow all the rules
and regulations of ESI Act as per prevailing norms.

The testing of metal and the design as per IRC shall have to
carried out by the contractor at his own cost.

The paving blocks provided shall be of ISI Mark M-30
Grade which shall have to be got approved from the
engineer in charge prior to using the same in the work for
this tender.

EXECUTIVE ENGINEER
Rajkot Municipal Corporation

Signature of Contractor with Seal



149

PART-III
BILL OF QUANTITIES
(Attached in Separate Folder)
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BID FORM(WITH PRICE)
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CONTRACT No: RMC/ENGG/EZ/21-22/29

Bidders are required to fill up all blank spaces in this Bid Form

The Commissioner

Rajkot Municipal Corporation
Dr. Ambedkar Bhavan
Dhebar Road

Rajkot

Dear Sir,

SUB :

SUPPLY AND LAYING OF INTERLOCKING PAVING
BLOCK IN SIDE SHOULDER OF SHIYANI NAGAR MAIN
ROAD FROM BHAWANI CHOWK TO NEW SAGAR MAIN
ROAD IN WARD NO.16

Having visited the site and examined the Bid Documents, Drawings,
Conditions of Contract, Specifications, Schedules, Annexures,
Preamble to Price Schedules, Price Schedules etc. including
Addenda/Amendments to the above, for the execution of the above
Contract, we the undersigned offer to carry out as given in
Conditions of Contract and in conformity with the Drawings,
Conditions of Contract, Specifications, Preamble to Price Schedules,
Price Schedules, Annexures, Bidding Documents, including Addenda
Nos. (insert numbers) for %age
(in figure)

(in words) below / above than the rates given in Price Schedule.
I / We agree that

(a) if we fail to provide required facilities to the Employer's
representative or any other person/agency by the
employer to perform on his behalf for carrying out the
inspection and testing of materials and workmanship

or

(b) if we incorporate into the Works, materials before they
are tested and approved by the Engineer’s
representative

or

(c) if we fail to deliver raw water of required quantity
according to the conditions/stipulations of the Contract,
the Engineer will be at liberty to take any action
including termination of Contract and impose at his
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absolute discretion any penalties, and/or reject the
work.

We undertake, if our Bid is accepted, to complete and deliver the
Works in accordance with the Contract within 4 months of
construction period from the date of Work Order issued to us by you.
We agree to abide by this Bid for a period of 120 days from the date
fixed for receiving the same and it shall remain binding upon us and
may be accepted at any time before the expiry of that period.

In the event of our Bid being accepted, we agree to enter into a
formal Contract Agreement with you incorporating the conditions of
Contract thereto annexed but until such agreement is prepared this
Bid together with your written acceptance thereof shall constitute a
binding Contract between us.

We agree, if our Bid is accepted, to furnish Performance
Bond/Security in the forms and of value specified in the Conditions
of Contract of a sum equivalent to 5% of the Contract price for due
performance of the Contract.

We have independently considered the amounts of liquidated
damages shown in Appendix to Bid and agree that they represent a
fair estimate of the damages likely to be suffered by you in the event
of the Work not being completed by us in time.

We understand that you are not bound to accept the lowest or any
Bid you may receive.

Dated this day of 2016.

(Signhature)

Company Seal

(Name of the person)

(Name of firm) (In the capacity of)
Duly authorised to sign Bid for and on behalf of
(Fill in block capitals)

Witnhess

Signature

Name
Address
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PREAMBLE TO
PRICE SCHEDULES
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Note on Schedule:

The bid is percentage rate bid for SUPPLY AND LAYING OF INTERLOCKING PAVING
BLOCK IN SIDE SHOULDER OF SHIYANI NAGAR MAIN ROAD FROM BHAWANI
CHOWK TO NEW SAGAR MAIN ROAD IN WARD NO.16.

10.

The bid is percentage rate bid.

The rates and prices shall be submitted in the formats given in
the online Price Schedules. Rates and prices received in any
other formats will be rejected and the Bids will be disqualified.

It will be entirely at the discretion of the Employer to accept or
reject the bidder’'s proposal, without giving any reasons
whatsoever.

In Price Schedule, bidder shall quote his percentage
Equal/Above/Below for items listed in the schedule. Prices quoted
in Schedule only will be considered for price evaluation & shall form
a part of the Contract Agreement.

The Only Price Schedule will be considered for financial evaluation of
the bid with the successful bidder.

The bidder shall be deemed to have allowed in his price for
provision, maintenance and final removal of all temporary
works of whatsoever nature required for construction including
temporary bunds, diverting water, pumping, dewatering etc. for the
proper execution of works. The rates shall also be deemed to
include any works and setting out that may be required to be
carried out for laying out of all the works involved.

Where there is a discrepancy between the unit rates and the
amount entered, the latter shall govern.

The Price Schedules are to be read in conjunction with the
Conditions of Contract, the Specifications and other sections of
these bid documents and these documents are to be taken as
mutually explanatory of one another.

Prices quoted by the bidder shall be firm for the entire period of
Contract without any escalation.

The bidder shall interpret the data furnished and carry out any
additional survey work, or investigative work required at his own
cost.
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The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including
the access to Worksite. The successful bidder shall have to make
suitable access to worksites at his own cost. These accesses will be
used by the other contractors working for RMC.

The material shall be inspected Departmentally, the cost of which, if
any, is to be borne by contractor.

The contractor shall have to quote their rates including GST and
other taxes and the Invoice with break-up of GST is to be submitted
accordingly, failing which, such amount will be deducted from
the bill of the agency and deposited accordingly.

The contractor shall have to purchase the material required for this
tender work, only from the supplier having registered GST Number.
RMC will not be responsible to pay any amount towards GST if the
material is purchased from the unregistered supplier not having GST
Number.

In case of extra item work if quoted and approved tender
price is above Percentage Rate then no above percentage rate will
be given, only the rates as per S.O.R. will be paid for such extra
item. But, if the quoted and approved tender price is below
percentage rate then that below percentage rate will be considered
for paying of any extra item.

The whole work is to be done under the supervision of RMC.

The rates and prices shall be submitted in the formats given in the
enclosed Price Schedules. Rates and prices received in any other
formats will be rejected and the Bids will be disqualified.

It will be entirely at the discretion of the Employer to accept or
reject the bidder's proposal, without giving any reasons whatsoever.

In Price Schedule, bidder shall quote his percentage
Equal/Above/Below for items listed in the schedule. Prices quoted in
Schedule only will be considered for price evaluation & shall form a
part of the Contract Agreement.

Only Price Schedule will be considered for financial evaluation of the
bid with the successful bidder.
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The Price Schedules are to be read in conjunction with the
Conditions of Contract, the Specifications and other sections of
these bid documents and these documents are to be taken as
mutually explanatory of one another.

Prices quoted by the bidder shall be firm for the entire period of
Contract without any escalation.

The bidder shall interpret the data furnished and carry out any
additional survey work, or investigation work required at his own
cost.

The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including
the access to Worksite. The successful bidder shall have to make
suitable access to worksites at his own cost. These accesses will be
used by the other contractors working for RMC.

From each Running Account Bill, labour cess will be deducted as per
norms.

The quoted rates should be inclusive of all taxes and duties.

The prices shall have to be quoted firm & fix including all the taxes
& dutes without any statutory variation. RMC will not consider any
statutory variation as well as the price rise in the market and if any,
those shall be on account of contractor.

The work contract tax will be borne by the agency.

While considering experience of ongoing sewer/storm water pipeline
works, part work completed in all respect will be considered for
evaluation of bid. In this regard contractor shall be required to
submit part completion certificate along with bid document from
competent authority.

Use of ready mix concrete may be permitted if it fulfils tender
specifications.

No extra item or extra width will be paid due to excavating method
or type of machinery.

For any type of license regarding labour, etc. has to be achieved by
agency.
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This office Circular bearing No. RMC/C/329 dated 22-12-2012 and
Order No. RMC/C/132 dated 10-06-2013 are uploaded in tender
document.

In reference to the above Circular and Order cited at above, the
Contractor firm who have quoted their rates for this work will be
called in person for verification of original documents. The date and
time for verification of original documents will be intimated to the
Contractors.

If the progress of work is found slow then Extra security Deposit
may be recovered from any running bill as decided by Engineer in
charge up to maximum 5% amount of concerned R.A. Bill amount.

In case of Extra Item, No “On” %age i.e. +ve % age Rate will be
given but if there is Down %age i.e, -ve % age Rate that will be
applied to that rate of that Extra Item.

EXECUTIVE ENGINEER
Rajkot Municipal Corporation

Signature of Contractor with Seal
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Check List for submission of Documents

Tender Fee submitted as per Tender Yes / No
Tender Earnest Money Deposit submitted as per Yes / No
Tender

Regi§tration documents submitted as per tender Yes / No
requirement

Financial Details:

Turnover details submitted as per requirement Yes / No
Worki_ng Capital as per requirement of tender is Yes / No
submitted

Valid Bank Solvency submitted Yes / No
Validity of Bank Solvency Date:
Experience Details:

Detail_s of Technical Staff and details of machineries Yes / No
submitted

Address proof submitted Yes / No
Identity proof submitted Yes / No
Fresh Declaration on Non-Judicial Stamp Paper

regarding not black listed or Terminated or Yes / No
Debarred, is submitted

Professional Tax Receipt of current year Yes / No

Note:

Over and above, the agency shall also have to submit all other necessary
documents as may be required for pre-qualification, failing which, the agency
will be treated as Non-responsive and will be DISQUALIFIED and also the

online price bid of such agency will not be opened.

Signature of Contractor with seal
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PRICE SCHEDULE



Name of work:

Rajkot Municipal Corporation
Price Schedule - B
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SUPPLY AND LAYING OF INTERLOCKING PAVING BLOCK IN SIDE
SHOULDER OF SHIYANI NAGAR MAIN ROAD FROM BHAWANI CHOWK TO
NEW SAGAR MAIN ROAD IN WARD NO.16

Sr.

QTY.

Item

Rate

Unit

Amount

1

1360.00

Excavation for Road work
including bitumenus surface
upto 20 cm depth

12.00

Sqg.mt

16320.00

432.00

Removal of Excavated Stuff
within RMC limit as directed
by Engineer-in-Charge

122.00

Cu.mt

52704.00

1360.00

Supply & Fixing of 60mm M-
30 Grade cement concrete
rubber mold paving inter
locking paving block (Grey
colour) after beding of black
stone powder in line and CC
on the edge in proportion of
1:2:4 with curing etc.
complete

496.00

Sg.mt

674560.00

204.00

Supply & Laying of Machine
crushed aggregate of size 25-
38 mm

971.00

Cu.mt

198084.00

102.00

Supply & Laying of Soft

Murrum

240.00

Cu.mt

24480.00

73.00

Dismantelling of Super
Structure and dispossing it in
90 mtr lead area

242.00

Cu.mt

17666.00

1025.00

Rubble Kerb Block as divider
stone

125.00

Nos

128125.00

Total

1111939.00

Say Rs.

1112000.00

Addl/Asst. Engineer

I/We agree to carry out the above said work at

R.M.C.

R.M.C.

Dy.Ex.Engineer

EXECUTIVE ENGINEER

R.M.C.

(to be quoted

online) 9% Equal / above / below on the tendered rates shown in
Schedule.

Signature of Contractor with Seal
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RAROT MUNICIPAL CORPORATION
ACCOUNTS DEFARTMENT
Reom Mo, 4, 2™ Flacr
Dr. Ambedkar Bhavan,
{v : Debar Road,
it Rajkot - 260001

PARTY/VENDOR REGISTRATION FORM

VENDOR CODE

Party Name

Authorized Person

AN Card No.

E5T Mo,

Address

City

Phone NC.

Miobiie Ma.

efdail 1D

Website

Area Of Work

Bank Details (attach copy of cancelied cheguz} T,
Bank Name :

Branch Name

MICR Code : IFEC Lode

Account Type

Account No.

{1} Any vendor while filling 2 tender shall guote registration fatails; i ke iz not registred he
will give fresh zatelis along with tender

(2] Acounts branch w1l desigriate a person whe wi'l kegen the Tarms and =ls0 authorize new
registrations or e3lt existing registrations

TO,

CHIF ACCOUNTANT

ALCOUNT DEPARTMENT,

AAJEDT MUNICIPaL CORPORATION

THE ABDVE MENTIONED DETAILS FOR VENDOP RESISTRATION HA% BTEN VERIFIED BY US &
FOUND CORRECT. KINDLY REGISTER ABOVE VENDOR.

SHGN

MARSE

DESIGHA TICHY
DEPARTRENT NAME
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