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ABBREVIATIONS

Statement showing the details of abbreviations.

Full Form Abbreviation
Atal Mission of Rejuvenation and Urban Transformation AMRUT
City Engineer CE
Rajkot Municipal Corporation RMC
Dispute Adjudication Board DAB
Operation and Maintenance Oo&M
Net Present Value NPV
Engineering Procurement and Construction EPC
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Critical Path Method CPM
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Dissolved Oxygen DO




SECTION |

PART 1. INVITATION TO BID



RAJKOT MUNICIPAL CORPORATION

e-Tender Notice
(second attempt)

The e-Tenders are invited by Rajkot Municipal Corporation from the experienced Contractors registered
in appropriate class in GWSSB/State Government/Central Government for following work under
"AMRUT" Scheme.

Sr. Name of work a) Estimated Cost
No. b) Amount of EMD
c) e-Tender fee
d) Registration class
e)Time limit for
completion of work
EPC Tender for Engineering, Procuring, Constructing and a) Rs. 27,23,47,430/-
1| commissioning (EPC) of 23 MLD output capacity Sewage b) Rs. 27,23,474/-
Treatment Plant near Existing 56 MLD STP in Raiya Ward No. c) Rs. 23,500/-
01, Rajkot along with Comprehensive Operation and d) ‘AA ‘ Class
Maintenance of the entire Sewage Treatment Facilities for e) 24 (Twenty Four)
Five (05) years under "AMRUT 2.0" Scheme. Months
e-Tender No.: RMC/AMRUT/2023/DRN/RAIYA/STP
:: Milestone dates of e-Tendering ::
1. Downloading of e-Tender documents 11-07-2023 to 10-08-2023 up to 18.00 Hrs.

2. Queries to be submitted by bidders by e-mail

at e mail ID jjparmar@rmc.gov.in on or before 18-07-2023 up to pre-bid meeting time

18-07-2023 at 11.00 Hrs at West Zone office,

3. Pre-bid meeting Rajkot Municipal Corporation

4. Online submission of e-Tender 10-08-2023 up to 18.00 Hrs.
5. Physical submission of EMD, Tender fee,
Documents required for pre-qualification 19-08-2023 up to 18.00 Hrs

and other necessary documents. (To be
submitted by Speed Post or RPAD only)

6. Verification of submitted documents (EMD,
Tender fee, Documents required for pre-
qualification and other necessary
documents.)

22-08-2023 up to 18.00 Hrs.

7. Opening of online Primary Bid (Technical Bid) 22-08-2023 at 10.30 Hrs. onwards

8. Opening of online Commercial Bid 31-08-2023 at 10.30 Hrs. onwards
(Price Bid) for technically qualified (If possible)
bidders only.

9. Bid Validity 180 (One Hundred Eighty) Days

For further particulars, please visit us on www.rmc.nprocure.com

1. All bidders must submit tender fee and Bid Security (EMD) as above either direct deposit in
Account No. 01018640000035 (Rajkot Municipal Corporation) IFSC Code HDFC0000101 or
submit at the below mentioned address along with physical submission of bid documents in
form of Demand draft in favour of "Rajkot Municipal Corporation”, Rajkot, from any
Nationalized Bank or Scheduled Bank (except Co-Operative Bank) in India. Also, Address proof
of registered office and ID proof shall have to be submitted along with physical submission of
required documents.
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City Engineer,

Drainage Project,

Rajkot Municipal Corporation,

West Zone Office, Drainage Department,

Room No.03 (GF), Shri Harishinhji Gohel Bhavan,
150 feet Ring Road, Rajkot 360 005.

The pre-qualification requirement shall be as under.

2.
i)
a)
b)
c)
d)
Notes:
1.

FINANCIAL CRITERIA:

The bidder shall have the financial capability and having an average annual turnover of last seven
years, ending 31° March 2023 of the previous financial year (i.e. 2022-2023), should not be less
than 50% of the estimated tender cost. Bidder shall have to enclose CA certified statement
showing details of Audited Annual Turn Over, Net Worth (Capital), Net Cash Accruals for the Last
Seven Financial Years (i.e. 2016-2017 to 2022-2023).

Working capital (demonstrated by the Bidder in form of confirmed credit line from reputed Bank
or the Bidder's own audited financial statement taking into account current commitment duly
certified by CA) as on 31 March 2023 should not be less than 25% of the estimated tender cost.
Bidder shall have a Solvency equal to or more than Rs. 300.00 Lakh duly certified by Banker’s
Statement (not older than 6 months from the date of bid uploading) shall be attached.

Available Bid Capacity (ABC) must be equal or more than the estimated tender cost.

Available Bid Capacity (ABC) will be derived by the following method.

ABC is calculated as ABC= (2 x A x N)-B Where,

A =

N =
B

Maximum value of works executed in any one year during the last seven years (updated

to present price level by applying enhancement factor) taking into account the

completed as well as works in progress.

Number of years prescribed for completion of the works for which tenders are invited.
Value (present price level by applying enhancement factor) of existing commitments

and on-going works to be completed during that next N year (period of completion of

the works for which the tenders are invited).

2. Infinancial criteria, enhancement factor at the rate of 10 % per year will be applicable to arrive
enhanced financial amount at current financial year.

Sr. No. Financial Year Enhancement Factor
1 2016-2017 1.95

2 2017-2018 1.77

3 2018-2019 1.61

4 2019-2020 1.46

5 2020-2021 1.33

6 2021-2022 1.21

7 2022-2023 1.10

8 2023-2024 (BASE YEAR) 1.0




b)

c)

d)

This provision shall be considered/come in effect only if maximum of actual certified
turn-over figures of last seven years provided by any or all Bidders are not less than the
50% of the estimated amount of the tender.

Experience Criteria:
The bidder should possess following minimum physical and financial work experience in
order to qualify.

Bidder shall have experience of Successful Completion of (including trial run and
commissioning) at least

One Work of Similar Nature of 60% of the tendered capacity i.e. 14MLD OR

Two Works of Similar Nature of 40% of the tendered capacity i.e. 10MLD OR

Three Works of Similar Nature of 30% of the tendered capacity i.e. 07MLD

in last 7 years (from the from the last date of the previous month in which tender
published) of invitation of this tender. “Work of Similar Nature” means experience of
design, detailed engineering, procuring, construction, testing and commissioning of
Sewage Treatment Plant based on SBR/MBBR/MBR Technology or Activated Sludge
Process or Extended Aeration or UASB followed by Extended Aeration Process in any
Municipal Body/Urban Local Body/Development Authority/State Government Body or
Undertaking/Any Department or Undertaking of Government of India. Further out of
these, at least one plant shall be in successful operation for minimum one year.
Experience of STP based on Lagoon/Oxidation Pond/Oxidation Ditch and WTP/CETP
shall not be taken into consideration.

The bidder should also have experience of Successful Completion of PLC/SCADA Works
of at least One Sewage Treatment Plant and shall be in successful operation for
minimum one year out of the “Work of Similar Nature” completed by bidder as
specified above and considered by bidder for pre-qualification experience criteria based
any one of the processes specified above.

The Bidder who has no experience as well as specialty in such Sewage Treatment
Plant, as required above, his tender will be rejected out rightly.

The bidder should also have experience of successful completion of O and M of
Minimum One Sewage Treatment Plant of Minimum One Year out of the “Work of
Similar Nature” completed by bidder as specified above at a) and considered by bidder
for pre-qualification experience criteria based any one of the processes specified above
for similar works.

Since these are the technology driven plants, bidders has to adopt well established, well
tested and proven process/specifications. The bidder shall necessarily tie-up with a
technology provider, for designing, performance guarantee and key equipment by
providing a notarized Memorandum of Understanding (MOU) i.e. Technology Tie-up
Agreement on Rs. 300/- Stamp Paper as per format given as Annexure-ll in the tender
documents.

The Technology Provider must have provided Minimum One Number of capacity not
less than 60% of the tendered capacity (i.e. 14 MLD) OR Two Numbers of capacity not
less than of 40% of the tendered capacity (i.e. 10 MLD) OR Three Numbers of capacity
not less than of 30% of the tendered capacity (i.e. 07 MLD) Sewage Treatment Plants of
same Technology as being proposed in the tender in Municipal Bodies/Urban Local
Bodies/Development Authorities of India and should have been completed and



commissioned and working satisfactorily for at least Two Years with meeting standards
of treated sewage quality as mentioned in this tender documents (as per Table B of
Volume Il except for free chlorine and faecal coliform), in India. Authentic Completion
Certificates for the referenced projects shall be submitted as evidence of experience.
The certificates shall be certified by Executive Engineer or above rank. Test report from
any Pollution Control Board of India along with completion certificate from the end user
shall have to be submitted. The Technology provider must have registered office in
India with fully equipped with trained manpower to extend services as and when
required.

e) Attested copy of original certificates in support of above requirements shall be enclosed
in hard copy for verification, certified by the respective employer or his authorized
representative, not below the rank of Executive Engineer or equivalent. Original
certificates of the same shall be produced for verification on demand by Employer,
failing which, will result into rejection of tender.

f) For the purpose of bid evaluation, if the Employer/Employer’s representative feel
necessary to visit a specific or all such plants as mentioned above by the Bidder, the
Bidder shall make necessary arrangements for the same. The cost of such visits shall be
borne by the Bidder.

g) Joint Venture (JV) are not permitted for this tender. However, experience of JV shall be
considered for individual JV partner based on the proportionate share of each individual
partner in the JV for the purpose of qualification criteria and based on this qualification
individual JV partner can bid in the same name and style of individual company forming
part of JV. For this purpose, the bidder shall enclose the notarized copy of JV agreement
along with physical submission of technical bid.

h) The experience of Sub-Contractor/Back to back works shall not be considered.
ii) Personnel Criteria:

Bidder to provide CVs of at least two qualified (minimum acceptable qualification is
Engineering degree in respective field) key personnel proposed to be deployed on the
project each with minimum 7 years relevant experience.

The Bidder should not have been Black Listed by Government of India/Government of Gujarat
or any State Board/Corporations since inception of the Firm/Company. A Declaration in this
regard on Rs. 300/- stamp paper duly notarized, shall have to be submitted as per Annexure-lil,
along with the tender documents.

The Bidder should provide accurate information on any litigation history or arbitration resulting
from contracts completed or under execution by him over the last ten years. This should also
include such cases, which are in process/progress. A consistent history of awards against the
bidder may result in failure of the bid. In case the bidder has not provided such information and
has come to the notice of the authority, the tender will be rejected at what so ever stage and in
such case all the losses that will arise out of this issue will be recovered from the
tenderer/bidder and he will not have any defence for the same. A self-attested declaration on
the letter head of the Bidder’s Firm/Company in this regard shall have to be submitted along
with tender documents.
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Reserve the right (i) to change, alter or to waive any technical or commercial terms, and
conditions (ii) to reject all the bids or any bid in part or full without assigning any reason
whatsoever (iii) for making changes/relaxation in eligibility criteria at any time in the interest of
the public and iv) to obtain any information/clarification/documents from any and all the
bidders after opening of technical bid if the Employer or Employer’s representatives choose to
do or in the interest of the work. The Bidder(s) shall have no cause of action or claim against the
Rajkot Municipal Corporation or its Officers/Employee’s successor or assignee for rejection of
his tender/bid.

After opening of Technical Bid, the procedure for the pre-qualification shall be adopted and the
Price Bid of only successful qualified bidder(s) shall be opened for final evaluation of the
contract. The decision of Municipal Commissioner regarding the pre-qualification shall be final
and binding to all the bidders.

The Tender of those Bidder(s) who fail to submit the required documents physically within the
stipulated date and time will be treated as non-responsive and their Price Bid will not be
opened.

Conditional Tenders will be out rightly rejected.

Right to accept/reject any or all e-Tender(s) without assigning any reasons is hereby reserved.

City Engineer
Rajkot Municipal Corporation
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e-TENDER DECLARATION FORM

TO,

The Municipal Commissioner,
Rajkot Municipal Corporation,
Rajkot.

Name of Work: Design, Engineering, Procuring, Constructing and Commissioning (EPC) of 23MLD
output capacity Sewage Treatment Plant near existing 56MLD STP in Raiya Ward No.
01, Rajkot along with Comprehensive Operation and Maintenance of the entire
Sewage Treatment Facilities for Five (05) years under "AMRUT 2.0" Scheme.
e-Tender No.: RMC/AMRUT/2023/DRN/RAIYA/STP

Ref:

Dear Sir,

I/We, the undersigned have carefully gone through and clearly understood the Tender Documents
comprising Notice Inviting Tenders, Articles of Agreement, Scope of Works, Definition of Terms,
Instructions to Bidders, Conditions of Contract, Special Conditions of Contract, Appendices,
Specifications, Schedule of Quantities and Tender Drawings furnished by The Rajkot Municipal
Corporation. |/We have satisfied myself/ourselves as to the location of site, examined drawings.

I/We also submit my/our unconditional acceptance to any subsequent changes made by RMC through
addendum/corrigendum (if any) and minutes of pre-bid as and when held and uploaded and clearly
understand that these (if and as and when issued) will be part of tender.

I/We, do hereby offer to execute and complete the whole of EPC work within the time specified all in
accordance with the specifications, designs, drawing and instructions in writing referred to in the said
documents and with such materials as are provided for at the respective rates which I/We have
qguoted in the Price schedules or at such other rates as may be fixed under provisions of these
conditions.

In the event of this tender being accepted I/We agree to enter into agreement as and when required
and execute the contract, according to your Form of Agreement, OR in default thereof I/We myself/our
self to forfeit the 'Earnest Money' Deposit.

I/We, understand that, if I/We shall not enter in agreement within 10 days from the date of receipt of
letter of acceptance, you will forfeit the earnest money paid by me/us and take necessary action as
deemed fit.

I/We have enclosed a DEMAND DRAFT/FDR as an "Earnest Money Deposit" for the sum of Rs.
27,23,474/- the full value of which is to be absolutely forfeited to the Owner should I/We fail to
commence the works specified. Otherwise the said sum shall be retained by the Owner as on account of
such 'Security Deposit' as provided for in the aforesaid documents.

I/We, agree not to employ Sub-Contractors other than those that may be approved in accordance with
conditions in the aforesaid documents.
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I/We, understand that you are not bound to accept the lowest or any bid/tender which you may
receive.

I/We, shall refer all disputes arising out of or relating to the agreement to the arbitration in accordance
with conditions of contract.

I/We, am/are bound to execute the job if the work order is issued within 180 days from the date
opening of the tender.

I/We, agree to pay the Government, Income Tax, GST, Labour and all other types of applicable Cess,
Professional Tax and any and all other taxes prevailing from time to time on such items/works on which

the taxes are levy-able and the rates quoted by me/us are inclusive of the same.

I/We, understand that this contract is to be construed according to and subject to the laws of India and
the State of Gujarat and under the jurisdiction of the Courts of Rajkot City, Gujarat at Rajkot only.

Date: Bidder‘s Stamp and Signature

Note: This declaration form is to be signed by the bidder and submitted duly notarized along
with other physical documents as specified in NIT without fail.
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1.2

1.3
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3.1

3.2

3.3

3.4

A. GENERAL
SCOPE OF BID:

The Rajkot Municipal Corporation (hereinafter referred to as “the Employer”) wishes to receive
bids for design, build, operate and maintain 23MLD output capacity Sewage Treatment Plant
near Existing 56MLD STP in Raiya Ward No. 01, Rajkot along with Comprehensive Operation and
Maintenance of the entire Sewage Treatment Facilities for Five (05) years under "AMRUT 2.0"
Scheme.

PROJECT AREA and COVERAGE:

The project aims at treating 23MLD of raw sewage of city of Rajkot and Five years of
Comprehensive operation and maintenance of the plant.

The successful Bidder will be expected to complete the works within Twenty Four (24) months,
including Three (3) months successful trial run and monsoon period and acceptance of plant,
from the date of issue of Work Order.

Trial run period shall be three months before the date of issue of completion certificate during
which all expense incurred shall be borne by successful bidder (excluding raw sewage and
power. Raw Sewage and power shall be free supply by Client as per tender condition).

On completion of trial run, O and M shall be 5 (Five) years.
SOURCE OF FUNDS:

Rajkot Municipal Corporation has sufficient finance for the implementation of the above work.
The project is approved under “AMRUT 2.0 “Scheme and hence the finance from the State and
Central Government Grant will also be available to RMC for this program.

ELIGIBLE BIDDERS:
This invitation to the bid is open to all the bidders.

Bidders shall provide such evidence of their continue eligibility satisfactory to the Employer as
the Employer shall reasonably request.

Bidders shall not be under a declaration of ineligibility for corrupt or fraudulent practices in
accordance with sub-clause 42.1 (c).

A Bidder shall not have a conflict of interest. All Bidders found to be in conflict of interest shall
be disqualified. A Bidder may be considered to have a conflict of interest with one or more
parties in this bidding process if they,

(a)  have controlling shareholders in common, or

(b)  receive or have received any direct or indirect subsidy from any of them, or

(c)  have the same legal representative for purpose of this bid, or

(d) have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another
Bidder, or influence the decisions of the Employer regarding this bidding process, or
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4.1

4.2

4.3

51

5.2
5.3

(e)  have participated as a consultant in the preparation of technical specifications of the
goods and related services that are the subject of the bid.

Government-owned enterprises in the Employer’s Country shall be eligible only if they can
establish that they are legally and financially autonomous and operate under commercial law,
and that they are not a dependant agency of the Employer.

ELIGIBLE MATERIALS, EQUIPMENT and SERVICES:

The materials, equipment and services to be supplied under the Contract shall have their origin
in eligible source countries as defined in Sub-Clause 4.3 below and all expenditures made under
the Contract will be limited to such materials, equipment and services. At the Employer's
request, bidders may be required to provide evidence of the origin of materials, equipment and
services.

For purposes of Sub-Clause 4.1 above, “services" means the works and all project - related
services including design services.

For purposes of Sub-Clause 4.1 above, “origin" means the place where the materials and
equipment are mined, grown, produced or manufactured and from which the services are
provided. Materials and equipment are produced when, through manufacturing, processing or
substantial or major assembling of components, a commercial recognized product results that is
substantially different in basic characteristics or in purpose or utility from its components.

QUALIFICATION OF THE BIDDER:

To be qualified for the award of the Contract, Bidders shall:

(a) Submit a written Power of Attorney authorizing the signatory of the bid to commit the
Bidder, and
(b) Have adequate financial capacity and technical capability to undertake the contract and

assessment of Bidder’s proposals regarding work method, scheduling and re-sourcing
which shall be provided in sufficient details to confirm the Bidder’s capability to
complete the works in accordance with the Employer’s requirement and the time for
completion. The bidder shall have to furnish the details of qualification criteria given at
relevant places of bidding document, and

(c) Submit proposals regarding work methods, scheduling and re-sourcing which shall be
provided in sufficient details to confirm the Bidder's capability to complete the work in
accordance with the Employer’s requirements and stipulated time of completion.

JOINT VENTURE (NOT APPLICABLE)

(a) Qualification:

i) The determination will take into account the Bidder's financial and technical
capabilities, experience and past performance. It will be based upon an examination of
documentary evidence of the Bidder's qualifications submitted by the Bidder, pursuant
to Sub-Clause 5.1(b), as well as such other information as the Employer deems
necessary and appropriate, and

ii) An affirmative determination will be a prerequisite - for the Employer to continue with

the evaluation of the technical proposal. A negative determination will result in
rejection of Bidder's bid.
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(b) Technical:

(i) Overall completeness and compliance with the Employer's requirements:
The technical merits of plant and equipment offered and deviations from the
Employer's requirements, suitability of the facilities offered in relation to the
environmental and climatic conditions prevailing at the site, quality, function and
operation of any process control concept included in the bid,

(ii) Achievement of specified performance criteria by the facilities,

(iii) Compliance with the time schedule called for in Appendix to Technical proposal and any
alternative time schedules offered by Bidders, as evidenced by milestone schedule
provided in the bid,

(iv) Type, quantity and long-term availability of spare parts and maintenance services,

(v) Any deviations to the commercial and contractual provisions stipulated in the bidding
documents.

(c) Evaluation Criteria:

i) Financial Criteria:

a) The bidder shall have the financial capability and having an average annual turnover of

last seven years, ending 31° March 2022 of the previous financial year (i.e. 2021-2022),
should not be less than 50% of the estimated tender cost. Bidder shall have to enclose
CA certified statement showing details of Audited Annual Turn Over, Net Worth
(Capital), Net Cash Accruals for the Last Seven Financial Years (i.e. 2015-2016 to 2021-
2022).

b) Working capital (demonstrated by the Bidder in form of confirmed credit line from
reputed Bank or the Bidder's own audited financial statement taking into account
current commitment duly certified by CA) as on 31 March 2022 should not be less than
25% of the estimated tender cost.

c) Bidder shall have a Solvency equal to or more than Rs. 300.00 Lakh duly certified by
Banker’s Statement (not older than 6 months from the date of bid uploading) shall be
attached.

d) The Bidder shall have a registration with State/Central Government or State Water

Supply Boards/Municipal Corporations in ‘AA’ Class/Equivalent Class. Supporting
documents to be submitted in hard copy.

e) Available Bid Capacity-ABC must be equal or more than the estimated tender cost.
Notes:
1. Available Bid Capacity (ABC) will be derived by the following method.

ABC is calculated as ABC=2*A*N-B Where,

A = Maximum value of works executed in any one year during the last seven years (updated
to present price level by applying enhancement factor) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the works for which tenders are invited.

B = Value (present price level by applying enhancement factor) of existing commitments
and on-going works to be completed during that next N year (period of completion of
the works for which the tenders are invited.)

2. In financial criteria, enhancement factor at the rate of 10 % per year will be applicable
to arrive enhanced financial amount at current financial year.
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ii)

a)

b)

d)

Experience Criteria:
The Bidder should possess following minimum experience

Bidder shall have experience of successful completion of (including successful trial run
and commissioning) at least One Work of similar nature of 60% of the tendered
capacity (i.e. 14MLD) OR Two Works of similar nature of 40% of the tendered capacity
(i.e. 10 MLD) OR Three Works of similar nature of 30% of the tendered capacity (i.e. 07
MLD) in last 7 years from the month (from the from the last date of the previous
month in which tender published) of invitation of this tender/bid. “Work of Similar
Nature” means experience of design, detailed engineering, procuring, construction,
testing and commissioning of Sewage Treatment Plant based on SBR/MBBR/MBR
Technology or Activated Sludge Process or Extended Aeration or UASB followed by
Extended Aeration Process in any Municipal Body/Urban Local Body/Development
Authority/State Government Body or Undertaking/Any Department or Undertaking of
Government of India and out of these, at least one plant shall be in successful operation
for minimum one year. Experience of STP based on Lagoon/Oxidation Pond/Oxidation
Ditch and WTP/CETP shall not be taken into consideration.

The bidder should also have experience of Successful Completion of PLC/SCADA Works
of at least One Sewage Treatment Plant and shall be in successful operation for
minimum one year out of the “Work of Similar Nature” completed by bidder as
specified above and considered by bidder for pre-qualification experience criteria based
any one of the processes specified above.

The Bidder who has no experience as well as specialty in such Sewage Treatment Plant,
as required above, his/their bid/tender will be rejected out rightly.

The Bidder should also have experience of successful completion of O and M of
Minimum One Sewage Treatment Plant out of the “Work of Similar Nature” completed
by Bidder as specified above at a) and considered by Bidder for pre-qualification
experience criteria based any one of the processes specified above for similar works
shall be for at least one year.

Since these are the technology driven plants, Bidders has to adopt well established, well
tested and proven specifications. The Bidder shall necessarily tie-up with a technology
provider, for designing, performance guarantee and key equipment by providing a
notarized Memorandum of Understanding (MOU) i.e. Technology Tie-up Agreement on
Rs. 300/- Stamp Paper as per the format given as Annexure-Il in the tender documents.

The Technology Provider must have provided Minimum One Number of capacity not
less than 60% of the tendered capacity (i.e. 14 MLD) OR Two Numbers of capacity not
less than of 40% of the tendered capacity (i.e. 10 MLD) OR Three Numbers of capacity
not less than of 30% of the tendered capacity (i.e. 07 MLD) Sewage Treatment Plants of
same Technology as being proposed in the tender in Municipal Bodies/Urban Local
Bodies/Development Authorities of India and should have been completed and
commissioned and working satisfactorily for at least Two Years with meeting standards
of treated sewage quality as mentioned in this tender documents (as per Table B of
Volume Il except for free chlorine and faecal coliform), in India. Authentic Completion
Certificates for the referenced projects shall be submitted as evidence of experience.
The certificates shall be certified by Executive Engineer or above rank. Test report from
any Pollution Control Board of India along with completion certificate from the end user
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e)

f)

h)

iii)

shall have to be submitted. The Technology provider must have registered office in
India with fully equipped with trained manpower to extend services as and when
required.

Self-Attested Copies of original certificates in support of above requirements shall be
enclosed in hard copy for verification, certified by the respective employer or his
authorized representative, not below the rank of Executive Engineer or equivalent.
Original certificates of the same shall be produced for verification on demand by
Employer, failing which, will result in to rejection of tender/bid.

For the purpose of bid evaluation, if the Employer/Employer’s representatives feel
necessary to visit a specific or all such plants as mentioned above by the Bidder, the
Bidder shall make necessary arrangements for the same. The cost of such visits shall be
borne by the Bidder.

Joint Venture will not be permitted for this bid/tender. However, experience of JV shall
be considered for individual JV partner based on the proportionate share of each
individual partner in the JV for the purpose of qualification criteria and based on this
qualification individual JV partner can bid in the same name and style of individual
company forming part of JV. For this purpose, the Bidder shall enclose the notarized
copy of JV agreement along with physical submission of technical bid.

The experience of Sub-Contractor/Back to back works shall not be considered.
Personnel Criteria:

Bidder to provide CVs of at least two qualified (minimum acceptable qualification is
engineering degree in respective field) key personnel proposed to be deployed on the
project each with minimum 7 years relevant experience.

The Bidder should not have been Black Listed by Government of India/Government of
Gujarat or any State Board/Corporations, since inception of the Firm/Company. A
Declaration in this regard on Rs.300/- stamp paper duly Notarized, shall have to be
submitted as per Annexure-lll, along with the tender documents.

The Bidder should provide accurate information on any litigation history or arbitration
resulting from contracts completed or under execution by him over the last ten years.
This should also include such cases, which are in process/progress. A consistent history
of awards against the Bidder may result in failure of the bid. In case the Bidder has not
provided such information and if it comes to the notice of the authority, the tender will
be rejected, at what so ever stage and in such case, all the losses that will arise out of
this issue will be recovered from the Bidder and he/they will not have any defence for
the same. A self-attested declaration on the letter head of the Bidder’s Firm/Company
in this regard shall have to be submitted along with tender documents.

Reserve the right (i) to change, alter or to waive any technical or commercial terms, and
conditions, (ii) to reject all the bids or any bid in part or full without assigning any
reason whatsoever and (iii) for making changes/relaxation in eligibility criteria at any
time in the interest of the public and iv) to obtain any
information/clarification/documents from any and all the bidders after opening of
technical bid if the Employer or Employer’s representatives choose to do or in the
interest of the work. The Bidder shall have no cause of action or claim against the
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6.1

7.1

7.2

7.3

Rajkot Municipal Corporation or its Officers/Employees successor or assignee for
rejection of his tender/Bid.

6. After opening of Technical Bid, the procedure for the pre-qualification shall be adopted
and the Price Bid of only successful qualified bidder(s) shall be opened for final
evaluation of the contract. The decision of Municipal Commissioner regarding the pre-
qualification shall be final and binding to all the Bidders.

7. The tender/bid of those Bidder(s) who fail to submit the required documents physically
within the stipulated date and time will be treated as non-responsive and their Price Bid
will not be opened.

8. Conditional tenders/bids will be out rightly rejected.
9. Right to accept/reject any or all e-Tender(s) without assigning any reasons is hereby
reserved.

COST OF BIDDING:

The Bidder shall bear all costs associated with the preparation and submission of his/their Bid
and the Employer will, in no case be responsible or liable for those costs.

SITE VISIT:

The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for
himself/themselves on his/their own responsibility all information that may be necessary for
preparing the Bid and entering into the contract for the design-build and completion of the
Works. The costs of visiting the Site shall be at the Bidder's own expense.

The Bidder and any of his/their personnel or agents will be granted permission by the Employer
to enter in its premises and lands for the purpose of such inspection, but only upon the express
condition that the Bidder, his/their personnel and agents, will release and indemnify the
Employer and his personnel and agents from and against all liability in respect thereof and will
be responsible for death or personal injury, loss of or damage to property and any other loss,
damage, costs and expenses Incurred as a result of the inspection.

The Employer may conduct a site visit concurrently with the pre-bid meeting referred to in clause
19.
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8.0

8.1

8.2

10.

10.1

10.2

10.3

B. BIDDING DOCUMENTS
CONTENT OF BIDDING DOCUMENTS:
The details of works, bidding procedure, contract terms and technical requirements are
prescribed in the bidding documents. The Bid documents include the following volumes,
together with any Amendments/Addenda/Corrigenda there to which may be issued in

accordance with Clause-10.

CONTENTS OF THE BID DOCUMENTS

Volume Section Part Description
Volume | INVITATION FOR BIDS, INSTRUCTIONS TO BIDDERS AND CONDITIONS OF CONTRACT
1 Invitation to Bid
2 Instructions to Bidders
] 1 Conditions of Contract
2 Conditions of Particular Application
3 Conditions of Contract for Operation and Maintenance
Volume Il EMPLOYERS’ REQUIREMENTS TECHNICAL SPECIFICATIONS
Volume Il DATA SHEETS AND TECHNICAL SCHEDULES

Volume IV PRICE BID

The Bidder is expected to examine carefully the contents of the bidding documents. Failure to
comply with the requirements of bid submission will be at Bidder's own risk. Pursuant to Clause-
26, bids, which are not substantially responsive to the requirements of the bidding documents,
will be rejected.

CLARIFICATION OF BIDDING DOCUMENT:
For Pre-bid Queries, kindly refer to Clause 19.00 - Pre-Bid Queries on Page No. 24-25.
AMENDMENTS OF BIDDING DOCUMENTS:

At any time prior to the deadline for submission of bids, the Employer may, for any reason,
whether at its own initiative or in response to a clarification requested by a prospective bidder
modify the bidding documents by issuing addenda.

Any amendment thus issued shall be part of the bidding documents pursuant to Sub-Clause-8.1,
and shall be communicated in writing or by E mail to all purchasers of the bidding documents.
Prospective Bidders shall acknowledge receipt of each addendum by E mail to the Employer.

To afford prospective Bidders reasonable time in which to take an addendum into account in
preparing their bids, the Employer may extend the deadline for submission of bids, in
accordance with Clause-22.
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11.

12.

12.1

12.2

C. PREPARATION OF BIDS

LANGUAGE OF BID:

The bid, and all correspondence and documents, related to the bid, exchanged between the
Bidder and the Employer shall be written in the English language. Supporting documents and
printed literature furnished by the Bidder may be in another language provided they are
accompanied by an accurate translation of the relevant passages in the English language, in
which case, for purposes of interpretation of the bid the English translation shall prevail.

DOCUMENTS COMPRISING THE BID:

In Technical Proposal, the required documents submitted physically by the Bidder for pre-
qualification, shall contain following.

(i)
(i)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x)

(xi)

(xii)
(xiii)
(xiv)

(xv)

Bid Form for Technical Proposal and Appendix to Technical Proposal

Power of Attorney

Information on Qualification

Confirmation of Eligibility

Schedule of Major items of Equipment

Schedule of Major items of Constructional plant

Sechedule-of Sub-contractoers

Schedule of Recommended spare parts

Schedule of compliance with the bidding documents

Any other material required to be completed and submitted by Bidders in accordance
with these instructions to Bidders

DD towards Tender Fee

DD/BG towards Earnest Money Deposit (Nationalized Bank/Scheduled Bank) with
minimum validity period shall be 180 days plus one month after the last date of
submission

Unit process design-sizing, layout and Hydraulic Flow Diagram.

And all other information applicable and asked for in the bid forms and schedules
furnished in the bidding document I, Il and 1lI

e-Tender declaration form furnished in this Volume duly filled, signed and stamped by
the Bidder and duly notarized.

The online price proposal details to be submitted as per following;

SCHEDULE - A - GRAND SUMMARY

SCHEDULE - B - UNIT WISE PRICE SCHEDULE FOR CONSTRUCTION PHASE

SCHEDULE - B1 - GUIDE LINES FOR BREAK-UP

SCHEDULE - B2 - CONSTRUCTION, SUPPLY and ERECTION (BREAK-UP FOR CIVIL, PIPING,
ELECTRICAL and INSTRUMENTATION WORKS)

SCHEDULE - C - OPERATION AND MAINTENANCE COST SCHEDULE

SCHEDULE -D - BREAK-UP OF PAYMENT SCHEDULE

SCHEDULE - D1/1 : MILE STONE PAYMENT BREAK-UP FOR CIVIL WORKS

SCHEDULE - D1/2,3,4,5: PAYMENT BREAKUP FOR MECHANICAL, PIPING, ELECTRICAL and

INSTRUMENTATION WORKS
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13.

131

14.

BID FORM and PRICE SCHEDULES:

The Bidder shall complete the bid forms and schedules furnished in the bid documents in the
manner and details indicated therein, following the requirements of Clauses 14 and 15.

BID PRICES:

14.1 Unless specified otherwise in Employer's requirements, Bidders shall quote for the entire facilities

14.2

14.3

15.

15.1

16.

16.1

16.2

17.

171

17.2

on a "single responsibility" basis such that the total bid price covers all the Contractor's
obligations mentioned in or to be reasonably inferred from the bidding documents in respect of
the design, manufacture, including procurement and subcontracting (if any), delivery,
construction, installation and completion of the facilities. This includes all requirements under
the Contractor's responsibilities for testing, pre-commissioning and commissioning of the
facilities and where so required by the bid documents, the acquisition of all permits, approvals
and licenses etc. operation, maintenance and training services and such other items and
services as may be specified in the bid documents, all in accordance with the requirements of
the Conditions of Contract.

Bidders shall give a breakdown of the prices, in the manner and details called for in the
schedules of prices.

In the Schedules, Bidders shall give the required details and a breakdown of their prices,
including all taxes, duties, levies and charges payable in the Employer's country.

BID CURRENCIES:
Prices shall be quoted in in Indian currency i.e. Indian Rupees only.
BID VALIDITY:

Bids shall remain valid for a period of 180 days after the date of opening of Price proposals
(Online Price Bid).

In exceptional circumstances, prior to expiry of the original bid validity period, the Employer
may request that the Bidders extend the period of validity for a specified additional period. The
request and the responses thereto shall be made in writing or by signed consent by e mail. A
Bidder may refuse the request without forfeiting its Bid security. A Bidder agreeing to the
request will not be required or permitted to modify its bid, but will be required to extend the
validity of its bid security for the period of the extension, and in compliance with Clause 17 in all
respects.

BID SECURITY:

The Bidder shall furnish, as part of its bid with the Technical proposal, a bid security in the
amount of Rs.27,23,474/- (Rupees Twenty Seven Lakh Twenty three Thousand Four hundred
Seventy Four only)

The bid security shall be in the form of Demand Draft/Fixed Deposit Receipt from any
Nationalized Bank or Scheduled (Except co-operative) Bank in India, and it shall be in favour of
"Rajkot Municipal Corporation", Rajkot. The bid security shall remain valid for 180 days plus one
month beyond the original validity period for the bid, and beyond any period of extension
subsequently requested under Sub-Clause.
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17.3

17.4

17.5

17.6

18.

18.1

19.

19.1

19.2

19.3

194

19.5

20.

20.1

Any bid not accompanied by an acceptable bid security shall be rejected by the Employer as
non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as possible, after the
expiration of the period of bid validity.

The bid security of the successful Bidder will be returned when the Bidder has signed the
Contract Agreement and furnished the required performance security.

The bid security may be forfeited

(a) If the Bidder withdraws its bid, except as provided in Sub-Clauses 16.

(b) In the case of a successful Bidder, if it fails within the specified time limit to
(i) Sign the Contract Agreement or

(ii) Furnish the required Performance Security

ALTERNATIVE PROPOSALS BY BIDDERS:
RMC will not accept any alternative proposal.
PRE-BID QUERIES:

The Bidder shall submit pre-bid queries by post or in person or by e-mail at e mail ID
jiparmar@rmc.gov.in to City Engineer (Drainage Project), Rajkot Municipal Corporation, West
Zone Office, Drainage Department, Room No0.03 (GF), Shri Harishinhji Gohel Bhavan, 150 feet
Ring Road, Rajkot 360 005 within the date and time as specified under.

Date: Upto - - 2023 Pre-bid meeting time on the day of Pre-bid meeting. Bidder shall note
that queries received after the specified period as mentioned above shall not be entertained.
RMC shall publish clarifications/reply to the relevant queries of Bidder received within
stipulated time limit on-line only at www.rmc.nprocure.com in concerned Tender ID, at least 48
hours before the last date of submission of on-line bid.

(DELETED)
Regarding clarification to bid document, refer clause 9.1.

Pre-Bid queries including the short text of the questions raised and the responses/Reply given by

RMC will be uploaded online on e-tender website "www.rmc.nprocure.com" as early as
possible. Any modification of the bid documents listed in Sub-Clause 8.1, which may become
necessary as a result of the pre-bid queries shall be made by the Employer exclusively through
the issue of an Addendum pursuant to Clause-10 and not through the responses/ reply to the
Pre- bid queries. Pre-bid minutes, reply of queries, addendum and corrigendum if any shall be a
parts of contract.

(DELETED).
FORMAT AND SIGNING OF BID:

The Bidder shall prepare one original hard copy of the technical proposal, clearly marking
"Physical submission of TECHNICAL PROPOSAL" duly super scribed with name of work.
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20.2

20.3

204

The copy of Technical bid (i.e. Physical submission) shall be typed or written in indelible ink (in
the case of copies, photostat are also acceptable and shall be signed by a person or persons
duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 5.1 (a), as the case may
be.

The bidder shall furnish e-Tender declaration form furnished in this volume duly filled, signed
and stamped by the Bidder and duly notarized. The bid shall contain no alterations, omissions or
additions except those to comply with instructions issued by the Employer, or as necessary to
correct errors made by the Bidder, in which case such corrections shall be initialled by the
person or persons signing the bid.

Bidders shall note that prices shall be quoted online only and no reference of the same shall be
made in hard copy submission failing which the bid shall be rejected outright.
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21

21.1

21.2

21.3

214

22.

22.1

22.2

23

23.1

D. SUBMISSION OF BIDS
ONLINE PRIMARY BID AND ONLINE PRICE BID:

The Bidder shall have to provide tender fee and EMD details online in Primary Stage whereas
the rates are to be quoted online only in the given online Commercial Stage. Rate quoted in any
other format will not be accepted.

The Bidder shall during the physical submission of documents, have to submit Demand Draft for
Tender fee and DD for EMD along with all necessary documents required for pre-qualification
and as asked in the tender/bid documents.
The physical submission of required documents is to be submitted at the below given address
within the stipulated date and time mentioned in Tender Notice. The submission of required
documents can be submitted by Speed Post or RPAD only before stipulated date and time.

City Engineer (Drainage),

Rajkot Municipal Corporation, Drainage Department,

West Zone office, Room No 03, (G.F.),

Shri Harishinhji Gohel Bhavan, 150 feet Ring Road, Rajkot 360005.

It shall bear the following identifications.

e Bid for e-Tender No. RMC/AMRUT/2023/DRN/RAIYA/STP

e Name of work: Engineering, Procuring, Constructing and Commissioning (EPC) of 23MLD
output capacity Sewage Treatment Plant near existing 56 MLD STP in Raiya Ward No. 01,
Rajkot along with Comprehensive Operation and Maintenance of the entire Sewage
Treatment Facilities for Five (05) years under "AMRUT 2.0" Scheme.

In addition to the identification required in Sub-Clause 21.2, the envelope shall indicate the

name and address of the Bidder to enable the physical submission made to be returned,

unopened in case it is declared "late" pursuant to Clause 23.

If the envelope is not sealed and marked as above, the Employer will assume no responsibility
for the misplacement of physically submitted documents.

DEADLINE FOR SUBMISSION OF BIDS:

The Bidder shall have to provide Tender fee and EMD details online in Primary Stage whereas
the rates are to be quoted online only in the given online Commercial Stage within the
prescribed date and time as mentioned in the Tender Notice.

Physical submission of all required documents must be received by the Employer at the address
specified above not later than the prescribed date and time as mentioned in the Tender Notice.
The submission of required documents can be submitted either by Speed post or by RPAD only.

The Employer may, at its discretion, extend the deadline for submission of bids by issuing an
addendum in accordance with Clause 10, in which case all rights and obligations of the
Employer and the bidders previously subject to the original deadline will thereafter be subject
to the deadline as extended.

LATE SUBMISSION OF REQUIRED DOCUMENTS (PHYSICALLY):

Any physical submission received by the Employer after the deadline for submission prescribed
in Clause 22 will be rejected and returned unopened to the bidder.
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24,

24.1

24.2

25.

26

27.

28.

28.1

28.2

28.3

OPENING AND EVALUATION OF TECHNICAL PROPOSAL (PHYSICAL SUBMISSION)

OPENING OF PRIMARY BID AND PHYSICALLY SUBMITTED DOCUMENTS FOR PRE-
QUALIFICATION:

The Employer will open the Primary Bid and physically submitted documents for Pre-
qualification at the City Engineer (Drainage Project), Rajkot Municipal Corporation, West Zone,
Shri Harishinhji Gohel Bhavan, 150 feet Ring Road, Rajkot 360 005.

After opening of Primary Bid and physically submitted documents for Pre- qualification, the
procedure for the pre-qualification shall be adopted and the Commercial Bid of only successful
qualified bidder shall be opened for final evaluation of the contract. The decision of Municipal
Commissioner regarding the pre-qualification shall be final and binding to all the bidders.

PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process. Any effort by a Bidder to influence the
Employer's processing of bids or award decisions may result in the rejection of the Bidder's bid.

PRELIMINARY EXAMINATION OF TECHNICAL PROPOSAL:

The Employer will examine the bids to determine whether they are complete, whether the
documents have been properly signed, whether-the required security is included and whether
the bids are generally in order. Any bids found to be non-responsive for any reason or not
meeting the minimum levels of the performance or other criteria specified in the bidding
documents will be rejected by the Employer and notincluded for further consideration.

EVALUATION AND COMPARISION OF TECHNICAL PROPOSAL:

The Employer will carry out a detailed evaluation of the bids in order to determine whether the
technical aspects are substantially responsive to the requirements set forth in the bid
documents. In order to reach such a determination, the Employer will examine the information
supplied by the Bidders and other requirements in the bidding documents, taking into account
the factors mentioned in clause 5.3, on a pass or fail basis:

CLARIFICATION OF TECHNICAL PROPOSALS AND CONTACTING THE EMPLOYER:

The Employer may conduct clarification meetings with each or any Bidder to discuss any matters,

technical or otherwise, 'where the Employer requires amendments or changes to be made to
the Technical Proposal.

The envelope containing the physical submission of required necessary documents shall be
addressed and bear the name of Contract and Bid Reference Number as specified in Sub-Clause
21.2.

Any effort by the Bidder to influence the Employer in the Employer’s evaluation of technical

proposals, bid comparison or the Employer’s decisions on acceptance or rejection of bids may
result in the rejection of the Bidder’s bid.
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OPENING OF ONLINE COMMERCIAL BID (PRICE PROPOSALS):

At the end of the evaluation of the technical proposals and after receiving the approval from
competent authority, the Employer will open online Commercial Bid (Price Bid) of pre- qualified
bidders only.

In evaluation of technical proposals, the decision of Municipal Commissioner, Rajkot Municipal

Corporation shall be final and binding to all the Bidders. Rajkot Municipal Corporation will not
entertain any dispute in this regard.
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31.

32

321

32.2

32.3

33

331

33.2

33.3

34

F. OPENING AND EVALUATION OF PRICE PROPOSALS
OPENING OF ONLINE PRICE PROPOSALS (COMMERCIAL BIDS):

The Employer will open the ONLINE price proposals of prequalified Bidders who submitted
substantially responsive technical proposals.

PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of bids and
recommendation for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process until the award to the successful Bidder has
been announced. Any effort by a Bidder to influence the Employer, processing of bids or award
decisions may result in the rejection of the Bidder's bid at any stage of bidding process.

CLARIFICATION OF PRICE PROPOSALS AND CONTACTING THE EMPLOYER:

To assist in the examination, evaluation and comparison of price proposals, the Employer may, at
its discretion, ask any Bidder for clarification of its bid. The request for clarification and the
response shall be in writing or by e mail, but no change in the price or substance of the bid shall
be sought, offered or permitted except as required to confirm the correction of arithmetic
errors discovered by the Employer in the evaluation of the bids.

Subject to Sub-clause 32.1, no Bidder shall contact the Employer on any matter relating to its
bid from the time of opening of price proposals to the time the contract is awarded. If the
Bidder wishes to bring additional information to the notice of the Employer, it should do so in
writing.

Any effort by the Bidder to influence the Employer in the Employer’s evaluation of price
proposals, bid comparison or contract award decisions may result in the rejection of the
Bidder’s bid.

PRELIMINARY EXAMINATION OF PRICE PROPOSALS AND DETERMINATION OF
RESPONSIVENESS:

The Employer will examine the bids to determine whether they are complete, whether the
documents have been properly signed, whether the required security is included, whether the
bids are substantially responsive to the requirements of the bidding documents; and whether
the bids provide any clarification and/or substantiation that the Employer may require pursuant
to Clause 32.

A substantially responsive bid is one which conforms to all the terms, conditions and
requirements of the bidding documents, without material deviation or reservation and
includes the amendments and changes, if any, requested by the Employer during the evaluation
of the Bidder's technical proposal.

If a price proposal is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the nonconforming

deviation or reservation.

CONVERSION TO SINGLE CURRENCY: NOT APPLICABLE
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351

35.2

35.3

354

EVALUATION AND COMPARISION OF PRICE PROPOSAL:

The Employer will evaluate and compare only the bids determined to be substantially responsive

in accordance with Clause 33.

Evaluation will be done on the total bid price inclusive of all taxes and duties.

The Employer's evaluation of a bid will take into account, in addition to the bid prices indicated
in the Schedule of Prices, the following costs and factors that will be added to each Bidder's bid
price in the evaluation using pricing information available to the Employer, in the manner and
to the' extent indicated in Sub-Clause 35.4 and in the Employer's requirements.

Compliance with the time schedule called for in the Appendix to Price Proposal and
evidenced as needed in a milestone schedule provided in the bid,

The functional guarantees of the facilities offered against the specified performance
criteria of the plant and equipment and

The extra cost of work, services, facilities etc. required to be provided by the Employer
or third parties.

Pursuant to Sub-Clause 35.3, the following evaluation methods will be followed.

(a)

(b)

Time Schedule: The plant and equipment covered by this bidding are required to be
shipped, installed and the facilities completed within the period specified in Sub-Clause
1.2 and the Appendix to Technical Proposal. Bidders submitting bids that deviate from
the time schedule specified will be rejected.

Final Bid Evaluation to decide the lowest bid will be carried out by the Employer based
on loading of the 15 years life Cycle Cost of Guaranteed Power declared by the Bidder in
the Technical Bid Schedule of Power Guarantee statement. Final bid evaluation
methodology with loading of the life cycle cost of power is given as below table. Bidder
shall not have to fill the data/amounts in technical bid. This table is for the evaluation
only to decide the lowest bid. Contract will be awarded to lowest bid evaluated after
considering the prices as per A-l + A-ll as per Price Schedule A of Grand Summary and
loading the energy cost as per C in below table.
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Table for final bid evaluation only.

SR
NO

WORK AMOUNT

A

Construction Phase

Engineering, Procuring, providing, Constructing, Installing and
Commissioning (EPC) and conducting 3 months successful trial
run and acceptance test of 23MLD output capacity Sewage
Treatment Plant based on Open Technology near Existing 56 mld
STP in Raiya Ward No. 01, Rajkot along with all related
mechanical &  electrical equipment &  accessories,
instrumentation, including miscellaneous works etc. complete
Total A-l) As Per Price Schedule A of Grand Summary

Construction Phase — Raw Sewage Rising Mains up to STP Inlet
(Item Rate Basis)
Total A-ll) As Per Price Schedule A of Grand Summary

Comprehensive Operation and Maintenance Phase

Operation and Comprehensive Maintenance of the entire
proposed Sewage Treatment facilities for Five (05) years, after
commissioning the system and conducting three months
successful trial run.

Total A-lll) As Per Price Schedule A of Grand Summary

Power Cost for 15 Years at 10% Discount Rate.

* Guaranteed Power Consumption (A) = W.hr/day. (Taken
from The Power Guarantee Statement D & D1given in Vol. llI
of the Bid)

: Rate of Power to be considered for evaluation =Rs.7.00
per kW.hr/day

* Discounting Factor for 15 years at 10% Discount Rate = 7.61

* Discounted Power Cost = (A) x 365 x 7.00 x 7.61

TOTAL BID VALUE FOR PRICE EVALUATION..... A+B+C-D

Worked Example for 15 years: For 100 kw.hr/day = 100*365*7.00*7.61 = Rs.19,44,355.00

(c)
(i)

(d)

355 (a)

(b)

Functional Guarantee of the facilities:

Bidders shall state the functional guarantees (e.g. performance, efficiency, power and
chemical consumption) of the proposed facilities in response to the Employer's
requirements. Plant and equipment offered shall have a minimum (or a maximum, as
the case may be) level of functional guarantees specified in the Employer's
requirements to be considered responsive. Bids offering plant and equipment with
functional guarantees more than the maximum specified or less than the minimum
specified shall be rejected.

Work, services, facilities etc. to be provided by the Employer:

Where bids include for the undertaking of work or the provision of services or facilities
by the Employer in excess of the provisions allowed for in the bidding documents, the
Employer shall assess the costs of such additional work, services and/or facilities during
the duration of the contract. Such costs shall be added to the bid price for evaluation
and

any adjustments in price that result from the above procedures shall be added, for
purposes of comparative evaluation only, to arrive at an "Evaluated Bid Price." Bid
prices quoted by Bidders shall remain unaltered.

The Employer reserves the right to accept or reject any variation or deviation.
Variations, deviations, and other factors which are in excess of the requirements of the
bidding documents or otherwise result in the accrual of unsolicited benefits to the
Employer shall not be taken into account in bid evaluation.
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(c)

(d)

The estimated effect of the price adjustment provisions of the Conditions of Particular
Application, applied over the period of execution of the Contract, shall not be taken into
account in bid evaluation.

If the bid of the technically qualified Bidder is substantially below the Employer's
estimate for the contract, the Employer may require the Bidder to produce detailed
price analysis to demonstrate the internal consistency of those prices. After evaluation
of the price analysis, the Employer may require that the amount of the performance
security set forth in Clause 41 be increased at the expense of the successful Bidder to a
level sufficient to protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract. However, if Employer feels that with
substantially lower quotation, the desired quality of work is not possible, than it is at
the discretion and right of Employer to reject or to consider such price offer, under such
circumstances, the second lowest bidder shall be called for negotiation.

DOMESTIC PREFERENCE: NOT APPLICABLE
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38

39

391

39.2

39.3

40

40.1

G. AWARD OF CONTRACT
AWARD:

Subject to Clause 38, the Employer will award the Contract to the Bidder whose bid has been
determined to be substantially responsive to the bidding documents and who has offered the
Lowest Evaluated Bid Price, provided that such Bidder has been determined to be (i) eligible in
accordance with the provisions of Clause 3 and (ii) qualified in accordance with the provisions of
Clause 5.

EMPLOYER’S RIGHT TO ACCEPT ANY BID OR TO REJECT ANY OR ALL BIDS:

Notwithstanding Clause 40, the Employer reserves the right to accept or reject any bid, and to
annul the bidding process and reject all bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD:

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will
notify the successful Bidder by fax, confirmed by registered letter, that his/their bid has been
accepted. This letter (hereinafter and in the Conditions of Contract called the “Letter of Intent")
shall name the sum which the Employer will pay the Contractor in consideration of the
execution, completion and maintenance of the Works by the Contractor as prescribed by the
Contract (hereinafter and in the Conditions of Contract called “the Contract Price”).

The notification of award will constitute the formation of the Contract.

Upon the furnishing by the successful Bidder of a performance security, the Employer will
promptly notify the other Bidders that their bids have been unsuccessful and issue “Notice to
proceed to successful Bidder.”

SIGNING OF CONTRACT AGREEMENT:

After completion of above procedure, Employer will send the Bidder the letter of acceptance
and inform to enter into Contract Agreement with Rajkot Municipal Corporation, incorporating
all agreements between the parties. The successful Bidder shall have to enter into an
agreement on a non- judicial stamp paper of Rs.300/- as per the form of the agreement
approved by the Corporation. The cost of stamp paper and adhesive stamp shall be borne by
the contractor.

STAMP DUTY

The successful Bidder shall have to enter into an agreement on a Non-Judicial stamp paper of
amount as per Stamp Duty Act in the form of the agreement approved by the Corporation. The
cost of stamp paper and adhesive stamp shall be borne by the Bidder/Contractor. The same
shall be paid as per circular of Superintendent of Stamps, Gandhinagar. At present, the rate of
stamp duty is 4.90% of amount of FDR of security deposit but it shall be levied actual as
applicable from time to time.
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40.2

41

411

41.2

42

42.1

42.2

Within 10 (Ten) days of receipt of the letter of acceptance, the successful Bidder shall sign the
Contract Agreement and return it to the Employer.

PERFORMANCE SECURITY:

Within 10 (Ten) days of receipt of the notification of award/letter of acceptance from the
Employer, the successful bidder shall furnish to the Employer a performance security in an
amount of 10 (TEN) percent of the Contract Price in accordance with the Clause 4.2 of Particular
Conditions of Contract. The form of performance security provided in Volume Ill of the bidding
documents shall be used.

Failure of the successful bidder to comply with the requirements of Clauses 40 or 41.1 shall
constitute sufficient grounds for the annulment of the award and forfeiture of the bid security.

CORRUPT OR FRAUDULENT PRACTICES:

The RMC requires that Bidders/Contractors observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this policy.

(a) Defines for the purposes of this provision, the terms set forth below as follows:

(i) "corrupt practices” means behaviour on the part of officials in the public or private
sectors by which they improperly and unlawfully enrich themselves and/or those close
to them, or induce others to do so, by misusing the position in which they are placed,
and it includes the offering, giving, receiving, or soliciting of anything of value to
influence the action of any such official in the procurement process or in contract
execution and

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Borrower,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
borrower of the benefits of free and open competition.

(b) Will reject a proposal for award if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in competing for the contract in
question,

(c) Will declare a Firm ineligible, either indefinitely or for a stated period of time, to be

awarded If at any time determines that the firm has engaged in corrupt and
fraudulent practices in competing for, or in executing the contract.

Furthermore, Bidders shall be aware of the provision stated Sub-Clause 15.6 of the Conditions
of Particular Application, Vol. 1 Section Il - Part 2.
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APPENDICES
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EACH MEMBER OF THE CONSORTIUM SHOULD GIVE ALL THE DETAILS FOR EACH OF THE

APPENDIX- A

FOLLOWING APPENDICES.

Sr. No.

Name of the

Consortium Member

Role of the Member

Equity Stake in
Project

Signature and Stamp of Bidder
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APPENDIX -B

Financial Resources in ongoing projects

Sr. No. Description of ongoing Total cost of Members Funds required to be
projects work/contract | Contribution (%) contributed
(Rs. In Lakh)
1 2 3 4 5

Signature and Stamp of Bidder
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APPENDIX —-C

FINANCIAL INFORMATION

1. Annual Turnover for Last Seven Financial Years

Financial year | 2015-16 | 2016-17 | 2017-18 | 2018-19 | 2019-20 | 2020-21 | 2021-22 | Average
of last 7
years

Turnover
Rs. In Lacs

Turnover Rs.
In Lakh with
Enhancement
Factor

2. Working Capital

Working Capital Rs.
As on Date: 31.03.2022

The Bidder shall have to submit Registered Chartered Accountant certified statement showing
details of audited turn-over of last seven financial years.

The Bidder shall also have to submit the certificate regarding Working Capital from the
Registered Charted Accountant.

Signature and Stamp of Bidder
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APPENDIX-D
EXPERIENCE OF EPC/TURNKEY PROJECT EXECUTION OF SEWAGE TREATMENT PLANT OF SIMILAR NATURE COMPLETED AS A MAIN CONTRACTOR
DURING LAST 7 (SEVEN) YEARS OF CAPACITY (i.e. 60%, 40% and 30% of 23MLD) OR MORE AS PER TENDER NOTICE.

“Similar Nature Works” means experience of design, detailed engineering, procuring, construction, testing and commissioning of Sewage Treatment
Plant based on SBR/MBBR/MBR Technology or Activated Sludge Process or Extended Aeration or UASB followed by Extended Aeration Process and
same plant must be in successful operation for minimum one year in any Municipal Body/Urban Local Body/Development Authority/State
Government Body or Undertaking/Any Department or Undertaking of Government of India.

Sr. Name of STP Name of Cost of Brief Details Date of Date of Delay in Whether
No. the STP Capacity with the of STP . Work Work Months Project
Project in MLD address Project components Awarded Completed from the Under

and (Rs.in lakh) | _(with type P Scheduled itiat
contact and nature of Date of itigation
the process Completion | (Yes/No)and

number design) reasons
thereof

A certificate from client for satisfactory completion of the work and successful performance of the system shall be attached.

Signature and Stamp of Bidder
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APPENDIX - E1

EXPERIENCE IN OPERATION AND MAINTENANCE OF SEWAGE TREATMENT PLANT OF SIMILAR NATURE FOR AT LEAST ONE YEAR AS A MAIN AGENCY
IN LAST 7 YEARS AS PER TENDER NOTICE.

Sr.
No.

Name of the Project
and Capacity of plant
in MLD

Name of client
with address and
contact number

Period of O and
M

General duties
and functions of
operator

Operation
Cost (Rs.in
Lakh)

Year of
Completion

A certificate from client for satisfactory completion of the work and successful performance of the system shall be attached.

Signature and Stamp of Bidder
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APPENDIX - E2

Experience of successful completion of PLC/SDCADA Works of Minimum one Sewage Treatment Plant and in successful operation for at least 1 year

out of the “Work of Similar Nature” completed by Bidder in last Seven (7) Years

Sr. No.

Name of the
STP Project

STP Capacity
in MLD

Name of
Client with
address and
contact
number

Cost of the
Project
(Rs. in lakh)

Brief Details
of STP
components
with
PLC/SCADA

Date of
Work
Awarded

Date of
Work
Completed

Delay in
Months
from the
Scheduled
date of
Completion

Whether
Project
Under
Litigation
(Yes/No)
and reasons
thereof

A certificate from client for satisfactory completion of the work and successful performance of the system shall be attached.

Signature and Stamp of Bidder
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APPENDIX - F

INFORMATION ON BID CAPACITY

WORK FOR WHICH BIDS HAVE BEEN SUBMITTED AND WORKS WHICH ARE YET TO BE COMPLETED AS ON THE DATE OF THIS BID

(EXISTING COMMITMENTS AND ON-GOING WORKS)

Description of Place and Contract No. Name and Address Value of Stipulated Value of Anticipated
Work state and of ContractRs. in Date of work date of
Date the Lakh completion remaining completion
Employer to be
completed
Rs. in Lakh
1 2 3 4 5 6 7 8

Note: Enclose Certificate(s) from Employer or Employer's authorised representative not below the rank of Executive Engineer or equivalent in

attested hard copy.

Signature and Stamp of Bidder
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APPENDIX -G

Key Technical personnel and Project Manager Competence and Qualification
(Experience in Year)

Team

Name of person

Qualification

Experience in
Years (In

Required
Status)

Project Manager

Civil Engineer

Mechanical Engineer

Electrical Engineer

Instrumentation Engineer

Procurement Engineer

Environmental Engineer

Laboratory Technician
(Micro-biologist)

Note: Please give required details in curriculum vitae (Appendix O1) for each team member.

Signature and Stamp of Bidder
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APPENDIX - G1
Key Technical Personnel and Project Manager Competence and qualification

CURRICULUM VITAE

Details
Sr. No.
1. Name
2. Age
3. Qualifications
4. Experience in Project Related field
5. Other experience
6. Employment Record
Sr. No. Period Organization Status
From To
Note:

The Bidder/Contractor’s project team should consist of persons in the following disciplines.

Treatment Process:

Civil Engineering,
Mechanical Engineering,
Electrical Engineering,
Project Management:

Instrumentation Engineer

Signature and Stamp of Bidder



APPENDIX - H
NAME, EXPERIENCE AND DETAILS OF CAPACITY OF SUBCONTRACTOR

Name of Details of Experience Registration Average
Sub- the in or Rating if Annual
Contractor works to be Years for the any Turnover
given if work to be of Last
Bidders will given Three
be Years
awarded
the work

Note: Please give required details in Information of sub contractor APPENDIX-H1

Signature and Stamp of Bidder




APPENDIX - H1

Information of sub-contractors

Sr. Details

No.

1. Name

2. Registration class if any
4, Experience in Project Related field
5. Other experience

6. Nos. of Employee in organization:

Sr. Work Carried Value of work Name of Client Contact No of
No. out by the sub Rs. In Lakh client
contractor

Signature and Stamp of Bidder




APPENDIX -1
DETAILS OF PLANT & EQUIPMENT OWNED BY THE CONTRACTOR

Name of Plants/ | Make of Plants Details of the Cost of Plants/ Location
Equipment /Equipment RTO Equipment where the
Registration Plants/
Equipment
located

Signature and Stamp of Bidder




APPENDIX -
Bidder’s Available Credit in Bank

Name of the Bank:

(With address, phone and Fax Nos. e mail ID)

Sr. Year Working Capital limit (Rs. In Lakh) In;el;est
No. - chaargeed
Sanctioned Drawn. by Bank
(1) (2) (3) (4) (5)
1 2015-2016
2 2016-2017
3 2017-2018
4 2018-2019
5 2019-2020
6 2020-2021
7 2021-2022

Details of fund base as well as non-fund based credit available with bank should be furnished

Note: The latest credit facilities available from banks with certified copies to be submitted.

Signature and Stamp of Bidder



APPENDIX - K

Available Bid Capacity

Note:

(TO BE SUBMITTED WITH FOLLOWING CALCULATION)

1. Available Bid Capacity-ABC will be found out by following method.
ABC is calculated as ABC=2*A*N-B
Where,

A=Maximum value of works executed in any one year during the last Seven years (updated to

present price level by applying enhancement factor) taking into account the completed as well
as works in progress.

N=Number of years prescribed for completion of the works for which tenders are invited.

B=Value (present price level by applying enhancement factor) of existing commitments and on-
going works to be completed during that next N year (period of completion of the works for
which the tenders are invited.)

Signature and Stamp of Bidder
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Application Form (1)

General Information

All individual firms and each partner of a consortium applying for qualification are requested to

complete the information in this form. Nationality information to be provided for all owners or

applicants who are partnerships or individually-owned firms.

Where the Applicant proposes to use named subcontractors for critical components of the works,

or for work contents in excess of 10 percent of the value of the whole works the following

information should also be supplied for the specialist subcontractor(s).

1. Name of Firm

2. Head office address

3. Telephone Contact

4. Fax Email :

5. Place of incorporation/registration Year of incorporation/registration

Nationality of Owners

Name

Nationality

Note: RMC Standard Vendor form to be filled up by the Bidder and submitted with Tender Docs.

Signature and Stamp of Bidder
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Name of Bidders’ Officers/Persons to be contacted

Name

Address Phone Nos.

Fax

Signature and Stamp of Bidder
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Application Form (1A)

Structure and Organization

The applicant is

an individual

a proprietary firm

a firm in partnership

a Limited Company or Corporation

a group of firms/consortium (if Yes, give completion
information in respect of each partner)

Attach the Organization Chart showing the structure of
the organization including the names of the Directors
and position of officers

Number of years of experience

1. A Prime Contractor (contractor shouldering major
responsibility in own country.
2. other countries (specify country)

in a consortium:
1. inown country
2. other countries (Specify country)

as a sub-contractor (specify main contractor)
1. inowncountry
2. other countries (Specify country)

Name and address of any associates the applicant has in
India (in case the applicant happens to be from foreign
country) who are knowledgeable in the procedures of
customs, immigration, taxes and other information
necessary to do the work.

For how many years has your organization been in
business of similar work under its present name? What
were your fields when vyour organization was
established? Whether any new fields were added in your
organization? And if so, when?

Were you ever required to suspend construction for a
period of more than six months continuously after you
started? If so, give the name of project and give reasons
therefore.




Have you ever left the work awarded to you incomplete?
If so, give name of project and reasons for not
completing work.

In which fields of civil engineering construction do you
claim specialization and interest?

Give details of your experience in mechanized cement
concrete and in modern concrete technology for
manufacture and quality control.

Give details of your experience in using heavy earth
moving equipment and quality control in compaction of
soils.

Details of experience in Design, build, operate and
maintain Sewage Treatment Plant along-with capacity,
technology used.

Signature and Stamp of Bidder
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SECTION Il

PART 1
GENERAL CONDITIONS OF CONTRACT
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(a)

(b)

SECTION Il PART -1
General Conditions of Contract

FIDIC Conditions of Contract for EPC/Turnkey

First Edition 1999

The Conditions of Contract Part I: General Conditions, shall be those forming Part of the
“Conditions of Contract for EPC/Turnkey Projects, “first edition 1999, (ISBN2-88432-021-0)
prepared by the Federation International des Ingenieurs - Conseils (FIDIC). These Conditions

are subject to the variations and additions set out in Part 2 hereof-entitled “Conditions of
Particular Application”.

Copies of the FIDIC Contract can also be obtained from: FIDIC Secretariat
P. 0. Box 86

1000 Lausanne 12
Switzerland
Facsimile: 41 21 653 5432
Telephone: 41 21 653 5003
The General Conditions of Contract are set out Part -l of this document. However, in case of
any ambiguity or dispute in interpreting the conditions set out herein the document published

by FIDIC titled as “Conditions of Contract for EPC/Turnkey projects” First Edition 1999 as
mentioned in (a) above shall be referred to and relied upon.
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FIDIC CONDITIONS OF THE CONTRACT

For Design-Build And Turn-Key
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SECTION II

PART 2
CONDITIONS OF PARTICULAR

APPLICATION
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SECTION I
PART -2
CONDITIONS OF PARTICULAR APPLICATION

The following amendments and additions shall be made to the Part | - General Conditions of Contract
for EPC/Turnkey Projects issued by the Federation International des Ingenieurs - Conseils, First edition:
1999.

Clause 1 General Provisions

Insert the following additional definitions:

Sub Clause 1.1.1.6

The word “Tender” is synonymous with “Bid” and their derivatives (bidder/tenderer, bid/tender,
bidding/tendering etc.) as well as the words “Tender Documents” with “Bid or Bidding Documents” are
synonymous.

Sub Clause 1.1.2 Parties and Persons

Add Sub Clause 1.1.2.11,1.1.2.12 and 1.1.2.13 as under

Sub Clause 1.1.2.11

“Consultant” means Engineering Consultant appointed by the Employer’s representative for the
specific purpose from time to time to aid and assist him.

Sub Clause 1.1.2.12
“Inspection Agency” means a person or a firm appointed by the Employer’s representative for the
inspection of the material, equipment and Works to ensure the quality of the Work.

Sub Clause 1.1.2.13
“Employer” means Rajkot Municipal Corporation referred to as RMC.

Sub Clause 1.4:
Replace the text of sub-clause 1.4 and add the following: The law of the Contract is the law of India.
Sub Clause 1.5: Priority of Documents

Delete the document listed (a) to (e) and substitute
a) The Contract Agreement,

b) The Letter of Acceptance,

c) The Employer’s Requirements,

d) The Bid,

e) The Conditions of Contract - Part Il — Section-3; f) The Conditions of Contract - Part | - Section-2; g)
The Specifications,

h) The Bid Drawings,

i) The Schedules and

j) The Contractor’s Proposal

k) Standing Committee Resolution
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Add Sub-Clause 1.15 Details to be Confidential

“The Contractor shall treat the details of the Contract as private and confidential, except to the extent
necessary to carry out his obligations under it. The Contractor shall not publish, permit to be published,
or disclose any particulars of the Contract in any trade or technical paper or elsewhere without the
previous consent in writing of the Employer and at the Employer’s sole discretion.”

Clause 3: The Employer’s Representative
Add following at the end of the Sub-Clause 3.1 - Employer’s representative,

The Employer’s representative shall obtain the specific approval of the Employer before taking action
under the following Sub-Clauses of the Conditions of Contract Part I.

(a) Sub-Clause 3.5: Determinations

(b) Sub-Clause 4.4: Subcontractors

(c) Sub-Clause 8.4: Extension of Time

(d) Sub-Clause 8.8: Suspension of Work

(e) Sub-Clause 8.9: Consequences of Suspension

(f) Sub-Clause 8.11: Prolonged Suspension

(8) Sub-Clause 10.1: Taking over of the works and Sections
(h) Sub-Clause 11.9: Performance Certificate

(i) Sub-Clause 12.4 (b): Failure to pass test after completion
(i4) Sub-Clause 13.1: Right to Vary

(k) Sub-Clause 13.3: Variation Procedure

)] Sub-Clause 13.7: Adjustments for changes in legislation
(m) Sub-Clause 15.2: Termination by the Employer

(n) Sub-Clause 19.4: Consequences of Force Majeure

(o) Clause 20: Claims, Disputes and Arbitration

Add Sub-clause 3.6 - Management Meetings

“Either the Employer’s representative or the Contractor’s representative may require the other to
attend a management meeting. The business of each management meeting shall be to review the
anticipated arrangement for future work and to resolve any matters raised in accordance with this Sub-
Clause. The Employer’s representative shall record the business of management meetings and provide
copies of this record to those attending the meeting and to the Employer. The responsibility of the
parties for any actions to be taken shall be included in such record and shall, if not agreed in
accordance with the Contract, be decided by the Employer’s representative.

The Contractor’s representative shall notify the Employer’s representative at the earliest opportunity
of specific likely future events or circumstances, which may adversely affect the work, increase the
Contract Price or delay the execution of the Works. The Employer’s representative may require the
Contractor to submit an estimate of the anticipated effect of the future event or circumstances, and/or
a proposal under Sub-Clause 14.3. The Contractor shall submit such estimate and/or proposal as soon
as practicable. The Contractor’s representative shall co-operate with the Employer’s representative in
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making and considering proposals to mitigate the effect of any such event or circumstances, and in
carrying out instructions of the Employer’s representative.

Clause 4 - The Contractor

Sub-clause 4.1: Add the following sentence to proceed the existing text under Sub clause 4.1:

The Contractor is required to check the design criteria and calculations (if any) included in Employer’s
requirements, to confirm their correctness, in its bid and to assume full responsibility for them.

Sub-Clause 4.2 - Performance Security

Replace the text of Sub-Clause 4.2 except last two paras with the following:

The successful bidder shall have to pay performance security deposit, equivalent to 10% of the
construction contract value, out of which 5% of value of work to be paid at the time of agreement in
the form of Fixed Deposit Receipt/unequivocal bank guarantee issued by any nationalized bank or
scheduled bank (except co-operative bank) in India valid for at least 3 months beyond defect liability
period of 5 years and remaining 5% will be deducted from running bill as retention money. However
the retention money shall be refunded along-with the final bill whereas the 5% amount of performance
guarantee shall be refunded after completion of defect liability period of 5 years. Cross verification of
Fixed Deposit Receipt/unequivocal bank guarantee shall be done by RMC and bidder shall have to
support in this regard.

Without limitation to the provisions of the preceding paragraph, whenever the Employer’s
representative determines an addition to the Contract price as a result of a change in cost and/or
legislation or as a result of variation amounting to more than 25 percent of the portion of the Contract
Price payable in a specific currency, the Contractor, at the Employer’s representative’s written request,
shall promptly increase the value of the performance security in that currency by an equal percentage.

The performance security for construction shall be valid until 28 days from the date of issue of the
taking-over-certificate. Prior to making any claim under the performance security, the Employer shall,
in every case, notify the Contractor stating the nature of the default for which the claim is to be made.

Sub-Clause 4.4 - Subcontractors

At the end of sub-paragraph 4.4 (a), add:

“However, such consent shall not be required for minor work where the value of the subcontract is less
than 0.01% of the Contract price;”

Add Sub-clause (d) as under:

The Contractor shall not be permitted to sub-contract more than 40% of the contracted work awarded
to him prior to Mutual approval of RMC.

Sub-Clause 4.10 Site Data:

Add the sentence after second para as follows:
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The Contractor shall be responsible for interpreting all data including data listed elsewhere in the
contract as open for Inspection at project site as well as Head office.

Sub-Clause 4.12 Unforeseeable Difficulties

Add to the sub clause:

(d) Preliminary Geotechnical Investigation data/survey data generated by the Employer is available for
the guidance of the bidder. However, the Employer does not take any responsibility of its correctness.
The bidder shall carry out independent additional investigations and surveys to collect the data
required to design and construction of above/below ground (sub-soil) structures/facilities as per the
Contract conditions. The bidder shall make provision in his bid for any unforeseen sub-soil condition
encountered at the time of execution of the Works and shall indemnify the Employer for the losses
incurred by the Bidder/Contractor on this account.

Sub-Clause 4.17 - Contractor’s Equipment
At the end of Sub-clause 4.17, add the following paragraphs:

“Contractor’s Equipment which are intended for permanent use as a part of works under the contract
and for temporary use during the construction period, initially owned by the Contractor (either directly
or indirectly) shall be deemed to be the property of the Employer with effect from its time of arrival on
the site. The vesting of such property in the Employer shall not:

(a) Affect the responsibility or liability of the Employer,

(b) Prejudice the right of the Contractor to the sole use of such Contractor’s Equipment for the

purpose of the Works, or affect the Contractor’s responsibility to operate and maintain the
same under the provisions of the Contract.
The property in each of the equipment of temporary use during construction shall be deemed
to rest with the Contractor with effect from the time he is entitled to remove it from the Site,
or when the Employer’s representative issues the Taking-Over Certificate for the Works,
whichever occurs first.

Sub-Clause 4.19 Electricity, Water and Gas

Delete the Sub-Clause and substitute:

The Contractor shall make his own arrangement of electrical power - water - gas and any other services
required by the Contractor for Execution of "Work". The Employer shall make available free of cost to
the Contractor the Power, required for the Operation and Maintenance of the works/facilities.
However, such power shall be supplied only to the maximum extent of the requirement of power
indicated by the Contractor in his bid. Any cost relating to the additional electrical power consumed by
the contractor shall be recovered by the Employer from the Contractor’s monthly bills. If this facilities
are provided by RMC same shall be recovered at prevailing rate of services.
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Clause 5 Design

Sub-Clause 5.1: General Design Obligations

1) All pipeline works

2) All Civil works

3) All mechanical works, equipment and installation

4) Electrical works, equipment and installations.

5) All storage facilities

6) All Instrumentation Control works.

Sub-Clause 5.2 Contractor’s Documents

Delete existing Para (a) and substitute

(a) Construction shall not commence until the Contractor receives the Employer’s
representative's approval of the Construction Documents which are relevant to the design and
construction of such part;

Sub-clause 5.4: Add the following sentence to the end of Sub-clause 5.4:-
“In respect of Technical Specifications and standards, any national or international standards which
promise to confer equal or better quality than the standard specified will also be acceptable.

Clause 6 - Staff and Labour
Sub-Clause 6.8 Contractor’s Superintendence
At the end of Sub-clause 6.8 add

“A reasonable proportion of the Contractor’s superintending staff shall have a working knowledge of
Gujarati and/or Hindi language, or the Contractor shall have sufficient competent interpreters available
on Site during all working hours.”

Add the following Sub-Clauses:

Sub-Clause 6.12 - Measures against Insect and Pest Nuisance

“The Contractor shall at all times take the necessary precautions to protect all staff and labour
employed on the Site from insect and pest nuisance, and to reduce the dangers to health and the
general nuisance occasioned by the same. The Contractor shall provide his staff and labour with
suitable prophylactics for the prevention of malaria and take steps to prevent the formation of
stagnant pools of water. The Contractor shall comply with all the regulations of the local health
authorities and shall arrange to spray thoroughly with approved insecticide all buildings erected on the
Site. Such treatment shall be carried out at least once a year or as instructed by such authorities”.

Sub-Clause 6.13 - Epidemics

“In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and
carry out such regulations, orders and requirements as may be required by the Government, or the
local medical or sanitary authorities, for the purpose of dealing with and overcoming the same.”
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Sub-Clause 6.14 -Burial or Cremation of the Dead

“The Contractor shall make all necessary arrangements for the transport, to any place as required for
burial / cremation of any of his expatriate employees or members of their families who may die in the
Country. The Contractor shall also be responsible, to the extent required by local regulations, for
making any arrangements with regard to burial/cremation of any of his local employees who may die
while engaged upon the Works”.

Sub-Clause 6.15 -Alcoholic Liquor or Drugs

“The Contractor shall not, otherwise than in accordance with the statutes, ordinances and government
regulations or orders for the time being in force, impart, sell, give, barter or otherwise dispose of any
alcoholic liquor or drugs, or permit or suffer any such importation., sale, gift, barter or disposal by his
Subcontractors, agents, staff or labour”.

Sub-Clause 6.16 -Arms and Ammunition
“The Contractor shall not have, barter or otherwise dispose of to any person or persons, any arms or
ammunition of any kind or permit or suffer the same as aforesaid”.

Sub-Clause 6.17 - Festivals and Religious Customs
“The Contractor shall in all dealings with his staff and labour have due regard to all recognized festivals,
days of rest and religious or other customs”.

Sub-Clause 6.18 -Foreign Staff and Labour

“The Contractor may import such staff, artisans, and laborers as are required in order to execute the
Works. The Contractor must ensure that all such staff and laborers are provided with the required
residence visas and work permits. The Contractor shall be responsible at his cost for the return to the
place where they were recruited or to their domicile of all persons whom the Contractor recruited and
employed for the purposes of or in connection with the Contract. The Contractor shall be responsible
for such persons as are to be so returned until they shall have left the Site or, in the case of foreign
nationals who have been recruited outside the country, shall have left it”. PF, ESI, labour license, labour
cess shall be as per prevailing rules.

Sub-clause 7.9 regarding Restriction on Eligibility as follows:

(a) Any materials, equipment, services or design services which will be incorporated in or required
for the contract, as well as the Contractor’s Equipment and other supplies, shall have their
origin in eligible source countries as listed in Section 8.

(b) For the purpose of this clause “services” means the works and all project related services
including design services.

(c) For the purposes of this clause, ”origin” means the place where the materials and
equipment were mined, grown, produced, or manufactured, or from which services are
provided.

(d) The Origin of Goods and services is distinct from the Nationality of the Supplier.
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Clause 8.2:
The progress of work / project milestones shall be maintained by bidder as under commensurate to the
time period shown below:

Mile Stone No. Duration from the date of issue of Financial Target
WO / LOI as a percentage of total (% of contract value / construction
time limit granted to complete work cost)
I 50% 25%
Il 65% 50%
11 80% 80%
v 100% 100% (including 3 months trial run)

However if the bidder fails to meet any of the milestone(s) stated above both in terms of time and
progress of works (physical/financial), Client shall deduct/retain 0.1% per day of that particular
milestone value till that designated part(s) is completed. In such a case, if the bidder executes and
meets subsequent milestone criteria, then the amount deducted/retained earlier shall be released.
However such retention(s)/release(s) for the slippage of subsequent and other milestone(s) shall be
applicable in similar manner. Also, the amount so retained shall be released without interest or charges
if contractor achieves next milestone/s due as per above table or achieves Milestone IV before
completion of approved time limit.

If the stipulated time limit is extended by the Client for any reason(s), the milestone(s) for completing
the work(s) shall change accordingly and milestone shall be re-defined. If the revised milestone are met
by bidder, then in such a case any amount retained shall be released to the bidder if applicable.

However, if the bidder does not complete the entire work(s) on the stipulated date of completion (i. e.
100% physical progress on 100% completion of time stipulated i.e. including completion of 3 months
trial run), liquidated damages shall be recovered as per below clause 8.7. In such a case amount
retained as per (ii) as deposit shall be converted in to liquidated damages

Clause 8.7:

Add the following after first paragraph.

In case of the delay attributable to the contractor unless the time of completion has been expressly
extended by the employer, the employer shall derive a power and authority under this clause to
recover in terms of money equivalent to 0.1% of the contract value per day of delay, subject to a
maximum of 10% of the total value of contract or as decided by Municipal Commissioner.

Clause 13.1: Right to Vary

13.1.1 The Engineer-in-Charge will make any variation of the form, quality or quantity of the works

relating to project that may, in his opinion, be necessary and for that purpose, or if for any other

reason it shall, in his opinion, be appropriate, he shall have the authority to instruct the contractor to

do and the contractor shall do any of the following:

a) Increase or decrease the quantity of any work included in the Contract.

b) Omit any such work (but not if the omitted work is to be carried out by the Employer or by
another contractor).
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c) Change the character or quality or kind of any such work.

d) Change the levels, lines, position and dimensions of any part of the works,
e) Execute additional work of any kind necessary for the completion of the works, or
f) Change any specified sequence or timing of construction of any part of the works.

The payment for such variation will be made on alignment at the rates of prevailing SOR of
RMC/GWS&SB/R&B/CPWD. However if rates not available in such SORs’, Market Rates shall be derived
by Engineer-in-charge and shall be acceptable to Agency.

No such variation shall in any way vitiate or invalidate the contract, provided that where the issue of an
instruction to vary the works is necessitated by some default of or breach of contract by the contractor
or for which he is responsible, any additional cost attributable to such default shall be borne by the
contractor.

The contractor shall not make any such variation without instruction of the Engineer-in-Charge.
Provided that no instruction shall be required for increase or decrease in the quantity of any work
where such increase or decrease is not the result of an instruction given under this clause, but is the
result of the quantities exceeding or being less than those stated in the Bill of Quantities.

Clause 14:
14.1 Contract Price

Payment for all the works shall be made on Lump sum basis. The Price contained in the schedule of the
Price bid (Tender Vol - IV) shall be the governing price under the contract without any price variation.

Clause 14.2 - Advance Payments (This clause is DELETED)
No advance payment/mobilization advance will be given for this work.
Clause 14.4 - Schedule of Payments

14.4.2 Payment for Civil Works

For items of works shall be paid based on the % stipulated for respective component as listed in
Schedule of Payment of Price Bid, Schedule D (Vol. IV).

However, in no case, the Contractor shall be entitled to recover more than 95% of the total quoted
price prior to Issue of taking over certificate and the balance 5 % of the total quoted price will be paid
after completion and on successful commissioning of the project.

Clause 14.5: Plant and Materials Intended for the Works

Add the following clause under the text of the present clause.

The contractor shall submit to the Employer the following documents along with the interim bills for
the payment against delivery of goods.
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i) 3 copies of the Contractor’s invoice showing goods description, quantity, unit price, and total

amount
ii) Manufacturer’s/Contractor’s guarantee certificate
iii) Inspection certificate, issued by the nominated inspection agency and the Contractor’s

factory inspection report

Clause 14.7 (b): Delete the present clause and substitute as under:
b) The amount which is due in respect of each statement, other than the final statement within
60 days after receiving the statement and supporting documents, and

Sub-clause 14.9: Replace the text of sub clause 14.9 except para three as follows:

The 5% retention money recovered from running account bills under Sub-clause 4.2 will be refunded
along with the final bill.

Sub Clause 14.16:

"Employer, on written request from the contractor, at its own discretion shall make the payment in
part or full as may be expressly requested by the contractor, directly to subcontractors or suppliers
nominated by the contractor. Such payments shall be deemed to be the payments made to the
contractor. (DELETED)

Add following Sub-Clause 15.6 in clause 15 for Corrupt and Fraudulent practice:

If in the judgment of the Employer the Contractor has engaged in corrupt or fraudulent practices, in
competing for or in executing the Contract, then the Employer may, after having given 14 days notice
to the Contractor, terminate the Contractor’s employment under the Contract and expel the
Contractor from the Site, and the provisions of Clause 15 shall apply as if such expulsion had been
made under Sub-Clause 15.2.

Sub-clause 17.3: Add the following at the end

(g) Loss or damage due to use or occupation by the employer of any section or part of permanent
works except as may be provided for in the contract,

(h) Any operation of force of nature (in so far as it occurs on the site) which an experienced
contractor:

(i) Could not have reasonably foreseen, or
(i) Could reasonably have foreseen, but against which he could not reasonably have taken
appropriate measures to prevent loss or damage to physical property occurring.
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Clause 18 Insurance

Sub Clause 18.1 Add following Para at the end:
The insurance liability under this clause shall cover full reinstatement cost including the costs of
demolition and professional fees and profit.

Sub Clause 18.2 Add following Para at the end:

Such insurance shall cover the employer and contractor from first working day after
commencement date until date of issue of taking over certificate of work.

Clause 20.6 Arbitration
Delete present clause nos. 20.6 and substitute as below:

Settlement of disputes:

Except as otherwise specifically provided in the contract, all disputes concerning questions of fact
arising under the contract shall be decided by the Engineer-In-Charge subject to a written appeal by
the Contractor to the Engineer-In-Charge and those decisions shall be final and binding on the parties
hereto. Any disputes or differences including those considered as such by only one of the parties
arising out of or in connection with this contract shall be to the extent possible settled amicably
between the parties. If amicable settlement cannot be reached then all disputed issues shall be
settled as provided in Article "Disputes or differences to be referred to" and Article "Interpretation
Related to Tender Conditions or Contract Agreement" as mentioned below.

Disputes of differences to be referred to:

If at any time, any question, disputes or differences of any kind whatsoever shall arise between the
Engineer-In-Charge and the contractor upon or in relation to or in connection with this contract either
party may forthwith give to the other, notice in writing of the existence of such question, dispute or
difference as to any decision, opinion, instruction, direction, certificate or evaluation of the Engineer-
In-Charge. The question, dispute or differences shall be settled by the Municipal Commissioner, Rajkot
Municipal Corporation, who shall state his decision in writing and give notice of same to the Engineer-
In-Charge and to the Contractor. Such decision shall be final and binding upon both parties.

Interpretation related to tender conditions or contract agreement:
For any interpretation related to tender conditions or contract agreement conditions, the decision of
Municipal Commissioner, Rajkot Municipal Corporation shall be considered as final and binding and in

the event of any dispute arising pertaining to tender conditions or contract agreement conditions the
jurisdiction shall be Rajkot Civil Court /Commercial Court of Rajkot City.
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CONDITIONS OF CONTRACT
FOR OPERATION AND MAINTENANCE
A - ADMINISTRATIVE and LEGAL PROVISIONS

A. ADMINISTRATIVE AND LEGAL PROVISIONS
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. Duty of care
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. Representation and Warranties of the Contractor
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3

4
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6. Insurance
7. Indemnification

8. Inspection

9. Records and Reports

10. Payments

11. Delay Damages

12. Force Majeure
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B. SPECIAL TERMS AND CONDITIONS
C. SCHEDULES
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11

10.

11.
12.
13.

CONDITIONS OF CONTRACT
FOR OPERATION AND MAINTENANCE
A - ADMINISTRATIVE & LEGAL PROVISIONS

DEFINITIONS AND INTERPRETATION
Definitions

In these Conditions of Contract (“Conditions”) the following words and expressions shall have
the meanings hereby assigned to them, except where the context otherwise requires:

“Applicable Law” means all national (or State) legislation, statutes, ordinances and other Laws
and regulations and by lows of any legally constituted public authority.

“Contract” means the contract agreement, these conditions, the employer's requirements, the
Tender and the further documents (if any) which are listed in the contract agreement.

“Contractor’s Equipment” shall mean all equipment, instruments, tools, machinery and other
appliances and things of the Contractor at the Site required for the fulfilment of the obligations
of the Contractor under these Conditions.

“Contractor’s Personnel” means the contractor's representative and all personal whom the
contractor utilizes on site, who may include the staff, labour, & other employees of the
contractor and of each sub contractor & any other personal assisting the contractor in the
execution of the work.

“Dispute” shall have the meaning given to it in Clause 15 of these Conditions.

“Defects Liability Period” means the defect liability period of Five (5) years for all works
commencing on and from of taking over during which contractor shall under take the
responsibilities and have the liability for the facility.

“Employer’s Risk” shall include the risks mentioned as employers risks in the General Conditions
and shall include any negligence or wilful misconduct on the part of the Employer and also any
event of Force Majeure as provided in Clause 12 of these Conditions.

“Employer’s Personnel” means the Employer's Representative, the assistants and all other staff,
labour and other employees of the employer and of the Employer's representative, and any
other personnel notified to the contractor, by the employer or the employer's representative,
as employer's personnel.

“Employer’s requirements” means the document entitled employer's requirements, as included
in the contract, and any additions and modifications to such document in accordance with the
contract. Such document specifies the purpose, scope, and / or design and / or other technical
criteria, for the works.

“Facility” shall mean the entire system to be designed and constructed including the buildings,
structures, ramps, pits, pipes, fencing, lighting, testing and analysis equipment, tools,
computers, software programs, safety equipment, plant machinery, supplies, instruments and
inventory incorporated therein, as well as all open areas within the Site, and including any
additions, modifications, alterations, replacement and repairs as may be made thereto from
time to time.

“Force Majeure” shall mean those events mentioned in Clause 12 of these Conditions.

“General Conditions” shall mean the conditions stated in the tender issued by RMC.

“Good Operating Practices” means the standards, practices, methods and procedures as practiced

internationally and in India conforming to all Applicable Law and that degree of skill, diligence,
prudence and foresight which would reasonably be expected from a skilled and experienced
contractor engaged in India in the same type of undertaking under the same or similar
circumstances as the Contractor pursuant to these Conditions.
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14 “O and M Contract” shall mean the contract entered in between the Employer and the

15.

16.

21.

22.

23.

24.

25.

26.

27.
1.2

(a)
(b)

(c)

Contractor pursuant to these Conditions.

“0O and M Completion Certificate” shall mean the certificate to be issued by the Employer on
the fulfilment of all the obligations of the Contractor under these Conditions.

“0O and M Services” shall mean those services specified in Schedule [1] which the Contractor is
obligated to perform under these Conditions.

“O and M Standard” shall mean the standards:

As set forth in the O and M Manual as accepted by the Employer;
As required pursuant to Applicable Law;

Set out in the Performance Guarantee and

For the functioning of the Facility as required in accordance with the Contract including such
requirements as may be mentioned in the Employer’s requirements.

For the functioning of the Facilities set forth in these Conditions.

“0O and M Manual” shall have the meaning for manual of Operation and Maintenance.
“0O and M Period” shall have the meaning set out in Clause.

“O and M Price” shall mean the amount stated in Price Schedule.

“Party” shall mean each of the Contractor and the Employer and Parties shall mean both of
them together.

“Performance Guarantees" shall mean the guarantee that the Facility shall be operated satisfying

the minimum performance parameters set out in Schedule.

“Successor Contractor” shall have the meaning given to it in Clause14.5.

“Site” shall means that specific area specified in the bid documents & shall include any other
places as may be specifically designed by the employer from the time to time as forming part of
the site.

“Taking-Over Date” shall means the date of issue of the taking over certificate under the
construction phase.

“Taking Over Certificate” means the certificate to be issued when the whole of the works or any
sections or parts of the permanent works have been substantially completed & satisfactorily
parts of the test on completion in accordance with the provision of the contract.

“Termination” shall have the meaning given to it in Clause [13] of these Conditions.
Interpretation
In these Conditions, except where the context requires otherwise:

words indicating one gender include all genders;

words indicating the singular also include the plural and words indicating the plural also include
the singular;

Provisions including the word "agree", "agreed" or "agreement" require the agreement to be
recorded in writing;
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(d)

(e)

(f)
(8)
(h)

(i)

i)

13

131

13.2

14
141

1.4.2

143

15

"written" or "in writing" means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions;

The words "include," "includes" and "including" are not limiting;
As used in these Conditions, all defined terms include the plural as well as the singular;

Any agreement, document or drawing defined or referred to in these Conditions shall
include each amendment, modification and supplement thereto and waiver thereof as may
become effective from time to time, except where otherwise indicated;

Any reference to any Clause or Sub — Clause shall unless specified otherwise mean a Clause or
Sub- Clause of these Conditions; and

Any rights of the Employer to make any inspections or to review any document shall not create

any obligation on the Employer to conduct such inspections or reviews to detect any errors,
inaccuracies, ambiguities or other potential problems. No inspection or approval by or on
behalf of the Employer shall operate as a waiver of any provision of these Conditions, any
obligation of Contractor under these Conditions, or any of the rights of the Employer
hereunder, except as expressly agreed in writing by the Employer.

Commencement and Duration of O and M Contract

“The O and M Period” shall commence upon issuing of work order and shall continue for a
period of Five (5) years. The Employer may propose an extension to the O and M Period by
giving 30 days prior notice to the Contractor

The O and M period may then be extended subject to mutual consent and on terms and
conditions agreed to by both the Parties. However, Employer reserves right to extend the O&M
period for maximum 6 months after the date of completion of 5 years O and M based on the
rate of last year of O and M.

Applicable Law

The Contractor shall comply with all Applicable Law relevant to the Contractor's Personnel,
including Applicable Law relating to their employment, health, safety, welfare, immigration and
emigration, and shall allow them all their legal rights.

The Contractor shall require his employees to obey all Applicable Laws, including those
concerning safety at work.

In the event Employer becomes liable to any Employers Personnel, any governmental authority
(including but not limited to any fines or penalties levied by or payable to such authority) or any
other third party under the provisions of any Applicable Law resulting from Contractor's failure
to comply with such Applicable Law, Contractor shall reimburse Employer for all payments
required to be made by Employer to such Employers Personnel, governmental authority or any
other third party, plus the actual expenses that Employer may incur in investigating, settling or
defending any litigation or threatened litigation.

Assignment

The Contractor shall not be entitled to sub-contract any part of his obligation under these
Conditions to any third party without prior approval of the Employer. Neither party may assign
their rights and obligations under these Conditions without the consent of the other Party.
However the Employer may assign any rights under these Conditions to any financial institution
from whom any financial assistance/credit facilities have been availed by the Employer.

Safety

Emergencies

In the event of an emergency endangering life or property, the Contractor shall take such
action as may be necessary to prevent, avoid or mitigate injury, damage or loss and shall, as
soon as possible, report any such incidents, including his response thereto to the Employer.
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1.6.2

1.7
171

1.7.2

1.8

2.1
2.1.1

2.1.2

2.13

214

2.2

221

Contractor Action

The Contractor shall utilize his personnel to take such action as may be necessary in accordance
with Good Operating Practices in the event of an emergency. Notwithstanding anything to the
contrary herein, the Contractor may incur any expenditure or take any other operating actions
as the Contractor deems to be necessary (in accordance with Good Operating Practices) in
the case of emergencies affecting the Facilities or the operation of the Facilities to counteract
the effects where the Contractor considers immediate action is required to safeguard lives or
property. In case such emergency was caused due to an Employer’s Risk then the Employer
shall reimburse such reasonable expenses that might have been incurred by the Contractor
in relation thereto acting in accordance with Good Industry Practices.

Notification

In the event of an emergency the Contractor shall forthwith notify the Employer of the
emergency, the expenditures made and the operating actions taken.

If the Employer considers that an emergency has arisen in relation to the Facilities, the Employer

may give written notice to the Contractor specifying the nature of the emergency which it has
identified and the manner in which it requests such emergency to be rectified. The Contractor
shall rectify such defect with all due diligence. If such emergency is on account of Employer’s
Risk then the Contractor shall be reimbursed all costs and expenses reasonably incurred by the
Contractor for any actions taken by it pursuant to such direction or notice. If the Contractor
fails to comply with such direction or notice promptly, the Employer shall be entitled to procure
that it or any third party takes such actions as may be necessary to remedy such breach by the
Contractor. Any costs that may be incurred by the Employer in this regard shall be reimbursed
to him in full by the Contractor and shall be a debt due to him from the Contractor.

Inspections

Notwithstanding any provisions of these Conditions and without prejudice to any of the other
rights vested by the Contractor under these Conditions, the Employer shall have the right at all
times to inspect the Facilities and the Contractor shall co- operate in every manner with the
representatives of the Employer inspecting the Facilities and allow them access to every part of
the Facilities and produce any records requested.

OPERATION OF THE FACILITIES
Operation of the Facilities

The Employer appoints the Contractor to perform and undertake the O and M Services and all
other obligations set out and in accordance with these Conditions during the O and M Period.
The Contractor accepts the appointment and acknowledges a duty to perform such obligations.

The Contractor shall be in complete charge of and have custody and control over and
responsibility for the Facilities, and the Contractor shall perform or cause to be performed on
behalf of the Employer all O and M Services for the Facilities and shall supply or cause to be
supplied all materials required therefore in accordance with the O and M Standard.

The Contractor shall also acknowledge that the Employer and the Employer’s Personnel and
other contractors may be carrying out work at the Facilities and shall endeavour to fully co-
operate and work in a manner so as not to cause any obstruction or hindrance to them.
The Contractor is an independent Contractor and not an agent, employee and nothing in these
Conditions or the O and M Contract shall be deemed to create a joint venture between the
Employer and the Contractor.

Responsibility of the Contractor

The Contractor shall be solely and exclusively responsible for:

Necessary procedures for obtaining all necessary permits and consents required by Applicable

Law or any governmental authority for the Contractor to carry out the O & M Services by
providing necessary documents / authorization and charges to be paid by Rajkot Municipal
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2.2.2

223
224

2.2.5

2.2.6

2.2.7

2.2.8

3.1
3.1.1

3.1.2

3.1.3

3.14
3.15

4.1

4.2

4.3

Corporation. In case of charges paid by O&M Agency, the same shall be reimbursed by Rajkot
Municipal Corporation.

the procurement of all goods and services necessary to ensure compliance with its obligations
under these Conditions;

making available suitably qualified and trained personnel to perform the O and M Services;
perform the O and M Services in accordance with the O and M Manuals and maintain the
Facilities in good repair and condition and ensure that the Facilities are well and suitably
maintained at all times in accordance with Good Operating Practices and in accordance with
these Conditions;

procuring and administering all chemicals and other consumables, tools, equipment, spare
parts and other materials (which shall be of good quality and unused) necessary for the
operation and maintenance of the Facilities;

maintaining a system of records to identify all inventories related to the Facilities and preparing
and providing to the Employer a complete accounting of such inventory for every fiscal quarter;

arranging for the testing and recalibration of all scales, meters, gauges and other measuring
devices at the Facilities on an annual basis unless otherwise stated in the O and M Contract;
and

for providing any and all relevant information required by the Employer.

DUTY OF CARE BY THE OPERATOR AND PERFORMANCE STANDARDS

Duty of Care

The Contractor shall manage, operate and maintain the Facilities in accordance with Good
Operating Practices and in accordance with the O & M Standard so that the Facilities are
capable of meeting the outputs and specifications set out in the Contract.

The Contractor shall take full responsibility for the care of the Facility from the date of issue of
the Taking-Over Certificate, till the end of the O and M Period.

If any loss or damage happens to the Facility, during the O and M Period due to any breach by
the Contractor of any of his obligations under these Conditions including any wilful misconduct,
negligence and non conformity with Good Operating Practices than the Contractor shall, at his
own cost, rectify such loss or damage so that the Facility conforms in every respect with the
provisions of these Conditions.

The Employer shall be liable only in case of any damage caused due to any Employer’s Risk.

The contractor shall be fully responsible for the law and order implementation with in the
premises. Any legal/judiciary procedure must be followed by the contractor.

OBLIGATIONS AND RESPONSIBILITIES OF THE EMPLOYER

The Employer shall employ the Contractor to provide the O and M Services and shall:

following the issue of work order, hand-over the custody of the Facilities to the Contractor for
its use during the O & M Period; and

pay the Contractor all sums required to be paid in accordance with the terms of these
Conditions.

Notwithstanding anything else herein contained the Employer may set off any sums owed by
the Contractor under the Contract for monies owed to the Contractor by the Employer under
these Conditions or as a debt due from the Contractor.

No advance payment or Down payment shall be made.
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51
511

REPRESENTATIONS AND WARRANTIES OF THE CONTRACTOR

The Contractor hereby represents for the benefit of the Employer as follows:

Performance of O and M Services

that the Contractor has the required skills and capability to perform, and shall diligently
perform, the O and M Services in a high-quality, timely and professional manner utilizing sound

engineering principles and project management procedures in accordance with Good Industry
Practices;

5.1.2 that the Contractor shall perform its obligations hereunder in accordance with the requirements

513

5.2

of these Conditions and shall meet the Performance Guarantee; and

that it shall not use any spare parts or material that are not new and which shall be of a quality

that is in accordance with Good Industry Practices.

Knowledge of Adverse Information

5.2.1 As of the Commencement Date, Contractor is not aware of any facts, conditions or events which

5.2.2

53

54
541

5.4.2

(a)

(b)

55

would affect the ability of Contractor to provide the O & M Services in accordance with these
Conditions.

Contractor has familiarized itself with the nature and extent of the O & M Services required to
be provided under these Conditions and with all other requirements under Applicable Law.

Organization, Standing and Qualification

Contractor is validly existing and in good standing under Applicable Law and has all necessary
power and authority to carry on its business as presently conducted and to perform its
obligations under these Conditions. Contractor is, or shall be prior to the date on which the O
and M Services are to be commenced duly qualified or licensed to provide these services.

Due Authorization

Each of the execution, delivery and performance by the Contractor of all contracts entered into
pursuant to these Conditions shall be duly authorized by all necessary action on the part of
Contractor.

Neither the execution and delivery by Contractor of the O and M Contract, nor the
consummation by Contractor of any of the transactions contemplated hereby, requires the
consent or approval of, the giving of notice to, the registration with, the recording or filing of
any document with, or the taking of any other action in respect of, any governmental authority
or agency, except:

Such as have been duly obtained, given, registered, recorded, filed or taken and are in full force
and effect or are not yet required; and

Filings and recordings expressly required pursuant to the O and M Contract. Contractor holds,
or shall obtain, any and all licenses, permits and approvals on a timely basis. Contractor has
no reason to believe that any of those not yet required shall not be readily obtainable or done
in the ordinary course of business upon due application there for.

Litigation
In the aggregate, there are no pending or, to the knowledge of Contractor, threatened actions,
investigations or proceedings before any court, governmental authority or arbitrator, which

would have material adverse effect on the ability of Contractor to perform its obligations under
these Conditions.
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6.14

6.1.5

6.1.6

6.1.7

7.2
7.2.1

INSURANCE
General Conditions

Without limiting the Contractor's obligations, responsibilities and liabilities under these
Conditions, the Contractor shall be required to provide and maintain in full force and effect, at
his expense the insurance coverage’s specified in Schedule [5] for the O and M Period. Any
deductibles on the insurance shall be to the account of the Contractor.

Maintenance of insurance shall not relieve the obligation of the Contractor to remedy or repair
any damage to the Facility in case such damage is caused due to the fraud, negligence, wilful
misconduct or breach of any obligations of the Contractor under these Conditions (including
failure to perform the O and M Services in accordance with Good Operating Practices) at the
Contractors cost promptly and regardless of the extent of settlement of claims by the
underwriters or the time taken for settlement of claims. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor to the extent any such liability or
damage is caused due any breach of any obligations of these Conditions (including failure of the
Contractor to perform the O & M Services in accordance with the Good Operating Practices) by
the Contractor or any wilful misconduct, negligence on the part of the Contractor.

The terms of the Insurance shall be approved by the Employer.

The Contractor within the 14 days from work order shall submit to the Employer evidence that
the insurances required under Schedule [5] of these Conditions has been obtained as approved
by the Employer.

The Contractor shall not make any alteration to the terms of any insurance without the prior
approval of the Employer. If the Contractor fails to effect and keep in force any of the insurance
it is required to effect and maintain under these Conditions, or fails to provide satisfactory
evidence and copies of policies in accordance with this Sub-Clause, the Employer may (at its
option and without prejudice to any other right or remedy) effect insurance for the relevant
coverage and pay the premiums due and may claim the same from the Contractor.

The insurances shall:
(a) shall be in the name of the Employer and the Employer shall be the sole loss payee,

(b) shall be extended to cover liability for all loss and damage to the Employer's
property arising out of the Contractor's performance of his obligations or failure to do
so under these Conditions and any fraud, gross negligence or wilful misconduct on his
part, and If the Contractor fails to effect and keep in force insurance which is required
to be maintained under these Conditions, and the Employer neither approves the
omission nor effects insurance for the coverage relevant to this default, any moneys
which would have been recoverable pursuant to such insurance shall be paid by the
Contractor.

The insurance shall be limited to electrical, mechanical and automation and pipe component
appurtenances only. The insurance for civil work is optional. Since the responsibility of safety of
all work lies with contractor, contractor may prefer to take the insurance of optional item also
if deemed fit.

INDEMNIFICATION

Loss or Damage to Facilities

The Contractor shall at its own expense make good any physical loss or damage to the Facilities
occasioned by it in the course of the performance of its obligations under these Conditions if
and to the extent such loss or damage is caused by the negligence, wilful default or breach of
statutory duty or failure to follow Good Industry Practices by the Contractor.

Other Loss or Damage

Except as otherwise stated in this Clause 7.2 or covered by Clause 7.3, the Contractor shall

indemnify, defend and hold harmless the Employer against any and all liabilities, losses,
damages and claims of whatever kind and nature, including all related costs and expenses
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7.2.2

7.3
73.1

7.3.2

733

8.1
8.1.1

8.1.2
8.2

8.21
8.2.2

8.2.3

incurred in connection therewith, in respect of personal injury to or death of third parties or
any employee of the RMC or the in respect of loss of or damage to any third party property or
property belonging to employee of the RMC by:

(i) any breach by the Contractor of its obligations hereunder; and
(i)  any negligence, wilful default or breach of statutory duty on the part of Contractor.

Except as otherwise stated in this Clause 7.2 or covered by Clause 7.3, the Employer shall
indemnify, defend and hold harmless the Contractor for all claims and losses of whatever kind
and nature, including all related costs and expenses incurred in connection therewith, in
respect of personal injury to or death of third parties or of any person employed by the
Contractor in respect of loss of or damage to any third party property or property belonging to
any person employed by the Contractor to the extent that the same arises out of any
Employer’s Risk.

Accidents or Injury to Workmen

The Contractor shall indemnify, defend and hold harmless the Employer or any Employer’s
Personnel against any and all claims for loss, damage and expense of whatever kind and nature
(including all related costs and expenses) in respect of the death of or injury to any person
employed by the Contractor in connection with the performance of the O and M Services and
oblli(gations hereunder except to the extent that such death or injury is caused by an Employer’s
Risk.

Neither Party shall be liable to the other Party for loss of use of the Facilities, loss of profit, loss
of any contract or for any indirect or consequential loss or damage which may be suffered by
tl?e oth[eE Party in connection with the Contract, other than under Sub-Clause [13] and this
Clause [7].

The total liability of the Contractor to the Employer, under or in connection with these
Conditions other than as provided in Clause 7 & 14 shall not exceed the sum of the O and M
Price and the Delay Damages payable under the these Conditions.

This Sub-Clause shall not limit liability of the Contractor in case of fraud, wilful default, gross
negligence and liabilities arising due to breach of Applicable Law and the liability under any
other Clause of these Conditions that might impose a greater liability on the Contractor.

INSPECTION

General Provisions

The Employer may check the operation of the Facilities or designate an organization of his
choice to carry out inspections regularly. The Employer or the organization appointed by him
shall check that the Contractor is performing the tasks for which he is responsible with due
diligence. The Contractor shall at his cost provide all the assistance the Employer requires to
complete these inspections.

The Employer is empowered to carry out any inspection at any time.

Measurement and Analysis

The Employer has the right to perform any analysis or inspection he deems necessary

The water quantity, for any such test, analysis or inspection shall be measured by flow-meters
installed at the Facility, which are acceptable to the Employer.

The flow-meters shall be inspected and certified upon their availability by the Employer and the
Contractor. Thereafter, the said meters shall be tested and their accuracy verified once in every
six (6) months by the Employer and the Contractor. After each inspection, the flow-meters shall
both be sealed in the presence of representatives of the Employer and the Contractor in a
manner that is adequate to prevent the tampering of said meters by any person.
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9.2
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9.2.2

The Contractor shall be responsible for the security and protection of flow-meters at the
designated point. If there is any malfunctioning of the meters, it should be replaced at the
Contractor’s cost.

Plant Complex Visits

At the end of each month, or at the initiative of the Employer, a visit shall be organized so that
both Parties can check the condition of the installations at the Facilities.

A report shall be drawn up to record the opinions of both Parties. The Employer reserves the
right to call in equipment manufacturers or specialized technicians for these visits.

These visits shall provide an opportunity for examining maintenance programs and operating
procedures and improvements requiring additional investments.

Any test, visit, analysis or inspection and any approval thereof shall not in any way alter/modify
or dilute the responsibility of the Contractor to fulfil his obligations under these Conditions.

Inspection of material/works will be carried out by third party inspection (TPI) agency in witness
of RMC officials. TPI charges /fees pertaining to same shall be borne by Agency/Contractor and
TPI agency will be appointed by RMC and approximate TPI charge will be 0.70 % of awarded
cost.

RECORDS AND REPORTS
Operating Records and Data
The Contractor shall:

Prepare and maintain, on a current basis and in accordance with generally accepted
Indian accounting principles, proper, accurate and complete books and records and accounts of
all transactions related to the Facilities including a log book at the site which shall contain inter
alia the following details:

(a) Reading from the different meters, indicators and recorders (including but not limited
to consumption of energy, volume of water conveyed, operating times of the different
items of equipment etc which may be updated on a daily basis); and

(b) Rep?rt of visits by persons other than those of the Employer and the Contractor to the
Facility.

Establish and maintain a weekly and monthly reporting system to provide storage and ready
retrieval of operating data relating to the Facilities, including such information necessary to
verify calculations made pursuant to these Conditions or the O & M Contract and provide the
same to the Employer on a monthly basis.

Provide to the Employer or such persons notified by it access to the Facilities and to data in
relation to the Facilities, at all times.

At the Employer’s request, at the end of every month, make a copy of the system performance
data for that month as recorded by the instrument and control system on CD (compact disc)
and printed document there from and deliver the same to the Employer with one week.

Provide support to the Employer to meet the data requirements of all competent authorities
and under Applicable Law.

Reports

The Contractor shall submit the reports mentioned in Schedule [4] at times indicated in
the said Schedule.

The Contractor shall also provide the Employer with such reports as are required by the
Employer and shall comply with all reporting requirements prescribed under these Conditions
and the O and M Contract. In addition the Contractor shall submit the following information to
the Employer:
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9.2.3

9.3

9.3.1

9.3.2

9.3.3

9.4

Upon obtaining knowledge thereof, shall submit prompt writtennotice of:

(i) any litigation or material claims, disputes or actions, threatened or filed, concerning the
Facilities or the services to be performed hereunder;
(ii) any refusal or threatened refusal to grant, renew or extend or any action pending or

threatened that might affect the granting, renewal or extension of any clearance,
permit or license;

(iii) Notwithstanding the aforementioned materiality, all penalties or notices of violation
issued by any authority under Applicable Law;

the Contractor shall promptly submit to the Employer any material information concerning
new or significant aspects of the operations of the Facilities, any material complaint about the
Facilities from any person or entity with a bona fide complaint who complains directly to the
Contractor and, upon Employer’s request, shall promptly submit any other information
concerning the Facilities or the services performed by the Contractor.

The Employer may from time to time specify any changes to be made to any of the format of
any report or plan required hereunder.

If the Contractor is required by any Applicable Law to produce any projection, report or any
other document relating to the provision of the O & M Services of the Facilities or the Employer
requests a report regarding other information relating to the Facilities, the Contractor shall
prepare a draft of such document at the request of the Employer, as soon as practicable and in
any event within any time limit prescribed by Applicable Law.

If the Contractor is required by any Applicable Law to produce any projection, report or any
other document, it shall prepare such report diligently and submit the same to the Employer as
soon as possible thereafter. Wherever practicable, such reports shall be submitted to the
Employer for review [3] days before the same is issued. The Contractor shall take into account
any comments or revisions proposed by the Employer thereon.

Procurement

9.4.1 The Contractor is responsible for the procurement of all goods and services necessary to ensure

9.4.2

compliance with its obligations under these Conditions.

The Contractor shall procure spare parts, materials, supplies and other consumable items, and
maintains an adequate inventory thereof Facilities.

9.4.3 The Contractor shall submit a report for every fiscal quarter to the Employer reflecting the status

10.
10.1

10.2

10.3

104

of the inventory for spare parts, materials and other consumable items.
PAYMENT

The Contractors request(s) for payment shall be made to the RMC in writing, accompanies by
invoice(s) along with presence sheet of personnel of particular month duly certified by our
Engineer on site, claims etc. as appreciate.

Payment shall be made by RMC as per procedure subsequent to the submission of such
invoice(s)/ claim(s) by the Contractor.

The RMC shall deduct from the amount payable to the Contractor, any amount paid by RMC on

behalf of the Contractor e.g. (telephone bills, GEB/PGVCL penalty for Power factor or any other
dues and liquidated damages as per clause and, as per tender terms and condition. Any
telephone bills submitted by telephone department, the cost of bills shall be borne by
Contractor.) RMC shall provide telephone and wireless facilities on site. Batteries of wireless set
periodically to be charged by contractor and wireless set to be kept in running condition
by contractor.

Contractor shall provide Security Guards services for all assets in plant head works premises
for 24 hours of a day and 365 days of the year for the whole contractor period.
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DELAY DAMAGES

Performance Guarantees and Delay Damages

The Contractor shall operate and maintain the Facilities in accordance with:
The O and M Standard; and

the Good Industry Practices.

In case of the failure of the Contractor to achieve each of the requirements mentioned in Price
Schedule, he shall be liable to pay Liquidity Damages for each unit of shortfall.

FORCE MAJEURE

In this Clause, "Force Majeure" means an event or circumstance, which materially and
adversely affects the ability of the affected Party to perform its obligations:

(a) which is beyond a Party's control,

(b) which such Party could not reasonably have provided against before entering into
the O and M Contract,

(c) which having arisen, such Party could not reasonably have avoided or overcome, and
(d) which is not attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the
kind listed below, so long as conditions (a) to (d) above are satisfied:

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
(ii) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war,

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel and other employees of the Contractor,

(iv) ammunitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity, heavy
rainfall, cyclone, strike and lockout.

(vi)  Non-receipt of sewage

Notice of Force Majeure

12.1.1 If a Party is or shall be prevented from performing any of its obligations under these Conditions

by Force Majeure, then it shall give notice to the other Party of the event or circumstances
constituting Force Majeure and shall specify the obligations, the performance of which is or
shall be prevented. The notice shall be given within 7 days after the Party became aware, or
should have become aware, of the relevant event or circumstance constituting Force Majeure.

12.1.2 The Party shall, having given notice, be excused performance of such obligations for so long as

12.2

such Force Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations
of either Party to make payments to the other Party under the Contract.

Duty to Minimize Delay
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12.2.1 Each Party shall at all times use all reasonable endeavours to minimize any delay in the
performance of the Contract as a result of Force Majeure.

12.2.2 A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure.

12.2.3 Not-withstanding anything else herein contained the Employer may terminate the O and M
Contract if the Force Majeure event continues for more than a period of 90 days.

13 TERMINATION

Termination shall mean the termination of the O and M Contract by the Employer or the
Contractor in accordance with Clause 13.1 or 13.2 respectively.

13.1  Termination by Employer
The Employer may terminate the O and M Contract by notice on:

(a) the dissolution or insolvency of the Contractor, pursuant to an order of a court or the
bankruptcy of the Contractor; or

(b) if 45 days having passed since the Contractor is in material breach of his obligations
under these Conditions, or

(c) if the Contractor ceases to carry on its business; or

(d) Abandonment;

(e) the subsisting Force Majeure event as provided in Clause 12.2.3 above.
13.2  Payments upon Termination

13.2.1 Upon termination or as soon as practicable thereafter an account shall be taken of the net
amount owing from the Employer to the Contractor or from the Contractor to the Employer (as
the case may be). The Employer shall forthwith pay to the Contractor (if the balance is due to
the Contractor) all moneys due to the Contractor. If the account shows a balance due to the
Emp:oyer from the Contractor, the Contractor shall forthwith pay any such balance to the
Employer;

13.2.2 As part of the calculation made pursuant to clause 13.1 of the amounts due to the Contractor
on Termination, the following amount shall be taken into account:

13.2.2.1The portion of the O and M Price outstanding and payable by the Employer for the period prior
to the Termination;

13.2.2.2Any Delay Damages or indemnities for which the Contractor would be liable under these
Conditions up to the date of Termination;

13.2.2.3Any other amounts due to the Employer under these Conditions by the Employer including
return of any amount of the O and M Price paid in advance by the Employer to the Contractor
under Clause [10].

13.3.3 In case of a Termination by the Employer in accordance with Clause 13.1 the Employer may
recover other than the amounts due to him under Clause 13.3.2, any costs incurred by him in
finding any replacement contractor.

13.4  Successor to the Contractor upon Termination:

13.4.1 The Contractor shall use all endeavours to facilitate the appointment and commencement of
duties of any person to be appointed by the Employer to operate and maintain the facilities
(the “Successor Contractor”) so as not to disrupt the normal Operation and Maintenance of the
Facilities and shall provided full access to the Facilities and to all relevant information, data and
records relating thereto by the Successor Contractor and its representatives and accede to all
reasonable requests made by such persons in connection with preparing for taking over the
Operation & Maintenance of the Facilities,
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13.4.2

Promptly after Termination, the Contractor, shall deliver to (and shall, with effect from
Termination, hold on trust for and to the order of) the Employer or (if so required by the
Employer by written notice) to the Successor Contractor all property in its possession or under
its control owned by the Employer or leased or licensed to the Employer;

13.4.3 The Contractor shall transfer to the Successor Contractor, as from the date of Termination, its

13.44

13.4.5

13.4.6

13.4.7

13.4.8

13.5

13.5.1

13.5.2

13.5.3

14
141

14.11

14.1.2

rights as the Contractor under all contracts entered into by it in the performance of its
obligations under these Conditions or relating to the Operation and Maintenance of its
obligations under these Conditions or relating to the Operation and Maintenance of the
Facilities. Pending such transfer, the Contractor shall hold its rights and interests thereunder for
the account and to the order of the Successor Contractor.

The Employer shall be reimbursed any cost and expenses incurred by the Employer due to
default of the Contractor in discharging its obligations under this Clause [13].

The Contractor shall, upon Termination of the O and M Contract, co-operate with the Employer
and the Successor Contractor and comply with all reasonable requests thereof, including the
execution of documents etc.

Upon Termination of the O and M Contract on expiry of the terms of the O and M Contract, the
Parties agree that:-

The Contractor shall use reasonable efforts to ensure a transition to the next Contractor that
shall avoid operating difficulties for the Facilities.

For a six (6) month period after Termination or six (6) months prior to the expiration of the O
and M Contract, the Contractor shall, at his expense, provide sufficient assistance to the
Employer in the hiring and training of replacement personnel for those Facilities.

Notwithstanding anything else herein contained the Employer shall be entitled to terminate the
O and M Contract, at any time at the Employer's convenience, by giving notice of such
termination to the Contractor. The termination shall take effect 28 days after issuance of the
notice of termination.

On the expiry of the O and M Contract or Termination of the O and M Contract, all the
installations, works and equipment placed under the Contractor’s responsibility shall be
handed over to the Employer, at no cost, in good working order, except for normal wear and
tear. The Employer may perform any inspections, tests or expert appraisals he shall consider
necessary with a view to checking that the property is in good working order. The Contractor
shall also hand over any unutilized spares, consumables etc. purchased for the Facilities.

At the end of O and M Period, the Contractor shall be entitled to receive an O and M
Completion Certificate within thirty (30) days.

The delivery of such O and M Completion Certificate shall relieve the Contractor from his
responsibility as regard to the operation & maintenance of the Facilities and confirm that the
Contractor has fulfilled all of his obligations under these Conditions.

CONFIDENTIALITY AND INTELLECTUAL PROPERTY RIGHTS

Confidential Information

Subject to Clause [14.2], the Contractor shall at all times during the O and M Period and for a
period of two years after that:

use all efforts to keep all information regarding the terms and conditions and any data or
information acquired under or pursuant to these Conditions confidential and accordingly shall
not disclose the same to any other person; and

not use any document or other information (whether technical or commercial) obtained by

them it by virtue of these Conditions or the Contract concerning the Employer’s undertaking for
any purpose other than performance of the its obligations under these Conditions; Provided
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that the provisions of this Clause 14.1 shall not apply to information which at the time of
disclosure was in the public domain other than by breach at the foregoing obligations of
confidentiality.

Disclosure of Confidential Information

The Contractor shall not be entitled to disclose the terms and conditions of these Conditions
and any data or information acquired by it under or pursuant to these Conditions without the
prior written consent of the Employer unless such disclosure is made in good faith:

to any outside consultants engaged by or on behalf of the Contractor and acting in that capacity,
having made them aware of the requirements of this Clause [14].

to the lenders, any security trustee, any bank or other financial institution and its advisers from
which the Contractor is seeking or obtaining finance, having made them aware of the
requirements of this Clause [14].

to the extent required by Applicable Law;

to any insurer under a policy of insurance; or

to the Contractor’s Personnel having made them aware of the requirements of this Clause [14];
Information

The Contractor shall:

make available to the Employer without charge such materials, documents and data of any
nature (except any materials documents and data protected by legal privilege or which is
subject to any duty of confidentiality to any third party) acquired or brought into existence in
any manner whatsoever by it as the Employer may request for the purposes of exercising its
rights or carrying out its duties in respect of the Facilities or exercising its rights under or
performing its obligations under these Conditions.

make available to the Employer other such materials and documents and data acquired or
brought into existence by third parties as the Employer may request for the purposes referred
to in sub-paragraph (i) above.

Third Party Intellectual Property
The Contractor shall:

procure that any intellectual property owned or developed by third parties and utilized by the
Contractor in connection with the performance of its obligations under these Conditions is
licensed to the Contractor for the purposes of the Operation & Maintenance or repair of the
Facilities and otherwise for the purposes of the Facility; and

ensure that the Contractor shall have the right to sub-license that intellectual property to the
Employer and any Successor Contractor for use in connection with the operation, maintenance
and repair of the Facilities. These licenses should survive termination under these Conditions.
The Contractor shall grant all such sub- licenses. If any fee is payable to the licensor in
consideration of any such sub- license, the Contractor shall pay such amount during the O & M
Period and each such license shall be irrevocable.

Indemnify and hold harmless the Employer against any action, claims, damages, losses caused
to the Employer by the owner of the Intellectual Property due to the allegedly unauthorized or
improper use of this intellectual property by the Contractor for the fulfilment of his obligations
under these Conditions.

Successor Contractor
If the licenses and sub-licenses of intellectual property granted under this Clause respectively
shall survive termination of the O & M Contract in accordance with the terms of this Clause, the

Employer shall be permitted to grant sub-licenses of intellectual property licensed to it there
under to any Successor Contractor of the Facilities for use only in connection with the
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operation, maintenance and repair of the Facilities provided that such Successor Contractor
concludes an agreement with the Contractor or, as the case may be, the licensor of any such
intellectual property on terms which it may reasonably require any payment in connection with
those sub-licenses. Where intellectual property has been sub-licensed to the Employer under
this Clause and such sub-license is not subject to revocation by the Contractor there under, the
Contractor shall take such actions as the Employer may request in connection with the grant of
licenses to any Successor Contractor for the purposes set out above.

DISPUTE RESOLUTION

Amicable Settlement

All disputes, controversies or claims between the Parties of any type arising out of or relating to
these Conditions (a "Dispute"), including any relating to the breach, default, termination, non-
payment of sums of money due hereunder or invalidity hereof, shall be settled in the manner
set forth in this Clause.

Initially, the representatives or other duly authorized personnel of each Party shall attempt to
resolve such Dispute through negotiation. If such officers or other authorized personnel are
unsuccessful at such resolution then within 90 days of the date of such failure either Party may
refer the Dispute as mentioned below.

Settlement of disputes:

Except as otherwise specifically provided in the contract, all disputes concerning questions of
fact arising under the contract shall be decided by the Engineer-In-Charge subject to a written
appeal by the Contractor to the Engineer-In-Charge and those decisions shall be final and
binding on the parties hereto. Any disputes or differences including those considered as such
by only one of the parties arising out of or in connection with this contract shall be to the
extent possible settled amicably between the parties. If amicable settlement cannot be reached
then all disputed issues shall be settled as provided in Article "Disputes or differences to be
referred to" and Article "Interpretation Related to Tender Conditions or Contract Agreement"
as mentioned below.

Disputes of differences to be referred to:

If at any time, any question, disputes or differences of any kind whatsoever shall arise between
the Engineer-In-Charge and the contractor upon or in relation to or in connection with this
contract either party may forthwith give to the other, notice in writing of the existence of such
question, dispute or difference as to any decision, opinion, instruction, direction, certificate or
evaluation of the Engineer-In-Charge. The question, dispute or differences shall be settled by
the Municipal Commissioner, Rajkot Municipal Corporation, who shall state his decision in
writing and give notice of same to the Engineer-In-Charge and to the Contractor. Such decision
shall be final and binding upon both parties.

Interpretation related to tender conditions or contract agreement:

For any interpretation related to tender conditions or contract agreement conditions, the
decision of Municipal Commissioner, Rajkot Municipal Corporation shall be considered as final
and binding and in the event of any dispute arising pertaining to tender conditions or contract
agreement conditions the jurisdiction shall be Rajkot Civil Court/Commercial Court of Rajkot
City.

Continuance of Obligations

Performance of the O and M Contract and obligations under it shall continue during the
settlement of any Dispute pursuant to this Clause.

GOVERNING LAW AND JURISDICTION

These Conditions and the O and M Contract shall be governed in accordance with Indian Law.
The Contractor agrees that any legal action or proceedings arising out of these Conditions may
be brought in the courts or tribunals only at Rajkot city in India and irrevocably submits
themselves to the jurisdiction of such courts or tribunals. The Employer may, however, in its
absolute discretion commence any legal action or proceedings arising out of these Conditions
in any other court, tribunal or other appropriate forum, and the Contractor hereby consents to
such jurisdiction.
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SPECIAL TERMS AND CONDITIONS

The operation and maintenance of all the works included in this tender as per details given
should be carried out by contractor at his own cost.

All the units of the plant should be kept in fill-up condition as per requirement during the full
day period. (24 Hours)

A weekly report for quality and quantity of treated waste water should be submitted to the
office of the City Engineer Special (Drainage) i.e. Engineer —in-charge.

Electric bill for running the plant at head works site shall be paid by RMC, bill should be
submitted to office for payment as soon as received by him from PGVCL. Penalty if any for
delay shall have to be paid by contractor.

All the required electrical goods like bulb, tube light, chock, starter, fuse, wire etc. required for
operation and maintenance shall be procured by contractor at his own cost and lighting
arrangement should be kept in good condition.

At the time of breakage in pipeline or valves for repairing purpose contractor has to make
arrangement at his risk and cost for labours, fitter, required all materials like rubber packing,
nut bolts, gland, all required parts of valves in Plant & transmission main including pickup van,
Jeep, welding machine, welding rods, Tractor etc. should be provided by contractor at his own
c?st. AII<| consumable material should be of standard quality as approved by Engineer-in-charge
of work.

All type of pipeline including chambers, open channels, gates should be maintained and
repaired by contractor at his own cost.

At the time of repairing or replacement of any type of Pipes and valves required for repairing or
replacement after verification by concerned engineer or his representative, fitting work of pipe
or valves shall be carried out by contractor at his own cost including, labour, excavation cutting,
fitting, welding, testing, refilling etc. complete. Repairing work shall be started within one hour
after breakage or leakage come into notice.

Any type of valve or gate or part of the valve or gate not working properly after repairing and
requires replacement, as per opinion of City Engineer special (Drainage) or his representative,
then required valve gate shall be supplied to the contractor at his cost from departmental store
if available. Above, replacement shall be done by the contractor.

During the period of contract a person other than responsible representative of contractor or
persons employed by him should not enter into the premises of the plant. Every care should be
taken by contractor to prevent such type of unauthorized entry or interruption in the premises
or surrounding the property of RMC.

Persons required for security of materials in the stores at sub head works sites shall be
deployed by contractor.

At any time during the visit of Engineer in charge or his representative if it is observed that the
operation and maintenance is not carried out properly, liable to be terminated.

Operation and maintenance of meters installed at plant sites should be carried out by
contractor and entry shall be made in the register at every one hours. If any meter is not
working properly it should be properly repaired by contractor with in a day from any technician
of such type of repairing work.

After issue of work order contractor or his responsible representative should joint visit the site
of every work accompany with officer concern. A list and position of works and all valves with
dia. and nos. a report shall be prepared and should be jointly signed by contractor and
department. A copy of same report shall be issued to contractor. At the time of completion of
contract period same type of report should be prepared and possession of all the works and
components should be handed over to department. If repairing & maintenance work is not
done properly by contractor, the cost of repairing work shall be recovered by department from
contractor.
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15)

16)

17)

18)
19)

20)

21)

22)

23)

24)

25)

26)

27)

28)

29)

All the works executed under this project and covers in the scope of this tender shall be handed
over to contractor from the date of work order. Proper operation and maintenance of the same
works/components shall be carried out by contractor and at the time of completion of contract
period or termination of contract, contractor should have to give possession of all the work and
components to the department in good condition. Before handing over the possession to the
department account of contract shall not be finalized and deposit shall not be refunded to
contractor. For all type of legal activities and expenditure for the same, contractor shall be fully
responsible.

During the period of contract for any type of dispute, decision of Municipal Commissioner shall
be final and binding to both the parties.

Prescribed registers as maintained by agency during the period of operation and
maintenance period shall be submitted to the department. All the material received during
repairing and replacement shall be deposited in departmental store at the cost of contractor.
All repairing work should be carried by contractor at his own cost during the period of contract
contractor should be fully responsible for injury to any public person or men engaged by
contractor for work and contractor shall be fully responsible for compensation for it.

Proper care is to be taken by contractor house-keeping of every component of the plant.

Servicing of all the valves and gates cleaning of all civil works and maintenance shall be carried
out regularly by contractor and entered into the concerned registers.

History sheet shall be maintained by contractor for replacement of material in pipeline, or
valves, space parts of Electro -mechanical equipments.

Leakage repairing shall be carried out in proper way and technically workmen like manner.

Repairing by rubber tubes or by fixing wooden Peg shall not be allowed. Register of leakage
repairing shall be maintained with reasons properly.

All the works included in the scope of work shall be oil/ plastic paint / apex colour painted once
in the FIVE YEARS contract period at the cost of contractor.

All the gardens and plants situated at plant sites shall be supplied water and maintained
properly by contractor. No any extra payment shall be made on account of this work.

Telephone/wireless message shall be received and entered in the register and message should
be conveyed to concern party at plant for action.

All the information regarding labours, staff, vehicles etc. is incorporated in this tender for
preparation of estimate. As per list staff having proper qualification / labours shall be deployed
by contractor for smooth running of plant, failing which, RMC shall deploy required personnel
a']E the risk and cost of contractor and recovery for such expenditure shall be made from the bill
of contractor.

The contractor has to make all the arrangements required for the proper operation,
maintenance smooth running of plant and safety of all the works included in this contract at his
own cost during the whole contract period.

Separate log book for arrival and releasing of water from each storage structure shall be
maintained day to day by the contractor and shall be submitted to department at the end of
month.

List of all the assets, pipeline appurtenances plants and machineries, all types of valves, gates,
chambers, pump houses, security cabin, office building and lab, hydraulic civil structures, spare
parts, store , wireless sets, telephone, electric panels etc. shall be handed over to contractor
for M&R purpose and same should be returned to RMC in working condition as soon as the
plant is taken over by RMC for further O and M period to any other party.

Any damage/ breakage found from mischievous element found in the system, the

contractor should lodge policy case immediately under intimation to concern Engineer —in —
charge.
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30)

31)

32)

33)

34)

35)

36)

Material consumption register in prescribed format should be maintained by the contractor.
During the visit of Engineer - in - charge if required it should be produced.

“The Contractor” shall operate the plant and associated services, on a continuous 24 hours basis
to treat the raw water sewage received from main pumping station.

“The Contractor” shall operate and utilize all the control and monitoring systems, provided and
if found to be necessary and if approved by the engineer, shall make adjustments within the
operating range of the control system and equipment so that the plant operation matches the
requirement.

“RMC” shall directly pay all the power bill to GEB/PGVCL but the Contractor shall be required
to be furnished Electricity Consumption in the Schedules provided.

a) Eelephdone bills shall have to be paid by the successful bidder. No reimbursement shall
e made.
b) Electric/Battery operated wireless sets shall be provided by RMC. The hand sets

shall be periodically got checked and repaired through other agency but the operating
of wireless sets and it's battery etc shall be in the scope of the contractor. The
wireless sets shall be kept in running condition for round the clock.

c) Electric/Battery operated flow meter has to maintain by successful bidder. In case
failure of batteries, same has to be replaced by successful bidder at his own cost.

All miscellaneous items, for example, vehicles, tools, testing equipment, cleaning or green
keeping equipment, security and safety equipment, electrical fixtures, etc shall be
provided by the Contractor at his expense.

a) The Contractor shall provide experienced managerial, technical, supervisory,
administrative and non-technical personnel and labour necessary to operate and
maintain the plant in a scientific way.

b) The qualification and capability of the Contractor's personnel shall be appropriate for
the task they are assigned to perform. The staff provided shall be fully trained in the
operation of the Sewage Treatment Plant before being given responsibility for
operating any part of the plant. If in the opinion of the Engineer, any member of the
Contractors staff is considered to be insufficiently skilled or otherwise inappropriate for
the task he is required to perform, he shall be replaced by the Contract with a person
with the appropriate skills and experience for the task, to the approval of the Engineer.
The Contractor shall be required to submit to the Employer the Schedule of
'Manpower' and 'Organization Chart'.

c) The Curriculum Vitae(CV) /Resumes of the Contractors personnel shall be submitted to
the Engineer for acceptance at least 7 days before the anticipated
commencement of the 0 & M, period. Any change of personnel shall be promptly
informed to the Engineer within a day's time. Normal time duty hours for the
contractors' operation and maintenance personnel may be modified as necessary and
agreed by the Engineer. A rotating shift schedule shall be established by the Contractor
and agreed by the Engineer which shall ensure that an adequate number of the
Contractor's staff, fluent in Hindi as well as Gujarati is on duty at Plants 24 hours per
day, 7 days per Week, including all holidays.

d) Contractor shall submit one photograph of each personnel, with his resume,
permanent address, etc and department shall issue identity cards to each
personnel. Any replacement in Employment by Contractor shall have to be reported in
24 hours to City Engineer special (Drainage). Contractor has to put the name person on
duty shift wise on display board. Display board shall be kept in each pumping station.

a) The Contractor shall be responsible for safety on Site during the 0 and M of the Works
by the Contractor.

b) The Contractor's duties with respect to Safety shall include the following:

i) Utilize safety awareness procedures in every element of operation and maintenance.

ii) Give emphasis to site including:
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37) a)

Safe working and safety procedures as per rules and regulations of Governments
regarding use of protective clothing, gloves, boots and helmet etc.

Cleanliness of the plants as a whole.

Awareness of hazardous conditions and accident reporting and necessary compliance.

Safe practice in Pumping Stations.

The maintenance service provided by the Contractor for the period specified in the
Contract shall ensure the continuous operation of the Sewage Treatment Plant and
that the breakdown or deterioration in performance, under normal operating
conditions, of any items, of Plant and equipment and component-parts thereof is kept
to a minimum.

The Contractor shall adhere to the manufacturers' recommendations with respect to
equipment maintenance, the type and grades of lubricants to be used frequency of
lubrication, adjustments to be made regularly and recommended spares to be held in
store.

38) The Contractor shall be responsible for:

a)

b)

c)

d)

e)

The maintenance of electrical, mechanical, civil work, plumbing and drainage
installations.

General Building Maintenance and housekeeping

Full maintenance of the site services, cabling and earthling systems, together with the
site road lighting system. Painting of all mechanical structures which are open to sky
once in 2 Years.

Site maintenance including the upkeep of landscaped areas.

The building services and housekeeping maintenance shall be undertaken on all
building and services installation.

The Contractor shall ensure that all unwanted or redundant items are removed from
the building and sites. Depending on their condition such items shall either be placed
into storage or disposed off site.

The stores’ inventory, the issuing and recording of spare parts shall be the
responsibility of the Contractor.

The Contractor is also responsible for providing spare parts and material required for
the operation and maintenance during the operation period, including the cost of
storing and safeguarding.

The Contractor shall make all necessary arrangements to ensure the continuous supply
of spare parts and material for the works, and the rate of supply of these materials
shall be in such quantities and amounts as would ensure uninterrupted operation.

Spare parts shall be supplied by the Contractor and the same shall be used during
Operation and Maintenance Contract period.

The contractor shall have to procure the required spares from original manufacture or
authorized dealer at his cost.

40) a) The Employer reserves the right to arrange the visits of VIP's dignitaries, public

b)

representatives and other persons of Social or Political repute, any organization as and
when necessary, to the Sewerage Treatment Plant. The Contractor shall offer full
cooperation to the RMC on the occasions of such visits.

Inspection register shall have to be maintained, wherein inspection officers shall note
their instructions duly dated signature. Successful bidder has to follow the instructions
strictly.

41) On the date of Contract Completion or if the Contract is terminated, all the installations, works
and equipment placed under the Contractor's responsibility shall be handed over to the
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42)

43)

44)

45)

46)

47)

Employer, at no cost, in good working order. The Employer may perform any inspections, tests
or expert appraisals he shall consider necessary with a view to checking that the property is in
good working order and shall certify to that effect to the Contractor while taking over.

No accommodation | guest house/transportation facility shall be provided by the RMC to
Contractor.

For smooth & efficient 0 & M of the plant, and in case of emergency just like fire, fault,
accidents, or other rescues operation, the contractor must keep one vehicle with min. 5
persons seating arrangement at Sewerage Treatment Plant in working condition for 24 hours of
a day & 365 days of the year for the whole contract period.

While handing over the spares to the contractor, Contractor should maintain the record of
spares of inventory of utilize the spares.

In the event of any dispute or difference arising, the Jurisdiction of the court shall be Rajkot
(Gujrat) only.

It is mandatory for the contractor to operate the pumping machinery not less than limit
efficiency of pump. If deviation is noted in respective energy bill for succeeding month the
difference in amount considering based on KWH shall be invoked through O and M bills of
successful bidders.

In case, there is no inflow to the STP after completion of construction for a period of one month
and/ or more, payment during first fifteen days of O and M stage will be made without any
deduction. Payment for next fifteen days of the first month shall be made at rate of 50% of O &
M price quoted by him. Contractor shall also be paid for 15 days of the second month at rate of
50% of O & M price quoted by him. Thereafter, payment towards security watchmen will only
be made (i.e. after 45 days of completion of construction). RMC shall intimate contractor by
written notice in such event during initial fifteen days of O & M period.

Signature and Stamp of Bidder City Engineer (Drainage)

Rajkot Municipal Corporation

91



SCHEDULE 1
Operation and Maintenance Services

The Contractor shall be required to perform the following services under these Conditions 1:

The Contractor shall be responsible for corrective maintenance of civil, hydraulic, mechanical, piping,
electrical, instrumentation and computing equipment as well as miscellaneous equipment.

The Contractor shall be responsible for carrying out regular servicing and lubrication of rotary
machines, complying with maintenance instructions as defined in the Operation and Maintenance
Manual, and ensuring that electromechanical equipment and motors operate correctly at all times.

The Contractor shall ensure that measurement systems operate correctly at all times.

The Contractor is responsible for the maintenance of the landscaped areas inside the Employer plant
fences.

The Contractor shall be responsible for maintenance of civil structures including intakes, pump houses,
reservoirs, administration buildings, workshops, garages, etc.

The Contractor shall operate and maintain in a state of continuous operational readiness all plant and
systems to meet the flow requirements. It shall remain the Contractor’s responsibility to ensure that
plant systems are at all times able to operate to the maximum capacity of the installed duty plant.

All sewage conveyed by the Contractor shall be metered by the measuring device installed at the inlet
& out let the STP. Contractor shall maintain daily record of raw sewage and treated sewage. The meters
shall be inspected and certified as to its accuracy jointly by the Employer and the Contractor.

The Contractor shall be entitled to appoint a representative who shall together with Employer's
Representative on the last day of each month or if such day is not a working day on the following day,
jointly carry out a reading of meters and jointly certify the record of such readings.

For the duration of the O and M period, the Contractor shall be responsible for the supply and control
of lubricants, spare parts and consumable materials excluding electrical power, necessary for the
continuous operation of the works.

The Contractor shall manage the consumables and utilities services to ensure their most economic
consumption and to minimize wastage.

The quantities of all the unutilized spare parts and consumable materials shall be fully handed-over to
the Employer at the end of the O and M period.

1 Provided here are certain standard services that RMC could require. However RMC may wish to
review this and make changes depending on the exact nature of services they require from the
Contractor.

The store's inventory, the issuing and recording of spare parts shall be the responsibility of the
Contractor.

The Contractor is also responsible for providing spare parts and material required for the operation and
maintenance during the operation period, and shall bear the cost for the same, including the cost of
storing and safeguarding.

The Contractor shall make all necessary arrangements to ensure the continuous supply of spare parts
and material for the works, and the rate of supply of these materials shall be in such quantities and
amounts as would ensure uninterrupted operation.

All the furniture and administrative office/ laboratory equipment etc. required shall be furnished by the
Contractor. Costs of operating administrative office and supplies shall be borne by the Contractor.
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The Contractor shall take out subscriptions for standard telephone lines. Running cost for the
telephone shall be borne by the Contractor.

Cost of operation and maintenance and housekeeping of housing complexes including domestic water
supply and drainage, roads, gardens, electrical installations, etc. shall be borne by the contractor.

The Contractor shall provide the personnel stipulated in Volume Il and IV for the full term of operation,
maintenance and training period.
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SCHEDULE 2

Performance Guarantees

This Schedule may contain certain minimum performance that the Contractor must guarantee in terms
of maximum permissible parameters of treated sewage to be discharged into natural water body,
quantity of sewage to be treated, quality of the sewage etc. as prescribed in the tender document

elsewhere and reviewed by Gujarat Pollution Control Board.
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SCHEDULE -3
O and M PRICE

The contractor shall be paid a fix lump sum amount for Five years of O and M contract.

Note:

O and M cost above shall be inclusive cost of Chemicals and Chlorine with transportation of
grit, sludge up to disposal site and shall be also inclusive of cost for supply of manpower,
repairs and maintenance of all units, spares, consumables, services of any expert as required,
laboratory analysis including laboratory ware and chemicals, and any other work required for

smooth operation and maintenance of entire facility.

Sewage and Power shall be supplied by employer. Cost of diesel for operating DG set during
power failure shall be reimbursed at actual by client after necessary verification by client based
operating hours logged in hour meter and actual power generation in power meter of DG set.
Contractor shall submit required supporting documents to client for verifications and to

satisfaction of client.

Cost of obtaining approval from statutory body for transportation and storage etc. charges for

Chlorine/Chemical is also included in scope of contractor.
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SCHEDULE 4
REPORTS
MONTHLY REPORT
The monthly report shall include but not be limited to:

Volume of sewage received in the STP and treated, Quality of raw and treated sewage at locations
stipulated elsewhere in the tender the status and progress of the training programs, Electricity
consumed totally.

Inventory of maintenance and tools/tackles used, spares utilized during the month
SEMI-ANNUAL REPORT

A semi-annual report shall include the measurement of noise level at the site boundary at 8 locations,
to be the indicated by the Employer.

Inventory of maintenance and tools/tackles used, spares utilized during the month
ANNUAL REPORT

The Contractor shall provide the Employer by March 31 of the current year (n) with an annual report
for the preceding year (n-1). This report shall include:

All technical statistics related to plant operation as supplied by the operation;

A statement of works carried out during the preceding year n-1 in connection with the Contractor’s

obligations under these Conditions

Inventory of maintenance and tools/tackles used, spares utilized during the month
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SCHEDULE 5

Insurances
Insurance against Injury to Persons and Damage to Property

The Contractor shall insure against each liability for any loss, damage, death or bodily injury, which may
occur to any physical property or to any person, which may arise out of the Contractor's performance
of his obligations under these Conditions during the O and M Period.

This insurance shall be with maximum three number of occurrences till the full amount of the tender
cost.

Insurance for mechanical, electrical & automation of the package is compulsory whereas that of all
Transmission Main, Storage and other Civil works shall be optional.

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for arising from injury, sickness,
disease or death of any person employed by the Contractor or any other of the Contractor's Personnel.

The Employer shall also be indemnified under the policy of insurance, except that this insurance may

exclude losses and claims to the extent that they arise from any act or neglect of the Employer or of the
Employer's Personnel.
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Schedule 6 - Liquidated Damages

(For non-conformance in meeting the Output Standards for Treated Sewage set as per this tender
specifications and Power Factor for electrical installation)

Event triggering the recovery of

During the O and M Period
Liquidated Damages

Max. Liquidated Damages
recoverable during O&M
or on Termination as a
percentage of the
immediately preceding
year's Fixed & Variable

Payments
Liquidated Damages Frequency
Non-conformance with
respect to any parameter
of guaranteed treated Rs.2.00 5%

sewage water at outlet /
discharge as per quality
specified in Volume I,

Technical Specifications

For every 1.0 M3
for
every day of non
conformance

Non conformance of
desired power factor of
0.97 (lag) or better as reflected in
electricity bill of power supply
company

Deduction/Penalty at
actual without Limit

As per billing cycle
of power supply
company

Deduction/Penalty at
actual without Limit

Non  conformance  of
guaranteed power consumption
i.e. actual power consumption as
per electricity bill of power supply
company exceeding guaranteed

power consumption

Twice the difference
in amount between
actual and
guaranteed power
consumption per

As per billing cycle
of power supply

Deduction/Penalty at
actual without Limit

occurrence as company
reflected in power
supply company bill
Note:
a) The decision of City Engineer (Drainage Project) in matter of liquidated damages shall be final
and binding on the contractor.
b) In the event of repeated instances of penalty during a month equalling or exceeding more than

50% of the monthly O and M charges quoted by the contractor during any particular year of O
and M contract and if such instances exceeds more than 3 instances during any year of O and

M, RMC reserves right to terminate the contract giving 3 months prior notice in writing to
contractor.
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SECTION - 1l

FORMS
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FORM ‘A’
BANK GUARANTEE FOR EARNEST MONEY (DELETED)

In consideration of the Rajkot Municipal Corporation, Rajkot of the city of Rajkot

(hereinafter to as the RMC) having agreed to exempt — (hereinafter

referred to as “the said Contract”) from the demand of security deposit / earnest money in cash for

the due fulfilment of the terms and conditions of the agreement made between the RMC and
the said contractoron for

___________________________________________________________________________ (hereinafter referred " to us “the said

agreement”) on production of Bank Guarantee for Rs.

Rupees_ only

We Bank (hereinafter referred to as

Rupees only on the demand from RMC.

Any such demand on the bank shall be conclusive as regards as amount due and payable b y the
bank under this guarantee. However, liability of the bank under this agreement shall be restricted
to an amount not exceeding Rs. Rupees

We the bank further agree that the guarantee herein contain shall remain in full force and effect
during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the RMC under or virtue of the said agreement have
been paid and its claim satisfied or discharged and till a certificate to the effect has been received by
the bank from the RMC. However, unless the demand of claim under the guarantee is made
to the bank in writing on or before the (specify the date) the bank shallbe
discharged from all

Liabilities under this guarantee.

With the bank further with RMC shall have fullest liberty, without the concert of the bank without
effecting in any manner it obligations herein under to vary any of the terms and conditions of the
said agreement or extend time for performance by the said contract from time to time or to
postpone for any time or from time to time any of the powers exercisable by the RMC against the
said Contractor and to forebear to enforced any of the terms and conditions relating to the said
agreement and the bank shall not be relieved from liability b y reason of any such variation, or
extension granted to the contractor for any forbearance, at all omission on the part of the RMC or
any indulgence by the RMC to the said Contractor or b y any such matter or thing whatsoever which
under the law relating to sureties would, but this provision, have the effect of so relieving the Bank.

We the bank undertake not to revoke the Guarantee
during currency except with the previous concert of the RMC in writing.

Dated the day of of 20

For Bank
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FORM ‘B’
INCOME-TAX CLEARANCE CERTIFICATE

1. Names and style (of the Company, Firm, HUF or Individual) in which the applicant is assessed
or assessable to Income-tax and the addresses for the purpose of assessment:

2. Names and addresses of all Companies, Firms or Associations or persons in which the
applicant is substantially interested in his individual or fiduciary capacity.

3. The Income-tax Circle/Ward/District in which the applicant is assessed to income-tax.

4, The following particulars are to be furnished concerning the Income Tax Assessments for the
preceding four years:
(a) The total contract amount received during the preceding four accounting years

(give date of the closing day of the year being previous year).

(b) Year, Total Income Tax demanded, Tax paid, Balance due, Tax assessed

Note:
(i) Tax in Columns 3 and 4 should include all items viz. Income-tax, Sales Tax,

Surcharges, Excess Profit Tax and Port Tax, etc.

(i) If any tax remains unpaid, the reasons should be explained in an attached
statement.

(c) In case there has been no income-tax assessment in any year, whether returns have
been submitted under Section 22 (1) or 22(2) or tax has been paid in advance under
Sections 18(A) (3) of the Act and if so, the amount of income returned for each year
and tax for each of the four years mentioned above and the name of Income-tax
Circle/Ward/District concerned where such returns have been paid. Give reasons
why the income-tax is not assessed.

(d) Whether any attachment or certificate proceedings pending in respect of the
arrears.
(e) The name and address of Branch(s), if any.

| declare that the above information is correct and complete to the best of my information
and belief.

Signature of the Contractor

Registered No. Signature
Address

Date:

In my opinion, the assesse mentioned above has been doing everything possible to pay the tax
demanded promptly and regularly and to facilitate the completion of the pending proceedings.
This will remain valid for one year from the date of issue. Signature of the Income-tax officer

Circle Ward
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FORM ‘C’
INCOME TAX CLEARANCE CERTIFICATE

1. Name of style (of the Company,
Firm, HUF of Individual) in which
The tenderer is assessed or
Assessable to Income-tax and the
Addresses for the purpose of assessment

2. Name of address of all Companies,
Firms or Associations of persons
In which the applicant is substantially
interested in his individual
Fiduciary capacity.

3. The Income-Tax Circle/Ward/District In
which the tenderer is assessed to
Income-tax.

4, Reference number of the assessment

and assessment year

Signature
Address: Signature of the Firm

Names and private residential
Addresses of the partners
Constituting the firm:

nhWNE

(Tenderer to strike out whichever is not applicable)
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PERFORMANCE BOND
Annexure-|

(See Clause No. 1(b)) (5% of the Tendered cost)

(The date of this bond must not be prior to the date of the instrument in connection with which it to
given)

Principal (Contractor)
Surety (Bank)
Sum of bond (Express in words and figures)

Contract No. Date of Contract

KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS AND SURETY

above mentioned are held and firmly bound unto the Municipal Commissioner, Rajkot Municipal
Corporation, Rajkot owner of the work of Name of Work : “EPC Tender Documents for Engineering,
Procuring, Constructing and Commissioning (EPC) of 23MLD output capacity Sewage Treatment
Plant near Existing 56 MLD STP in Raiya Ward No. 01, Rajkot along with Comprehensive Operation
and Maintenance of the entire Sewage Treatment Facilities for Five (05) years under "AMRUT 2.0"
Scheme” hereinafter called the "employer" in the amount stated for payment of which sum, well
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors
jointly and severally, firmly by these presents subject to the provisions of which the aforesaid
contract on demand and without demand on a claim being made by the "employer".

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals herein after called

contractor viz. have entered into a contract with the Employer numbered and dates as shown
above and hereto attached for the execution of work.

NOW THEREFORE, if the principal shall well and truly perform and fulfil all the under takings,
covenants, terms, conditions and agreements, of said contract during the original terms of the
said contract and any extensions thereof, they may be granted by the employer with or without
notice to the surety and during the lift of any guarantee required under the contract and shall also
well and truly perform, and fulfil all the undertakings, contract, terms, conditions and agreements of
any and all duly authorized modifications of said contract that may hereafter be made, notice of
which modifications to the surety being hereby waived or shall pay over, make good and reimburse
to the employer all losses and damages which the employer may sustain by reason of failure or
default on the part of said principal so to do.

We further agree that guarantee herein contained shall remain in full

force and affect during the period that would be taken for the validity of the said
contract and that it shall continue to be enforceable till all the dues of the employer under or by
virtue of the contract have been fully paid and its claims satisfied of discharged or till the Employer
certifies that the terms and conditions of the contract have been fully and properly carried out by
the said contractor and accordingly discharges the guarantee. Unless a demand or claim under this

103



guarantee is made on us in writing on or before the

we shall be discharged from all liability under this

guarantee thereafter.

IN WITNESS WHEREOF the above bounded parties have executed this instrument under their
several on the date indicated above the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

In the presence of Individual Principal
witnhess (Seal)
1. asto

2. as to (Seal)
3. asto (Seal)
4 as to (Seal)
Affix

Corporate Seal
Attested By Corporate Surety

Business Address

Affix
Attested By Corporate Seal
Title For and on behalf of the employer
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Annexure-Il

FORMAT FOR MEMORENDEM OF UNDERSTANDING (MOU) FOR TECHNOLOGY TIE-UP WITH
QUALIFIED TECHNOLOGY PROVIDER (To be made on Rs. 300 stamp paper and notarized to be
submitted along with Technical Bid)

This Technology Tie-up Agreement (herein referred as TTA) is entered into on date , 2023
by and between M/s. ....civiveeineenennn. (Name of Company) (Hereinafter referred as “......... ) a
company incorporated under the Companies Act 1956 with a Registered Office at .......................

AND

M/S i (Technology Provider), a company incorporated under the Companies Act
1956 with a Registered office at .......ccccececevrerireennne. , (herein referred as ‘... ...... ).

WITNESSETH

WHEREAS M/s (........ ) is in the business of turnkey execution of water and sewage/ waste water

treatment plants.

WHEREAS M/s (......... ) is in the business of design, engineering and supply of components for
technology for Sewage Treatment plants.

WHEREAS The Commissioner, Rajkot Municipal Corporation, Rajkot (hereinafter referred as RMC)
has invited tender for “EPC Tender Documents for Engineering, Procuring, Constructing and
Commissioning (EPC) of 23MLD output capacity Sewage Treatment Plant near Existing 56 MLD STP
in Raiya Ward No. 01, Rajkot along with Comprehensive Operation and Maintenance of the entire
Sewage Treatment Facilities for Five (05) years under "AMRUT 2.0" Scheme” after satisfactory
commissioning, trial run & acceptance of the entire system for RMC.

This TTA is executed specifically for the above mentioned work and cannot be used for any other
works/ Project

AND

exclusive tie up agreement with M/s (......... ) to engage them exclusively as technology
provider for Technology as a part of the above mentioned work for this tender invited
by RMC.

Now, therefore both the parties hereto agree as follows:
1. M/s (........ ) is submitting its bid only and exclusively with M/s (......... ).

2. M/s (... ) will be the technology provider to M/s (........ ) for the technology

to be used for in the biological treatment section of the STP.
3. M/s (......... ) shall provide following services and equipment to M/s ( ........ ):

a. Basic engineering for the Technology.
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b. Supply of all equipment and instruments as part of the Technology

along with back-up guarantee for performance as per the tender requirement. Back up
guarantee for performance shall be applicable and valid only in case all design and
documents for the complete STP is in accordance with design guidelines and all
documents and drawings are reviewed stamped and signed by the technology
provider M/s (. ).

C. Shall provide supervision assistance during erection, commissioning, performance
testing and trial runs of the STP on technology.

d. Shall provide supervision assistance during O and M period of the STP for
the Technology units of the STP if required on a chargeable
basis.

M/s (......... ) will be the main contractor and the authority to sign the agreement with RMC

and accept responsibility and obligation for the works will rest with main contractor and
shall be responsible to the client RMC. M/s (. ), in turn, shall be responsible and liable to

M/s (......... ) for their scope of work. Further M/s (. ) shall furnish bank guarantees for due
security, performance and O and M and all other such obligations under the project as a

whole.
M/s (........ ) shall provide and commit such resources as are necessary to perform their scope
of work for the successful completion of the project. M/s (. ....... ) shall also attend all review

meeting over the project as and when called for by RMC till the completion of the project.

M/s. (......) shall make all payments due to M/s (...... ) or to their accredited representative as
per their offer.

Each Party hereto in relation with the other is solely responsible and liable for their respective
Scope of Work, to be mutually agreed between the Parties and incorporated in a detailed
Agreement/Purchase Order to be entered into between the Parties before start of work for
the above mentioned work. Such detailed Agreement / Purchase Order shall deal with
technical and financial aspects of the project.

Each Party agrees to and undertakes to indemnify and hold harmless the other Party against
any liability, loss, cost, damages or expenses sustained as a result of negligent or improper
performance or disturbance caused by itself or by any of its sub-contractors, suppliers or
associates in connection with its share of Works as per the Contract. If any third party enforces
any claim, which is attributable to the scope of work of a certain party, that Party shall settle
such claims. The Parties agree to indemnify each other against all claims made by any third
party in respect of any infringements of any rights protected by patents, designs or copyrights
or trademarks employed in the Project by any Party.

In the course of working as associates, M/s (......... )/M/s (. ) will be sharing information
with each other which may be proprietary/confidential information/knowledge acquired by
each other. It is hereby agreed that both the parties will maintain complete secrecy regarding
such information/knowledge and will not divulge to any party for any other purpose except for
the success of the joint execution of the contract.

106



10.

11.

12.

13.

14.

M/s (... ) shall quote only on Technology of M/s (....... ) and will
not offer any alternate Technology in the above Tender of RMC.

Disputes if any arising in connection with this agreement shall, at the first place, be referred
and settled mutually and amicably between the Parties herein through their respective senior
executive without making reference to the arbitration. In the extreme unlikely case, where no
reconciliation is reached within sixty (60) days from reference for the dispute to the other
party by the dispute raising party, such dispute shall be settled by arbitration in accordance
with the provisions of the Arbitration & Conciliation Act, 1996 and/or any statutory
amendments thereto. The number of arbitrators shall be three. Each Party shall nominate
their respective arbitrators and both the nominated arbitrators shall appoint the third
arbitrator who shall act as the Presiding arbitrator. The venue of arbitration shall be
Rajkot and the language used shall be English. The arbitral award shall be final and binding
upon the Parties. Neither Party shall be released from its obligations to comply with any of the
provisions of this Agreement, the contract and the detailed agreement as a result of reference
of disputes to arbitration or during the course of arbitral proceeding.

This MOU shall be effective from the date as mentioned in the first page of the MOU and shall
remain valid till the project completion and shall terminate on the happening of any of the
following:

a. The pre-qualification application submitted by M/s (......... ) is rejected or M/s (......... ) is
unsuccessful in the bid.

b. The contract for the Works has been awarded to other third parties.

The client notifies the parties that they will not proceed with the project.

d. Any of the parties to the Agreement is declared insolvent by a Court of Competent
Jurisdiction.

o

This agreement shall be subject to the laws in India and shall be subject to the jurisdiction of
the court at Rajkot only.

For the sake of correspondence following addresses and the persons concerned are to be
contacted:

For M/s. ......... (Bidder) For M/s. .......... (Technology Provider)

(Authorized Signatory) (Authorized Signatory)

Name: Name:

Designation: Designation:
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Annexure-lll

On Rs. 300/- Stamp paper with duly Notarized.

Declaration

I do hereby declare that our firm/Company is not
blacklisted and no enquires/cases are pending against us by Govt. of India/Govt. of Gujarat or any
State Board/Corporations, since inception of the Firm/Company.

| further undertake that if above declaration is proves to be wrong/incorrect or misleading, our
Tender/Contract stands to be cancelled or terminate.

Date:

Place: Signature of Authorized Person

of the Firm/Company

Notary Seal

108



FORM OF CONTRACT AGREEMENT
AGREEMENT
THIS AGREEMENT made the day of 20 between

of
hereinafter called “the Employer”) of the one part and

of

(herein after called “the Contractor” of the other part.

WHEREAS the Employer is desirous that certain Works should be executed by the Contractor,
viz.

and has
accepted a Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein at a cost of Rs.

and

NOW THIS AGREEMENT WITNESSETH as follows:

In this Agreement, words and expressions shall have the same meanings as are respectively assigned
to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.

a) The Contract Agreement;

b) The Letter of Acceptance;

c) The Employer’s Requirements;
d)  The Bid;

e)  The Conditions of Contract

f) The Specifications;

g) The Bid Drawings;

h)  The Schedules; and

i) Minutes of the Pre-Bid Meeting
j) Corrigendum & Addenda

k) The Contractor’s Proposal

In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Work and the remedying of defects therein the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

The Jurisdiction of the court shall be Rajkot city (Gujarat) only.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and
year first before written.
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The Common Seal of

was hereunto

affixed in the presence of

or

Signed, sealed, and delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor
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FORM OF PERFORMANCE SECURITY (BANK GUARANTEE)

To: (name of Employer)

(name of Employer)

WHEREAS (name and address of Contractor)
(hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No.

Dated to execute (name of Contract and brief
description of Works) (hereinafter called “the Contract”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such as Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you as principal
obligator, on behalf of the Contractor, unconditionally and irrevocably guarantee the payment of an
amount to total of

(Amount of Guarantee) (amount in words), such sum
being payable in the types and proportions- of currencies in which the Contract Price is payable, and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of (amount of Guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum specified
therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until the date of issue of the performance certificate.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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FORM OF ADVANCE PAYMENT SECURITY (BANK GUARANTEE) (DELETED)

To: (name of Employer)

(address of Employer)

(name of Contract)

Gentlemen:

In accordance with the provisions of the Conditions of Contract, (“Advance Payment”) of the above-
mentioned Contract,

[name and address of Contractor]

(hereinafter called “the Contractor”) shall deposit with

(Name of the Employer) a bank guarantee to guarantee his proper and faithful performance under
the Clause of the Contract in an amount of (amount  of
Guarantee)

(amount of words).

We, the (bank or financial institution), as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
Surety merely, the payment to (name of Employer) on his first

demand without whatsoever right of objection on our part and without his first claim
to the Contractor, in the amount not exceeding
(amount of Guarantee) (amount in words), such amount
to be reduced periodically by the amounts recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or
of Works to be performed there under or of any of the Contract documents which may
be made between (name of Employer) and the Contractor,
shall in any way release us from any liability under this guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the
Contract until (name of Employer) receives full repayment of the
same amount from the Contractor.

Yours truly,

SIGNATURE AND SEAL:

Name of Bank or Financial Institution:

Address:

Date:
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Acceptance of Bunk Gnarantee a3

Security Deposit and Farnest

Moncy Deposit,

Government of Gujarat
Finance Department
GR. No.; EMD/ 107220217729/ DMO
Date: 12/04/2021
Read: 1) FD GR. No.: EMD/10/2020:42/DMO De. 19/10,2020
2) GR Corrigendum EMD/10/2020/42/DMO DL 1012021
Presmble:
Tendering authoritics of the State Government and its Boards/Corporations/PSUs

feequently take Bank Guarantee from the bidders toveands Socurity Deposit ond Eamest Money
Deposit. The State Governmenc had issued the list of eligible bunks vide above mentioned

resolutions of this department dated 19-10-202C and [1-01-2021.

After carcfiil considesatior. the Governmen has decided to approve the list of Banks

whose Bank Guarantees would be recepted for the purpose mentioned above. It has now been

decided 1o resalve as follows:

Resolulion:
Government Departments anil State Government Buoacds!CorporationsPSUs would

accept Bunk Guarantee (towarcs Security Deposit and Camest Money Dreposit) issucd by any of

the hanks included in the Annexure I, attached Lo this Resolution.

The tendering anthority will be required 1o nscertain the nuthenticity of tho Bank

Guarantes and set up necessary internal cuntrol procedures.
By arder and in the name of the Governar of Gujarat,

/(—ST ChhnEchhuak)

Additional Secestary (B}
Finance Department
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To,

The Secretary to His Excellency Governor of Gujarat, Raj Bhavan, Gandhinagar
Principal Secretary to Hon. Chief Minister

PS to Hon. Deputy Chief Minister /Finance Minister

PS to all Hon, Ministers, State Ministers and Deputy Ministers

PS to Hon'ble Leader of Opposition Party

The Secretary, Gujarat Legislative Assembly, Secretariat, Gandhinagar
PS to Chief Secretary

PS to Additional Chief Secretary, Finance Department

PS to Secretary (EA), Finance Department

PS to Secretary (Expenditure), Finance Department

PS to Joint Secretary (B), Finance Department

All Administrative Departments, Sachivalaya, Gandhinagar

All Heads of Department

All Public Enterprises of the State

All State's Boards/Corporations/Societies

Accountant General-I (Audit) Gujarat, Ahmedabad

Accountant General (A&E) Gujarat, Ahmedabad

Accountant General-11 (Audit) Gujarat, Rajkot

Accountant General (A&E) Gujarat, Rajkot

Pay and Accounts Office (Gandhinagar/Ahmedabad)

Chief Information Officer, Finance Department

All Add. Secy./Joint Secy./Dep. Secy./Under Secy. Finance Department
All Branches, Finance Department

System Manager, Finance Department for put up on GSWAN website
Select File DMO-Finance Department
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Annexure L.

Finance Department, GR. No.: EMD/10/2021/7729/DMO
Date: 12/04/2021

(A) Guarantees issued by the following banks will be accepted as SD/EMD on permanent basis:
< All Nationalized Banks

(B) Guarantees issued by the following Banks will be accepted as SD/EMD for the period up to
March 31, 2022. The validity cut-off date in the GR is with respect to the date of issue of Bank

Guarantee irrespective of the date of termination of Bank Guarantee.

% The Mehsana Urban Co-operative bank Limited
% Ahmedabad Mercantile Co-Operative Bank Limited
% Nutan Nagrik Sahakari Bank Limited

% Kalupur Commercial Co-Operative Bank Limited
< RBL Bank

Axis Bank

ICICI Bank

HDFC Bank

Kotk Mahindra Bank

Indusind Bank

Rajkot Nagarik Sahakari Bank Limited

e @

The Gujarat State Co-Operative Bank
Sarswat Bank

Saurashtra Gramin Bank
DCB Bank

Tamilnadu Mercantile Bank
Ujjivan Small Finance Bank
A U Small Finance Bank
Federal Bank

Equitas Small Finance Bank
Bandhan Bank

Standard Chartered Bank
City Union Bank

L T T < S S S
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All the eligible banks are instructed to collect the original documents/papers of guarantee

from the concerned tendering authority.
=~ (S Chlnlu::Eunk)

Additional Secretary (B)

Finance Department
e XX XX X rmmmmne
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Note: The Declaration submitted earlier to this office will not be considered as
such a fresh Declaration shall have to be done as on the milestone dates of this
tender document

{Declaration To be submitted on Non-Judicial Stamp Paper of Rs.300/-)
DECLARATION

I/ We hereby declare that I' We am/ are not partner(s) black listed /
Terminated / Debarred or connected with firm black listed in any States,
CPWD / MES / Railways or any Government, Semi-Government, Aufonomous
Body or Private body. Also, no complaint is lodged against the Firm /
Company.

At present I / We am/are registered as approved contractor(s), firms i

State, CPWD/MES/Railways.

We, the partners/ owners of this firm, hereby give an undertaking that we
are jointly and severally responsible to meet all the liabilities ever and above the
business of this firm and make good the above financial loss sustained by the
Rajkot Municipal Corporation as a result of our abandoning the works entrusted
to us.

Date: Seal and Signature of the Bidder
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