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PART-I111
BILL OF QUANTITIES
(Attached in Separate Folder)



BID FORM(WITH PRICE)



(Bidders are required to fill up all blank spaces in this Bid Form)

CONTRACT No: RMC/ENGG/EZ/22-23/94

The Commissioner

Rajkot Municipal Corporation
Dr. Ambedkar Bhavan
Dhebar Road

Rajkot

Dear Sir,

SUB : AMRUT 2.0 : PROVIDING, LOWERING, LAYING,
JOINTING, TESTING AND COMMISSIONING OF
SEWERAGE LINE IN BHAGVATIPARA IN WARD NO.0O4
(9th Attempt)

1. Having visited the site and examined the Bid Documents, Drawings,

Conditions of Contract, Specifications, Schedules, Annexures, Preamble
to Price Schedules, Price Schedules etc. including
Addenda/Amendments to the above, for the execution of the above
Contract, we the undersigned offer to carry out as given in Conditions
of Contract and in conformity with the Drawings, Conditions of
Contract, Specifications, Preamble to Price Schedules, Price Schedules,
Annexures, Bidding Documents, including Addenda
Nos. (insert numbers) for (quoted online) %age
below / above than the rates given in Price Schedule.

I / We agree that

(a) if we fail to provide required facilities to the Employer's
representative or any other person/agency by the employer
to perform on his behalf for carrying out the inspection and
testing of materials and workmanship
or

(b) if we incorporate into the Works, materials before they are
tested and approved by the Engineer’s representative
or

(c) if we fail to deliver raw water of required quantity according
to the conditions/stipulations of the Contract,

the Engineer-in-charge will be at liberty to take any action including
termination of Contract and impose at his absolute discretion any
penalties, and/or reject the work.



We undertake, if our Bid is accepted, to complete and deliver the Works
in accordance with the Contract within 9 months of construction period
from the date of Work Order issued to us by you.

We agree to abide by this Bid for a period of 180 Days from the date
fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before the expiry of that period.

In the event of our Bid being accepted, we agree to enter into a formal
Contract Agreement with you within 10 days incorporating the conditions
of Contract thereto annexed but until such agreement is prepared this
Bid together with your written acceptance thereof shall constitute a
binding Contract between us.

We agree, if our Bid is accepted, to furnish Performance Bond/Security in
the forms and of value specified in the Conditions of Contract of a sum
equivalent to 5% of the Contract price for due performance of the
Contract.

We have independently considered the amounts of liquidated damages
shown in Appendix to Bid and agree that they represent a fair estimate
of the damages likely to be suffered by you in the event of the Work not
being completed by us in time.

We understand that you are not bound to accept the lowest or any Bid
you may receive.

Dated this day of 202

(Signature)

Company Seal

(Name of the person)

(Name of firm) (In the capacity of)

Duly authorised to sign Bid for and on behalf of
(Fill in block capitals)

Witness

Signature

Name
Address




I/We have enclosed a DEMAND DRAFT / BANK GUARANTEE as an “Earnest
Money Deposit”, for the sum of Rs. 2,86,017/- the full value of which is to
be absolutely forfeited to the Employer should I/We fail to commence the
works specified. Otherwise the said sum shall be retained, by the Employer
as on account of such ~Security Deposit’ as provided for in the aforesaid
documents.

I/We agree not to employ Sub-contractors other than those that may be
approved in accordance with conditions in the aforesaid documents.

I/We understand that you are not bound to accept the lowest or any tender
which you may receive.

I/We shall refer all disputes arising out of or relating to the agreement to the
arbitration in accordance with conditions of contract.

I/We am/are bound to execute the job if the work order is issued within 180
Days from the date of opening of the tender.

I/We agree to pay the Government Income-Tax, CGST, SGST and other taxes
prevailing from time to time on such items on which the same are levied and
the rates quoted by me/us are inclusive of the same.

Yours faithfully,

Signature of Contractor

Date:
Address:



PREAMBLE TO
PRICE SCHEDULES



PREAMBLE TO
PRICE SCHEDULES



Note on Schedule:

The bid is percentage rate bid for AMRUT 2.0 : PROVIDING, LOWERING,
LAYING, JOINTING, TESTING AND COMMISSIONING OF SEWERAGE
LINE IN BHAGVATIPARA IN WARD NO.0O4 (9th Attempt)

1. The whole work is to be done under the supervision of RMC.

2. Before starting the work, the details survey has to be done by the
contractor and shall have to prepare and submit Survey and Level
drawings in soft copy (Auto Cad) and Hard copy, and has to mark
permanent levels at all necessary locations for Reference, for which,
no extra payment will be made by Rajkot Municipal Corporation.
After permission / approval from the engineering in charge, the
work will have to be executed accordingly on site.

3. The rates and prices shall be submitted in the formats given in the
enclosed Price Schedules. Rates and prices received in any other
formats will be rejected and the Bids will be disqualified.

4. It will be entirely at the discretion of the Employer to accept or
reject the Dbidder's proposal, without giving any reasons
whatsoever.

5. In Price  Schedule, bidder shall quote his percentage

Equal/Above/Below for items listed in the schedule. Prices quoted in
Schedule only will be considered for price evaluation & shall form a
part of the Contract Agreement.

6. Only Price Schedule will be considered for financial evaluation of
the bid with the successful bidder.

7. The bidder shall be deemed to have allowed in his price for provision,
maintenance and final removal of all temporary works of whatsoever
nature required for construction including temporary bunds, diverting
water, pumping, dewatering, etc. for the proper execution of works.
The rates shall also be deemed to include any works and setting out
that may be required to be carried out for laying out of all the works
involved.

8. Where there is a discrepancy between the unit rates and the
amount entered, in the price schedule the latter shall govern.

9. The Price Schedules are to be read in conjunction with the Conditions
of Contract, the Specifications and other sections of these bid
documents and these documents are to be taken as mutually
explanatory of one another.
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Prices quoted by the bidder shall be firm for the entire period of
Contract without any escalation.

The bidder shall interpret the data furnished and carry out any
additional survey work, or investigation work required at his own
cost.

The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including
the access to Worksite. The successful bidder shall have to make
suitable access to worksites at his own cost. These accesses will be
used by the other contractors working for RMC.

From each Running Account Bill, labour cess will be deducted as
per norms.

The quoted rates should be inclusive of all taxes and duties.

The prices quoted (excluding GST) to be firm & fix including all the
taxes & dutes without any statutory variation. RMC will not consider
any statutory variation as well as the price rise in the market and
if any, those shall be on account of contractor.

The work contract tax will be borne by the agency.

Use of ready mix concrete may be permitted if it fulfils tender
specifications.

No extra item or extra width will be paid due to excavating method
or type of machinery.

For any type of license regarding labour, etc. has to be achieved by
agency.

Appendix - P mentioned in tender is a sample format. The bidder
shall furnish the details of concern tender and financial terms shall be
certified by Chartered Accountant.

In Every running bill 0.25% amount shall be retained as extra
security deposit if Drawings of work done are not submitted by
agency.

As Road Restraining is the responsibility of work contract agency,
in Every running bill 0.50% amount shall be retained as extra
security deposit for purpose of Corrections for road restraining in
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case of settlement of surfaces of refilled trenches. These shall be
released after Defect Liability Period.

This office Circular bearing No. RMC/C/329 dated 22-12-2012 and
Order No. RMC/C/132 dated 10-06-2013 are uploaded in tender
document. The Contractors quoting their rates Above/Below shall
have to read, implement, and submit the same duly signed along
with the will be documents to be submitted during physical
submission.

In reference to the above Circular and Order cited at above, the
Contractor firm who have quoted their rates for this work will be
called in person for verification of original documents. The date
and time for verification of original documents will be intimated to
the Contractors.

The routes and levels shown in the maps are indicative and not
final. There are possibilities of change in routes and levels at the time
of execution of work and due to which the diameter of pipeline and
depth of drainage line may increase or decrease. Under the
circumstances, the contractor shall have to carry out the work
accordingly at the approved rates without any extra cost. Rajkot
Municipal Corporation will not entertain any dispute in this regard.

The contractor shall have to carry out the Sub-soil strata
investigation at his own cost.

Flow Test shall be done in two stage:

Stage 1

Pipe line shall be laid by resting the pipe line on supports at joints.
The flow test and The drains, manholes and all joints of pipes shall be
made thoroughly sound and water tight and any joint which may be
observed to be leaky shall be immediately corrected. Thus after
satisfactory flow test sand bedding shall be fill pipe line after laying
pipe line. The refilling of trench shall be carried out then after.

Stage 2
After total laying & refilling of trenches, flow test shall be carried out
again for particular section of length as suggested by engineer in
charge.

If the progress of work is found slow then Extra security Deposit
may be recovered from any running bill as decided by Engineer in
charge up to maximum 5% amount of concerned R.A. Bill amount.

30. Wherever the sanction from Forest and State High Way (R & B)
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department is required that has to be procured and also any other
sanction of any other Institute/Authority is required then contracting
agency shall have to arrange itself i.e. whole liaison shall be on
account of working agency. However, if required, RMC will
recommend for the same wherever necessary. The expenditure
incurred for this type sanctions will be reimbursed by RMC on
submission of necessary documentary evidence like; Receipt, as
proof.

Blasting may not be permitted in the areas having dense population
or any other unsuitability.

Big machinery may not enter in the areas having narrow streets (3 to
4 Mtr. wide).

Kachcha houses shall not be get damaged. Considering this, manual
labour work is more feasible in these types of areas.

No extra item or extra width will be paid due to excavating method
or type of machinery.

The bidders are advised to visit the project area and get acquainted
with the local condition as the said area is residential area with
numbers of underground utility services like water supply pipe line,
sullage water pipe line, gas pipeline, telephone/electric cable,
KHALKUVAS etc, which requires to be maintained during the
progress of work. The safety of the work is prime important factor
and all the bidder should be very much vigilant for the same. Thus,
there may be some locations where clear ROW or ROU may not be
available due to certain reasons like TP Road open Issues,
Permissions etc. If work of that much location is affected due to
such reasons time limit may be extended considering that non-
working period but in no case Price Escalation will be given for that
extended period.

Thus, it is to be clear that to work within utility services is a part of
this work. If utilities are affected, it shall be the responsibility of
contractor to make same as it was as before. The expenditure and
arrangement shall be bear by contractor.

In case of Extra Item, No “On” %age i.e. +ve % age Rate will be
given but if there is Down %age i.e, -ve % age Rate that will be
applied to that rate of that Extra Item.

Before procurement of Material the Quality Assurance Plan (QAP)
shall be approved by RMC. QAP for approval shall be submitted in
3 Original copy duly signed and stamped by Manufacturer, TPI/PMC
and Tenderer, The draft QAP has been attached herewith.
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The contractor shall have to quote their rates excluding GST and
including other taxes and the Invoice with break-up of GST IS to be
submitted accordingly, failing which, such amount will be deducted
from the bill of the agency and deposited accordingly.

The contractor shall have to purchase the material required for this
tender work, only from the supplier having registered GST Number.
RMC will not be responsible to pay any amount towards GST if the
material is purchased from the unregistered supplier not having
GST Number.

The contractor shall be responsible for Railway Crossing, Highway
crossing etc and the detailed design shall have to be provided by
the contractor and carry out the same, for which, payment will be
made as per norms.

The contractor shall have to obtain the approval from the concerned
authorities for level crossing, Highway, Gas etc. However, Rajkot
Municipal Corporation will extend its cooperation in obtaining the
approval. The charges as per norms shall be paid by the agency
and same will be reimbursed by Rajkot Municipal Corporation.

e-Tender price:

The tender price ( Pipe/specials Supply as shown in above scope of
work and as per the detailed specifications + Labor work for
laying jointing, testing & commissioning) shall include all materials,
labor, tools and tackles, plant and machinery etc. necessary for the
proper manufacture of pipes and specials and for tests at the
contractor’s works, for insurance and for delivery to RMC’s store or
site of works indicated in the project area according to dispatch
schedule and for laying and testing on site etc.

The rates quoted by the contractor online in the given price bid ( Pipe
/specials Supply + Labor work for laying jointing, testing &
commissioning) shall cover everything necessary for the due and
complete execution of the work according to the drawings and
other conditions and stipulations of the contract including
specifications or the evident intent and meaning of all or either of
them or according to customary usage and for periodical and final
inspection and test and proof of the work in every respect and for
measuring, numbering or weighing the same, including setting out
and laying or fixing in positions and the provision of all materials,
power, tools, rammers, labour, tackle, platforms with proper lapped
joints for scaffolding, ranging rods, straight edges, centering and
boxing, wedges, moulds, templates, posts, straight rails, boning-
staves, strutting, barriers, fencing, lighting, pumping apparatus,
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temporary arrangement for passage of traffic, access to premises
and continuance of drainage, water supply and lighting (if
interrupted by contractor’s work), temporary sheds, painting,
varnishing, polishing, establishments for efficient supervision and
watching arrangements for the efficient supervisions of life and
property and all requisite plant and machinery of every kind except
only such matter and things as it may be distinctly stated herein
which are to be supplied to the contractor free. A rate for any one
description of work is to be held to include such items of other
classes of works as are obviously necessary for its due completion
and for these no separate/specific charges will be admitted. The
contractor shall keep every portion of the work clear of accumulation
from time to time and shall leave every portion of the work clean,
clear and perfect, at the conclusion of whole work at their own cost.

FDR or Bank Guarantee will not be acceptable towards Tender fee
and Earnest Money Deposit.

Rajkot Municipal Corporation will engage PMC/TPI Agency for pipe
material inspection and testing at Factory and to maintain the overall
work supervision and quality control of the project. The PMC/TPI
agency shall be from approved list of GUDM or as decided by the
competent authority of RMC. All necessary changes of PMC/TPI
Agency is to be borne by the contractor. The PMC/TPI charges is 1%
of the actual amount of work, which will be deducted from the bill of
the agency and will paid to the PMC/TPI agency by contractor.

In case of damage to obstructing pipe line or other utilities is done
by the agency then the rectification to the same and making it
good shall have to be carried out by the agency at his own cost.

The contractor shall at his own cost fill up water in pipe line and
given necessary flow test section

Autocad drawings shall have to be provided in soft copy as well as
hard copy, for which, decision of engineer-in-charge will be final
and binding to the agency.

CITY ENGINEER
Rajkot Municipal Corporation

Signature of Contractor
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Check List for submission of Documents

Tender Fee submitted as per Tender Yes / No
Tender Earnest Money Deposit submitted as per Yes / No
Tender

Reglgtratlon documents submitted as per tender Yes / No
requirement

Information regarding Capability etc. as per clause

No. IT-12 (General Performance data) shall have to Yes / No
be submitted

All Appendlxes shall have to be submitted physically Yes / No
duly filled

Declaration on Stamp paper of Rs.300/- regarding Yes / No
nowhere black listed / terminated / debarred

Financial Details:

Turnover details submitted as per requirement Yes / No
Worki_ng Capital as per requirement of tender is Yes / No
submitted

Valid Bank Solvency submitted Yes / No
Validity of Bank Solvency Date:
Experience Details:

Detail_s of Technical Staff and details of machineries Yes / No
submitted

Address proof submitted Yes / No
Identity proof submitted Yes / No
Fresh Declaration on Non-Judicial Stamp Paper

regarding not black listed or Terminated or Debarred, Yes / No
is submitted

Professional Tax Receipt of current year Yes / No

Note : Over and above, the agency shall also have to submit all other necessary
documents as may be required for pre-qualification, failing which, the agency will be
treated as Non-responsive and will be DISQUALIFIED and also the online price bid of
such agency will not be opened.

Signature of contractor with seal
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SCHEDULE — A

Schedule showing a material to be supplied from Rajkot Municipal
Corporation stores at free of cost for use in work contracted and to
be executed

Name of Work:

AMRUT 2.0 : PROVIDING, LOWERING, LAYING, JOINTING, TESTING
AND COMMISSIONING OF SEWERAGE LINE IN BHAGVATIPARA IN
WARD NO.04 (9th Attempt)

Sr.

Rate at which
material will be Total
charged to the Amount

contractor

Particulars Qty.

NA

Total

Say

Note
No.1

The Contractor shall have to make his own arrangement for procuring the cement
required for the work from open market. Cement shall be ordinary Portland cement
confirming to IS 269. or IS 8112 Grade 43/53 of repute make only. No mini-plant
cement shall be allowed.

Note
No.2

The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge for the issue of the firm prior to
submission of the tender.

Note
No.3

Material not included in “SCHEDULE — A” but required for the work shall be
provided by the contractor and cost of such material shall be included in the
respective tendered items by the contractor.

Asst. Engineer Dy. Executive Engineer City Engineer
Rajkot Muni. Corporation Rajkot Muni. Corporation Rajkot Muni. Corporation



PRICE SCHEDULE
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Rajkot Municipal Corporation

Price Schedule - B

Name of work:
AMRUT 2.0 : PROVIDING, LOWERING, LAYING, JOINTING, TESTING AND
COMMISSIONING OF SEWERAGE LINE IN BHAGVATIPARA IN WARD NO.0O4
(9th Attempt)

Item

NO Quantity Item Rate Per Amount

1.0 Excavation for sewer line
trenches, manholes incl. All
safety provisions using site
rails etc. including refilling
the trenches & stacking the
excavated stuff up to a lead
of 90mt as directed.

1.1 up to 1.50mt depth

1.1.1 9704.43 | In all sorts of soil and soft 112.00 | Cu.m. 1,086,896.16
murrum, hard murrum,
boulders, and macadam
road.

1.1.2 7939.98 | In soft rock and hard 267.50 | Cu.m. 2,123,944.65
rock.i.e. 45 % of 17644.41

1.2 1.50mt. to 3.00 mt. depth

1.2.1 3252.86 | In all sorts of soil and soft 123.00 | Cu.m. 400,101.78
murrum, hard murrum,
boulders, and macadam
road.

1.2.2 4879.29 | In soft rock and hard 283.50 | Cu.m. 1,383,278.72
rock.i.e. 60 % of 8132.15

1.3 3.00mt to 4.50mt. depth

1.3.1 767.32 | In all sorts of soil and soft 128.50 | Cu.m. 98,600.62
murrum, hard murrum,
boulders, and macadam
road.i.e. 10 % of 3836.60

1.3.2 3069.28 | In sort rock and hard 292.00 | Cu.m. 896,229.76
rock.i.e. 90 % of 3836.60

1.4 4.50mt to 6.00mt. depth

1.4.1 106.03 | In all sorts of soil and soft 135.00 | Cu.m. 14,314.05
murrum, hard murrum,
boulders, and macadam
road.i.e. 5 % of 1060.32

1.4.2 954.29 | In soft rock and hard 300.00 | Cu.m. 286,287.00
rock.i.e. 95 % of 1060.32

1.5 6.01lmt to 7.50mt. depth

1.5.1 6.61 | In all sorts of soil and soft 140.00 | Cu.m. 925.40
murrum, hard murrum,
boulders, and macadam
road.i.e. 10 % of 132.27
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Item
No.

Quantity

Item

Rate

Per

Amount

1.5.2

125.66

In soft rock and hard
rock.i.e. 90 % of 132.27

308.00

Cu.m.

38,703.28

2.0

524.08

Providing c.c.bedding in
1:3:6 (M 100) using 12 to
20mm machine crushed
metal incl. Consolidation
curing etc. complete.
(C-type bedding as per
type design)

3972.00

Cu.m.

2,081,645.76

3.0

Providing, supplying,
lowering, laying and
jointing Stoneware pipes in
C.M. 1:1 of following
diameters in proper
position grade and
alignment as directed by
Engineer-in-charge
including labour, giving
necessary testing etc.,
complete including cost of
jointing materials including
all the taxes, duties,
freight, insurance etc.
complete.

3.1

8000.00

For 100 mm Dia Stoneware
Pipe

182.00

Rmt.

1,456,000.00

3.2

775.00

For 150 mm dia
Stroneware pipes

267.00

Rmt.

206,925.00

3.3

800.00

For 200 MM Dia Stoneware
Pipe

390.00

Rmt.

312,000.00

3.4

900.00

For 250 mm Dia Stoneware
Pipe

535.00

Rmt.

481,500.00

4.0

Providing, supplying,
lowering, laying and
jointing RCC pipes in C.M.
1:1 of following diameters
in proper position grade
and alignment as directed
by Engineer-in-charge
including labour, giving
necessary testing etc.,
complete including cost of
jointing materials including
all  the taxes, duties,
freight, insurance etc.
complete.

4.1

2626.00

For 300 mm dia pipes

874.00

Rmt.

2,295,124.00

4.2

350.00

For 350 mm Dia Pipe

1012.00

354,200.00

4.3

300.00

For 400 mm Dia Pipe

1303.00

390,900.00
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Item

No Quantity Item Rate Per Amount
4.4 50.00 | For 450 mm Dia Pipe 1532.00 76,600.00
4.5 35.00 | For 500 mm Dia Pipe 1674.00 58,590.00
4.6 1.00 | For 600 mm Dia Pipe 2174.00 2,174.00
4.7 1.00 | For 700 mm Dia Pipe 3165.00 3,165.00
4.8 1.00 | For 800 mm Dia Pipe 3477.00 3,477.00
4.9 1.00 | For 900 mm Dia Pipe 3941.00 3,941.00
4.10 1.00 | For 1000 mm Dia Pipe 5196.00 5,196.00
4.11 1.00 | For 1200 mm Dia Pipe 6339.00 6,339.00
4.12 1.00 | For 1400 mm Dia Pipe 8101.00 8,101.00
4.13 1.00 | For 1600 MM Dia Pipe 11744.00 11,744.00
4.14 1.00 | For 1800 MM Dia Pipe 14258.00 14,258.00
5.0 Providing and constructing

HC house connection

chambers as per type

design in brick masonry in

C.M. 1:4 and inside

plastering in C.M. 1:3

necessary coping in C.C. M-

250 and fixing of RCC

frame and cover (But

excluding supply of frame

and covers) over house

connection chambers etc.,

complete (excluding

excavation) as per the

stipulation in the type

design complete.
5.1 500.00 | House connection chamber 1789.24 894,620.00

HC as per type design

Depth upto 0.60 mt.
52 750.00 | HC House connection 2207.44 1,655,580.00

chamber as per type design
(Depth above 0.60 mt and
upto 1.0 mt.)
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Item
No.

Quantity

Item

Rate

Per

Amount

6.0

Providing and constructing
Sewer manholes, scraper
manholes as per the type
design in brick masonry in
C.M. 1:4 and inside and
outside plastering in C.M.
1:3 necessary coping in
C.C. M-250 fixing H.D.P.E.
Steps and fixing manhole
frame and covers (But
excluding supply of
manhole frame and covers)
over manholes/ scraper
manhole etc. complete, as
per the stipulation in the
type design
complete.(Excluding
excavation)

6.1

27.00

Manhole type "A-1" Circular
type having inside diameter
of 900 mm for depth upto
1.00 mt.

4236.94

Nos.

114,397.38

6.2.1

48.00

Manhole type “A” up to 1.0
M depth

12179.00

Nos.

584,592.00

6.2.2

24.00

Extra depth

6628.00

Rmt.

159,072.00

6.3

77.00

Manhole type “B” as
abovel.5M but up to 4.5 M
depth

21116.00

Nos.

1,625,932.00

6.3.1

46.00

Extra depth beyond 1.5M
but up to 4.0M depth for
“B” type manhole above

12313.00

Rmt.

566,398.00

6.4

39.00

Manhole type “C” as above
4.00M but up to 6.00 M
depth

52908.00

Nos.

2,063,412.00

6.4.1

15.00

Extra depth beyond 4.01M
but up to 6.0M depth for
“C” type manhole above

18785.00

Rmt.

281,775.00

6.5

1.00

Manhole type “D1” as
above 6.0M but up to
10.0M depth

91174.00

Nos.

91,174.00

6.5.1

1.00

Extra depth beyond 6.01M
but up to 10.M depth for
“D!” type manhole above

22110.00

Rmt.

22,110.00

6.6

1.00

Manhole type “D2” as
above 6.0M but up to
10.0M depth

89818.00

Nos.

89,818.00

6.6.1

1.00

Extra depth beyond 6.01M
but up to 10.M depth for
“D2” type manhole above

22121.00

Rmt.

22,121.00




22

Item

No Quantity Item Rate Per Amount
6.7 1.00 | Manhole type “D3” as|109142.00 | Nos. 109,142.00
above 6.0M but up to
10.0M depth
6.7.1 1.00 | Extra depth beyond 6.01M | 26015.00 | Rmt. 26,015.00
but up to 10.M depth for
“D3” type manhole above
7.0 1250.00 | Providing, supplying R.C.C. 1733.00 | Pair 2,166,250.00
Precast manhole frame &
covers 5 T.MD. as per
specifications.
8.0 136.00 | Providing, supplying R.C.C. 2066.00 | Pair 280,976.00
Precast manhole frame &
covers 10 T.MD. as per
specifications.
9.0 58.00 | Providing, supplying R.C.C. 2294.00 | Pair 133,052.00
Precast manhole frame &
covers 20 T.MD. as per
specifications.
10.0 777.00 | Making holes in manhole 61.50 | nos. 47,785.50
with repairing complete
11.0 | 28240.00 | Paver asphalt surface 56.58 | Sg.mt | 1,597,819.20
12.0 6903.00 | Dismental of cement 255.02 | cu.m 1,760,403.06
concrete flooring
13.0 | 11509.00 | Removal of interloking blok 18.04 | Sg.mt 207,622.36
Total | 28,601,227.68
Say... | 28,601,694.92

AddI/Asst. Engineer

I/We agree to carry out the above said work at _(to be guoted online)

R.M.C.

R.M.C.

Dy.Ex.Engineer

CITY ENGINEER
R.M.C.

%

Equal /7 above / below on the tendered rates shown in Schedule.

Signature of Contractor
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2 | M-10 for PCC Worle | 10 N/mm?| 220 Kg
3 | M-15 forPCC Work | 15 N/mmz| 250Kp
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502, Accurate Square, Tagore Road, (Advocate & Labour Law Advisos
Nr. Atul Motors, Above Cycle Zone, Rajkot.

Address : 2-Nalanda Bunglow
Ph. 0. 2463380, 93767 68952 E-Mail : dodiaparag@yahoo.in NGEg? 6-Pragati Society, Raiya Road, Rajkot-,
Ref,

Prop. : Parag J. Dodi
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. —0¢-2013,
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