RAJKOT MUNICIPAL CORPORATION
e - Tender No.RMC/ENGG/EZ/23-24/128

Azadi@75 Wi ywslz

TR AYSIE

#Mera Shahar, Meri Pehehan 20023

f Bid Documents For \

CONSTRUCTION OF 5 ML CAPACITY RCC GROUND
SERVICE RESERVOIR WITH MISCELLANEOUS CIVIL WORK
AT NAKRAWADI LANDFILL SITE (RETENDER)

- J

Volume-l1l11

Price Bid

Milestone Dates for e-tendering is as under
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9. Bid Validity 180 Days
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BID FORM(WITH PRICE)



(Bidders are required to fill up all blank spaces in this Bid Form)

CONTRACT No: RMC/ENGG/EZ/23-24/128

The Commissioner

Rajkot Municipal Corporation
Dr. Ambedkar Bhavan
Dhebar Road

Rajkot

Dear Sir,

CONSTRUCTION OF 5 ML CAPACITY RCC GROUND
SERVICE RESERVOIR WITH MISCELLANEOUS CIVIL
WORK AT NAKRAWADI LANDFILL SITE (RETENDER)

Having visited the site and examined the Bid Documents, Drawings,
Conditions of Contract, Specifications, Schedules, Annexures, Preamble
to Price Schedules, Price Schedules etc. including
Addenda/Amendments to the above, for the execution of the above
Contract, we the undersigned offer to carry out as given in Conditions
of Contract and in conformity with the Drawings, Conditions of
Contract, Specifications, Preamble to Price Schedules, Price Schedules,
Annexures, Bidding Documents, including Addenda
Nos. (insert numbers) for (quoted online) %age
below / above than the rates given in Price Schedule.

| / We agree that

(a) if we fail to provide required facilities to the Employer's
representative or any other person/agency by the employer
to perform on his behalf for carrying out the inspection and
testing of materials and workmanship
or

(b) if we incorporate into the Works, materials before they are
tested and approved by the Engineer’s representative
or

(c) if we fail to deliver raw water of required quantity according
to the conditions/stipulations of the Contract,

the Engineer-in-charge will be at liberty to take any action including

termination of Contract and impose at his absolute discretion any

penalties, and/or reject the work.

We undertake, if our Bid is accepted, to complete and deliver the Works

in accordance with the Contract within 8 months of construction period

from the date of Work Order issued to us by you.



We agree to abide by this Bid for a period of 180 Days from the date
fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before the expiry of that period.

In the event of our Bid being accepted, we agree to enter into a formal
Contract Agreement with you within 10 days incorporating the conditions
of Contract thereto annexed but until such agreement is prepared this
Bid together with your written acceptance thereof shall constitute a
binding Contract between us.

We agree, if our Bid is accepted, to furnish Performance Bond/Security in
the forms and of value specified in the Conditions of Contract of a sum
equivalent to 5% of the Contract price for due performance of the
Contract.

We have independently considered the amounts of liquidated damages
shown in Appendix to Bid and agree that they represent a fair estimate
of the damages likely to be suffered by you in the event of the Work not
being completed by us in time.

We understand that you are not bound to accept the lowest or any Bid
you may receive.

Dated this day of 202

(Signature)

Company Seal

(Name of the person)

(Name of firm) (In the capacity of)

Duly authorised to sign Bid for and on behalf of
(Fill in block capitals)

Witness

Signature

Name
Address




I/We have enclosed a DEMAND DRAFT as an “Earnest Money Deposit”, for
the sum of Rs. 66,000/- the full value of which is to be absolutely forfeited
to the Employer should I/We fail to commence the works specified. Otherwise
the said sum shall be retained, by the Employer as on account of such
~Security Deposit’ as provided for in the aforesaid documents.

I/We agree not to employ Sub-contractors other than those that may be
approved in accordance with conditions in the aforesaid documents.

I/We understand that you are not bound to accept the lowest or any tender
which you may receive.

I/We shall refer all disputes arising out of or relating to the agreement to the
arbitration in accordance with conditions of contract.

I/We am/are bound to execute the job if the work order is issued within 180
Days from the date of opening of the tender.

I/We agree to pay the Government Income-Tax, CGST, SGST and other taxes
prevailing from time to time on such items on which the same are levied and
the rates quoted by me/us are inclusive of the same.

Yours faithfully,

Signature of Contractor

Date:
Address:



PREAMBLE TO
PRICE SCHEDULES



PREAMBLE TO
PRICE SCHEDULES



Note on Schedule:

The bid is percentage rate bid for CONSTRUCTION OF 5 ML CAPACITY
RCC GROUND SERVICE RESERVOIR WITH MISCELLANEOUS CIVIL
WORK AT NAKRAWADI LANDFILL SITE (RETENDER)

1. The whole work is to be done under the supervision of RMC.

2. Before starting the work, the details survey has to be done by the
contractor and shall have to prepare and submit Survey and Level
drawings in soft copy (Auto Cad) and Hard copy, and has to mark
permanent levels at all necessary locations for Reference, for which,
no extra payment will be made by Rajkot Municipal Corporation.
After permission / approval from the engineering in charge, the
work will have to be executed accordingly on site.

3. The rates and prices shall be submitted in the formats given in the
enclosed Price Schedules. Rates and prices received in any other
formats will be rejected and the Bids will be disqualified.

4. It will be entirely at the discretion of the Employer to accept or
reject the Dbidder's proposal, without giving any reasons
whatsoever.

5. In Price  Schedule, bidder shall quote his percentage

Equal/Above/Below for items listed in the schedule. Prices quoted in
Schedule only will be considered for price evaluation & shall form a
part of the Contract Agreement.

6. Only Price Schedule will be considered for financial evaluation of
the bid with the successful bidder.

7. The bidder shall be deemed to have allowed in his price for provision,
maintenance and final removal of all temporary works of whatsoever
nature required for construction including temporary bunds, diverting
water, pumping, dewatering, etc. for the proper execution of works.
The rates shall also be deemed to include any works and setting out
that may be required to be carried out for laying out of all the works
involved.

8. Where there is a discrepancy between the unit rates and the
amount entered, in the price schedule the latter shall govern.

9. The Price Schedules are to be read in conjunction with the Conditions
of Contract, the Specifications and other sections of these bid
documents and these documents are to be taken as mutually
explanatory of one another.
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Prices quoted by the bidder shall be firm for the entire period of
Contract without any escalation.

The bidder shall interpret the data furnished and carry out any
additional survey work, or investigation work required at his own
cost.

The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including
the access to Worksite. The successful bidder shall have to make
suitable access to worksites at his own cost. These accesses will be
used by the other contractors working for RMC.

From each Running Account Bill, labour cess will be deducted as
per norms.

The quoted rates should be inclusive of all taxes and duties.

The prices shall have to be quoted firm & fix including all the taxes

& dutes without any statutory variation. RMC will not consider any
statutory variation as well as the price rise in the market and if
any, those shall be on account of contractor.

The work contract tax will be borne by the agency.

Use of ready mix concrete may be permitted if it fulfils tender
specifications.

No extra item or extra width will be paid due to excavating method
or type of machinery.

For any type of license regarding labour, etc. has to be achieved by
agency.

Appendix - P mentioned in tender is a sample format. The bidder
shall furnish the details of concern tender and financial terms shall be
certified by Chartered Accountant.

In Every running bill 0.25% amount shall be retained as extra
security deposit if Drawings of work done are not submitted by
agency.

As Road Restraining is the responsibility of work contract agency,
in Every running bill 0.50% amount shall be retained as extra
security deposit for purpose of Corrections for road restraining in
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case of settlement of surfaces of refilled trenches. These shall be
released after Defect Liability Period.

This office Circular bearing No. RMC/C/329 dated 22-12-2012 and
Order No. RMC/C/132 dated 10-06-2013 are uploaded in tender
document. The Contractors quoting their rates Above/Below shall
have to read, implement, and submit the same duly signed along
with the will be documents to be submitted during physical
submission.

In reference to the above Circular and Order cited at above, the
Contractor firm who have quoted their rates for this work will be
called in person for verification of original documents. The date
and time for verification of original documents will be intimated to
the Contractors.

The routes and levels shown in the maps are indicative and not
final. There are possibilities of change in routes and levels at the time
of execution of work and due to which the diameter of pipeline and
depth of drainage line may increase or decrease. Under the
circumstances, the contractor shall have to carry out the work
accordingly at the approved rates without any extra cost. Rajkot
Municipal Corporation will not entertain any dispute in this regard.

The contractor shall have to carry out the Sub-soil strata
investigation at his own cost.

Flow Test shall be done in two stage:

Stage 1

Pipe line shall be laid by resting the pipe line on supports at joints.
The flow test and The drains, manholes and all joints of pipes shall be
made thoroughly sound and water tight and any joint which may be
observed to be leaky shall be immediately corrected. Thus after
satisfactory flow test sand bedding shall be fill pipe line after laying
pipe line. The refilling of trench shall be carried out then after.

Stage 2
After total laying & refilling of trenches, flow test shall be carried out
again for particular section of length as suggested by engineer in
charge.

If the progress of work is found slow then Extra security Deposit
may be recovered from any running bill as decided by Engineer in
charge up to maximum 5% amount of concerned R.A. Bill amount.

30. Wherever the sanction from Forest and State High Way (R & B)
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department is required that has to be procured and also any other
sanction of any other Institute/Authority is required then contracting
agency shall have to arrange itself i.e. whole liaison shall be on
account of working agency. However, if required, RMC will
recommend for the same wherever necessary. The expenditure
incurred for this type sanctions will be reimbursed by RMC on
submission of necessary documentary evidence like; Receipt, as
proof.

Blasting may not be permitted in the areas having dense population
or any other unsuitability.

Big machinery may not enter in the areas having narrow streets (3 to
4 Mtr. wide).

Kachcha houses shall not be get damaged. Considering this, manual
labour work is more feasible in these types of areas.

No extra item or extra width will be paid due to excavating method
or type of machinery.

The bidders are advised to visit the project area and get acquainted
with the local condition as the said area is residential area with
numbers of underground utility services like water supply pipe line,
sullage water pipe line, gas pipeline, telephone/electric cable,
KHALKUVAS etc, which requires to be maintained during the
progress of work. The safety of the work is prime important factor
and all the bidder should be very much vigilant for the same. Thus,
there may be some locations where clear ROW or ROU may not be
available due to certain reasons like TP Road open Issues,
Permissions etc. If work of that much location is affected due to
such reasons time limit may be extended considering that non-
working period but in no case Price Escalation will be given for that
extended period.

Thus, it is to be clear that to work within utility services is a part of
this work. If utilities are affected, it shall be the responsibility of
contractor to make same as it was as before. The expenditure and
arrangement shall be bear by contractor.

In case of Extra Item, No “On” %age i.e. +ve % age Rate will be
given but if there is Down %age i.e, -ve % age Rate that will be
applied to that rate of that Extra Item.

Before procurement of Material the Quality Assurance Plan (QAP)
shall be approved by RMC. QAP for approval shall be submitted in
3 Original copy duly signed and stamped by Manufacturer, TPI/PMC
and Tenderer, The draft QAP has been attached herewith.
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Bidder has to quote their rates without GST and including other taxes.
The invoice should be submitted by contractor showing the breakup of GST
in the bill. GST will be paid extra at the prevailing rate at the time of
execution.

The contractor shall have to purchase the material required for this
tender work, only from the supplier having registered GST Number.
RMC will not be responsible to pay any amount towards GST if the
material is purchased from the unregistered supplier not having
GST Number.

The contractor shall be responsible for Railway Crossing, Highway
crossing etc and the detailed design shall have to be provided by
the contractor and carry out the same, for which, payment will be
made as per norms.

The contractor shall have to obtain the approval from the concerned
authorities for level crossing, Highway, Gas etc. However, Rajkot
Municipal Corporation will extend its cooperation in obtaining the
approval. The charges as per norms shall be paid by the agency
and same will be reimbursed by Rajkot Municipal Corporation.

Engineering Store of Rajkot Municipal Corporation will accept the
un-utilized D | Pipes 100% whereas the fittings / specials upto
10%b of the quantity actually as may be confirmed at the time of
work order.

Scope of Testing period: During the testing period, agency will
have to look after the maintenance and rectification of fault, if
any. No extra payment will be made by RMC for this purpose.

Only for existing house connection, if additional pipe is to be
provided over and above the 5 mt. for 15 mm connection then
additional payment is to be made Acceptable (Rate of only 15 mm dia
pipeline as per the rates of SOR of RMC).

e-Tender price:

The tender price ( Pipe/specials Supply as shown in above scope of
work and as per the detailed specifications + Labor work for
laying jointing, testing & commissioning) shall include all materials,
labor, tools and tackles, plant and machinery etc. necessary for the
proper manufacture of pipes and specials and for tests at the
contractor’s works, for insurance and for delivery to RMC’s store or
site of works indicated in the project area according to dispatch
schedule and for laying and testing on site etc.

The rates quoted by the contractor online in the given price bid ( Pipe
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/specials Supply + Labor work for laying jointing, testing &
commissioning) shall cover everything necessary for the due and
complete execution of the work according to the drawings and
other conditions and stipulations of the contract including
specifications or the evident intent and meaning of all or either of
them or according to customary usage and for periodical and final
inspection and test and proof of the work in every respect and for
measuring, numbering or weighing the same, including setting out
and laying or fixing in positions and the provision of all materials,
power, tools, rammers, labour, tackle, platforms with proper lapped
joints for scaffolding, ranging rods, straight edges, centering and
boxing, wedges, moulds, templates, posts, straight rails, boning-
staves, strutting, barriers, fencing, lighting, pumping apparatus,
temporary arrangement for passage of traffic, access to premises
and continuance of drainage, water supply and lighting (if
interrupted by contractor’s work), temporary sheds, painting,
varnishing, polishing, establishments for efficient supervision and
watching arrangements for the efficient supervisions of life and
property and all requisite plant and machinery of every kind except
only such matter and things as it may be distinctly stated herein
which are to be supplied to the contractor free. A rate for any one
description of work is to be held to include such items of other
classes of works as are obviously necessary for its due completion
and for these no separate/specific charges will be admitted. The
contractor shall keep every portion of the work clear of accumulation
from time to time and shall leave every portion of the work clean,
clear and perfect, at the conclusion of whole work at their own cost.

FDR or Bank Guarantee will not be acceptable towards Tender fee
and Earnest Money Deposit.

Rajkot Municipal Corporation will engage PMC/TPI Agency for pipe
material inspection and testing at Factory and to maintain the overall
work supervision and quality control of the project. The PMC/TPI
agency shall be from approved list of GUDM or as decided by the
competent authority of RMC. All necessary changes of PMC/TPI
Agency is to be borne by the contractor. The PMC/TPI charges is 1%
of the actual amount of work, which will be deducted from the bill of
the agency and will paid to the PMC/TPI agency by contractor.

In case of damage to obstructing pipe line or other utilities is done
by the agency then the rectification to the same and making it
good shall have to be carried out by the agency at his own cost.

The contractor shall at his own cost fill up water in pipe line and
given necessary flow test section
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Autocad drawings shall have to be provided in soft copy as well as
hard copy, for which, decision of engineer-in-charge will be final
and binding to the agency.

Structure Design must be designed by Registered Structure Engineer of
grade SEOR-1 (having Experience of 10 or more Years). and
drawing/design/details have to be verified from consultant.

For the whole Civil work, Contracting agency have to submit progress
report and completion certificate duly signed by Contractor’s supervisor
and appointed SEOR-1. Part/Final payment process will be initiated
according to compliance of same by Consultant.

Contracting agency have to submit drawing (in 2D/3D) and
measurement of actual site work in prescribed format( i.e Total station,
GPS E survey ) and layer wise requirement of IT Department of Rajkot
Municipal Corporation.

Contracting agency have to submit activity plan along with chart during
work order.

. A resident Senior Engineer is supposed to be available by the Contractor

at site during all working hours/days & he is fully responsible for any
decision, discussion,co-ordination with consultants related to work.
Conversant senior responsible resident engineer lab assistant with
required labor will have to be made always available for testing work in
field laboratory. Residential Engineer will be responsible for dealing
discussion planning, monitoring, informing etc. work with project
monitoring agency if RMC/PMC complaints for poor co-operation in this
regard, action can be decided by RMC in the interest work, up to and of
work

There should be adequate facility of Diesel Generator with necessary
capacity including Auto Mode facility.

Appropriate temporary lab have to be set up at site with necessary
equipment and apparatus for all required Test

Contracting agency have to captured all construction activity step by
step in appropriate photography (including drone camera )
definition/resolution and have to submit in hard & soft copy as
instructed by Engineer-in charge

Contracting agency have to make necessary arrangement during
Groundbreaking ceremony and inaugural of project, which may include
dias function with lighting, seating, air cooling, photography
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Contractor shall be responsible to get all the NOC’s before final bill or
Work Start including all the liaison work with related department /
charges / expenses for erection of Batch Mix Plant, Electrical, Fire-
Fighting, Lift, and any other related / required to the Safety Measures,
Labour lows & Insurance etc. if needed, contractor has to get NOC’s
Airport Authority and pay the charges / expense, Total cost related to
this shall be borne by the contractor agency.

Contractor has to provide well furnished site with least model 2 nos
computers with Graphic card facility of HP/Dell/Lenovo/ Apple with
multifunctional A3 colour/BW printer latest configurations with all
necessary office stationary and 4 nos work stations
(Chairs,Tables,Cupboards) etc. and well conversant operator and office
having area not less than 20 Sgm. for exclusive use of RMC and
consultant staff Project Team.

Contractor has to establish the Testing Lab at site as per norms. If
required necessary test will be carried out the in Government Approved
Lab(NABL) / Govt. Lab. This expense will be borne by contractor.10%
of total test has to be carried out in Govt. Lab.

The L1 / qualifying agency to whom work is awarded should submit
physical tender copy with duly signed and stamped to RMC with all
addendum, circulars of RMC.

The Contractor should construct a labour colony at site as per labour
law as directed by Engineer in charge before starting the execution
work.

CITY ENGINEER
Rajkot Municipal Corporation

Signature of Contractor
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Check List for submission of Documents

Tender Fee submitted as per Tender Yes / No
Tender Earnest Money Deposit submitted as per Tender Yes / No
Registration documents submitted as per tender requirement Yes / No
Information regarding Capability etc. as per clause

No. IT-12 (General Performance data) shall have to be Yes / No
submitted

All Appendixes shall have to be submitted physically duly filled Yes / No
ESIC and PF Registration Yes / No
Details of Technical Staff and details of machineries Yes / No
submitted

Address proof submitted Yes / No
Identity proof submitted Yes / No

Fresh Declaration on Non-Judicial Stamp Paper regarding not  Yes / No
black listed or Terminated or Debarred, is submitted

Professional Tax Receipt of current year Yes / No

Financial Details:

Turnover details submitted as per requirement Yes / No

Similar Works Experience Detail as per Qualification Criteria
with complete Calculation with Enhancement Factor

Worki_ng Capital as per requirement of tender is Yes / No
submitted

Valid Bank Solvency submitted Yes / No
Validity of Bank Solvency Date:

Bid Capacity Calculation Certified by CA with Stemp and Sign

Experience Details:

Details of Similar Work Done in Last seven Years with 3A

Certificate Concern Department Yes / No
Ongoing Work Details with Work order Yes / No
Partially Completed Work Details with 3A Certificate Concern Yes / No
Department
Any other Work Completed or Partially Completed Work Details

Yes / No
Any Other Remaining Related Certificate/Document Yes / No

Note : Over and above, the agency shall also have to submit all other necessary documents
as may be required for pre-qualification, failing which, the agency will be treated as Non-
responsive and will be DISQUALIFIED and also the online price bid of such agency will not
be opened.

Signature of contractor with seal
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Schedule showing a material to be supplied from Rajkot Municipal
Corporation stores at free of cost for use in work contracted and to
be executed

Name of Work:
CONSTRUCTION OF 5 ML CAPACITY RCC GROUND SERVICE
RESERVOIR WITH MISCELLANEOUS CIVIL WORK AT NAKRAWADI
LANDFILL SITE (RETENDER)

Sr.

Particulars Qty.

Rate at which
material will be
charged to the

contractor

Total
Amount

NA

Total

Say

Note
No.1

cement shall be allowed.

The Contractor shall have to make his own arrangement for procuring the cement
required for the work from open market. Cement shall be ordinary Portland cement
confirming to IS 269. or IS 8112 Grade 43/53 of repute make only. No mini-plant

Note
No.2

submission of the tender.

The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge for the issue of the firm prior to

No.3

respective tendered items by the contractor.

Note | Material not included in “SCHEDULE — A” but required for the work shall be
provided by the contractor and cost of such material shall be included in the

Asst. Engineer Dy. Executive Engineer

Rajkot Muni. Corporation Rajkot Muni. Corporation

City Engineer
Rajkot Muni. Corporation
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Name of work:

Rajkot Municipal Corporation

Price Schedule - B

20

CONSTRUCTION OF 5 ML CAPACITY RCC GROUND SERVICE RESERVOIR
LANDFILL SITE

WITH MISCELLANEOUS CIVIL WORK AT NAKRAWADI

(RETENDER)

Sr. Total

No. Oty Item Rate Per Total

1 1.00 | Preparing structural design of | 1533459. No. 1533459.20
ROG Under Ground / Partially 20

underground | above high ground
level Reservoir of required
capeoly 2s per relevant |.S.
standards and constructing the
same, including excavation |n all
tyoes of sell strata (including
rock) including shering strutting
if required, for loose soil / to
protect from collapse, casting
100 mm thick P.C.C. levelling
course in M18, Refilling the pit
with proper soll and disposing of
the surplus stuff at all lead.
Including cernent plaster in CM
1-2 with approved water proofing
compound to all over inside
container (i.e. walls, base, top
stab/dome bottom ete all),
Including all types of labour ang
material charges of lowering,
laying, erecting / hosting and
jointing of pipe assembly to inlet,
outlet overflow, washout and bye
pass arrangement as per
hydraulic design. Providing and
fixing accessories, Ci Manhole
frame and cover, water level
indicator, adequate cow type
ventilators or lantern type
ventilator with stainless steel jail
ROG chambers for valves
Providing and applying three
coats of cement paint /
snoweerm to the out side face of
structure. | also includes
satisfactory water lightness test
as per relevant |.S. code and
painting name of scheme and
capacity on the tank 3s per
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Sr.
No.

Total

Item Rate Per Total
Qty

direction of engineer in charge.

Cost of 5,00,000 litres

List of indian Standards for Design of GSR f SUMP:-

The structural design of GSR shall be in accordance with provisions
relevant 1.S standards

(1) LS. 3370 part | & 11 2009 or its latest revision

(1.4) LS. 3370 part ill & iv 1965 or Its latest revision

(2) 1-5. 456 = 2000 or its latest revision.

(3) 1-8. 1893 - 2000 -— 1984 or Its latest revisian,

(4) LS 675, Part—1 to 3, 1987 or Its latest revision.

General Specifications:

(1) Water depth in container shall be adopted as per date of tender. Capacity
shall be calculated excluding free board of the| reservoir. li water depth is nol
specified. the suitable water depth / acceptable to field engineer in accordance
with hydraulic]

(2) Shape of container (in plan) speci by in data shall be adopted in absence
oreviar shape shall be adopted.

(3) Size shall be fixed as per availability of space (land srea) at site | acceptable
engineer in charge.

(4) Effect of overiapping of pressure bulbs on soil due near by structure and
proposed sump should be considered.

(5) Care shall be taken that no damage should occur to nearby existing
structure. Compensation shall be paid for the same by agency

(6) The minimum concrete grade for ROC shall pe M-30.

(7) HYSD Fe 415 / 500 grade reinforcing bars confirming ta 1.S, 1785 | 1139
shall be considered in desian. CRS / TMT bars|

shall be provided, In saline atmosphere corrosion resistance stainless steel /
HCP rebar shall be provided. Any other steel can

be used with approval of 0.5. in situation of non availability in markel wilhoul
extra cost,

(8) Minimum size (or thickness) of various components shall be provided as per
tender criteria | specifications in absence as per |S Std. practice of G.W.S.3.8.
Minimum dimensions spacified for various components in tender data /
specifications shall be [provided without fail.

{9) The safe bearing capacity (SSC) shall be referred from SBC test report. In
absence of report it shall be referred fram data sheet. Hf poor seil is found /
water table is met with during excavation SBC shell be scientifically ascertained
and design shall be revise, No extra shall be paid for increase in quantity.

(10) DI pipes end special shall only be used if type is not specified in tender,

(11) The rate shall include cost of dewstering during excavation making all
arrangement when water table meets within depth,

(12) The structure shall be designed property to resist uclift due to ground weter
table specified in data or actual ground water

jable meets with during excavation, If GWT / Uplift is mentioned in tender and
during excavation it dase not meet 7.5% rate shall

|be reduced.

(13) $5 pipes railing shall be provided over sump perifery when sump height is
2 7.5 meter above ground level.

(14a) RGC staircase/ROC Stens should be provided from GL ta sump tep slab
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Sr.
No.

Total

Item Rate Per Total
Qty

based on the height of the GSR aboverbelow the ground,

(14.b) RCC stair case with SS railing to be provided inside reservoir container 8B
Masonry stair cabin with MS safsty doar heving locking arrangement to be
provided for GSR, Sump and HGLR of capacity more than 7.5 lakhs liter with top
slab. If dome is constructed as top slab then provide mininum opening of 900
mm X 2000 mm with curbing and SS railing around

( 15) App of structure should be ally good looking acceptable te authonty.

(18) Any change in size, shape, depth below GL, height above GL, water deoth,
F.B., sizeof member etc can be permitted in exceptional case due to site
condition or hydraulic design requirement by CE. No extra ‘shall be paid far
change.

(17) Any change in data, dimensions, shape, water depth, reduction in size if
permitted by competent authority and if it reduces) quantity than payment shall
be prorate.

(18) When capacity of GSR / Sump is > 20 lakh litres two or sullable
compariments acceptable to execulive engineer shall be designed and provided.

(19) Agency shall engage qualified (at least graduate) consulting engineer for
designing the structure and he / she shall visit the site for guidance of wark,

(20) 75% part rate shall be payable for concrete, reinforcement and olastering
tems of container until salisfaciary hydraulic testing for water tightness is
performed as per lender condition. Till the work shail be treated as incomplete

Above conditions / general specifications Sr. No. 1 to 20 are part and parcel of
tender (contact) and prevail over other provisions in tender.
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Sr.
No.

Total
Qty

Item

Rate

Per

Total

3600.00

Excavation of Foundation in Hard
Murrum, Soft Rock from 0.0 mtr.
to 1.50 mtr depth including
dewatering with lifting and laying
in RMC limit as instructed

220.00

Cumt

792000.00

6000.00

HDPE Pipe PN-6 & PE-80 with ISI
4984 mark, Material Density is
946.4 Kg / M3, Wall thickness as
per 1S5-4984. For 110 mm.
(Weight-2.201 Kg)

625.08

Rmt

3750480.00

150.00

HDPE Pipe fittings PN-10 with ISl
4984 mark, Material Density is
946.4 Kg / M3. HDPE Bend 110
mm Dia.

465.50

Nos.

69825.00

150.00

HDPE Pipe fittings PN-10 with ISI
4984 mark, Material Density is
946.4 Kg / M3. HDPE Tee 110
mm Dia.

760.50

Nos.

114075.00

112.50

M.S. Plain Ended Specials (All
Types) 4 mm to 40 mm thickness
(50 mm @ to 1200 mm @).

160.00

Kg

18000.00

180.00

Galva. Pipe Class-C (Heavy
quality) with 1S-1239 mark. Both
Ends threaded with one ISI mark
Coupling free with each pipe.
Weight & other Properties as per
1S-1239 table-5. For 25 mm @.

369.00

Rmt

66420.00

150.00

Gl elbow with 1S1-1239 mark for
1SI marked GI for 25mm dia.

30.77

Nos.

4615.50

300.00

Gl nipple with I1SI1-1239 mark for
ISI marked Gl pipe for 25 x 150.

50.40

Nos.

15120.00

10

100.00

Gl nipple with I1SI1-1239 mark for
ISI marked GI pipe for 100 X
300.

497.00

Nos.

49700.00

11

150.00

Gunmetal full way valve with ISI-
778 mark Of any ISI mark
Approved Brand. For 25 mm d@.

833.20

Nos.

124980.00

12

150.00

Labour work for Fixing Gun Metal
Valve, Gate Valve, Bib Coke,
Taper Coke etc. with Jointing
materials thread, safedo etc. for
25 mm dia

13.00

Nos.

1950.00
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Sg_ TS:;' Item Rate Per Total
13 150.00 | Erection of Stand Post of 1-6 299.00 | Nos. 44850.00
cock of 25 mm to 40 mm pipe
labour only (transportation extra)
Total 6585474.70
GST 18% 1185385.45
Total 7770860.15
Say 7,780,000.00
Addl/Asst. Engineer Dy.Ex.Engineer CITY ENGINEER
R.M.C. R.M.C. R.M.C.

I/We agree to carry out the above said work at _(to be quoted online) %6
Equal /7 above / below on the tendered rates shown in Schedule.

Signature of Contractor
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Ph. 0. 2463380, 93767 68952 E-Mail : dodiaparag@yahoo.in NGEg? 6-Pragati Society, Raiya Road, Rajkot-,
Ref,

Prop. : Parag J. Dodi

Date :
. —0¢-2013,
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