RAJKOT MUNICIPAL CORPORATION
e - Tender No.RMC/ENGG/WZ/24-25/103

Azadi@75 HH AYH

§ R AYS2

#Mera Shahar, Meri Pehchan 2p23

f Bid Documents For

PROVIDING, LOWERING, LAYING, JOINTING, TESTING AND
COMMISSIONING OF 250, 150 & 100 MM DIA (I.D.) D.I. PIPE
LINE WITH C.I. SLUICE VALVE FIXING WORK FOR
GHANTESHWAR-OLD VILLAGE (GAMTAL), JAMNAGAR ROAD
IN WARD NO.-01

-

~

/

Volume-III

Price Bid

Milestone Dates for e-tendering is as under

1. Downloading of e-Tender documents 21-11-24 To 06-12-24 upto 17.00 Hrs.

3. Online submission of e — Tender 06-12-24 upto 18.00 Hrs.

4. Physical submission of EMD, Tender fee | Before 13-12-24 upto 18.00 Hrs.
aRrd—ether—deocuments—regquired—as—per
£ i | £ i iteria. by
Regd. Post. A.D. / Speed Post ONLY

5. Opening of online technical bid 16-12-24 at 11.00 Hours onwards

6. Verification of submitted documents | 16-12-24 at 11.00 Hours onwards
(EMD, e - Tender fee, etc.)

' . . . . . ’ '

with-eriginal-documentsfor-verification
8. Opening of Price Bid (If possible) 21-12-24 at 11.00 Hours onwards

9. Bid Validity 120 Days

For further details, pre-qualification criteria etc. visit www.rmc.nprocure.com

2024-25

CITY ENGINEER
RAJKOT MUNICIPAL CORPORATION
SHRI HARISINHJI GOHIL BHAWAN
WEST ZONE OFFICE, 150 FT RING ROAD,
RAJKOT - 360005 (GUJARAT)



http://www.rmc.nprocure.com/

PART-III
BILL OF QUANTITIES
(Attached in Separate Folder)



BID FORM(WITH PRICE)



(Bidders are required to fill up all blank spaces
in this Bid Form)

CONTRACT No: RMC/ENGG/WZ/24-25/103

The Commissioner

Rajkot Municipal Corporation
Dr. Ambedkar Bhavan
Dhebar Road

Rajkot

Dear Sir,

SUB : PROVIDING, LOWERING, LAYING, JOINTING, TESTING
AND COMMISSIONING OF 250, 150 & 100 MM DIA
(I.D.) D.I. PIPE LINE WITH C.I. SLUICE VALVE FIXING
WORK FOR GHANTESHWAR-OLD VILLAGE (GAMTAL),
JAMNAGAR ROAD IN WARD NO.-01

1. Having visited the site and examined the Bid Documents, Drawings,
Conditions of Contract, Specifications, Schedules, Annexures, Preamble
to Price Schedules, Price Schedules etc. including

Addenda/Amendments to the above, for the execution of the above
Contract, we the undersigned offer to carry out as given in Conditions
of Contract and in conformity with the Drawings, Conditions of
Contract, Specifications, Preamble to Price Schedules, Price Schedules,
Annexures, Bidding Documents, including Addenda
Nos. (insert numbers) for (quoted online) %age
below / above than the rates given in Price Schedule.

2. I / We agree that

(a) if we fail to provide required facilities to the Employer's
representative or any other person/agency by the employer
to perform on his behalf for carrying out the inspection and
testing of materials and workmanship
or

(b) if we incorporate into the Works, materials before they are
tested and approved by the Engineer’s representative
or

(c) if we fail to deliver raw water of required quantity according
to the conditions/stipulations of the Contract,

the Engineer-in-charge will be at liberty to take any action including
termination of Contract and impose at his absolute discretion any
penalties, and/or reject the work.



We undertake, if our Bid is accepted, to complete and deliver the Works
in accordance with the Contract within 5 MONTHS of construction period
from the date of Work Order issued to us by you.

We agree to abide by this Bid for a period of 180 Days from the date
fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before the expiry of that period.

In the event of our Bid being accepted, we agree to enter into a formal
Contract Agreement with you within 10 days incorporating the conditions
of Contract thereto annexed but until such agreement is prepared this
Bid together with your written acceptance thereof shall constitute a
binding Contract between us.

We agree, if our Bid is accepted, to furnish Performance Bond/Security in
the forms and of value specified in the Conditions of Contract of a sum
equivalent to 5% of the Contract price for due performance of the
Contract.

We have independently considered the amounts of liquidated damages
shown in Appendix to Bid and agree that they represent a fair estimate
of the damages likely to be suffered by you in the event of the Work not
being completed by us in time.

We understand that you are not bound to accept the lowest or any Bid
you may receive.

Dated this day of 202

(Signature)

Company Seal

(Name of the person)

(Name of firm) (In the capacity of)

Duly authorised to sign Bid for and on behalf of
(Fill in block capitals)

Withess

Signature

Name
Address




I/We have enclosed a DEMAND DRAFT / BANK GUARANTEE as an “Earnest
Money Deposit”’, for the sum of Rs. 42,299/~ the full value of which is to
be absolutely forfeited to the Employer should I/We fail to commence the
works specified. Otherwise the said sum shall be retained, by the Employer
as on account of such "Security Deposit’ as provided for in the aforesaid
documents.

I/We agree not to employ Sub-contractors other than those that may be
approved in accordance with conditions in the aforesaid documents.

I/We understand that you are not bound to accept the lowest or any tender
which you may receive.

I/We shall refer all disputes arising out of or relating to the agreement to the
arbitration in accordance with conditions of contract.

I/We am/are bound to execute the job if the work order is issued within 120
Days from the date of opening of the tender.

I/We agree to pay the Government Income-Tax, CGST, SGST and other taxes
prevailing from time to time on such items on which the same are levied and
the rates quoted by me/us are inclusive of the same.

Yours faithfully,

Signature of Contractor

Date:
Address:



PREAMBLE TO
PRICE SCHEDULES



PREAMBLE TO
PRICE SCHEDULES



Note on Schedule:

The bid is percentage rate bid for PROVIDING, LOWERING, LAYING,
JOINTING, TESTING AND COMMISSIONING OF 250, 150 & 100 MM
DIA (I.D.) D.I. PIPE LINE WITH C.I. SLUICE VALVE FIXING WORK
FOR GHANTESHWAR-OLD VILLAGE (GAMTAL), JAMNAGAR ROAD IN
WARD NO.-01

1. The whole work is to be done under the supervision of RMC.

2. Before starting the work, the details survey has to be done by the
contractor and shall have to prepare and submit Survey and Level
drawings in soft copy (Auto Cad) and Hard copy, and has to mark
permanent levels at all necessary locations for Reference, for which,
no extra payment will be made by Rajkot Municipal Corporation.
After permission / approval from the engineering in charge, the
work will have to be executed accordingly on site.

3. The rates and prices shall be submitted in the formats given in the
enclosed Price Schedules. Rates and prices received in any other
formats will be rejected and the Bids will be disqualified.

4, It will be entirely at the discretion of the Employer to accept or
reject the bidder's proposal, without giving any reasons
whatsoever.

5. In  Price Schedule, bidder shall quote his percentage

Equal/Above/Below for items listed in the schedule. Prices quoted in
Schedule only will be considered for price evaluation & shall form a
part of the Contract Agreement.

6. Only Price Schedule will be considered for financial evaluation of
the bid with the successful bidder.

7. The bidder shall be deemed to have allowed in his price for provision,
maintenance and final removal of all temporary works of whatsoever
nature required for construction including temporary bunds, diverting
water, pumping, dewatering, etc. for the proper execution of works.
The rates shall also be deemed to include any works and setting out
that may be required to be carried out for laying out of all the works
involved.

8. Where there is a discrepancy between the unit rates and the
amount entered, in the price schedule the latter shall govern.

9. The Price Schedules are to be read in conjunction with the Conditions
of Contract, the Specifications and other sections of these bid
documents and these documents are to be taken as mutually
explanatory of one another.



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Prices quoted by the bidder shall be firm for the entire period of
Contract without any escalation.

The bidder shall interpret the data furnished and carry out any
additional survey work, or investigation work required at his own
cost.

The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including
the access to Worksite. The successful bidder shall have to make
suitable access to worksites at his own cost. These accesses will be
used by the other contractors working for RMC.

From each Running Account Bill, labour cess will be deducted as
per norms.

The quoted rates should be inclusive of all taxes and duties.

The prices shall have to be quoted firm & fix including all the taxes

& dutes without any statutory variation. RMC will not consider any
statutory variation as well as the price rise in the market and if
any, those shall be on account of contractor.

The work contract tax will be borne by the agency.

Use of ready mix concrete may be permitted if it fulfils tender
specifications.

No extra item or extra width will be paid due to excavating method
or type of machinery.

For any type of license regarding labour, etc. has to be achieved by
agency.

Appendix - P mentioned in tender is a sample format. The bidder
shall furnish the details of concern tender and financial terms shall be
certified by Chartered Accountant.

In Every running bill 0.25% amount shall be retained as extra
security deposit if Drawings of work done are not submitted by
agency.

As Road Restraining is the responsibility of work contract agency,
in Every running bill 0.50% amount shall be retained as extra
security deposit for purpose of Corrections for road restraining in



24,

25.

26.

27.

28.

29.

case of settlement of surfaces of refilled trenches. These shall be
released after Defect Liability Period.

This office Circular bearing No. RMC/C/329 dated 22-12-2012 and
Order No. RMC/C/132 dated 10-06-2013 are uploaded in tender
document. The Contractors quoting their rates Above/Below shall
have to read, implement, and submit the same duly signed along
with the will be documents to be submitted during physical
submission.

In reference to the above Circular and Order cited at above, the
Contractor firm who have quoted their rates for this work will be
called in person for verification of original documents. The date
and time for verification of original documents will be intimated to
the Contractors.

The routes and levels shown in the maps are indicative and not
final. There are possibilities of change in routes and levels at the time
of execution of work and due to which the diameter of pipeline and
depth of drainage line may increase or decrease. Under the
circumstances, the contractor shall have to carry out the work
accordingly at the approved rates without any extra cost. Rajkot
Municipal Corporation will not entertain any dispute in this regard.

The contractor shall have to carry out the Sub-soil strata
investigation at his own cost.

Flow Test shall be done in two stage:

Stage 1

Pipe line shall be laid by resting the pipe line on supports at joints.
The flow test and The drains, manholes and all joints of pipes shall be
made thoroughly sound and water tight and any joint which may be
observed to be leaky shall be immediately corrected. Thus after
satisfactory flow test sand bedding shall be fill pipe line after laying
pipe line. The refilling of trench shall be carried out then after.

Stage 2

After total laying & refilling of trenches, flow test shall be carried out
again for particular section of length as suggested by engineer in
charge.

If the progress of work is found slow then Extra security Deposit
may be recovered from any running bill as decided by Engineer in
charge up to maximum 5% amount of concerned R.A. Bill amount.

30. Wherever the sanction from Forest and State High Way (R & B)



31.

32.

33.

34.

35.

36.

37.

department is required that has to be procured and also any other
sanction of any other Institute/Authority is required then contracting
agency shall have to arrange itself i.e. whole liaison shall be on
account of working agency. However, if required, RMC will
recommend for the same wherever necessary. The expenditure
incurred for this type sanctions will be reimbursed by RMC on
submission of necessary documentary evidence like; Receipt, as
proof.

Blasting may not be permitted in the areas having dense population
or any other unsuitability.

Big machinery may not enter in the areas having narrow streets (3 to
4 Mtr. wide).

Kachcha houses shall not be get damaged. Considering this, manual
labour work is more feasible in these types of areas.

No extra item or extra width will be paid due to excavating method
or type of machinery.

The bidders are advised to visit the project area and get acquainted
with the local condition as the said area is residential area with
numbers of underground utility services like water supply pipe line,
sullage water pipe line, gas pipeline, telephone/electric cable,
KHALKUVAS etc, which requires to be maintained during the
progress of work. The safety of the work is prime important factor
and all the bidder should be very much vigilant for the same. Thus,
there may be some locations where clear ROW or ROU may not be
available due to certain reasons like TP Road open Issues,
Permissions etc. If work of that much location is affected due to
such reasons time limit may be extended considering that non-
working period but in no case Price Escalation will be given for that
extended period.

Thus, it is to be clear that to work within utility services is a part of
this work. If utilities are affected, it shall be the responsibility of
contractor to make same as it was as before. The expenditure and
arrangement shall be bear by contractor.

In case of Extra Item, No “On” %age i.e. +ve % age Rate will be
given but if there is Down %age i.e, -ve % age Rate that will be
applied to that rate of that Extra Item.

Before procurement of Material the Quality Assurance Plan (QAP)
shall be approved by RMC. QAP for approval shall be submitted in
3 Original copy duly signed and stamped by Manufacturer, TPI/PMC
and Tenderer, The draft QAP has been attached herewith.



38.

39.

40.

41.

42.

43.

The contractor shall be responsible for Railway Crossing, Highway
crossing etc and the detailed design shall have to be provided by
the contractor and carry out the same, for which, payment will be
made as per norms.

The contractor shall have to obtain the approval from the concerned
authorities for level crossing, Highway, Gas etc. However, Rajkot
Municipal Corporation will extend its cooperation in obtaining the
approval. The charges as per norms shall be paid by the agency
and same will be reimbursed by Rajkot Municipal Corporation.

Engineering Store of Rajkot Municipal Corporation will accept the
un-utilized D I Pipes 100% whereas the fittings / specials upto
10% of the quantity actually as may be confirmed at the time of
work order.

Scope of Testing period: During the testing period, agency will
have to look after the maintenance and rectification of fault, if
any. No extra payment will be made by RMC for this purpose.

Only for existing house connection, if additional pipe is to be
provided over and above the 5 mt. for 15 mm connection then
additional payment is to be made Acceptable (Rate of only 15 mm dia
pipeline as per the rates of SOR of RMC).

e-Tender price:

The tender price ( Pipe/specials Supply as shown in above scope of
work and as per the detailed specifications + Labor work for
laying jointing, testing & commissioning) shall include all materials,
labor, tools and tackles, plant and machinery etc. necessary for the
proper manufacture of pipes and specials and for tests at the
contractor’s works, for insurance and for delivery to RMC’s store or
site of works indicated in the project area according to dispatch
schedule and for laying and testing on site etc.

The rates quoted by the contractor online in the given price bid ( Pipe
/specials Supply + Labor work for laying jointing, testing &
commissioning) shall cover everything necessary for the due and
complete execution of the work according to the drawings and
other conditions and stipulations of the contract including
specifications or the evident intent and meaning of all or either of
them or according to customary usage and for periodical and final
inspection and test and proof of the work in every respect and for
measuring, numbering or weighing the same, including setting out
and laying or fixing in positions and the provision of all materials,
power, tools, rammers, labour, tackle, platforms with proper lapped



44,

45,

46.

47.

48.

joints for scaffolding, ranging rods, straight edges, centering and
boxing, wedges, moulds, templates, posts, straight rails, boning-
staves, strutting, barriers, fencing, lighting, pumping apparatus,
temporary arrangement for passage of traffic, access to premises
and continuance of drainage, water supply and lighting (if
interrupted by contractor’'s work), temporary sheds, painting,
varnishing, polishing, establishments for efficient supervision and
watching arrangements for the efficient supervisions of life and
property and all requisite plant and machinery of every kind except
only such matter and things as it may be distinctly stated herein
which are to be supplied to the contractor free. A rate for any one
description of work is to be held to include such items of other
classes of works as are obviously necessary for its due completion
and for these no separate/specific charges will be admitted. The
contractor shall keep every portion of the work clear of accumulation
from time to time and shall leave every portion of the work clean,
clear and perfect, at the conclusion of whole work at their own cost.

FDR or Bank Guarantee will not be acceptable towards Tender fee
and Earnest Money Deposit.

Rajkot Municipal Corporation will engage PMC/TPI Agency for pipe
material inspection and testing at Factory and to maintain the overall
work supervision and quality control of the project. The PMC/TPI
agency shall be from approved list of GUDM or as decided by the
competent authority of RMC. All necessary changes of PMC/TPI
Agency is to be borne by the contractor. The PMC/TPI charges is 1%
of the actual amount of work, which will be deducted from the bill of
the agency and will paid to the PMC/TPI agency by contractor.

In case of damage to obstructing pipe line or other utilities is done
by the agency then the rectification to the same and making it
good shall have to be carried out by the agency at his own cost.

The contractor shall at his own cost fill up water in pipe line and
given necessary flow test section

Autocad drawings shall have to be provided in soft copy as well as
hard copy, for which, decision of engineer-in-charge will be final
and binding to the agency.

CITY ENGINEER
Rajkot Municipal Corporation

Signature of Contractor






Check List for submission of Documents

Tender Fee submitted as per Tender Yes / No
Tender Earnest Money Deposit submitted as per Yes / No
Tender

Registration documents submitted as per tender Yes / N
requirement €s 0
Information regarding Capability etc. as per clause

No. IT-12 (General Performance data) shall have to Yes / No
be submitted

All Appendlxes shall have to be submitted physically Yes / No
duly filled

Declaration on Stamp paper of Rs.300/- regarding Yes / N
nowhere black listed / terminated / debarred °
Financial Details:

Turnover details submitted as per requirement Yes / No
Worki_ng Capital as per requirement of tender is Yes / No
submitted

Valid Bank Solvency submitted Yes / No
Validity of Bank Solvency Date:
Experience Details:

Detail_s of Technical Staff and details of machineries Yes / No
submitted

Address proof submitted Yes / No
Identity proof submitted Yes / No
Fresh Declaration on Non-Judicial Stamp Paper

regarding not black listed or Terminated or Debarred, Yes / No
is submitted

Professional Tax Receipt of current year Yes / No

Note : Over and above, the agency shall also have to submit all other necessary
documents as may be required for pre-qualification, failing which, the agency will be
treated as Non-responsive and will be DISQUALIFIED and also the online price bid of
such agency will not be opened.

Signature of contractor with seal



SCHEDULE - A

Schedule showing a material to be supplied from Rajkot Municipal
Corporation stores at free of cost for use in work contracted and to
be executed

Name of Work:

PROVIDING, LOWERING, LAYING, JOINTING, TESTING AND
COMMISSIONING OF 250, 150 & 100 MM DIA (I.D.) D.I. PIPE LINE
WITH C.I. SLUICE VALVE FIXING WORK FOR GHANTESHWAR-OLD
VILLAGE (GAMTAL), JAMNAGAR ROAD IN WARD NO.-01

Rate at which
. material will be Total
Sr. Particulars Qty. charged to the Amount
contractor
1 NA
Total
Say

Note | The Contractor shall have to make his own arrangement for procuring the cement
No.1 | required for the work from open market. Cement shall be ordinary Portland cement
confirming to IS 269. or IS 8112 Grade 43/53 of repute make only. No mini-plant
cement shall be allowed.

Note | The person or firm submitting the tender should see that the rates in the above
No.2 | schedule are filled up by the Engineer-in-charge for the issue of the firm prior to
submission of the tender.

Note | Material not included in “SCHEDULE - A" but required for the work shall be
No.3 | provided by the contractor and cost of such material shall be included in the
respective tendered items by the contractor.

Asst. Engineer Dy. Executive Engineer City Engineer
Rajkot Muni. Corporation Rajkot Muni. Corporation Rajkot Muni. Corporation



PRICE SCHEDULE



Rajkot Municipal Corporation
Price Schedule - B

Name of work:
PROVIDING, LOWERING, LAYING, JOINTING, TESTING AND

COMMISSIONING OF 250, 150 & 100 MM DIA (I.D.) D.I. PIPE LINE WITH
C.I. SLUICE VALVE FIXING WORK FOR GHANTESHWAR-OLD VILLAGE
(GAMTAL), JAMNAGAR ROAD IN WARD NO.-01



Sr.
No.

Qty.

Description

Rate

Unit

Amount

Part-A

C.1. Sluice Valve with ISI-14846 & Pressure PN 1.0 casted
on body with non-magnetic SS Spindle & with Cap as per

Drawing 1-B of 1S-14846 "KARTAR" Brand. For 250 mm @.

27369.00

Nos.

27369.00

C.l. Sluice Valve with ISI-14846 & Pressure PN 1.0 casted
on body with non-magnetic SS Spindle & with Cap as per

Drawing 1-B of 1S-14846 "KARTAR" Brand. For 150 mm @.

10585.00

Nos.

10585.00

C.1. Sluice Valve with ISI-14846 & Pressure PN 1.0 casted
on body with non-magnetic SS Spindle & with Cap as per

Drawing 1-B of 1S-14846 "KARTAR" Brand. For 100 mm @.

7123.00

Nos.

21369.00

Total Rs. =

59323.00

Part-B

400

Ductile Iron Pipes with internal cement mortar lining and
external Zinc coating with finishing layer of Bitumen;
manufactured, tested and duly marked in strict
accordance with and confirming to 1S: 8329/2000 (as per
latest amendment); suitable for push-on Jointing, along
with one number Rubber Gaskets for each length of pipe
(EPDM Gasket as per IS: 5382/1985). (Class-K7) For 250
mm Dia

2379.00

RMt.

951600.00

350

Ductile Iron Pipes with internal cement mortar lining and
external Zinc coating with finishing layer of Bitumen;
manufactured, tested and duly marked in strict
accordance with and confirming to IS: 8329/2000 (as per
latest amendment); suitable for push-on Jointing, along
with one number Rubber Gaskets for each length of pipe
(EPDM Gasket as per IS: 5382/1985). (Class-K7) For 150
mm Dia

1425.00

RMt.

498750.00

1350

Ductile Iron Pipes with internal cement mortar lining and
external Zinc coating with finishing layer of Bitumen;
manufactured, tested and duly marked in strict
accordance with and confirming to 1S: 8329/2000 (as per
latest amendment); suitable for push-on Jointing, along
with one number Rubber Gaskets for each length of pipe
(EPDM Gasket as per IS: 5382/1985). (Class-K7) For 100
mm Dia

968.00

RMt.

1306800.00

300.00

Excavation of Paver Road (except for Road works)

90.00

Smt.

27000.00

110.00

Dismantelling Cement concrete or RCC Disposing it in
RMC area

410.00

Cmt.

45100.00

540.00

Excavation in Soft Murrum-Hard Murrum-0.00 to 1.50
Mtr. Depth

137.00

Cmt.

73980.00

750.00

Excavation in Soft Rock-0.00 to 1.50 Mtr. Depth

299.00

Cmt.

224250.00




Lowering ,Laying & Jointing of D.I. pipeline in proper

8 400.00 | position and alignment as directed by engineer incharge 136.00 | Rmt. 54400.00
(dia 250mm)
Lowering ,Laying & Jointing of D.I. pipeline in proper

9 350.00 | position and alignment as directed by engineer incharge 88.00 | Rmt. 30800.00
(dia 150mm)
Lowering ,Laying & Jointing of D.I. pipeline in proper

10 1350.00 | position and alignment as directed by engineer incharge 53.00 | Rmt. 71550.00
(dia 100mm)
Ductile Iron fittings like, bends, tees, reducers or any
other specials with I1SI-9523-2000 (as per latest
amendment) mark. Use with D.l. Pipes manufactured with

11 500.00 !SI-8329_1994 (With ext(?rr.1al bitumen & zinc coating & 180.00 Ke. 90000.00
internal cement mortar lining) of GWSSB approved
vendor. , (Socket & Spigot Type) 80 mm @ to 300 mm @.,
Ductile Iron fittings like, bends, tees, reducers or any
other specials with I1SI-9523-2000 (as per latest
amendment) mark. Use with D.l.Pipes manufactured with

12 865.00 !SI-8329_1994 (With extgrpal bitumen & zinc coating & 190.00 Kg. 164350.00
internal cement mortar lining) of GWSSB approved
vendor., (Flanged Ended) 80 mm @ to 300 mm @.,

13 250 mm Dia Valve Fixing Work. 638.00 Nos. 638.00

14 150 mm Dia Valve Fixing Work. 400.00 | Nos. 400.00

15 100 mm Dia Valve Fixing Work. 346.00 Nos. 1038.00
Providing & Supplying 15 mm(ID) (0.50 inch) Dia uPVC
White pipe House Service Connection from distribution

16 100 main to property limit, including Material and Labour Etc 1200.00 | Nos. 120000.00
complete.
Supply & Laying of Machine crushed agregate of size 25-

17 104.00 82.00 | CuMt 8528.00
38 mm
Removal of Excavated Stuff within RMC limit as directed

18 104.00 by Engineer-in-Charge 171.00 | CuMt 17784.00
Foundation filling with CC work in proportion of 1:2:4

19 104.00 | using 1.5 cm to 2.0 cm aggregate including Raming, 4626.00 | CuMt | 481104.00
Curing etc
Tractor / Matadoor Rent for transportation of material )

20 1 from Store to area within West Zone 2425.00 Trip 2425.00
Total Rs. = 4170497.00
PartA = 59323.00
PartB = 4170497.00
TOTAL = 4229820.00
GST 18% = 761367.60
TOTAL = 4991187.60
SAY = 4992000.00




Addl/Asst. Engineer Dy.Ex.Engineer CITY ENGINEER
R.M.C. R.M.C. R.M.C.

I/We agree to carry out the above said work at _(to be quoted online) % Equal /
above / below on the tendered rates shown in Schedule.

Signature of Contractor
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RAJKOT MUNICIPAL CORPORATION
ACCOUNTS DEFERTMENT

Room Ne. 4, 2™ Floer

Dr. Ambedkar Bhavan,

Debar Road,

Aajkot - 360001

PARTY/VENDOR REGISTRATION FORM

VENDOR CODE

Party Name

Authorized Person

PAN Card No.

Q5T No,

Address

City

Phone No.

Niobile Na.

eMail ID

Website

Area Of Work

Bank Details (attach copy of cancalied chegua! -——

Bank Name

Branch Name

MICR Code : IFEC Code

Account Type

Account No.

{11 Any vendor while filling a tender shall quote registration #etails; if he iz not registred he
will give fresh 22tzlis along with tender

2] Acounts branch & | designate = person who W' kgep the forms znd alsa authorize new
registrations or ezt existing registrations.

TO,
CHIF ACCOUNTANT
ACCOUNT DEPARTMENT,

RAJKOT MUNICIPAL CORPORATION

THE ABOVE MENTIONED DETAILS FOR VENDOP REGISTRATION HAS BZEN VERIFIED BY US &
FOUND CORRECT. KINDLY REGISTER ABOVE VENDOP.

SIGN

NANME

DESIGNATION
DEPARTMENT NAME
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