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EMPANELMENT OF STRUCTURAL ENGINEERS 
FOR TWO YEARS FOR CERTIFICATION OF 
TEMPORARY STRUCTURES BUILT FOR RAJKOT 
MUNICIPAL CORPORATION 
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RAJKOT MUNICIPAL CORPORATION  

Invites tender for EMPANELMENT OF STRUCTURAL ENGINEERS FOR TWO YEARS FOR 
CERTIFICATION OF TEMPORARY STRUCTURES BUILT FOR RAJKOT MUNICIPAL 
CORPORATION  

 

S. 
No. 

Type of works Tender Fees EMD 

1 EMPANELMENT OF 
STRUCTURAL ENGINEERS 
FOR TWO YEARS FOR 
CERTIFICATION OF 
TEMPORARY STRUCTURES 
BUILT FOR RAJKOT 
MUNICIPAL CORPORATION

Rs.4,500/-  Rs. 25,000/- 

 

RMC reserves the right to accept or to reject the application of any of the intending 
applicants without assigning any reasons thereof. 

 

 
Addl. CITY ENGINEER  

RAJKOT MUNICIPAL COPORATION 
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RAJKOT MUNICIPAL CORPORATION 
 
 

2.1 NOTICE TO INTENDING BIDDER (INFORMATION TO BIDDER) 
RMC invites online tender from the reputed, experienced firms for the work 
mentioned below 

 
Sr. 
No. 

Name of work : EMPANELMENT OF STRUCTURAL 
ENGINEERS FOR TWO YEARS FOR 
CERTIFICATION OF TEMPORARY 
STRUCTURES BUILT FOR RAJKOT 
MUNICIPAL CORPORATION 

1. The Employer/ Client :  Rajkot Municipal Corporation (RMC), Rajkot.

2. Representative/Contact 
Person and Address of 
the Employer/ 
Communication 

:  Addl. CITY ENGINEER   

 RAJKOT MUNICIPAL CORPORATION 

 DR. AMBEDKAR BHAWAN 

 CENTRAL ZONE, DHEBARBHAI ROAD, 

 RAJKOT- 360001 (GUJARAT) 

3. Tender fee : Rs.4,500/- (DD in Favour of “RAJKOT 
MUNICIPAL CORPORATION ” payable 
at Rajkot 

4. Earnest Money Deposit : Rs. 25,000/- D.D in Favour of “RAJKOT 
MUNICIPAL CORPORATION ” payable 
at Rajkot 

5. Security Deposit  Rs. 1,00,000/- at the time of agreement 
and 5.0% of the actual work Cost. SD will 
be returned after one month of 
successful completion of agreement. 

6. Consultancy period : 2 Years from date shown in LoA 
7. Tender Validity : 120 Days

 
8. Place of Opening of Bids 

(Technical & Financial) 

 
: 

 Addl. CITY ENGINEER   

 RAJKOT MUNICIPAL CORPORATION 

 DR. AMBEDKAR BHAWAN 

 CENTRAL ZONE, DHEBARBHAI ROAD, 

 RAJKOT- 360001 (GUJARAT) 
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1. Tenders are invited on behalf of the EMPANELMENT OF 
STRUCTURAL ENGINEERS FOR TWO YEARS FOR CERTIFICATION OF 
TEMPORARY STRUCTURES BUILT FOR RAJKOT MUNICIPAL 
CORPORATION. 
 

2. Qualification Criteria: 
 
The agency having registered in GWS&SB or State Government or 
Semi-Government or Central Government shall submit the 
necessary attested copy / copies of documents that fulfill 
qualification criteria as detailed below along with the tender. The 
agency which is not capable of meeting requirements listed below 
shall not be qualified for the works. 
Eligibility Criteria 

 
1. Degree in Civil/Structural Engineering: Bachelor's or 

Master's degree in Civil or Structural Engineering from a 
recognized university. 

 
2. Professional Certification: Registration with a professional 

engineering body (e.g., Indian Institute of Engineers, Institution 
of Engineers) or certifications like: 

 
3. Experience: 

a. Minimum 5 years of experience of last 7 years from the date 
of tender in Structural engineering, with a focus on 
temporary steel structures, Structural auditing, or Structural 
inspection. 

b. Experience with Pandals / Shamiyanas or similar structures is 
desirable. Experience Requirements 

c. Minimum 7 project certificate of similar nature to be submitted 
with application. 

 
Note: Enhancement factor at 10% per year will be applicable to 
arrive at average annual turnover and experience and finalize the 
magnitude of work done in last seven years 

Year Multiplying factor 
Current Year (2022-23) 1.00 
Current Year - 1 (2021-22) 1.10 
Current Year - 2 (2020-21) 1.21 
Current Year - 3 (2019-20) 1.33 
Current Year - 4 (2018-19) 1.46 
Current Year - 5 (2017-18) 1.61 
Current Year - 6 (2016-17) 1.77 

  
Applicant shall indicate actual figures of cost and amount for the 
works executed by them in the schedule without accounting for the 
above mentioned factors. 

 
3. The work is to be carried out as described under memorandum of works 

specified in this tender document and requires to be completed within a 
time specified in the work order as well as the time mentioned in the 
tender documents. 



7 
 

4. Joint Venture is not allowed at all for this tender. 
5. Consultant should have their office in Rajkot city or otherwise they have 

to give written undertaking for opening the Branch office in Rajkot 
within 7 days of allotment of work to facilitate the work. 

6. Bidder shall get acquainted with the Project conditions sufficiently in 
advance of the date fixed for submission of, the tender and shall have 
satisfied himself as to the nature of work to be executed. The Bidder 
shall be deemed to have full knowledge of all the relevant engineering 
documents, existing site conditions, etc. whether he inspects them or 
not. 

7. Bidder shall submit his tender in ONLINE & PHYSICAL format as 
described under: 

‐ EMD and Tender fee :Online Data Entry and Instruments in Physical 
‐ Technical Bid :as stated under para 9(b);Online and physical 
‐ Price bid  : Online Only 

 
8. (a) COVER-1: EARNEST MONEYDEPOSIT 

The Bidder shall submit Earnest Money Deposit of Rs.25,000/-and 
tender fee Rs.4,500/- on the name of "The Commissioner, Rajkot 
Municipal Corporation" payable at RAJKOT in form of DD. 

(b) COVER-2: QUALIFICATION-CUM-TECHNICAL BID DOCUMENTS 
1. Application letter / Forwarding letter showing the details of 

documents submitted on company's letter head. 
2. Post qualification cum technical bid duly signed 
3. Information regarding firm (refer format) along with the 

supporting documents in order like registration with various 
organizations, company's establishment details (types of 
company/year of establishment/years of experience/registration/ 
partnership deed), power of attorney holder / authorized 
representative for signing tender documents, PF registration, IT 
registration with PAN number, Service tax registration, Details 
regarding company's Bankers, ISO certification / accreditations, 
annual financial turnover of last three years prepared and 
attested by Charted Accountant (copy balance sheet, IT returns, 
Audit report, Profit & Loss account), Blacklisted / abandoned 
work / litigation history, etc. 

4. Affidavit as per format given on stamp paperofRs.300 (refer 
format). 

5. Declaration form on stamp paper ofRs.300 (refer format). 
6. Works considered by the Bidder for post qualification criteria with 

full details of works (refer format). Attested copies of certificates 
from head of the office concerned for completion of the works. 

7. List of the works already completed for the works which are not 
considered for post qualification but executed (refer format). 
Attested copies of certificates from head of the office concerned 
for completion of the works. 

8. List of the works on hand along with attested copies of work 
orders, interim certificates, if any shall also be attached as a 
supporting documents (refer format). 

9. Passport size photographs of all the partners (in case of 
partnership firm) and the person who is holding the power of 
attorney for signing the tender to be fixed on relevant page of 
the post qualification-cum-technical bid volume. 

10. Details regarding Technical establishment / staff with their 
names, qualifications, experience, bio-data, set-up, key 
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personnel, etc. ESE agency shall submit the information of the 
staff establishment to be deployed for this work also (refer 
format). 

11. Based on the scope of work described in this tender, agency may 
also prepare and submit responsibilities proposal covering 
methodology work plan to execute their work and different tasks 
involved in this job. 

12. Any other information considered necessary but not included 
above. 

 
 

(c) COVER -3: MAIN TENDER COVER 
The above said TWO sealed covers (i.e.Cover-1&2) shall 
EMPANELMENT OF STRUCTURAL ENGINEERS FOR TWO YEARS FOR 
CERTIFICATION OF TEMPORARY STRUCTURES BUILT FOR RAJKOT 
MUNICIPAL CORPORATION” name and address of the Bidder, tender 
notice number, etc. and to be submitted in physical format to the 
Addl. City Engineer, Central Zone, RAJKOT MUNICIPAL 
CORPORATION, on or before the date mentioned under tender 
notice through Registered / Post only. Tenders received after the 
time and the date specified in the tender notice will not be opened 
and will stand rejected. 

9. Submission of a tender by the agency shall mean that he has read 
tender notice and contract documents and has made himself aware of 
the scope of the work to be done and conditions that may be required 
by him in carrying out the work and of local conditions and laws and 
bye-laws of the Government, RAJKOT MUNICIPAL CORPORATION and 
other factors bearing influence on the execution and cost of the works. 

10. Tender shall be stand rejected if: 
1. The Bidder proposed any alternation in the work specified or any 

conditions or corrections made in the technical /price bid. 
2. Any eraser is made in the tender unauthenticated or any page(s) is / 

are removed or replaced. 
3. The Bidder shall submit the tender which satisfied each and every 

conditions laid down in the Tender notice and documents, failing 
which the tender will be liable for rejection. 

4. Stipulates the validity period less than what is stated in the for more 
tender deviating from terms and condition of contract. 

5. Does not quote his rates inclusive of income tax, Central taxes or 
any other taxes in his rates. 

6. Does not disclose the full names and address of all his partners in 
the case of partnership firm. 

7. Does not fill in and sign the tender form as well as the bill of 
quantities and rates, annexure, specification, etc. 

8. Does not pay the Earnest Money Deposit / Tender fee by Demand 
Draft. 

9. Does not submit the tender before the stipulated time and specified 
date in the Account Office as directed. 

10. Does not quote the rates for each part of the Price-bid. 
11. Does not attach the sufficient documents mentioned in the post 

qualification cum technical bid. 
 

11. GENERAL 
1. All corrections, additions or posted slips to be initialed by the Bidder. 
2. All pages of tender documents should bear initial of the Bidder. 
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3. The Bidder shall submit the tender which satisfies each and every 
conditions laid down in this notice and tender documents failing 
which the tender is liable for rejection. 

4. Notice of inviting tenders shall be a part of the contract documents. 
5. Acceptance of tender/quotation will rest with the competent 

authority of RAJKOT MUNICIPAL CORPORATION who does not bind 
himself to accept the lowest and reserves the right to accept or to 
reject any or all quotations/tenders and no reasons will be given for 
acceptance or rejection thereof. 

6. Tender once offered cannot be withdrawn except with the 
permission of head of the concerned department, RAJKOT 
MUNICIPAL CORPORATION. 

7. The successful agency shall require entering into agreement with 
RAJKOT MUNICIPAL CORPORATION after receiving the work order 
for the said work from RMC. 

8. It will be presumed that prices quoted are inclusive of the all taxes 
and no claim will be entertained for payment of extra taxes on the 
bills submitted by them. Excluding GST any changes by govt. will be 
applicable 
 

12. Bidder must have office in Rajkot Municipal Corporation area. 
 

13. If no agency remains present and are no points for Prebid 
meeting, “NIL” minutes to be considered and the same will not 
be uploaded. 

 
14. The price bid will be opened only after qualification process. 

 
 
 
 
 
             Addl. CITY ENGINEER  
                 RAJKOT MUNICIPAL CORPORATION 
           
SIGNATURE OF THE BIDDER  
Address: 
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SECTION 1. LETTER OF INVITATION 
 
 
 

LETTER OF INVITATION (L.O.I.) 
 

 
 

EMPANELMENT OF STRUCTURAL ENGINEERS FOR TWO YEARS 
FOR CERTIFICATION OF TEMPORARY STRUCTURES BUILT FOR 
RAJKOT MUNICIPAL CORPORATION 

1. PREAMBLE 
 

The Rajkot Municipal Corporation, is committed to ensuring the safety and 

structural integrity of temporary installations, including Pandals, Shamiyanas, and 

other similar structures used for public events and gatherings. These temporary 

structures, while often erected for short durations, play a crucial role in public life, 

serving as venues for religious, cultural, and social events. However, their 

temporary nature and the significant public footfall they attract necessitate a 

rigorous approach to safety and stability. 

Recognizing the importance of this, the Rajkot Municipal Corporation 

seeks to empanel qualified and experienced structural engineers who can provide 

expert guidance and certification to ensure that these structures are built and 

maintained to the highest safety standards. This empanelment is guided by the 

relevant and latest Indian Standards (IS codes) and aims to establish a framework 

where public safety is paramount. 

The empaneled engineers will be responsible for reviewing designs, 

conducting site inspections, and certifying that all temporary structures comply 

with the applicable standards and regulations. Through this initiative, the Rajkot 

Municipal Corporation seeks to uphold the safety and well-being of its 

citizens and ensure that public events can be held in secure and stable 

environments. 

This Request for Proposal (RFP) is an invitation to experienced and 

qualified structural engineers to participate in this critical initiative. The Rajkot 

Municipal Corporation is committed to transparency and fairness in this process 

and encourages all eligible professionals to apply for empanelment, contributing 

their expertise to the safety of temporary structures across the state. 
 

                             Addl. City Engineer 

                Rajkot Municipal Corporation
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2. SCOPE OF WORK. 
 

The scope of work for the empaneled structural engineers is detailed below, 
broken down into distinct stages to ensure a comprehensive and systematic 
approach to the certification of temporary structures. After the construction of 
the temporary structure, the service life shall not be more than 6 months. 
 
Stage 1: Pre-Design Consultation 

 

• Objective: Engage with the event organizers, architects, and 
contractors to understand the functional requirements, location 
specifics, and intended use of the temporary structure. 

 
• Activities: 
o Conduct a preliminary site visit to assess environmental factors, 

ground conditions, and any potential hazards. 
o Discuss the initial concept and layout with the design team to 

provide input on structural feasibility, materials, and load 
considerations. 

o Advise on the selection of appropriate materials and structural 
systems that comply with relevant IS codes and local regulations. 

 
Stage 2: Structural Design Review 

 

• Objective: Ensure that the structural design of the temporary 
structure meets safety standards and can withstand expected loads 
and environmental conditions. 

 
• Activities: 
o Review detailed design drawings, including foundation plans, 

structural frameworks, and connection details. 
o Assess the design for compliance with the following IS codes (and 

others as relevant): 
o IS 456: Code of Practice for Plain and Reinforced Concrete 
o IS 800: Code of Practice for General Construction in Steel 
o IS 875 (Part 1 to 4): Code of Practice for Design Loads 

(Dead, Imposed, Wind Loads, Lateral Load other than 
Earthquake) 

o IS 1893(Part-1 to 4): Criteria for Earthquake Resistant 
Design of Structures 

o IS 11682:1985 (Shamiyanas) 
o IS 16458:2015 (Fire Safety in Tents and Shamiyanas) 
o NBC (National Building Code of India) 

o Verify calculations related to load-bearing capacity and 
serviceability for various anticipated actions and combination of 
those actions, and stability under varying environmental 
conditions. 

o Provide feedback and recommendations for any design 
modifications required to enhance safety and compliance. 

o Approve the final design for implementation once it meets all 
necessary standards. 
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Stage 3: Site Preparation 
• Objective: Ensure that the site preparation and foundation 

construction are carried out as per the approved design and 
specifications. 

 
• Activities: 
o Inspect site preparation activities, including ground leveling, soil 

compaction, Soil Bearing Capacity and any required earthworks. 
o Review the implementation of foundation work, ensuring it 

aligns with the approved design. 
o Verify that the foundation can support the anticipated actions and 

combination of those actions, considering soil conditions, 
drainage, and potential settlement issues. 

o Approve the foundation for further construction only after 
confirming compliance with the design specifications. 

 
Stage 4: Erection and Structural Assembly Inspection 

• Objective: Monitor the erection and assembly of the structural 
components to ensure they are constructed according to the 
approved design and are safe for public use. 

 
• Activities: 
o Conduct periodic inspections during the erection of the structure, 

focusing on the assembly of key structural elements such as 
frames, trusses, and joints. 

o Check the quality of materials used, ensuring they meet the 
specified standards. 

o Assess the accuracy of construction in terms of alignment, 
connections, and stability. 

o Ensure that proper safety practices are being followed during 
construction, particularly with regard to worker safety and 
temporary support. 

o Approve the structural assembly once all components are in 
place and securely connected. 

 
Stage 5: Final Inspection and Certification 

• Objective: Provide final certification that the temporary 
structure is safe and fit for public use. 

• Activities: 
o Conduct a thorough final inspection of the completed structure, 

checking for any discrepancies between the constructed structure 
and the approved design. 

o Assess the overall stability and safety of the structure, 
considering factors such as load distribution, wind resistance, 
and potential environmental impacts. 

o Review all construction documentation and inspection reports 
to ensure completeness and accuracy. 

o Issue a formal certificate of safety and stability, indicating that 
the structure meets all relevant IS codes and is safe for public 
occupancy. 

o Provide recommendations for any ongoing maintenance or 
monitoring 
required during the structure’s period of use. 

o For the expiry of the member like prefabricated member, Pre-
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engineered member etc, the guideline /Specification of the 
manufactural shall be followed. 

 
This stage-wise approach ensures a structured and comprehensive review process that 
covers all aspects of the structural design, and construction of temporary structures. 
The aim is to ensure public safety, compliance with regulatory standards, and the 
structural integrity of the temporary installations. 
 

3. The RFP includes the following documents: 

Section 1 - Letter of Invitation 
 

Section 2 - Instructions to Consultants (including Data Sheet) 

Section 3 - Technical Proposal - Standard Forms 

Section 4 - Financial Proposal - Standard Forms 
 

Section 5 - Terms of Reference 
 

Section 6 - Standard Form of Contract 
 

 
 
 
                             Addl. City Engineer 

                Rajkot Municipal Corporation
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SECTION 2. INSTRUCTIONS TO CONSULTANTS 
 
 

Definitions: 
 
(a) “Client” means the agency to which the selected Consultant signs the Contract for the 

Services. 
 
(b) “Consultant” means a Consultant i.e. any entity or person that may provide or provides the 

Services to the Client under the Contract. 
 
(c) “Contract” means the Contract signed by the Parties and all the attached documents listed in its 

Clause 1, that is the General Conditions (GC), the Special Conditions (SC), and the 
Appendices. 

 
(d) “Data Sheet” means such part of the Instructions to Consultants used to reflect assignment 

conditions. 
 
(e) “Day” means calendar day. 
 
 
(f) “Instructions to Consultants” (Section 2 of the RFP) means the document which provides all 

information needed to prepare their Proposals.  
 
(g) “LOI” (Section 1 of the RFP) means the Letter of Invitation. 
 
(h) “Personnel” means professionals and support staff provided by the Consultant assigned to 

perform the Services or any part thereof. 
 
(i) “Proposal” means the Technical Proposal and the Financial Proposal. (j) “RFP” means the 

Request For Proposal. 
 
(k) “Services” means the work to be performed by the Consultant pursuant to the Contract. 
 
(l) “Terms of Reference” (TOR) means the document included in the RFP as Section 5 which 

explains the objectives, scope of work, activities, tasks to be performed, respective 
responsibilities of the Client and the Consultant, and expected results and deliverables of the 
assignment 

 
(m) IS codes means refer to the Indian Standards established by the Bureau of Indian Standards 

(BIS) for the purpose of Structural certification of temporary structures. 
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DATA SHEET 
 
 

Eligibility Criteria 
 

1. Degree in Civil/Structural Engineering: Bachelor's or Master's degree in Civil or 
Structural Engineering from a recognized university. 

 
2. Professional Certification: Registration with a professional engineering body (e.g., 

Indian Institute of Engineers, Institution of Engineers) or certifications like: 
 
3. Experience: 

a. Minimum 5 years of experience of last 7 years from the date of tender in 
Structural engineering, with a focus on temporary steel structures, Structural 
auditing, or Structural inspection. 

b. Experience with Pandals/Shamiyanas or similar structures is desirable. 
Experience Requirements 

c. Minimum 7 project certificate of similar nature to be submitted with application. 
 
The empaneled structural engineers must meet the following experience criteria: 

 

 

1. Overall Design Experience: 
- The engineer must possess a minimum of 5 years of experience of last 7 

years from the date of tender in structural design. This experience should 
encompass a broad range of structural engineering projects, demonstrating 
a solid understanding of various structural systems, materials, and design 
methodologies. 

- The engineer should have a proven track record in the design and analysis 
of complex structural projects, showcasing their ability to apply 
engineering principles to ensure safety, stability, and compliance with 
relevant codes and standards. 

 
2. Specific Experience in Steel Structures: 

- Out of the 4 years of overall design experience, at least 2 years in the last 5 
years from the date of tender must be specifically focused on the design 
of steel structures. This includes experience in the design of temporary and 
permanent steel structures, such as Pandals, Shamiyanas, industrial sheds, 
steel frames, trusses, and other similar installations. 

- The engineer should have hands-on experience with the unique challenges 
associated with steel structure design, such as load calculations, connection 
detailing, and the behavior of steel under various stress conditions (e.g., 
wind loads, seismic forces). 

- Experience in the application of relevant IS codes for steel structures (e.g., 
IS 800) is essential, along with familiarity with modern design software 
and tools used in steel structure design. 

This combination of extensive overall design experience and specialized 
knowledge in steel structures ensures that the empaneled engineers are highly 
qualified to certify the safety and stability of temporary structures. 
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4. Knowledge of Codes and Standards: 
a. Familiarity with IS codes (and others as relevant), such as: 
 
b. IS 456: Code of Practice for Plain and Reinforced Concrete  
c. IS 800: Code of Practice for General Construction in Steeld.  
d. IS 875 (Part 1 to 4): Code of Practice for Design Loads (Dead, Imposed, Wind 

Loads, Lateral Load other than Earthquake) 
e. IS 1893(Part-1 to 4): Criteria for Earthquake Resistant Design of Structures  
f. IS 11682:1985 (Shamiyanas) 
g. IS 16458:2015 (Fire Safety in Tents and Shamiyanas) 
h. NBC (National Building Code of India) 
 

5. The empaneled structural engineer must be fully conversant with and accustomed to using 
modern design software, particularly those related to seismic design. If the engineer does 
not personally hold a licensed version of such software, they must have an established 
collaboration with a specialist who possesses and utilizes this software. The engineer is 
required to provide details of such associations, including the specialist’s qualifications 
and the specific software they use, as part of the application. This ensures that the 
engineer has access to the necessary tools and expertise to meet the rigorous standards 
required for the design and certification of temporary structures. 

 
6. Training and Continuing Education: Regular training and updates on: 

a. Structural analysis and design 
b. Auditing and inspection techniques 
c. New materials and technologies 
d. Relevant codes and standards 

 
 
 

Documentation 
 

In accordance with the Terms of Reference (ToR), the consultant is required to submit 
comprehensive documentation along with the certification of structural stability and 
safety. This documentation must include all relevant design reviews, inspection reports, 
compliance records, and any other supporting documents as outlined in the ToR. The 
final certification should be accompanied by this complete set of documents to ensure 
transparency, accuracy, and adherence to the standards specified by Rajkot Municipal 
Corporation. Failure to provide the required documentation may result in rejection of the 
certification or additional penalties as per the contract terms. 
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SECTION 3. TECHNICAL PROPOSAL - STANDARD FORMS 
 
 
 
 

TECH-1 Technical Proposal Submission Form 
 

 
 

TECH-2 Consultant’s Organization and Experience 
 

A Consultant’s Organization 
 

B Consultant’s Experience 
 

 
 

TECH-3 Task Assignments and Team Composition 
 

 
 

TECH-4 Curriculum Vitae (CV) for Proposed Professional Staff 
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Form TECH-1 Technical Proposal Submission Form 
 
 
 
 

 
[Location, Date] 

 

 
To: [Name and address of Client] 

 

 
 

We, the undersigned, offer to provide the consulting services for “CONSULTANCY 

SERVICES “TO CARRY OUT SURVEY & INVESTIGATION OF MAJOR IN VARIOUS 

DISTRICTS OF GUJARAT STATE AND DPR PREPARATION FOR 

STRENGTHENING/RECOSTRUCTION AS PER REQUIREMENT” in accordance with your 

Request for Proposal dated [Insert Date] and our Proposal. We are hereby submitting our 

Proposal, which includes this Technical Proposal and Financial Proposal. 
 
 

We hereby declare that all the information and statements made in this Proposal are true 

and accept that any misinterpretation contained in it may lead to our disqualification. 
 
 

If negotiations are held during the period of validity of the Proposal, i.e., before [Insert 

Date]. we undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon 

us. 
 

We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 
 

 
 

Authorized Signature [In full and initials]: Name and Title of Signatory: Name of 

Firm: Address:  



19
 

Form TECH-2 Consultant’s Organization and Experience 
 

 
 
 
 
 
 
 
 

A - Consultant’s Organization 
 
 
 
 
 
[Provide here a brief description of the background and organization of your firm/entity and 

each associate for this assignment. Parameters covering Financial strength of the Firm, 

Manpower Details of the Firm and Experience of the Firm shall be elaborated as Para 13(I), 

(II), (III) of DATA SHEET for evaluation of Technical Score (St).] 
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B - Consultant’s Experience 
 
 
 

Relevant Services carried out in the last five years. 
 
 
 
 

Using the format below, provide information on each reference assignment for which your firm 

for carrying out consulting services similar to the ones requested under this assignment. 
 

 
 

Assignment name: Approx. value of the contract (in Rupees): 

Country: 
 

Location within country: 

Duration of assignment (months): 

Name of Client: Total No of staff-months of the assignment: 

Address: Approx. value of the services provided by your firm 

under the contract (in Rupees): 

Start date (month/year): 

Completion date (month/year): 

No of professional staff-months provided by associated
 

Consultants: 

Name of associated Consultants, if any: Name of senior professional staff of your firm involved

and functions performed (indicate most significant

profiles such as Principal Consultant, Senior

Consultant): 

Narrative description of Project: 

Description of actual services provided by your staff within the assignment: 

 

 

Authorized Signature [In full and initials]:   
 

 
 

Firm’s Name:   
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FORM TECH-3 TEAM COMPOSITION AND TASK ASSIGNMENTS 
 
 
 
 

 
Professional Staff 

Name of Staff Firm Area of Expertise Position 
 

Assigned 

Task Assigned 

         

         

         

         

         

         

         

         

         

         

         

         



22
 

FORM TECH-4 CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 
 

STAFF 
 

 
 
 
 

1. Proposed Position [only one candidate shall be nominated for each position]:   
 
 

2. Name of Firm [Insert name of firm proposing the staff]:   
 
 
 

 
3. Name of Staff [Insert full name]:   

 

 
4. Date of Birth:  Nationality:   

 

 
 

5. Education [Indicate college/university and other specialized education of staff member, giving names of 
 

institutions, degrees obtained, and dates of obtainment]:   
 

 
 
 
 

6. Membership of Professional Associations:   
 

 
 
 
 

7. Other Training [Indicate significant training since degrees under 5 - Education were obtained]:   
 

 
 
 
 

8. Countries of Work Experience: [List countries where staff has worked in the last ten years]:   
 
 
 

 
9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, and writing]: 

 

 
 

10. Employment Record [Starting with present position, list in reverse order every employment held by staff 

member since graduation, giving for each employment (see format here below): dates of employment, name of 

employing organization, positions held.]: 

From [Year]:  To [Year]:   
 

Employer:   
 

Positions held:   
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11. Detailed Tasks Assigned 
 
 
 
 
 
 

[List all tasks to be performed 

under this assignment] 

 

12. Work Undertaken that Best Illustrates Capability to 
 

Handle the Tasks Assigned 
 

 
[Among the assignments in which the staff has been involved, 

indicate the following information for those assignments that best 

illustrate staff capability to handle the tasks listed under point 11.] 
 

 

Name of assignment or project:  
 

Year:   
 

Location:   
 

Client:   
 

Main project features:   
 

Positions held:   
 

Activities performed:   
 
 
 
 
 
 
 
 

13.Certification: 
 
 

 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes 

myself, my qualifications, and my experience. I understand that any willful misstatement 

described herein may lead to my disqualification or dismissal, if engaged. 
 
 

 
Date:  

 

[Signature of staff member or authorized representative of the staff] Day/Month/Year 
 

 
Full name of authorized representative:  
License Number:     
Address:      
          
Sign with Seal:  
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SECTION 4. FINANCIAL PROPOSAL - STANDARD FORMS 
 

The Rajkot Municipal Corporation will determine the specific financial 
requirements, formats, and guidelines to be followed by the applicants. The Rajkot 
Municipal Corporation reserves the right to establish the criteria for cost 
estimation, fee structure, and any other financial terms related to the empanelment 
process. Applicant  to  quote  rates  excluding  GST  and  including  other  taxes,  online  in 
following manner: 
 

Sr  Type of Structure  Unit  Rate  (in Rs.) 

1  Function Stage     

  [A] Height upto 5 ft  Sq. Mtr.   

  [B] Height more than 5 ft and upto 8 ft  Sq. Mtr.   

  Ch.  Frame  Structure,  Main  Stage  (With 
Steps and ladder) 

   

       

2  Ramp (Wooden / Iron)  Number   

       

3  Dome     

  [A] Metal Dome  Sq. Mtr.   

  [B] German Dome  Sq. Mtr.   

       

4  Mandap     

  [A] Simple Mandap  Sq. Mtr.   

  [B] Iron / GI Pipe Mandap  Sq. Mtr.   

  [C] Truss Mandap  Sq. Mtr.   

       

5  Barricade     

  [A] Simple Wooden Barricade  Rmt   

  [B] Metal Barricade  Rmt   

  [C] Mozo Barricade  Rmt   

  [D] GI Sheet Barricade  Rmt   

       

6  Iron Truss Gate (Any size)  Number   

       

7  Any type of Stalls  Sq. Mtr.   

       

8  Amusement Structures  
Viz.   roller  coasters,  ferries  wheels, 
merry‐go‐rounds, etc. 

Number   

       

9  Inspection Tower for Gaurds, Police, etc.  No.s   

       

10  Lighting Towers  Number   

Note:  
1. It will be responsibility of Empanelled Engineers to verify and provide Structure Stability Report for 

above and other temporary structures. 
2. Agency  will  be  responsible  to  provide  stage  stability  report  (Dead  Load+Live  Load)  for  double 

numbers of dignitaries during CM/PM programme. 
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SECTION 5. TERMS OF REFERENCE (T.O.R.) 
 

EMPANELMENT OF STRUCTURAL ENGINEERS FOR TWO YEARS FOR 
CERTIFICATION OF TEMPORARY STRUCTURES BUILT FOR RAJKOT 
MUNICIPAL CORPORATION 
 

1. BACKGROUND: - 
 

 

The Rajkot Municipal Corporation, is committed to ensuring the safety and 
structural integrity of temporary installations, including Pandals, Shamiyanas, and other 
similar structures used for public events and gatherings. These temporary structures, while 
often erected for short durations, play a crucial role in public life, serving as venues for 
religious, cultural, and social events. However, their temporary nature and the significant 
public footfall they attract necessitate a rigorous approach to safety and stability. 

 
Recognizing the importance of this, the Rajkot Municipal Corporation seeks to 

empanel qualified and experienced structural engineers who can provide expert guidance 
and certification to ensure that these structures are built and maintained to the highest 
safety standards. This empanelment is guided by the relevant Indian Standards (IS codes) 
and aims to establish a framework where public safety is paramount. 

 
The empaneled engineers will be responsible for reviewing designs, conducting 

site inspections, and certifying that all temporary structures comply with the applicable 
standards and regulations. Through this initiative, the Rajkot Municipal Corporation seeks 
to uphold the safety and well-being of its citizens and ensure that public events can 
be held in secure and stable environments. 

 
This Request for Proposal (RFP) is an invitation to experienced and qualified 

structural engineers to participate in this critical initiative. The Rajkot Municipal 
Corporation is committed to transparency and fairness in this process and encourages all 
eligible professionals to apply for empanelment, contributing their expertise to the safety 
of temporary structures across the state. 

 
Special note: 

 

• This Request for Proposal (RFP) exclusively pertains to the Empanelment of 
Structural Engineers (Civil) for the certification of structural safety for temporary 
structures. 

• It does not encompass Mechanical, Electrical, Plumbing, and Fire (MEPF) safety 
criteria. Separate provisions and certifications are required for MEPF safety, which 
are outside the scope of this RFP. The Concerned Authority shall be referred for 
the same. 
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2. SCOPE OF WORK: - 
 

The scope of work for the empaneled structural engineers is detailed below, broken 

down into distinct stages to ensure a comprehensive and systematic approach to the 

certification of temporary structures. 

Stage 1: Pre-Design Consultation 
 

• Objective: Engage with the event organizers, architects, and contractors to 
understand the functional requirements, location specifics, and intended 
use of the temporary structure. 

 
• Activities: 
o Conduct a preliminary site visit to assess environmental factors, ground 

conditions, and any potential hazards. 
o Discuss the initial concept and layout with the design team to provide 

input on structural feasibility, materials, and load considerations. 
o Advise on the selection of appropriate materials and structural systems 

that comply with relevant IS codes and local regulations. 
 

Stage 2: Structural Design Review 
 

• Objective: Ensure that the structural design of the temporary structure 
meets safety standards and can withstand expected loads and environmental 
conditions. 

 
• Activities: 
o Review detailed design drawings, including foundation plans, structural 

frameworks, and connection details. 
o Assess the design for compliance with the following IS codes (and others 

as relevant): 
o IS 456: Code of Practice for Plain and Reinforced Concrete 
o IS 800: Code of Practice for General Construction in Steel 
o IS 875 (Part 1 to 4): Code of Practice for Design Loads (Dead, 

Imposed, Wind Loads, Lateral Load other than Earthquake) 
o IS 1893(Part-1 to 4): Criteria for Earthquake Resistant Design of 

Structures 
o IS 11682:1985 (Shamiyanas) 
o IS 16458:2015 (Fire Safety in Tents and Shamiyanas) 
o NBC (National Building Code of India) 

o Verify calculations related to load-bearing capacity and serviceability for 
various anticipated actions and combination of those actions, and stability 
under varying environmental conditions. 

o Provide feedback and recommendations for any design modifications 
required to enhance safety and compliance. 

o Approve the final design for implementation once it meets all necessary 
standards. 

 
Stage 3: Site Preparation 

• Objective: Ensure that the site preparation and foundation construction are 
carried out as per the approved design and specifications. 
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• Activities: 
o Inspect site preparation activities, including ground leveling, soil 

compaction, and any required earthworks. 
o Review the implementation of foundation work, ensuring it aligns with 

the approved design. 
o Verify that the foundation can support the anticipated actions and 

combination of those actions, considering soil conditions, drainage, and 
potential settlement issues. 

o Approve the foundation for further construction only after confirming 
compliance with the design specifications 

 
Stage 4: Erection and Structural Assembly Inspection 

• Objective: Monitor the erection and assembly of the structural components 
to ensure they are constructed according to the approved design and are 
safe for public use. 

 
• Activities: 
o Conduct periodic inspections during the erection of the structure, focusing 

on the assembly of key structural elements such as frames, trusses, and 
joints. 

o Check the quality of materials used, ensuring they meet the specified 
standards. 

o Assess the accuracy of construction in terms of alignment, connections, 
and stability. 

o Ensure that proper safety practices are being followed during construction, 
particularly regarding worker safety and temporary supports. 

o Approve the structural assembly once all components are in place and 
securely connected. 

 
Stage 5: Final Inspection and Certification 

• Objective: Provide final certification that the temporary structure is safe 
and fit for public use. 

 
• Activities: 
o Conduct a thorough final inspection of the completed structure, checking 

for any discrepancies between the constructed structure and the approved 
design. 

o Assess the overall stability and safety of the structure, considering factors 
such as load distribution, wind resistance, and potential environmental 
impacts. 

o Review all construction documentation and inspection reports to ensure 
completeness and accuracy. 

o The necessary inspection/testing shall needs to be performed. 
o Issue a formal certificate of safety and stability, indicating that the 

structure meets all relevant IS codes and is safe for public occupancy. 
o Provide recommendations for any ongoing maintenance or monitoring 

required during the structure’s period of use. 
 
This stage-wise approach ensures a structured and comprehensive review process that covers all 
aspects of the structural design, and construction of temporary structures. The aim is to ensure 
public safety, compliance with regulatory standards, and the structural integrity of the temporary 
installations. 
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3. Eligibility Criteria 
 

1. Degree in Civil/Structural Engineering: Bachelor's or Master's degree in Civil or 
Structural Engineering from a recognized university. 

 
2. Professional Certification: Registration with a professional engineering body 

(e.g., Indian Institute of Engineers, Institution of Engineers) or certifications like: 
 
3. Experience: 

c. Minimum 10 years of experience from the date of tender in Structural 
engineering, with a focus on temporary steel structures, Structural auditing, 
or Structural inspection. 

d. Minimum 4 to 5 years of Experience with Pandals/Shamiyanas or similar 
structures is desirable. 
 

Experience Requirements 
The empaneled structural engineers must meet the following experience 

criteria: 
 

 

1. Overall Design Experience: 
- The engineer must possess a minimum of 5 years of experience of last 

7 years from the date of tender in structural design. This experience 
should encompass a broad range of structural engineering projects, 
demonstrating a solid understanding of various structural systems, 
materials, and design methodologies. 

- The engineer should have a proven track record in the design and 
analysis of complex structural projects, showcasing their ability to 
apply engineering principles to ensure safety, stability, and compliance 
with relevant codes and standards. 

 
2. Specific Experience in Steel Structures: 

- Out of the 4 years of overall design experience, at least 2 years in the 
last 5 years from the date of tender must be specifically focused on 
the design of steel structures. This includes experience in the design of 
temporary and permanent steel structures, such as Pandals, Shamiyanas, 
industrial sheds, steel frames, trusses, and other similar installations. 

- The engineer should have hands-on experience with the unique 
challenges associated with steel structure design, such as load 
calculations, connection detailing, and the behavior of steel under 
various stress conditions (e.g., wind loads, seismic forces). 

- Experience in the application of relevant IS codes for steel structures 
(e.g., IS 800) is essential, along with familiarity with modern design 
software and tools used in steel structure design. 

This combination of extensive overall design experience and specialized 
knowledge in steel structures ensures that the empaneled engineers are highly 
qualified to certify the safety and stability of temporary structures. 
 

4. Knowledge of Codes and Standards: 
a. Familiarity with IS codes (and others as relevant), such as:  
b. IS 456: Code of Practice for Plain and Reinforced Concrete  
c. IS 800: Code of Practice for General Construction in Steel 
d. IS 875 (Part 1 to 4): Code of Practice for Design Loads (Dead, Imposed, Wind 

Loads, Lateral Load other than Earthquake) 
e. IS 1893(Part-1 to 4): Criteria for Earthquake Resistant Design of Structures  
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f. IS 11682:1985 (Shamiyanas) 
g. IS 16458:2015 (Fire Safety in Tents and Shamiyanas) 
h. NBC (National Building Code of India) 
 

5. The empaneled structural engineer must be fully conversant with and accustomed to using 
modern design software, particularly those related to seismic design. If the engineer does 
not personally hold a licensed version of such software, they must have an established 
collaboration with a specialist who possesses and utilizes this software. The engineer is 
required to provide details of such associations, including the specialist’s qualifications 
and the specific software they use, as part of the application. This ensures that the 
engineer has access to the necessary tools and expertise to meet the rigorous standards 
required for the design and certification of temporary structures. 

 
6. Training and Continuing Education: Regular training and updates on: 

a. Structural analysis and design 
b. Auditing and inspection techniques 
c. New materials and technologies 
d. Relevant codes and standards 

 

7.  Tender Fee of Rs.4,500/- and EMD of Rs.25,000/- to be submitted.  On award of work 
order, agency to deposit Rs.1,00,000/- as Security Deposit and sign contract within 10 
days. 

 
8.  It will be sole responsibility of contractor to acquire any required license(s) and pay for PF, 

ESIC or other applicable government levies regularly. 
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4. FORMAT OF DOCUMENTATION 
The following format outlines the key documents that should be prepared and 
maintained, including sections for comments given by the consultant and compliance 
actions taken by the owner. 

 
1. Cover Page 

- Project Title: Name or designation of the temporary structure. 
- Location: Site address and description. 
- Client/Organizer: Name of the event organizer or client. 
- Date: Date of submission of the document. 
- Prepared By: Name and contact information of the Lead Structural Engineer. 
- Document Type: Specify whether the document is a report, certificate, inspection 

record, etc. 
 

2. Table of Contents 
- List of sections and their corresponding page numbers. 
- List of appendices, tables, and figures, if any. 

 
3. Executive Summary 

- Brief overview of the project, including objectives, scope of work, and key findings. 
- Summary of the final outcome, including any major recommendations or decisions. 

 
4. Project Information 

- Detailed description of the temporary structure (e.g., size, purpose, duration of use). 
- Project timeline, including key milestones (design approval, inspections, final 

certification). 
- Key stakeholders involved, including event organizers, contractors, and associated 

specialists. 
 

5. Design Review Documentation 
- Copies of original design drawings and calculations. 
- Summary of the design review process, including any comments, revisions, and final 

approvals. 
- Consultant Comments: Detailed log of comments, recommendations, and observations 

provided by the consultant during the design review. 
- Owner's Compliance: Documentation of actions taken by the owner or contractor to 

address the consultant's comments, including any revisions made to the design. 
- References to relevant IS codes and standards used in the design assessment. 

 
6. Inspection Reports 

- Pre-Construction Inspection: 
- Site assessment report, including ground conditions and potential risks. 
- Foundation inspection report, detailing the adequacy of the foundation work. 
- Consultant Comments: Log of observations and recommendations made by the 

consultant during pre-construction inspections. 
- Owner's Compliance: Record of actions taken by the owner to address the consultant's 

pre-construction comments. 
- Construction Stage Inspections: 
- Regular inspection reports for key construction stages (e.g., assembly of structural 

framework, installation of connections). 
- Photographs and notes from on-site inspections. 
- Consultant Comments: Detailed record of consultant's feedback during construction, 

including any issues identified and recommendations provided. 
- Owner's Compliance: Documentation of corrective actions taken by the owner in 

response to the consultant's feedback, including evidence of any changes 
implemented. 
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- Final Inspection: 
- Comprehensive report summarizing the final inspection, including overall structural 

integrity and safety compliance. 
- Checklist of all items inspected, along with observations and conclusions. 
- Consultant Comments: Final comments and certification conditions, if any, provided 

by the consultant. 
- Owner's Compliance: Confirmation of compliance with all final comments and 

conditions set bcy the consultant before the issuance of the certificate. 
 

7. Certification 
- Certificate of Structural Stability and Safety: 
- Official certificate issued by the Lead Structural Engineer, confirming that the 

temporary structure complies with all relevant safety standards and IS codes. 
- Date of issuance and period of validity (if applicable). 
- Signature and seal of the Lead Structural Engineer. 
- Supporting Documentation: 
- Copies of all supporting documents used in the certification process (e.g., design 

approvals, inspection records). 
 

8. Quality Assurance Documentation 
- Quality Assurance (QA) plan developed for the project, outlining procedures and 

standards to be followed. 
- Records of QA audits conducted during the project, including any issues identified 

and corrective actions taken. 
- Consultant Comments: QA-related observations and suggestions provided by the 

consultant during the project. 
- Owner's Compliance: Documentation of the owner’s response and actions taken to 

address QA-related consultant comments. 
 

9. Appendices 
- Any additional documents, drawings or data sheets that support the main body of the 

report. 
- Contact information for key personnel involved in the project. 
- Glossary of terms and abbreviations used in the documentation. 

 
10. References 

- List of all IS codes, standards, and other references used in the design, inspection, 
and certification process. 

 
11. Signatures 

- Signature block for the Lead Structural Engineer, including date and professional seal. 
- Signature blocks for other key personnel, if applicable (e.g., Seismic Design 

Specialist, QA Specialist). 
 

All documents should be submitted to the Rajkot Municipal Corporation in both 
hard copy and digital format (PDF). 

 
The Structural Engineer is responsible for ensuring that all documents are properly 

organized, stored, and accessible for future reference or audit. 
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5. RESPONSIBILITY 
 

Responsibilities of the Empaneled Structural Engineer 
 

1. Compliance with Standards: 
o The structural engineer is responsible for ensuring that all temporary 

structures comply with the relevant Indian Standards (IS codes) and other 
applicable regulations. 

o The engineer is responsible for staying updated with the latest revisions and 
updates to the relevant IS codes and industry best practices. 

2. Thorough Inspection and Review: 
o The structural engineer is responsible for conducting a thorough review of 

all design drawings, calculations, and materials before construction begins. 
o The engineer is responsible for conducting regular and detailed inspections 

during the various stages of construction, including site preparation, 
foundation work, structural assembly, and final completion. 

3. Objective and Unbiased Certification: 
o The structural engineer is responsible for issuing a certificate of safety and 

stability only after being fully satisfied that the structure meets all safety and 
compliance requirements. 

o The engineer is responsible for maintaining objectivity and impartiality in 
their assessments and certifications, avoiding any conflicts of interest. 

4. Documentation and Reporting: 
  o The structural engineer is responsible for maintaining accurate and detailed records 

of all reviews, inspections, and certifications. 
 

 
 

5. 

o 
 
Safet 

The engineer is responsible for submitting timely reports to the Rajkot Municipal 
Corporation, documenting their findings, recommendations, and certifications. 

y Advocacy: 
  o 

 
 
 

o 

The structural engineer is responsible for advocating for the highest standards of
safety throughout the construction process, advising the event organizers and 
contractors on best practices and potential risks. 
The engineer is responsible for ensuring that safety protocols are followed on-site, 
particularly in terms of worker safety and public protection during the 
construction of temporary structures. 

6. Confidentiality: 
o The structural engineer is responsible for maintaining the confidentiality of 

all proprietary information and sensitive data provided by the event organizers 
and contractors, unless disclosure is required by law or for safety reasons. 

7. Professional Conduct: 
o The structural engineer is responsible for adhering to the highest standards 

of professional conduct, including honesty, integrity, and transparency in all 
their dealings. 

o The engineer is responsible for continuously developing their professional 
skills and knowledge to provide the best possible service in their role. 

 
8. Penalty Criteria for Failure in Delivery 

 
To ensure the highest standards of safety and compliance, the following penalty 

criteria will apply in cases where the empaneled structural engineer fails to deliver 
services as per the agreed terms: 
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1. Delayed Delivery of Services: 
o Penalties: A penalty of 1% of the total fee payable to the structural 

engineer will be imposed for each day of delay beyond the stipulated 
deadline, up to a maximum of 10% of the total fee. 

o Conditions: Delays attributable to circumstances beyond the engineer’s 
control, such as force majeure events, may be considered for exemption 
from penalties, subject to approval by the Rajkot Municipal Corporation. 

2. Failure to Comply with IS Codes and Standards: 
o Penalties: If the engineer’s work is found to be non-compliant with 

relevant IS codes or safety standards, the engineer will be required to 
rectify the deficiencies at no additional cost. If the issue is not resolved 
within the stipulated time, a penalty of up to 15% of the total fee may be 
imposed. 

o Conditions: Repeated failures to comply with standards may lead to 
termination of the empanelment contract and disqualification from future 
empanelment opportunities. 

3. Issuance of Incorrect or Misleading Certification: 
o Penalties: If the engineer issues a certificate that is later found to be 

incorrect, misleading, or based on inaccurate assessments, a penalty of up 
to 20% of the total fee may be imposed. In severe cases, this may also 
result in the suspension or revocation of the engineer’s empanelment. 

o Conditions: The penalty amount will be determined based on the severity 
of the issue and its potential impact on public safety. 

4. Failure to Conduct Required Inspections: 
o Penalties: If the engineer fails to conduct the required inspections at the 

stipulated stages of the project, a penalty of up to 10% of the total fee may 
be imposed for each missed inspection. 

o Conditions: The engineer will also be required to complete the missed 
inspection(s) immediately upon notification, without further delay. 

5. Termination Due to Non-Performance: 
o Penalties: In cases of consistent non-performance or failure to deliver 

services as per the agreed terms, the Rajkot Municipal Corporation reserves 
the right to terminate the empanelment contract. Upon termination, the 
engineer will forfeit any outstanding payments and deposits with RMC 
and may be held liable for any damages resulting from their non-
performance. 

 
These rights and responsibilities establish a clear framework for the role of the 

empaneled structural engineers, ensuring that they can perform their duties effectively 
while maintaining the highest standards of safety, compliance, and professional integrity. 
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GENERAL CONDITIONS OF CONTRACT 
 

All conditions given in the clauses appearing here in after shall be deemed to form 

part of the contract and shall be deemed as supplementary to the same. These 

conditions shall be binding on the ESE  agency in the same manner as other terms 

and conditions in this contract. 

Clause-1 

The party whose tender may be accepted (there in after called the ESE agency, 

which Expression shall unless excluded by or repugnant to the context include his 

heirs, executors, administrators and assignees) shall (within 10 days of the receipt 

by him the written intimation regarding acceptance of his / their tender) deposit 

with Engineer-in-charge in D.D / FD security deposit to The RAJKOT MUNICIPAL 

CORPORATION, RAJKOT. As per Tender Condition. 

 
Clause-2 

In any case in which under any clause or clauses under this contract, the ESE 

agency shall have tendered himself liable to pay compensation amounting to the 

whole of this security deposit whether paid in one sum or deposited by installments 

or in the case of abandonment of the work owing to serious illness or death of the 

ESE agency or any of the following courses, as he may deem best suited to the 

interest of the work. 

(a)  To rescind the contract (of which recession notice in writing to the ESE 

agency under the hands of the client shall stand conclusive evidence and in that 

case security deposit of the ESE agency shall stand forfeited and be absolutely at 

the disposal of client. 

(b) To carry out the works, or any part of the work debiting to the ESE agency, 

the cost of such work (as to the correctness of which cost and price the certificate 

of Engineer in charge shall be final and conclusive against the ESE agency and 

crediting him with the value of the work done, in all respects in the same manner 

and at the same rates as if it had been carried out by the ESE agency under the 

terms of this contract and in that case the certificate of the Engineer-in-charge as 

to the value of the work one shall be final and conclusive against the ESE agency. 

(c) If the ESE agency is an individual or proprietary concern and the individual or 

the, proprietor dies, then unless the accepting authority is satisfied that legal heirs 

representatives of the individual ESE agency or of proprietary concern, are capable 

of carrying out and complete the contract, the accepting authority shall be entitled 

to cancel the contract as to its incomplete part by forfeiting the security deposit 
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without RMC being in any way liable to payment of any components to heirs of the 

deceased ESE agency on account of the cancellation of the contract. The decision of 

the client that the legal representatives. 

 

Clause-3 

The ESE agency shall not assign or sublet without written approval of the Engineer-

in-charge, the work contracted and if the ESE agency shall assign or sublet his 

contract or attempt to do so, or become insolvent or make any composition with his 

creditors or, attempts to do, for the engineer-in-charge may, by notice in writing, 

rescind the Contract. Also, if any bribe, gratuity gift, loan, perquisite, shall either 

directly or Indirectly be given, promised, or if offered by the ESE agency, or any of 

his servants or agents to any public office or person shall become in anyway, 

directly or indirectly interested in the contract the engineer-in-charge by giving 

notice in writing rescind the contract. 

In the event of contract being rescinded, the security deposit of the ESE agency 

shall there upon stand forfeited and absolutely at the disposal of the client and the 

same consequences shall clause here of and in addition, the ESE agency shall not 

been titled to recover or be paid for any work for actually per formed under the 

contract. 

 
Clause-4 

The time allowed for carrying out the work as entered in the tender shall strictly be 

observed by the ESE agency and shall be reckoned the date on which the order to 

commence work is given to the ESE agency. 

 
Clause-5 

If the progress of any particular portion of the work is unsatisfactory, the Engineer-

in-charge shall not withstanding general progress of the work is satisfactory in 

accordance with clause been titled to take action under cl.2(a), 2(b) and 2(c) above 

after giving 10 day's notice in writing to the ESE agency. The ESE agency will have 

no claim for compensation for any loss, sustained by him owing to such action. 

 
Clause-6 

If at any time after the execution of the contract documents, the Engineer-in-

charge shall for any reason whatsoever require the whole or any part of the work as 

specified in the tender, to be stopped for any period or shall not require the whole 

or part of the work to be carried out at all or to be carried out by the ESE agency, 
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RMC shall give notice in writing of this fact to the ESE agency who shall there upon 

suspend or stop, the work totally / partially, as the case maybe. In any such case, 

expect as provided here under, the ESE agency shall have no claim to any pay 

mentor compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not so 

derive in consequence of the full amount of the work not having been carried out, 

or on account of any loss that he may be put to on purchase or for unemployment 

of staff recruited by him, he shall not also have any claim for Compensation by 

reason of any alteration having been made in the original conditions of contract and 

instructions involving any curtailment of the work from that originally contemplated. 

 
Clause-7 

In the event of any deficiency in service from ESE agency, the contract shall be 

rescind with immediate effect and the security deposit of the ESE agency shall there 

upon stand forfeited and absolutely at the disposal of the client. 

 
Clause-8 

Under no circumstances whatsoever, shall the ESE agency be entitled to any 

compensation from client on any account, unless the ESE agency shall have 

submitted a claim in writing to the Engineer-in-charge within one month of the 

cause of such claim occurring. 

 
Clause-9 

All sums payable by a ESE agency by way of compensation under any of the 

conditions shall be considered as a reasonable compensation to be applied to, as 

required by the client, shall be without reference to the actual loss, damage 

sustained and whether any damage has or has not been sustained. 

 
Clause-10 

The expression "works" or "work" where used in these condition shall, unless there 

be something in the subject or context repugnant to such construction be construed 

to mean the work or works, contracted to be executed under or in virtue of the 

contract, whether temporary or permanent, and whether original, altered, 

substituted or additional. 

 
Clause-11 

The ESE agency shall not enter upon or commence any portion of work except with 

the written authority and instructions of the Engineer-in-charge or of his 
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subordinate-in-charge of the work. Failing such authority the ESE agency shall have 

no claim to ask for payment for such work done if any. 

 
Clause-12 

All works to be executed under contract shall be executed under the directions and 

subject to the approval in all respects of the Engineer-in-charge or his authorized 

agent who shall be entitled to direct at what point or points and in what manner 

they are to be commenced, and from time to time throughout the construction 

period. 

 
Clause-13 

Payment to ESE agency shall be made by cheque drawn on any Bank at RAJKOT 
 
Clause-14 

If the ESE agency shall desire an extension of the time for completion of the work 

on the ground of his having been unavoidably hindered in its execution or on any 

other ground, he shall apply in writing to the Engineer-in-charge within 30 days 

from the date on which he was hindered as a foresaid or on which the cause for 

asking for extension occurred. The Engineer-in-charge if in his opinion considers 

that there are reasonable grounds for granting an extension, may refer to client for 

considering grant of such extension being necessary or proper. The decision of the 

client in this matter shall be however final. 

 
Clause-15 

Any ESE agency who does not accept all these conditions as above shall not be 

allowed to tender this work. 

 
Clause-16 

Disputes, if any, shall be discussed and mutually settled. In case of disagreement, 

the same shall be referred to Addl. City Engineer, RMC. If the said dispute is not 

solved, the same shall be referred to the Court subject to Rajkot Jurisdiction only. 

 
Clause-17 

If the ESE agency fails to complete the work, the Addl. City Engineer, RMC, take 

actions in accordance to clause2 (a) or (b) or (c) of the Contract, in such cases, the 

remaining work has to be carried out by advertising the tender for the remaining 

work and the whole administrative process right from inviting the tenders to 

finalizing the tender etc. will have to be carried out by RMC. 
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For this, repetition a fixed amount of Rs. 25,000/- shall be recovered from the 

original ESE agency towards the cost re-advertisement and other administrative 

charges incurred by the department in finalizing the contract for the remaining 

work. In case however a separate advertisement is issued for a single work, actual 

cost of advertisement shall be recovered. Such recovery shall be in addition to the 

recoveries to be made under clause-2 of such other relevant clauses. 

 
Clause-18 

No price escalation shall be paid by RAJKOT MUNICIPAL CORPORATION in any case. 
 
 
 
                                    Addl. CITY ENGINEER  
                    RAJKOT MUNICIPAL CORPORATION 
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AFFIDAVIT* 

1. I / we under signed, do here by certify that all the statements made in the 

required attachments are true and correct. 

2. The under signed also hereby certifies that neither our firm / agency M/s 

…………………………… nor any of its constitute partners have abandoned any work 

or any contract awarded to us for such works have been rescinded, during last 

Seven prior to the date of this application. 

3. The under signed hereby authorized(s) and request(s) any bank, person, firm 

or Corporation to furnish pertinent information deemed necessary and request 

by the Department to verify this statement or regarding my (our) competence 

and general reputation. 

4. The undersigned understands and agrees that, further qualifying information 

may be requested, and agrees to furnish any such information at the request of 

the client. 

 

*To be submitted on Non-Judicial Stamp paper of Rs. 300/- duly signed by 
authorized Notary. 

 

 

 
Signed by an authorized PERSON of the Firm / 
agency 
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DECLARATION* 

1. I / we agree that, the decision of the Rajkot Municipal Corporation in post 

qualification / selection of applicants will be final and binding to me / us. 

2. All the information and data furnished here with correct to my / our best of 
knowledge. 

3. I / we agree that, we have no objection, if inquires are made about our 

works, its related areas and any other inquiry regarding all details, projects 

and works listed by us in the post qualification documents at any stage. 

4. I / we undersigned on behalf of our firm M/s ……………………………………… 

hereby give undertaking that I / we am / are jointly and severally 

responsible to meet the liabilities over and above the business of the firm 

and make good the above financial loss sustained by the Rajkot Municipal 

Corporation as a result of my / our abandoning the work entrusted to me / 

us / this firm. 

 

*To be submitted on Non-Judicial Stamp paper of Rs 300/- duly signed by 
authorized Notary. 

 

  



41
 

UNDERTAKING ON EARNEST MONEY SURRENDER 
 

I/We here by agree to abide by and fulfill all the terms and provisions of the 
conditions of contract annexed there to as fully applicable, and in default thereof, 
agree to forfeiture of and pay to the client, the sums of Earnest Money Deposit 
mentioned in the said conditions. 
 

Receipt No.        dated       

  

from client in respect of the sum of Rs.................... 

 

EMD in the form of demand draft of Rs........................................... 
Bearing.............................. dated............................. of 
Bank.................................................................................drawn in Favor of 
RAJKOTMUNICIPAL CORPORATION is herewith forwarded representing the earnest 
money, the full value of which is to be absolutely forfeited to Client, Should I/We 
not deposit the full amount of security deposit specified in the memorandum, and in 
accordance with clause of the said conditions, otherwise the said sum of Rs. 
............................shall be refunded. 
 

Place: 
Date: 
Address:      Signature of the authorized  
person of the agency / firm 
 

Signed and given in presence of...................................................... 

Address:       Occupation: 

 

Signature of the witness to the Tendering Agency 
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RAJKOT MUNICIPAL CORPORATION 

SPECIAL CONDITIONS 

Name of Work: EMPANELMENT OF STRUCTURAL ENGINEERS FOR TWO YEARS FOR CERTIFICATION 

OF TEMPORARY STRUCTURES BUILT FOR RAJKOT MUNICIPAL CORPORATION 

(૧)   રાજકોટ  મહાનગર  પાિલકા  Ďારા  તૈયાર  કરવામા ંઆવેલ પડંાલ  Ȑવી  ƥયવƨથા  માટે  સાઈટ પર 

જરુરીયાત મજુબ ĮબĮ મલુાકાત લેવાની રહશેે.  

(૨)   ƨટેિબિલટી માટે ગાઈડ લાઈન મા ંદશાર્વેલ IS કોડ મજુબ પડંાલ, મડંપ, ડોમ, ƨટેજ, બેરીકેડ, કમાન 

વગેરે ની ƨટે્રƛથ વેરીફાય કરવાની રહશેે. 

(૩)   પડંાલ, મડંપ, ડોમ, ƨટેજ, બેરીકેડ, કમાન વગેરે હગંામી ƨટ્રક્ચર ƨટેબલ છે કે કેમ તે અંગેનો ƨપƧટ 

અિભપ્રાય આપવાનો રહશેે. 

(૪)   જરુરીયાત મજુબ કાયર્ક્રમ માટેનુ ંઓટોકેડ ડ્રોઈંગ રજુ કરવાનુ ંરહશેે.  

(૫)  રીટ્રો ફીટીંગ ની જĮર જણાય તો તેના ડીટેઈલ ડ્રોઈંગ તથા પ્રોȐક્ટ ની ટેકનીકલ ગાઈડ લાઈન રજુ 

કરવાની રહશેે.  

(૬) અનેર્ƨટ મની ડીપોઝીટ માટે નેશનલાઈઝ બેંક નો Į. ૨૫,૦૦૦/- (અંકે Įિપયા પƍચીસ હજાર પરુા) નો 

ડી. ડી. રાજકોટ મહાનગર પાિલકાના નામનો રજુ કરવાનો રહશેે મજુંર થયેલ એજƛસી નુ ંકરારનામુ ં

થયા બાદ તે પરત કરવામા ંઆવશે. 

(૭) આ ઓફર ની વેલીડીટી ૧૨૦ િદવસ ની રહશેે તથા આ કામના ભાવ બે વષર્ માટે રહશેે જĮરીયાત 

ઉપિƨથત  થયે આ  કામની  મદુત  વધ ુએક  વષર્  માટે  લબંાવી    શકશે.  જરુરીયાત  મજુબ  કામની 

અગƗયતાને ƚયાનમા ંરાખી  િનયત સમય મયાર્દામા ં હગંામી ƨટ્રકચર ની ƨટેબીલીટી ચેક કરવાની 

રહશેે. 

(૮) રાજકોટ મહાનગર પાિલકાના ƨટ્રક્ચર લાયસƛસ ની નકલ રજુ કરવાની રહશેે.  

(૯) એԌયકેુશનલ ક્વોલીફીકેશન B.E. Civil  or M.E. Civil  or  Structural  Engineer હોવુ ંજĮરી  છે તથા તેનુ ં

સટ�ફીકેટ  રજુ  કરવાનુ ં રહશેે  ƨટ્રકચરલ એિƛજિનયર તરીકે મીનીમમ ૫ વષર્  થી  કામગીરી  કરતા 

હોવા જોઈએ અને તેના આધારો રજુ કરવાના રહશેે.  

(૧૦) તમારા હƨતકના  જુદા  જુદા  ƨટ્રક્ચર  િડઝાઈન ના  વેરીફીકેશન ના સમાન પ્રકારના મીનીમમ સાત 

પ્રોȐક્ટ ના સટ�ફીકેટ(Similar Nature of Work)રજુ કરવાના રહશેે.  

(૧૧) ઓફર માƛય રહીયેથી ƨટ્રકચર એિƛજિનયર ̒ીએ રાજકોટ મહાનગર પાિલકા સાથે Įિપયા ૩૦૦/- 
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ના  ƨટેƠપ  પેપર  ઉપર  કરાર  કરવાનો  રહશેે  તથા  કરારનામા    સાથે  Įિપયા  ૧,૦૦,૦૦૦/-  (અંકે 

Įિપયા  એક  લાખ  પરુા)  ની  નેશનલાઈઝ  બેંક  ની  િસɉિુરટી  ડીપોઝીટ  રજુ  કરવાની  રહશેે  Ȑ 

ડીપોઝીટ કોƛટ્રાકટ પણૂર્ થયે પરત આપવામા આવશે ધોરણ સરની ƨટેƠપ ડȾટુી ભરવાની રહશેે. 

(૧૨) જો આ કામ કરવામા ંફેઈલ જશો તો િસɉરુીટી િડપોિઝટ જƜત કરવામા ંઆવશે. 

(૧૩)  સરકાર̒ીના  પ્રવતર્માન  તમામ લાગ ુ ટેક્સ સિહતના ભાવો આપવાના  રહશેે.  તેમજ સરકાર̒ીના 

વખતોવખત ના કાયદા અનસુારના કોઈપણ ટેક્સ, શેષ િવગેરે કપાત કરવામા ંઆવશે.  

(૧૪)  આ  કામે  તમામ  બાબતો  અંગે  આખરી  િનણર્ય  કિમĕર̒ી,  રાજકોટ  મહાનગર  પાિલકાનો  રહશેે. 

િનમણુકં થયેલ ƨટ્રક્ચર એƛજીનીયરે GPF, GSIC િવગેરેની િવગતો આપવાની રહશેે. 

(૧૫) માન. PM/CM ̒ીના પ્રોગ્રામ મા ંƨટેજ ƨટેિબિલટી માટે મહાનભુાવો ની નક્કી થયેલ સખં્યા થી ડબલ 

સખં્યા માટે ƨટેબીલીટી (ડેડ લોડ + લાઈવ લોડ) સિહતનુ ંસટ�ફીકેટ આપવાનુ ંરહશેે. 

(૧૬)  રાજકોટ મહાનગરપાિલકા  િવƨતારમા ં કોઈ પણ  ƨથળે જĮિરયાત મજુબ  ƨટેજ  ƨટેબલીટી સટ�ફીકેટ 

આપવાનુ ંરહશેે. 

(૧૭)  ESE એ પ્રાઈઝ બીડમા ંદશાર્ƥયા મજુબ આઈટમવાઈઝ ભાવ ફƈત ઓનલાઈન ભરવાના રહશેે. 

(૧૮)  પ્રાઇવેટ / સરકારી કામે કરવામા ંઆવેલ કામગીરીના અનભુવને માƛય રાખવામા ંઆવશે. 

(૧૯)  ESE  Ďારા  િનયત  સમયમયાર્દામા ં કામ  પણૂર્  કરવામા ં નહી  આવે  તો  તેવા  સજંોગોમા ં તેઓની 

િસɉિુરટી ડીપોઝીટ જƜત કરી ESE પોતાȵુ ંક° તેમા ંસામેલ તમામ એƛĥનીયરના લાયસƛસ ૩ વષ½ 

માટ° સƨપેƛડ કરવામા ંઆવશે. 

(૨૦)  દરેક  કાયર્ક્રમ વખતે અલગ-અલગ વકર્ ઓડર્ર આપવામા ંઆવશે.    Ȑ અƛવયે  કામ શરુ  થયેથી 

કાયર્ક્રમ પણૂર્ થાય Ɨયા ંસધુી ઓછામા ંઓછા એક જવાબદાર એƛજીનીયરને સાઈટ પર સપુરિવઝન 

માટે હાજર રાખવાનો રહશેે. 

 

Addl. CITY ENGINEER  
RAJKOT MUNICIPAL COPORATION 
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FINANCIAL PROPOSAL 
The Rajkot Municipal Corporation will determine the specific financial requirements, 
formats, and guidelines to be followed by the applicants. The Rajkot Municipal Corporation 
reserves the right to establish the criteria for cost estimation, fee structure, and any other 
financial terms related to the empanelment process. Applicant to quote rates excluding 
GST and including other taxes, online in following manner: 
Sr  Type of Structure  Unit  Rate  (in Rs.) 

1  Function Stage     

  [A] Height upto 5 ft  Sq. Mtr.   

  [B] Height more than 5 ft and upto 8 ft  Sq. Mtr.   

  Ch. Frame Structure, Main Stage (With Steps and ladder)     

       

2  Ramp (Wooden / Iron)  Number   

       

3  Dome     

  [A] Metal Dome  Sq. Mtr.   

  [B] German Dome  Sq. Mtr.   

       

4  Mandap     

  [A] Simple Mandap  Sq. Mtr.   

  [B] Iron / GI Pipe Mandap  Sq. Mtr.   

  [C] Truss Mandap  Sq. Mtr.   

       

5  Barricade     

  [A] Simple Wooden Barricade  Rmt   

  [B] Metal Barricade  Rmt   

  [C] Mozo Barricade  Rmt   

  [D] GI Sheet Barricade  Rmt   

       

6  Iron Truss Gate (Any size)  Number   

       

7  Any type of Stalls  Sq. Mtr.   

       

8  Amusement Structures  
Viz.   roller  coasters,  ferries  wheels,  merry‐go‐rounds, 
etc. 

Number   

       

9  Inspection Tower for Gaurds, Police, etc.  No.s   

       

10  Lighting Towers  Number   

Note:  
1. It will be responsibility of Empanelled Engineers to verify and provide Structure Stability Report 

for above and other temporary structures. 
2. Agency will be responsible to provide stage stability report (Dead Load+Live Load) for double 

numbers of dignitaries during CM/PM programme. 
3. Over and above other temporary structures are also to be inspected and certified.  

 

Addl. CITY ENGINEER  
RAJKOT MUNICIPAL COPORATION 

 
I/We agree to carry out the above said work at the rate tendered _(to be quoted 
online). 
 
Signature of Contractor with Seal 
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