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CONSTRUCTION OF THREE ARM FLYOVER AT HOSPITAL CHOWK IN 
RAJKOT CITY  

 
SCHEDULE - B 
 
INSTRUCTION TO BIDDERS 
 
1.0 Schedule B is to be read for the purpose of pricing in conjunction with conditions of 

contract, special condition of contracts, work plan and technical specifications and 
drawings. 
 

2.0 The rate of the Schedule B include all constructional plant, labour, supervision,  
materials erection, maintenance, insurance, profit, overheads, relevant government 
taxes and duties, GST, Labour well fare cess, together with all general risks, liabilities 
and obligations, set out or implied in the Contract and including remedy of any 
defects during the Defects Liability Period.  

 
3.0 The rate of the schedule B shall be all inclusive value of the work described including 

all costs and expenses which may be required in and for the construction of work 
described together with all general risks, liabilities and obligation set forth or implied 
in the document on which the tender is to be based. 

 
4.0 The method of measurement and payment shall be as described under various 

items and in the schedule B. Where specific definitions are not given, the method 
described in MORTH / IS code will be followed. Should there be any detail of 
construction or materials which have not been referred to the specification or in the 
schedule B and drawings but necessity for which may be implied or inferred there 
from, or which are usual or essential for completion of the work in the trades the 
same shall be deemed to be included in the rates. 

 
5.0 The quantities stated are to be considered approximate only and the unit rate of 

the schedule B shall apply only to the quantities actually executed. 
 

6.0 The bidder must quote his percentage above or below in online submission only. 
 

7.0 The bidder is advised to note that the levels & details of the bridge shown in tender 
drawings are tentative. The changes resulting into addition or reduction of quantity 
due to any reason and to any extent shall be binding and shall be executed by 
contractor without any contractual and financial implications. This shall be 
applicable over & above any other stipulation given in tender or specification of 
MORT&H, CPWD and R&B Gujarat or any other.  

 
8.0 The schemes and dimensions shown on the tender drawing are tentative; the same 

are likely to vary during actual execution and no extra / separate charges shall be 
payable due to any variation in the quantity to any extent.  
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9.0 The work shall be carried out as per “SPECIFICATIONS FOR ROAD AND BRIDGE 
WORK” by the Ministry of Road Transport and Highways. (MoRT&H)Fifth Revision. In 
column of “specification” the section number referred is the respective section of 
“SPECIFICATIONS FOR ROAD AND BRIDGE WORK” by the Ministry of Road Transport 
and Highways. (MoRT&H)Fifth Revision. For material section 1000 of MoRT&H shall be 
adopted. 

 
10.0 The rates for RCC work shall be inclusive of giving Architectural treatment like 

providing grooves, recess, offset, logo of RMC, projection, form mark, etc as 
directed by Engineer-in-charge. 

 
11.0 Concrete of grade M20 and above shall be prepared & mixed in Contractor’s own 

fully automatic concrete batching plant having capacity – at least 18 m3 per hour 
which shall be established at site and maintain it during progress of work. In 
exceptional circumstances Ready Mix Concrete from other batching plant shall be 
allowed with the approval of Engineer-in-charge.  

 
12.0 The specification numbers stated in the detailed description of items of works 

against each item are indicated for guidance of the Bidders. However, any of the 
specification alluded to the specifications referred to in the Bill of Quantities and / or 
any other specifications from “Technical Specifications” which in the opinion of the 
Engineer are applicable for a particular item is deemed to have been included in 
the scope of item and fully covered by the rates quoted for the items. In case of any 
discrepancies between provision stated in the description of individual items and 
those covered by the technical specifications, the provision in the description of 
item shall have preference. 
 

13.0 For all structural concrete work, cement of ordinary Portland Cement 53 grade 
confirming to IS 12269 and having ISI mark (only makes of ACC,  Ultra tech, Ambuja, 
Jaypee, JK or Sanghi Cement) shall be used. For other work cement 43 grade 
confirming IS 8112 respectively can be used on prior approval from RMC. Cement 
shall have ISI mark and from reputed manufacturers of cement. Samples of cement 
arranged by the Contractor shall be taken in presence of the Engineer-in-Charge 
and got tested in accordance with provisions of the relevant BIS codes. In case test 
results indicate that the cement arranged by the Contractor does not conform to 
the relevant BIS codes, the same shall stand rejected and shall be removed from the 
site by the Contractor at his own cost within three days.  

 
14.0 Reinforcement Steel:  

Reinforcement bars shall be Thermo Mechanically Treated (TMT) / High Yield 
Strength Deform (HYSD) Fe 500 D bars confirming to IS 1786. Re-rolled steel shall not 
be used in the work. This may be ISI Mark TMT Steel reinforcement confirming to IS: 
1786 by primary manufacturers (makes of RINL, SAIL, TATA, JSW steel or Electrotherm) 
only shall be allowed only for this project. The Contractor shall have to obtain and 
furnish test certificates to the Engineer-in-Charge in respect of all supplies of steel 
brought by him to the site of work. Samples shall also be taken and got tested by 
the Engineer-in-Charge as per the provisions in this regard in the relevant BIS codes. 
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In case the test results indicate that the steel arranged by the Contractor does not 
conform to BIS codes, the same shall stand rejected and shall be removed from the 
site of work within three days. Payment for all type of testing shall be borne by 
contractor. 
 

15.0 Contractor shall provide coupler in lieu of lap for TMT / HYSD bar of 20 mm and 
above diameters if instructed by Engineer-in-charge and no separate payment will 
be made on such account. 
 

16.0 Structural Steel:  
The Contractor shall procure Structural steel from the main reputed manufactures 
such as TISCO / SAIL / JINDAL / VIZAG only. The Contractor shall have to Obtain and 
furnish test certificates to the Engineer-in-Charge. The Contractor shall have to 
obtain and furnish test certificates to the Engineer-in-Charge in respect of all 
supplies of steel brought by him to the site of work. Samples shall also be taken and 
got tested by the Engineer-in-Charge as per the provisions in this regard in the 
relevant BIS codes. In case the test results indicate that the steel arranged by the 
Contractor does not conform to BIS codes, the same shall stand rejected and shall 
be removed from the site of work within three days. Re rolled steel shall not be used 
in the work.  
 

17.0 High Tensile Steel:  
The Contractor shall procure high tensile steel from Tata Steel or D.P. Wires only. The 
Contractor shall have to obtain and furnish test certificates to the Engineer-in-
Charge in respect of all supplies of steel brought by him to the site of work. Samples 
shall also be taken and got tested by the Engineer-in-Charge as per the provisions in 
this regard in the relevant BIS codes. In case the test results indicate that the steel 
arranged by the Contractor does not conform to BIS codes, the same shall stand 
rejected and shall be removed from the site of work within three days.  
 

18.0 Plot for Batching Plant, labour quarters, site office, material stock yard, testing 
laboratory, etc. shall not be given by the Employer. The contractor shall make his 
own arrangement at his own cost for the same.  
 

19.0 Necessary diversion, barricading etc. shall be provided by contractor as instruction 
given by Engineer-in-charge at his own cost. 

 

 
 
 
 
 
 

   


