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Item No.1
Excavation of paver road (except for road works)

1.

The work shall consist of removing, as herein after set forth; existing
culverts, bridges, pavement, kerbs and other structures like guards-rails,
fences, utility poles, manholes, catch basins, inlets, etc. Which are in place
but interfere with the new construction or are not suitable to remain in
place and of salvaging and disposing of the resulting materials and back-
filling the resulting trenches and pits.

Existing culverts, bridges, pavements and other structures which are within
the highway and which are designated to be removed, shall be removed up
to the limits and extent specified in the drawings or as indicated by the
Engineer-in-charge.

Dismantling and removal operations shall be carried out with such
equipment and in such a manner as to leave undisturbed, adjacent
pavement, structures and other work to be left intact.

All operations necessary for the removal of any existing structure which
might endanger new construction shall be completed prior to the start of
new work.

The structures shall be dismantled carefully and the resulting materials so
removed as not to cause any damage to the serviceable materials to be
salvaged, the part of structure to be retained and any other properties or
structures nearby.

Unless otherwise specified, the superstructure portion of culverts / bridges
shall be entirely removed and other parts removed to below the ground
level or as necessary depending upon the interference they cause to the
new construction. Removal of overlying of adjacent material if required in
connection with the dismantling of the structures shall be incidental to this
item.

Where existing culverts / bridges are to be extended or otherwise
incorporated in the new work only such part or parts of the existing
structure shall be removed as are necessary to provide a proper connection
to the new work. The connecting edges, shall be cut, chipped and trimmed
to the required lines and grades without weakening or damaging any part of
the structure to be retained. Reinforcing bars which are to be left in place so
as to project into new work as dowels or ties shall not be injured during
removal of concrete.

Pipe culverts shall be carefully removed in such a manner as to avoid
damage to the pipes.

Steel structures shall unless otherwise provided be carefully dismantled in
such a manner as to avoid damage to members thereof. If specified in the
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drawing or directed by the Engineer-in-charge that structure is to be
removed in a condition suitable for re-erection, all members shall be match
marked by the contractor with white lead paint before dismantling. End pins,
nuts, loose, plates, etc. shall be similarly marked to indicate their proper
location. All pins, pin holes and machined surfaces shall be painted with a
mixture of white lead and tallow and loose parts shall be securely wired to
adjacent members or packed in boxes.

Timber structures shall be removed in such a manner as to avoid damages
to such timber or lumber as is designated by the Engineer-in-charge to be
salvaged.

In removing pavements, kerbs, gutters, and other structures, like guard
rails, fences, manholes, catch, basins, inlets etc. where portions of the
existing construction are to be left in the finished work, the same shall be
removed to an exiting joint or cut and chipped to a true line with a face
perpendicular to the surface of the existing structure. Sufficient removal
shall be made to provide for proper grades and correction with the new work
as directed by the Engineer-in-charge.

All concrete pavements base course in carriageway and shoulders etc.
designated for removal shall be broken to pieces whose volumes shall not
be. exceed 0.02 cubic meter and, stockpiled at designated locations if the
material is to be used later or otherwise arranged for disposal as directed.

Where directed by the engineer-in-charge holes and depressions caused by
dismantling operations shall be backfilled with excavated or other approved
material and thoroughly compacted in line with surrounding area.

All materials obtained by dismantling shall be the property of Government.
Unless otherwise specified, materials having any salvage value shall be
placed in neat stack of like material within the right-of-way as directed by
the Engineer-in-charge, for which contractor will remain responsible for its
safe custody and preservation for 60 days after recording measurements of
the salvaged material.

Pipe culverts that are removed shall be cleared and neatly piled on the
right-of-way at points designated by the Engineer-in-charge.

Structural steel removed from old structure shall, unless otherwise specified
or directed be stored in a neat and presentable manner on blocking in
locations suitable for loading. Structures or portions thereof which are
specified in the contract for re-erections shall be stored in separate piles.

Timber of lumber from old structures which is designated by the Engineer-
in-charge as materials to be salvaged shall have all nuts and bolts removed
from and shall be stored in neat piles in locations suitable for loading.

All the products of dismantling operations which in the opinion of the
Engineer-in-charge cannot be used or auctioned shall be disposed as
directed, within 100 meters.
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19. The work of dismantling structure shall be paid for in units indicated below
by taking measurement before and after, as applicable;

i) Excavation of paver road Square Meter

20. The contract unit rates for the various items of dismantling shall be for
payment in full for carrying out the required operations including full
compensation for all labor, materials, tools equipment, safeguard and
incidentals necessary to complete the work. These will also include
excavation and backfilling where necessary and for handling, salvaging,
pilling and disposing of the dismantled material within all lifts as directed.

Item No.2

Removal of Excavated Stuff and Laying within the sites specified in
Notification as directed by Engineer-in-Charge

After Refilling the pipe / chamber trenches by the excavated stuff is 15 cm thick
layer, including ramming, watering and consolidating up to possible extent as
specified in excavation & refilling item, the surplus stuff shall be disposed off at the
following sites as directed within the prescribed limits of Notification as directed by
the engineering in charge.

1. Beside Kotharia Police Station near Stone Quarry

2. All Quarry areas of Raiya Smart City

If the contractor fails to dispose the excavated stuff as specified, penalty will be
imposed by Rajkot Municipal Corporation as per the Notification for C&D waste,

After refilling surplus earth shall have to carted by the contractor within specified
limit including loading transporting unloading spreading without any extra cost.

Mode Of Measurement And Payment:

The rate shall be per Cubic Meter of truck-body basis.

Item No.3:
Removal of interlocking paving block:

The work of removal of interlocking block shall have to be carried with due care at
the place where as instructed and as per requirement of work including cleaning and
clearing the site as instructed there after utilizing the interlocking blocks if required
at site (Re-use) as per the instructions of site Engineer. The whole work of removal
of interlocking block should be carried out such that no damage occurs to the same.
The transportation of removed material should be removed from site by loading,
unloading, stacking in Tractor as instructed and dumped within the City limit or
Store of Rajkot Municipal Corporation.
The payment will be made for a unit of square meter.
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Item No.4

Supply of graded field metal of following size:

i) Hand broken field metal 4 cm to 10 cm /Z 10 cm to 15 cm size (15 cm
layer each).

i) Spreading the field metal for rolling and W.B.M. including filling
interstices to required camber.

The field metal shall be obtained from quarries approved by the City Engineer
(Sp.) prior to collection. The field metal shall be of approved quality with all leads
and lift. The field metal shall be obtained from hard tough, sound, durable, field
metal of close texture as is locally available and reasonably free from decay and
weathering pieces of the field metal shall be angular and roughly cubical in shape
and round. Elongated or flaky material shall be rejected. The size of field metal shall
be 4 cm to 10 cm and 10 cm to 15 cm and shall be hand broken.

The payment shall be in cubic meter basis without deduction for voids. The rate also
includes labour cost of level, Surveying and soft and hard copy of cross section and
longitudinal section for measuring quantity supplied by contractor.

The rate includes cost of collection, conveyance to the site with all lead and lift and
filling the boxes including all labours, tools, equipment and other incidental
expenses. The rate quote are inclusive of all such tools, duties, fees, royalties, taxes
etc.

i) Field Metal shall not be spread without permission of the engineer-in-charge.
Field Metal should be spread under careful supervision by trained collies. The
required quantity of material stacks at the site. The field metal shall be
screened and rubbish, dust, grass shall be removed and spread evenly on the
prepared surface in grade and camber by using camber boards so as to
ensure that the surface is true to cambers and grade. At least two camber
board shall be in use at site. The surface shall be brought to required camber
shall be checked at every 50 ft. (15 m) by means of templates of while the
necessary of the camber in between shall be tested by strings and corrected
as required to ensure that the material is spread to required thickness. At the
time of rolling all surfaces irregularities, hollows, depression, humps etc shall
be set right. The rate for this item shall be paid on cubic meter basis includes
all the above operations with all lead and lifts.

The rate shall be for a unit of one cubic metre.

Item No.5

A) Supplying of hard murrum binding material.

B) Spreading bindage or road crust filling the gaps in metal and leveling
to camber and gradient and directed murrum.

A) Material for the purpose shall be approved quality. Any material which is

found inferior shall be rejected and contractor shall remove such rejected
material from the site at his own cost.

The material shall be got approved by the City Engineer (Sp.) prior to
collection on the site. It shall be free from all rubbish, dust and any organic
materials as well as clouds of black cotton soils.
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For road work, complete stocking of materials as per requirements shall be
carried out 200 m length or as per condition of site or as per instructions of
site incharge before spreading. The stacks of materials shall be got cross
checked by Dy.Ex.Engineer as per rules before spreading.

Where any doubt exists as whether quantity of stacking of murrum corrected
by contractor, no extra payment shall be claimed by contractor. If the
quantity of murrum in any stack found less than standard measurement viz;
1.5 cmt. The entire shall be paid on the basis of the quantity so found.

The payment shall be on cubic meter basis without deduction for voids. The
contractor shall maintain all stacks in regular and proper size till whole
material shall not measure and finally accepted by the department.

The rates includes cost of collection, conveyance to the site with all lead and
lift and filling the boxes including all labours, tools, equipment and other
expenses. The rates quoted are inclusive of all such tools, duties, royalties,
taxes etc.

B) Spreading of material shall be started after the full supply in particular length
is collected, measured and recorded. Permission of Engineer in-charge shall
be obtained before spreading. It shall be seen that formation is dressed to
required camber and grade. If the murrum is to be spread over the metaled
surface then the spreading shall be uniform and as it has to act as binding
surface. It shall be used for filling the interstices of metal and forming a
smooth running surface as far as possible. Murrum bindage shall be spread
evenly with a twisting motion of the baskets. No more murrum shall be used
than specified as bindage. The contractor shall do good all unevenness,
depression, projection etc. during consolidation work. Rate of these items
includes all these operation except consolidation. Also, the work is to be
carried out with Mini Roll /7 Road Roller /7 Hand Roll as may be
required for the work as per the requirement and instructions of
engineer in charge. The payment shall be made on cubic meter basis.

The testing of material is to be carried out by the Agency at his own cost.

Item No.6:

Rolling and consolidation water bound macadam (except latrite and kankar)
excluding watering, not exceeding 150 mm thickness main layer including
binding material including filling in depression which occur during the
process (B) with roller 8 tonne and not exceeding 12 tonne.

Immediately following the spreading of the coarse aggregates rolling shall be
started with three wheeled roller of 8 to 10 tonne capacity. The rolling watering
includes of work for two separate metalling layer.

Except on super elevated portions where the rolling shall proceed from inner
edge to outer, rolling shall from the edges gradually progressing towards the center.
First the edges shall be compacted with roller running forward and backward. The
roller shall then more inwards parallel to center line of the road in successive passes
uniformly lapping preceding tracks by at least one half the width. The total work
includes four times of rolling-watering in two layers of metalling.
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Rolling shall continue until the aggregate is thoroughly keyed and creeping of
the aggregate ahead of the roller is no longer visible.

The rolled surface shall be checked transversely and longitudinally with
templates and any irregularities corrected by loosening the surface, adding or
removing necessary amount of aggregate and rolling until the entire surface
conforms to desired camber and grade.

The bindage material where it is to be used shall be applied successively in
two or more than layers of a slow and uniform rate after each application, the
surface shall be copiously sprinkled with water, which water shall be applied to the
wheels of rollers if necessary to wash down the binding material sticking to them.
These operations shall continue until the resulting slurry after filling of voids forms a
wave ahead of the moving roller.

After the final compaction of water bound macadam course, the load shall be
allowed to any overnight. Next morning hungry spots shall be filled with screenings
of binding materials as directed lightly sprinkled with water if necessary and rolled.

Payment will be made at Rs.7.00 per square meter basis of the finished work
for single layer and shall include rent of machinery, cost of fuel, wages of drivers
and cleaners and murrum bund etc. for both.

Item No.7
Foundation filling with CC work in proportion of 1:2:4 using 1
cm to 2.0 cm aggregate including Ramming, Curing etc.

1.0. Materials

1.1 Water shall conform to M-1. Cement shall conform shall conform to M-2. Sand
shall conform to M-4. Stones aggregate 20 mm. nominal size shall conform to
M-12.

2.0 Workmanship
2.1 General

2.1.1 Before starting concrete the bed of foundation trenches shall be cleared of all
loose materials, leveled, watered and rammed as directed.

2.2  Proportion of Mix

2.2.1 The proportion of cement, sand and coarse aggregate shall be one part of
cement, 2 parts of sand and 4 parts of stone aggregate; and shall be
measured by volume.

2.3. Mixing

2.3.1. The concrete shall he mixed in a mechanical mixer at the site of work. Hand
mixing may however be allowed for smaller quantity of work if approved by
the Engineer-in-charge. When hand mixing is permitted by the Engineer-in-
charge in case of break-down of machineries and in the interest of the work,
it shall be carried out on a water tight platform and care shall be taken to
ensure that mixing is continued until the mass is uniform in colour and
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consistency. However in such cases 10% more cement than otherwise
required shall have to be used without any extra cost. The mixing in
mechanical mixer shall be done for a period 1. 1/2 to 2 minutes. The quantity
of water shall be just sufficient to produce a. dense concrete of required
workability for the purpose.

2.4 Transporting & placing the concrete.

2.4.1 The concrete shall, be handed from the place of mixing to the final position in
not more than 15 minute by the method as directed and shall be placed into
its final position, compacted and finished within 30 minutes of mixing with
water i.e. before the settlng commences.

2.4.2 The concrete shall be laid in layers of 15 cms to 20 cms.

2.5. Compacting:

2.5.1 The concrete shall be rammed with heavy iron rammers and rapidly to get the
required compaction and to allow all the interstices to be filled with mortar.

2.6. Curing

2.6.1 After the final set, the concrete shall be kept continuously wet if required by
ponding for a period of not less then 7 days from the date of placement.

2.7. Mode of measurements and payment:

2.7.1 The concrete shall he measured for its length, breadth, and depth, limiting
dimensions to those specified on plan or as directed. ,

2.7.2 The rate shall be for a unit of one cubic metre.
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ADDITIONAL CONDITIONS
The contractor shall have to provide his own level instrument for this work.

The safety of the traffic is the prime important factor. Along the trenches on both
the side, a hump of excavated stuff shall have to be provided till the work is got
completed. However, where there is no defined road, in such area, the fencing/
lighting etc., requires to be provided as per clause 1.1.15. Sign Board shall have
to be provided at required locations, so that there will not be any fatal accident.

While the work in progress, there is possibility of change in location line according
to the site conditions. Under these circumstances, the contractor shall have to
carry out the work accordingly, for which, no extra payment shall be made in
such situations. Over and above, the decision of Engineer-in-charge for change in
line shall be final and binding to the contractor.

In case of any ambiguity found in inspections / drawings, specifications, etc, the
decision of engineer-in-charge shall be final and binding to the contractor.

Rates quoted in Bill of Quantities to cover everything necessary for complete
Execution of work :

The rates quoted will be held to cover everything necessary of the due and
complete execution of the work according to the drawings and the several
conditions and the stipulations of the contract, including specification, or the
evident intent and meaning of all or either of them or according to customary
usage and for the periodical and final inspection and test and proof of the work in
every respect and for measuring, numbering or weighing the same including
setting out and laying or fixing in position and the provision of all materials,

Power, tool rammers, beaters, labour, tackle platforms with impervious lapped
joints for scaffolding ranging rods, straight edges, centering and boxes, wedges,
moulds, templates, post straight rails, boning-staves, measuring rods, page
boards, shores, barriers, fencing, lighting, pumping apparatus, temporary
arrangements of passage of traffic, access to premises and continuance of
drainage, water supply and lighting (if interrupted by the work) lard temporary
sheds and buildings nahanis roofed in or otherwise haulage, painting, varnishing,
polishing, establishments for efficient supervision and watching arrangements for
the efficient protection of life and property and all requisite plant, implements and
appliances every kind, except only such matter and things as it may be distinctly
stated here in are to be supplied by the contractors. A rate for anyone description
of work is to be held to include such items of other classes of and for these on
separate specific charge will be admitted. The contractors shall keep every
portion of the work clear of accumulation from time to time and shall leave every
portion of the work clean, clear, perfect and at the conclusion of whole, providing
at their own cost all such material implement appliances and labour as the
Engineer may require to prove if it is to be so.

The contractors are particularly directed to observe from the Articles of
Agreement and the specifications, what is to be included in their rates for the
several portions of the work and also under what conditions payments are to be
made.

The contractor shall have to avail P F Code as per the prevailing Circular of
Government for the employees on work. The process for preparation of bill will be
taken up only after submission of the Challan for the amount of P.F. deposited
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every month for the employees on work, which will binding to the contractor. The
required documents shall have to be submitted every month by the contractor to
the competent authority.

The contractor shall have to get registered under ESI (Employer's State
Insurance) Act and obtain ESI Registration number if the number of workers are
10 Nos. or more. Also, the agency shall have to give all the benefits to the
workers as available under the ESI Act. The agency should follow all the rules and
regulations of ESI Act as per prevailing norms.

This office Circular bearing No0.RMC/C/329 dated 22-12-2012 and Order
No.RMC/C/132 dated 10-06-2013 are uploaded separately as a part of tender
document. The Contractors/Consultants quoting their rates shall have to read,
implement, and submit the same duly signed along with the documents to be
submitted during physical submission.

In reference to the above Circular and Order cited para above, the
Contractors/Consultant who have quoted their rates for this work will be called in
person for verification of original documents. The date and time for verification of
original documents will be as prescribed in the tender document.

After issuance of work order for this tender, if the work falls under any kind of
dispute then Rajkot Municipal Corporation reserves the right to terminate the
contract for this work awarded to the contractor or execute part work. The
decision of Rajkot Municipal Corporation in this regard will be final and binding to
the contractor.

Till the Completion Certificate is issued by Rajkot Municipal Corporation, the
agency will be the sole responsible for security of material and structure at site.

The quantities given in the Schedules are provisional. The Rajkot Municipal
Corporation reserves the right to increase or decrease the quantity of work or
totally omit any item work and the contractor shall not be entitled to claim any
extras or damages on these grounds & he is bound to execute the work as per
the instruction of the Engineer-in-charge. Rajkot Municipal Corporation will not
entertain any dispute in this regard.

It is further clarified that Performance Guarantee (SD) for extra work will also be
recovered @ 10% from the bill of extra work i.e. works beyond tender amount.

The bidder must understand clearly that the prices quoted are for the totally
works or the part of the total works quoted for and include all costs due to
materials, labour, equipments, supervision, other services, royalties, taxes,
duties, etc., and to include all extra to cover the cost. No claim for additional
payment beyond the prices quoted will be entertained and the bidder will not be
entitled subsequently to make any claim on any ground.

Qualified engineer must be deployed on site and at Plant. The details of qualified
engineers are to be given to RMC at the time of bidding of this tender.

The whole work shall be executed by qualified Site Engineer. The required L
Section and Cross section is to be prepared by contractor at his own cost. The
work should be done by leveling instrument. The Drawings shall be submitted
accordingly in advance before starting the work. No extra payment will be made
for the above work. Contractor has to submit Bill form with hard copy and soft
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copy of cross section and L-section of work completed. No bill be accepted
without above drawings.

If any irregularities found during the work then penalty will be imposed by
Engineer-in-charge or any higher officer. If any disputes arises regarding penalty
imposed by Engineer-in-charge than decision of Municipal Commissioner will be
final and binding to agency.

The time limit will remain same as mentioned in the tender document and the
work is to be completed accordingly.

Tender of such Contractor not having registration in appropriate Class and
Category, will be treated as non-responsive. In case of any conflicting provisions
between registration of appropriate category and Pre-qualification criteria, the
later shall govern the process of bid evaluation.

The agency shall have to quote their rates only after visiting the site and looking
to the site conditions.

DEFECTS: Date of completion for start of defect liability period for a particular
road will be considered as the last date mentioned in the completion of work
recorded in Measurement Book. The contractor shall be required to make good all
the damages / defects identified and conveyed to him, during the entire defect
liability period. The method and time limit of rectification will be decided by the
Engineer in charge. If the contractor fails to carry out rectification as per the
instructions, the same will be carried out at his cost and the cost will be
recovered from the amount retained.

Joint venture shall not be allowed under this tender.

After the completion of work, at the interval of every month, joint inspection must
be done by the agency and RMC staff and then agency has to submit the report
stating the condition of road to Rajkot Municipal Corporation. The final checking
report stating the condition of road is also to be submitted by the agency before
one month of the expiry of defect liability period to the competent authority.

The Royalty of each and every material, required to be paid is to be borne by the
contractor.

Testing of each material as and when required by Rajkot Municipal Corporation, is
to be carried out in Government approved laboratory by the contractor at his own
cost. Schedule of testing of material will be as per R&B, State Government
Manual and I S Code provision.

Necessary tests for material quality, soil tests etc. shall be carried out as per the
instructions of engineer-in-charge by contractor at his own cost and reports to be
submitted to the engineer-in-charge.

The testing of metal and the design as per IRC shall have to carried out by the
contractor at his own cost.

As the the work is required to be carried out on both the sides of the road near
building line, all due precautions should be taken so that no damage occurs to
any of the services like; water connection, drainage connection, water pipeline,
drainage line or any other services. However, if any damage occurs to any of such
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service(s) then the contractor shall have to carry out necessary repairs
immediately and satisfactorily, at his own cost.

Wherever the rolling with the road roller is not possible on metalling work and
murrum work, the compaction with hand roller or by any other means at such
places shall have to be carried out by the contractor satisfactorily as per
instructions of engineer-in-charge

The Contractor shall carry out modifications in the procedure of work, if found
necessary, as directed by the Engineer during inspection. Works falling short of
quality shall be rectified/ redone by the Contractor at his own cost, and defective
work shall also be removed from the site of works by the Contractor at his own
cost.

Defective Materials: All materials which the Engineer/ his representative has
determined as not confirming to the requirements of the Contract shall be
rejected whether in place or not; they shall be removed immediately from the site
as directed. Materials, which have been subsequently corrected, shall not be used
in the work unless approval is accorded in writing by the Engineer. Upon failure of
the Contractor to comply with any order of the Engineer/ his representative given
under this clause, the Engineer-in-charge shall have authority to cause the
removal of rejected material and to deduct the removal cost thereof from any
payments due to the contractor.

All levels (LS & CS) and Drawings with total station survey of the aforesaid area
as well as nearby main roads etc., are to be submitted to the competent authority
of RMC and shall have to be got approved from the Engineer-in-charge.

The word "Arbitration” or "Arbitration Clause" wherever mentioned in this tender
document, is now to be treated as "Deleted"”. In this context, an Order bearing
No.RMC/Legal/1858 dated 18-02-2017 of Legal Department of Rajkot Municipal
Corporation is uploaded separately along with this tender, which Order, will
hereafter be referred and taken into consideration for Arbitration related purpose
for the tenders of Rajkot Municipal Corporation.

Interpretations of Technical Specifications

If RMC finds discrepancies, or omission in the Technical specifications or other
documents or should be in doubt as to their meaning, Addl. City Engineer, R.M.C
will accordingly interpret such technical specifications of this tender as per actual
requirement of work/item. Such interpretation / decision in the Techncial
specifications will be binding to the contractor to execute and complete the whole
work accordingly.

Addl.Asst.Engineer Dy.Ex.Engineer City Engineer (Sp.)

Rajkot Muni. Corporation Rajkot Muni. Corporation Rajkot Muni. Corporation

Signature of Contractor
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Note on Schedule

1.

2

10.

11.

12.

13.

The bid is percentage rate bid.

The rates and prices shall be submitted in the formats given in the Price
Schedules. Rates and prices received in any other formats will be rejected
and the Bids will be disqualified.

It will be entirely at the discretion of the Employer to accept or reject the
bidder’'s proposal, without giving any reasons whatsoever.

In Price Schedule, bidder shall quote his percentage Equal/Above/Below
for items listed in the schedule. Prices quoted in Schedule only will be
considered for price evaluation & shall form a part of the Contract
Agreement.

The Only Price Schedule will be considered for financial evaluation of the
bid with the successful bidder.

The bidder shall be deemed to have allowed in his price for provision,
maintenance and final removal of all temporary works of whatsoever
nature required for construction including temporary bunds, diverting
water, pumping, dewatering etc. for the proper execution of works. The
rates shall also be deemed to include any works and setting out that may
be required to be carried out for laying out of all the works involved.

Where there is a discrepancy between the unit rates and the amount
entered, the latter shall govern.

The Price Schedules are to be read in conjunction with the Conditions of
Contract, the Specifications and other sections of these bid documents
and these documents are to be taken as mutually explanatory of one
another.

Prices quoted by the bidder shall be firm for the entire period of Contract
without any escalation.

The bidder shall interpret the data furnished and carry out any additional
survey work, or investigative work required at his own cost.

The prices quoted shall also include the cost of materials utilized for
testing.

The bidder should acquaint himself with the site conditions including the
access to Worksite. The successful bidder shall have to make suitable
access to worksites at his own cost. These accesses will be used by the
other contractors working for RMC.

The material shall be inspected Departmentally, the cost of which, if any,
is to be borne by contractor.
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14. The contractor shall have to quote their rates including GST and other
taxes and the Invoice with break-up of GST is to be submitted
accordingly, failing which, such amount will be deducted from the bill of
the agency and deposited accordingly.

The contractor shall have to purchase the material required for this tender
work, only from the supplier having registered GST Number. RMC will not
be responsible to pay any amount towards GST if the material is
purchased from the unregistered supplier / not having GST Number.

4. Necessary tests for material quality, Paving Blocks, soil tests etc. shall be

carried out as per the instructions of engineer-in-charge by contractor at
his own cost and reports to be submitted to the engineer-in-charge.

Addl.Asst.Engineer Dy.Ex.Engineer City Engineer (Sp.)
Rajkot Muni. Corporation Rajkot Muni. Corporation Rajkot Muni. Corporation

Signature of Contractor.
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